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Dated: February 11, 2017 

     

NOTICE INVITING E-TENDER 

 
Ref: E-Tender Notice No. IIMI/Project/01/2017/35 File No.334 

 
IIM Indore invites online item rate tender through e-procurement portal for the 
under mentioned work at IIM Indore from the bidders eligible as per the 
eligibility criteria mentioned in the tender document. The details are given 
below: 
 
Part “A” : NIT Details 
 

1 NIT No. :IIMI/Project/01/2017/35 File No.334 

2 Name of Work 

“Construction of protective retaining wall 
between Administration block & Utility-2 
and One behind Underground water tank 
at IIM Indore campus.” 

3 Estimated Cost Put to Tender Rs. 96,17,445/- 

4 Earnest Money Deposit (Rs.) 
Rs. 1,92,349/- by e-payment through 
electronic mode 

5 Tender Processing Fee (Rs.) 
Rs. 1000/- by e-payment through 
electronic mode (Non-Refundable) 

6 Completion period 
EIGHT (08) Calendar Months including 
monsoon period 

7 Mode of submission of tender On-Line mode only 

8 Pre-Bid Meeting  

03:00 PM on February 20, 2017 at 
Conference Hall, Administration Block, IIM 
Indore. Those who are interested can 
attend. 

9 
Last date and time of availability 
of tender in the portal 

Upto 02:00 PM on February 28, 2017 on 
website 
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 https://eprocure.gov.in/eprocure/app   
NIT is also available on website 
http://www.iimidr.ac.in/tenders/ for 
view only. 
 

10 

Last date and time of closing of 

uploading/online submission of 

tender including scanned copy of 

EMD and tender Processing Fee 

details/receipts and other 

documents as specified 

Upto 02:00 PM on February 28, 2017 

11 
Date & Time of online opening of 

technical bid 

03:00 PM on March 01, 2017 in the 
Office of the Chief Engineer, 
Administrative Block, IIM Indore M.P. -
453556 

12 
Date and Time of opening of 

financial bid of qualified bidders 
Will be notified at a later date 

13 Security Deposit  2.5% of tendered value from bills 

14 Performance Guarantee 5% of tendered value on acceptance of bid 

15 Working Days 

Normal working hours at the Institute is 
09:00 AM to 5:30 PM on five days (Monday 
to Friday). Works are allowed generally 
only during working hours on working days  

 
Part “B” : Guidelines for e-Tendering 
 
1. It is mandatory for all the applicants to have class II or III digital signature 

certification from licensed certifying agency like NIC, MTNL, e-mudra, TCS, 
safescrypt, GNFC etc. 
 

2. The tender shall be submitted online in the prescribed format before the date 
and time as mentioned in NIT. No other mode of submission is acceptable. 

 
3. The applicant have to upload the details of e-payment of processing fee & 

EMD before the last date & time and download the tender documents form 
the e-tendering portal https://eprocure.gov.in/eprocure/app. 

 
4. Tenderer are advised to upload their documents well in time to avoid last 

minute rush on the server or complication in uploading. IIM Indore will not be 
responsible for any type of problem in uploading the documents. No hard 
copies for tender submission shall be entertained. 

 
5. Detailed NIT can be viewed free of cost on IIM Indore website. Schedule of 

quantities (Financial bid form) can be download only from 
https://eprocure.gov.in/eprocure/app. Uploading of tender will be possible 
only after making payment of Tender Processing Fee and EMD. 

 

https://eprocure.gov.in/eprocure/app
http://www.iimidr.ac.in/tenders/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


Page 5 of 151 
NIT for protective retaining wall at IIM Indore 

 
 

 

 
 
 

6. Mode of payment of Tender Processing Fee and EMD: 
 

Bidders may deposit the Tender Processing Fee and EMD through NEFT or 
RTGS. Details for the same are as below: 
 

Name of beneficiary : Indian Institute of Management Indore 
Address   : Rau-Pithampur Road, Indore -453556, M.P. 
Account No.  : 53018623445 
Name of the Bank : State Bank of India 
Address of the bank : IIM Indore Campus 
IFSC Code   : SBIN0030525 

 
Bidders will have to upload scanned copy of Payment details towards cost of 
tender processing fee & EMD during the submission of tender and the same will 
be accepted only on verification & confirmation by our Finance & Accounts 
Department. Any delay in credit will not be entertained by the Institute. 
 
Part “C” : Tender Requirements for Eligibility 
 
1. Mandatory: 

 
Contractors who fulfil the following requirements shall ONLY be eligible 
to apply (Joint Ventures are not accepted): 
 
1.1 Criteria of eligibility for submission of bid documents: 

 
i) The bidders having experience of successfully completed works during 

the last 3 years ending last day of the month previous to the one in 
which applications are invited. The works completed upto previous 
day of last date of submission of tenders shall also be considered. 
 
Three similar completed works costing not less than the amount 
equal to Rs. 38,46,978/-, 

 
OR 

Two similar completed works, costing not less than the amount 
equal to Rs. 57,70,467/-, 

 
OR 

One similar completed work of aggregate cost not less than the 
amount equal to Rs. 76,93,956/- 

 
Note: Similar work shall means RCC framed structure works. 
  

1.2 Annual Financial Turnover: Should have had average annual financial 
turnover at least 100% of the estimated cost put to tender during last 
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three years ending March 31, 2016. (Scanned copy of certificate from 
chartered accountant to be uploaded) 

1.3 Performance / Work Experience: Certificates of work experience 
and other documents as specified in the tender document shall be 
scanned and uploaded to the e-Tendering website. 

1.4 Technical Staff: List of technical staff they possess and proposed to 
deploy for the work to be uploaded. 

1.5 Plant & Machinery: List of plant, machinery, equipments, accessories 
& infrastructure facilities possessed by the agency to be uploaded 

1.6 Certificates: (scanned copy of original certificates to be uploaded) 

1.6.1 Latest IT returns 

1.6.2 PAN (Permanent Account Number) 

1.6.3 Service Tax Registration Certificate 

1.6.4 Performance/Work Experience certificates (Completion 
Certificates) 

1.6.5 E-payment details towards cost of tender processing fee & EMD 

1.7 The bids received under shall be assessed and evaluated based on 
the qualification criteria and evaluation procedure prescribed in 
clause 9 “Qualification Criteria and Evaluation Procedure”. 
 
To qualify, the Contractor shall score minimum 60 marks in total. 

   

2. The bid submitted shall become invalid and e-tender processing fee shall not 
be refunded if: 

(i) If the bidder is found ineligible. 

(ii) If the documents submitted by the successful bidder does not 
match with the originals before the award of work. 

3. However, certified copy of all the scanned and uploaded documents as 
specified in NIT shall have to be submitted by the lowest bidder only within 
a week physically in the office of the “ Chief Engineer, Indian Institute of 
Management Indore, Prabandh Shikhar, Rau – Pithampur Road, Indore 
453556 (M.P.). 

4. Online bid documents submitted by intending bidders shall be opened only 
of those bidders, who has deposited e-Tender Processing Fee and Earnest 
Money Deposit and other documents scanned and uploaded are found in 
order. 

5. Information and Instructions for bidders posted on website shall form part of 
bid document. 
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6. The bid document consisting of plans, specifications, the schedule of 
quantities of various types of items to be executed and the set of terms and 
conditions of the contract to be complied with and other necessary 
documents can be seen and downloaded from website 
https://eprocure.gov.in/eprocure/app free of cost. 

7. Those contractors not registered on the website mentioned above, are 
required to get registered beforehand. If needed the intending bidders may 
get acquainted with the process online from the www.eprocure.gov.in site 
itself. 

8. The intending bidder must have valid class-II or III digital signature to submit 
the bid. 

9. On opening date, the contractor can login and see the bid opening process. 
After opening of bids he will receive the competitor bid sheets. 

10. Contractor can upload documents in the form of JPG format and PDF 
format. 

11. Contractor must ensure to quote rate of each item. Therefore, if any cell is 
left blank and no rate is quoted by the bidder, rate of such item shall be 
treated as “0” (ZERO). 

12. The technical bid will be opened online first on due date and time as 
mentioned above. The time and date of opening of financial bid of 
contractors qualifying the technical bid shall be communicated to them at a 
later date. 

13. Completed Tenders containing technical bid and price bid will be received 
ONLINE only on CPP Portal website https://eprocure.gov.in/eprocure/app  
at the fixed time and date indicted in the NIT. The Tenderer will be at 
liberty to be present either in person or through an authorized 
representative at the time of opening of the Technical Bid with the Bid 
Acknowledgement Receipt or they can view the bid opening event online at 
their remote end. 

14. The competent authority on behalf of the Director IIM Indore does not bind 
itself to accept the lowest or any other bid and reserves to itself the 
authority to reject any or all the bids received without the assignment of 
any reason. All bids in which any of the prescribed condition is not fulfilled 
or any condition including that of conditional rebate is put forth by the 
bidders shall be summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is 
strictly prohibited and the bids submitted by the contractors who resort to 
canvassing will be liable for rejection. 

16. The competent authority on behalf of the Director, IIM Indore reserves to 
himself the right of accepting the whole or any part of the bid and the 
bidders shall be bound to perform the same at the rate quoted. 

https://eprocure.gov.in/eprocure/app
http://www.eprocure.gov.in/
https://eprocure.gov.in/eprocure/app
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17. The bid for the works shall remain open for acceptance for a period of 
ninety (90) days. If any bidders withdraws his bid before the said period or 
issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the bid which are not 
acceptable to the department, then the IIM Indore shall, without prejudice 
to any other right or remedy, be at liberty to forfeit 50% of the said earnest 
money as aforesaid. Further the bidders shall not be allowed to participate 
in the rebidding process of the work. 

18. This notice inviting Bid shall form a part of the contract document. The 
successful bidders/contractor, on acceptance of his bid by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, 
sign the contract consisting of:- 

i) The Notice Inviting Bid, all the documents including additional 
conditions, specifications and drawings, if any, forming part of the 
bid as uploaded at the time of invitation of bid and the rates quoted 
online at the time of submission of bid and acceptance thereof 
together with any correspondence leading thereto. 

ii) Any other Standard C.P.W.D. Form / other forms as 
applicable/mentioned. 

19. If there are any clarifications, this may be obtained online through the 
tender site, or thro‟ the contact details. Bidder should take into account the 
corrigendum published before submitting the bids online. 

20. It is construed that the bidder has read all the terms and conditions before 
submitting their offer. Bidder should go through the tender schedules 
carefully and upload the documents as asked; otherwise, the bid will be 
rejected. 

21. The bidder has to digitally sign and upload the required bid documents one 
by one as indicated. Bidders to note that the very act of using DSC for 
downloading the bids and uploading their offers shall be deemed to be a 
confirmation that they have read all sections and pages of the bid document 
including General conditions of contract without any exception and have 
understood the entire document and are clear about the requirements of 
the tender requirements. 

22.  The price bid format is provided in a spread sheet file like BoQ_price 
bid.xls, the rates offered should be entered in the allotted space only 
and uploaded after filling the relevant columns. The Price Bid/BOQ 
template must not be modified/ replaced by the bidder; else the bid 
submitted is liable to be rejected for this tender. 

23. The bidders are requested to submit the bids through online e-tendering 
system to the Tender Inviting Authority (TIA) well before the bid submission 
end date & time (as per Server System Clock). The TIA will not be held 
responsible for any sort of delay or the difficulties faced during the 
submission of bids online by the bidders at the eleventh hour. Tenderers are 
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advised to upload their documents well in time to avoid last minute rush on 
the server. 

24. The time settings fixed in the server side & displayed at the top of the 
tender site, will be valid for all actions of requesting, bid submission, bid 
opening etc., in the e-tender system. The bidders should follow this time 
during bid submission. 

25. Certificate of financial turn over: At the time of submission of bid, 
contractor may upload Undertaking / certificate from CA mentioning 
Financial Turnover of last 3 Year or for the period as specified in the bid 
document. 

26. IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at 
a later stage, they shall be liable to be debarred from tendering/ taking up 
works in IIM INDORE. 

27. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to 
rejection. 

28. Short listing of the agencies shall be subject to through verification of their 
credentials and inspection of works carried out by them, through a 
Technical Evaluation committee of experts, constituted by IIM Indore. 

29. TAXES : 

i) This works comes under Works contract. Works contract Tax/MPVAT 
as applicable shall be deducted from each bill paid to the contractor. 

ii) Sales tax or any other tax on material in respect of this contract shall 
be payable by the contractor and IIM Indore will not entertain any 
claim whatsoever in this respect. 

iii) Tenderer need not include service tax element in the rate as the 

actual service tax paid will be reimbursed if: 

a)   Original receipt of remittance is produces & verified. 

b)   Prevailing rule with regard to service taxes on work contract is 

applicable. 

 

iv) Labour Welfare cess @ 1 % of gross value of work done shall be 
recovered from each bill paid to the contractor. 

v) Income Tax & cess (Swatch Bharat etc) as applicable shall be 
deducted from each bill paid to the contractor. 

vi) Contractor should be registered under EPF & ESIC and as per law, 
shall pay EPF & ESIC of contract workers to concerned Department 
from time to time. The same should be considered in his quoted 
rates. 
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vii) Any other taxes/cess as per government directives shall be deducted 
from each bill paid to the contractor from time to time. 

30. For any queries regarding e-tendering process, the bidders are requested to 
contact as provided in the tender document. Parallely for any further 
queries, the bidders are asked to contact over phone: 0120-4200462, 0120-
4001002,  91 8826246593 or 0731-2439620 or send a mail over to cppp-
nic@nic.in 

31. The specifications, Terms & Conditions, other regulations which are not 
herein mentioned will be guided by relevant CPWD / BIS / Other Central / 
State Govt. norms applicable for IIM Indore & the decision in this regard 
will be guided by the decision of the respective authority of IIM Indore 
which shall be final and binding to the contractor. 

32. For any queries regarding e-tendering process, the bidders are requested to 
contact as provided in the tender document. Parallely for any further 
queries, the bidders are asked to contact over phone: 0120-4200462, 0120-
4001002,  91 8826246593, 0731-2439620 or send a mail over to cppp-
nic@nic.in 

 
Part “D” : List of Documents to be scanned and uploaded  
 

Scanned copies of the following original certificates are to be uploaded: 

i) Certificates of Work Experience (Completion Certificates) issued by 

officer of the Department not below the rank of an Executive 

Engineer. 

ii) Certificate of Registration for Sales Tax / VAT and acknowledgement 

of up to date filed return (If required), WCT etc. 

iii) Certificate of Registration for Service Tax and acknowledgement of 

up to date filed return (If required)  

iv) Latest IT returns 

v) Audited Balance Sheets of last three years 

vi) EPF/ESI registration certificates 

vii) Permanent Account Number (PAN) 

viii) WCT registration certificate (If applicable) 

ix) List of Technical Staff 

x) Registration certificate of firm (If any) 

xi) List of plant, machinery, equipment, accessories & infrastructure 

facilities possessed by the agency 

xii) E-payment details towards cost of tender processing fee & EMD 

xiii) Undertaking having gone through the documents as per the Technical 

bid. 

xiv) Any other document that bidder felt necessary in support of his 

candidature. 

mailto:cppp-nic@nic.in
mailto:cppp-nic@nic.in
mailto:cppp-nic@nic.in
mailto:cppp-nic@nic.in
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xv) Schedule of Price Bid in the form of BoQ_.xls 

 

 

IMPORTANT NOTE: 

1. Tender documents may be downloaded from Central Public Procurement 
Portal https://eprocure.gov.in/eprocure/app. Aspiring Bidders/ Suppliers who 
have not enrolled / registered in e-procurement should enroll /register before 
participating through the website https://eprocure.gov.in/eprocure/app. The 
portal enrolment is free of cost.  
 
2. Tenderers can access tender documents on the website, fill them with all 
relevant information and submit the completed tender document into electronic 
tender on the website https://eprocure.gov.in/eprocure/app. 
 
3. Tenders and supporting documents should be uploaded through e-
procurement. Hard copy of the tender documents will not be accepted. 
 
4. In the event of acceptance of a tender, the documents submitted by the 
successful bidder shall be verified with the originals before the award of work. 
 
5. On acceptance of the tender, the tenderer has to furnish a bar chart 
showing work completion schedule and submit it along with the performance 
security guarantee. 
            
            

Sd/- 
Dated: February 11, 2017       (V.P. Thomas) 
Place: Indore M.P.        Chief Engineer 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app
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INDIAN INSTITUTE OF MANAGEMENT INDORE 

 

Detailed Notice Inviting e-Tender 

 

TERMS AND CONDITIONS: 

 

1. Definitions:  

 

1.1 “IIM Indore” shall mean The Director or his representative of “Indian 

Institute of Management Indore” and shall also include its successors in 

interest and assignees.  

  

1.2 The “Contractor” shall mean the Firm / Person (whose tender has 

been accepted by IIM INDORE) and shall include his legal representatives, 

successor in interest and assignees. 

 
1.3 The “Contract” shall mean “Construction of protective retaining 

wall between Administration block & Utility-2 and One behind 

Underground water tank at IIM Indore campus”.  

 

General:  

 

1. The tenderer is expected to examine all instructions, terms and conditions, 

specifications, forms and formats etc. as mentioned/ enclosed in the tender 

document. Failure to furnish all information required in the tender 

document or submission of a tender not substantially responsive to the 

tender document in every respect will be at the tenderer‟s risk and is likely 

to result in out-right rejection of the tender. 

  

2. The tenderer should not have been blacklisted or debarred by any Central/ 

State / Public Agency from carrying out similar business during last three 

financial years. 

 
3. EMD of unsuccessful tenderer shall be returned after award of the contract/ 

order to the successful bidder. No interest will be paid on the earnest 

money. 

 
4. Payment and other Financial Terms: Payment will be made as per the 

„Schedule of Payment‟ mentioned in the tender document or as per the 
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clauses of contract. No advance payment will be made. All payments shall 

be made in Indian Rupees. The deduction of taxes will be made as 

applicable. Tax Deduction Certificate (TDS) in proper format will be issued. 

  

5. Security deposit: 

 

5.1 The security deposit will be collected by deductions from the running bill of 

the contractor at the rate mentioned below. The security deposit can 

also be deposited in cash or in the form of Government Securities, Fixed 

Deposit Receipts etc. 

 

5.2 A sum @ 2.5% of the gross amount of the bill will be deducted from each 

running bill as well as final bill of the contractor. Such deductions will 

be made unless the contractor has deposited the amount of security at 

the rate mentioned in cash or Government securities or Fixed Deposit 

Receipts. This is in addition to the performance guarantee that the 

contractor is  required to deposit as per clause mentioned in the 

tender document. 

 

5.3 Security deposit can be released against bank guarantee issued by a 

schedule bank on its accumulation to a minimum amount of Rs. 5 lakhs 

subject to the condition that amount of any bank guarantee except last 

one, shall not be less than Rs. 5 lakhs. 

 

5.4 The Bank Guarantee submitted against Security Deposit shall initially be 

valid up to the stipulated date of completion of the work plus one month 

after the scheduled completion of DLP. 

 

5.5 Refund of security deposit: The Security Deposit will be released after 

completion of defect liability period of one year. 

 

6. Performance Guarantee: 

 

The contractor whose bid is accepted will be required to furnish 
performance guarantee of 5% (Five Percent) of the bid amount within Ten 
days of issue of LOI. This guarantee may be in the form of Banker's cheque 
of any scheduled bank/Demand Draft of any scheduled bank/ Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the prescribed form in CPWD manual. In case the 
contractor fails to deposit the said performance guarantee within the period 
as indicated above, including the extended period if any, the Earnest Money 
deposited by the contractor shall be forfeited automatically without any 
notice to the contractor. The earnest money deposited along with bid shall 
be returned after receiving the aforesaid performance guarantee. 
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Refund of performance guarantee:  The performance guarantee shall be 
refunded to the contractor soon after the completion of the work and 
recording of the completion certificate as above. However, in case of 
contracts involving maintenance of building and services/ other work after 
construction of same building and services/other work, 50% of Performance 
Guarantee shall be retained as Security Deposit. The same shall be returned 
year wise proportionately. 

 
7. Legal Case:  

All disputes are to be settled within the jurisdiction of Indore, Madhya 

Pradesh. 

 

8. Testing of materials:  

 

i) The successful bidder shall provide without any extra charge, all 

materials, tools, testing equipments, labour and assistance of every kind 

which the inspecting officer may consider necessary for any test or 

examination which he may require to be made on the bidder‟s premises 

or at site of work. IIM INDORE can also get the material tested from any 

Govt. approved test centre/ laboratory and the expenses shall be borne 

by the successful bidder.  

 

9. QUALIFICATION CRITERIA AND EVALUATION PROCEDURE 

 
The bids received under shall be assessed and evaluated based on the 
qualification criteria and evaluation procedure prescribed hereunder: 

 
ASSESSMENT OF BIDS 
Bid applications should normally be assessed using following process: 

 

Stage 1 Preliminary screening 

Stage 2 Detailed assessment 

 

9.1 Stage 1-  PRELIMINARY SCREENING 
 
Screening Criteria: Preliminary screening should typically establish whether an 
application meets the following criteria in respect of soundness and credibility of 
the bidder: 
 
ƒ  Is application submitted by the applicant a responsive application?  

 
ƒ  Is the applicant commercially sound?  

 
ƒ  Is the applicant fulfills the criteria laid down under in the tender document. 
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Over and above the bidder being responsive, he will be subject to the following 
criteria for initial screening. Detail screening of those bids will be taken up which 
satisfies the initial screening criteria. 

 
9.2 Stage 2- DETAILED ASSESSMENT  
 
The criteria to be assessed during detailed assessment comprise establishing 
whether the applicant has adequate: 

 
ƒ  Technical capability including organizational capacity, relevant experience.  
ƒ  Financial capacity.  
 

9.2.1 FINANCIAL CAPACITY 
  

Definitions  
“Financial Statements” consist of profit-and-loss statements, balance sheet, 
and if available, cash flow statements (also called “Sources and Applications 
of funds” statements).  

 
“Annual Turnover”: Turnover of last five years will be considered for 
evaluation. Income from “contractual receipts” only will be taken onto 
consideration. The income such as Interest income will not be considered.  

 
Documentation to be used and referred:  
 
All applicants have to submit audited annual reports/financial reports of 
minimum last three years. (If Audited Annual Report is not available, Un-
audited Annual Reports shall be accepted subject to duly authentication of 
Company Secretary of the Annual Reports). Firms that do not publish 
financial statements, such as partnerships, submit specially prepared 
statements. A qualified external auditor should certify such statements. 
Annual reports shall include the auditor's certification. Cash flow statements 
shall be submitted as a part of the post qualification data and technical bid. 
The Contractor shall also submit copy of the returns of Service Tax for last 
two years. 

 
9.2.2 TECHNICAL QUALIFICATIONS  
 

Technical qualifications include all factors determining an applicant's 
technical abilities / experience.  

 
EXPERIENCE 
 

 Factors used in evaluating experience of the bidder are as follows: 
 
Experience as Contractor in or related works as is specified in the respective 
clause. This factor shall be assessed on the basis of number of contracts of 
similar nature and magnitude of experience as contractor carried out in last 
three years subjected to the production of relevant experience certificate 
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issued from the respective client.  
 
 

9.2.3 SCORING SYSTEM  
 
 
Weightage and Scores   
The criteria for evaluation of the performance of contractors for pre-eligibility 
shall be assessed by assignee scores over as follows: 

 

 Attributes Evaluation 

(a) Financial strength                        (20 marks)  

 (i)   Average annual Turn over          20 marks 
      
 
 

i) 60% marks for 
minimum 
eligibility criteria 

ii) 100% marks for 
twice the 
minimum 
eligibility criteria 
or more  

In between (i) & (ii) – 
on pro-rata basis 

(b) Experience in similar                   (20 marks)  

 class of works i) 60% marks for 
minimum 
eligibility criteria 

ii) 100% marks for 
twice             the 
minimum eligibility 
criteria or more  

In between (i) & (ii) – on 
pro-rata basis 

(C) Performance on                          ( 20 marks) 
works (time over run) 

 

 Parameter                        Calculation For 
points 

Score (Maximum Marks 
20) 

  
If TOR = 
 
(i) Without levy of compensation 
(ii) With levy of compensation 
(iii) Levy of compensation  
not decided 
 
 

 
1.00   2.00   3.00   >3.50 
 
20      15      10           10 
20      5         0           –5 
20     10        0            0 
 
 

TOR = AT/ST, where AT=Actual Time; ST=Stipulated Time. 
Note: Marks for value in between the stages indicated above is to be 
determined by straight line variation basis. 
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(d) Performance of works (Quality)    (15 marks)  

 (i) Very Good 
(ii) Good  
(iii) Fair  
(iv) Poor  

15 
10 
5 
0 

(e) Personnel and Establishment  (Max. 10 
marks) 

 

 i) Graduate Engineer 
ii) Diploma holder Engineer 
 
iii)  supervisory/Foreman  

3 marks for each  
2 marks for each upto 
Max.4 marks 
1 mark for each upto 
Max. 3 marks 
 

(f) Plant & Equipment              (Max. 15 marks)  

 i) Concrete Mixer 
 
ii) Compactor machine 
 
iii) Cutting machine  
       

 
iv) Vibrator with needle 

 
v) Multi-spindle drilling machine 

 

1.5 marks for each upto 
Max. 3 marks 
1.5 marks for each upto 
Max. 3 marks 
1.5 marks for each upto 
Max. 3 marks 
1.5 marks for each upto 
Max.3 marks 
1.5 marks for each upto 
Max.3 marks 

 
To qualify, the Contractor shall score minimum 60 marks in total. 
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GENERAL CONDITION OF CONTRACT 
 

CLAUSES OF CONTRACT 
 
CLAUSE 1 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) within period specified in Schedule „F‟ 
from the date of issue of letter of acceptance. This period can be further 
extended by the Engineer-in-Charge up to a maximum period as specified 
in schedule „F‟ on written request of the contractor stating the reason 
for delays in procuring the Performance Guarantee, to the satisfaction of 
the Engineer-in-Charge. This guarantee shall be in the form of Cash (in 
case guarantee amount is less than Rs. 10,000/-) or Deposit at Call 
receipt of any scheduled bank/Banker‟s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled 
bank (in case guarantee amount is less than Rs. 1,00,000/-) or 
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the 
form annexed hereto. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the Government as part of the 
performance guarantee and the Bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish 
additional security to the Government to make good the deficit. 

 
(ii) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 60 days beyond that. In case the time for 
completion of work gets enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the 
work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest. However, in case of 
contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same 
shall be returned year wise proportionately. 

(iii) The Engineer-in-Charge shall not make a claim under the performance 
guarantee except for amounts to which the Director, IIM Indore is 
entitled under the contract (not withstanding and/or without prejudice 
to any other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in which 
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event the Engineer-in-Charge may claim the full amount of 
the Performance Guarantee. 

b. Failure by the contractor to pay Director, IIM Indore any 
amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this 
effect by Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under 
provision of any of the Clause/Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Director, IIM Indore. 

 
CLAUSE 1 A 
Recovery of Security Deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit Government at the time of making any payment to him for 
work done under the contract to deduct a sum at the rate of 2.5% of the gross 
amount of each running and final bill till the sum deducted will amount to security 
deposit of 2.5% of the tendered value of the work. Such deductions will be made 
and held by Government by way of Security Deposit unless he/they has/have 
deposited the amount of Security at the rate mentioned above in cash or in the 
form of Government Securities or fixed deposit receipts. In case a fixed deposit 
receipt of any Bank is furnished by the contractor to the Government as part of the 
security deposit and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit.  
 
All compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient 
part of his security deposit or from the interest arising therefrom, or from any 
sums which may be due to or may become due to the contractor by Government on 
any account whatsoever and in the event of his Security Deposit being reduced by 
reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in cash or fixed deposit receipt tendered by the State Bank of 
India or by Scheduled Banks or Government Securities (if deposited for more than 
12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which 
may have been deducted from, or raised by sale of his security deposit or any part 
thereof. The security deposit shall be collected from the running bills and the final 
bill of the contractor at the rates mentioned above. 
 
The security deposit as deducted above can be released against bank guarantee 
issued by a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject 
to the condition that amount of such bank guarantee, except last one, shall not be 
less than Rs. 5 lac. Provided further that the validity of bank guarantee including 
the one given against the earnest money shall be in conformity with provisions 
contained in clause 17 which shall be extended from time to time depending upon 
extension of contract granted under provisions of clause 2 and clause 5. 
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In case of contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned yearwise proportionately. 
 
Note-1: Government papers tendered as security will be taken at 5% (five per 
cent) below its market price or at its face value, whichever is less. The market 
price of Government paper would be ascertained by the Executive Engineer at the 
time of collection of interest and the amount of interest to the extent of 
deficiency in value of the Government paper will be withheld if necessary. 
Note-2: Government Securities will include all forms of Securities mentioned in 
Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to the 
observance of the condition mentioned under the rule against each form of 
security. 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2 
Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available 
under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the authority 
specified in schedule „F‟ (whose decision in writing shall be final and binding) may 
decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 
5 or that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of 
completion has been specified. 

(i) Compensation @ 1.5 % per month of delay for delay of work to be computed 
on per day basis Provided always that the total amount of compensation 
for delay to be paid under this Condition shall not exceed 10% of the 
Tendered Value of work or of the Tendered Value of the item or group of 
items of work for which a separate period of completion is originally 
given. 

 
The amount of compensation may be adjusted or set-off against any sum payable 
to the Contractor under this or any other contract with the Government. In case, 
the contractor does not achieve a particular milestone mentioned in schedule F, or 
the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against 
that milestone shall be withheld, to be adjusted against the compensation levied 
at the final grant of Extension of Time. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 
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CLAUSE 2A 
Incentive for early Completion 
In case, the contractor completes the work ahead of updated stipulated date of 
completion considering the effect of extra work (to be calculated on pro-rata basis 
as cost of extra work X stipulated period/tendered cost), a bonus @ 1% (one per 
cent) of the tendered value per month computed on per day basis, shall be payable 
to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. The amount of bonus, if payable, shall be paid along with final bill after 
completion of work. Provided always that provision of the Clause 2A shall be 
applicable only when so provided in „Schedule F‟.  
 
CLAUSE 3 
When Contract can be Determined 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine the contract in 
any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in 
writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in an inefficient or otherwise improper or un-
workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of 
the work or has failed to proceed with the work with due diligence so 
that in the opinion of the Engineer-in-Charge (which shall be final and 
binding) he will be unable to secure completion of the work by the date 
for completion and continues to do so after a notice in writing of seven 
days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within 
the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge. 

(iv) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within 
the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge. 

(v)  If the contractor persistently neglects to carry out his obligations under 
the contract and/ or commits default in complying with any of the terms 
and conditions of the contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge. 

(vi) If the contractor shall offer or give or agree to give to any person in 
Government service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation 
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to the obtaining or execution of this or any other contract for 
Government. 

(vii) If the contractor shall enter into a contract with Government in 
connection with which commission has been paid or agreed to be paid by 
him or to his knowledge, unless the particulars of any such commission 
and the terms of payment thereof have been previously disclosed in 
writing to the Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of 
wrong tendering or other non-bonafide methods of competitive tendering or 
commits breach of Integrity Agreement. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof 
shall at any time be adjudged insolvent or have a receiving order or 
order for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit 
of his creditors or purport so to do, or if any application be made under 
any Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow 
it to be continued for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the 
work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer, sublet or otherwise parts with the entire works 
or any portion thereof without the prior written approval of the Engineer -
in-Charge. 

 
When the contractor has made himself liable for action under any of the cases 

aforesaid, the 
Engineer-in-Charge on behalf of the Director, IIM Indoreshall have powers: 
 

(a) To determine the contract as aforesaid (of which termination notice 
in writing to the contractor under the hand of the Engineer-in-Charge 
shall be conclusive evidence). Upon such determination, the Security 
Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the 
disposal of the Government  

(b) After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as 
shall be un-executed out of his hands and to give it to another 
contractor to complete the work. The contractor, whose contract is 
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determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of 
the work or the performance of the contract. And in case action is taken under any 
of the provision aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer-in-Charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 
 
CLAUSE 3A 
In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one 
month whichever is higher, either party may close the contract. In case contractor 
wants to close the contract, he shall give notice to the department stating the 
failure on the part of department. In such eventuality, the Performance Guarantee 
of the contractor shall be refunded within following time limits : 

(i)  If the Tendered value of work is up to Rs. 45 lac :     15 
days. 

(ii)  If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 
Crore :  21 days. 

(iii)  If the Tendered value of work exceeds Rs. 2.5 Crore :    
 30 days. 
 

If Performance Guarantee is not released within prescribed time limit, then a 
simple interest @ 0.25% per month shall be payable on Performance Guarantee 
amount to the contractor from the date of expiry of prescribed time limit. 
 
A compensation for such eventuality, on account of damages etc. shall be payable 
@ 0.25% of tendered amount subject to maximum limit of Rs. 10 lacs. 
 
CLAUSE 4 
Contractor liable to pay Compensation even if action not taken under Clause 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any 
future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the Engineer-in-Charge 
putting in force all or any of the powers vested in him under the preceding clause 
he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be 
final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to 
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the contractor, or procured by the contractor and intended to be used for the 
execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge, whose certificate 
thereof shall be final, and binding on the contractor, clerk of the works, foreman 
or other authorized agent to remove such tools, plant, materials, or stores from 
the premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-Charge may 
remove them at the contractor‟s expense or sell them by auction or private sale on 
account of the contractor and his risk in all respects and the certificate of the 
Engineer-in-Charge as to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the 
contractor 
 
CLAUSE 5 
Time and Extension for Delay 
The time allowed for execution of the Works as specified in the Schedule „F‟ or the 
extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule „F‟ or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the work 
as aforesaid, Government shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the performance guarantee absolutely 
5.1  As soon as possible after the Contract is concluded, the Contractor shall 
submit a Time and Progress Chart for each mile stone and get it approved by the 
Department. The Chart shall be prepared in direct relation to the time stated in 
the Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in 
the Contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per mile stones given in Schedule „F‟. 
(a) Project Management shall be done by using project management software for 
works costing more than Rs. 5 Crore. 
(b) The project management shall be done using M.S. Project software for works 
costing more than Rs. 5 Crore and up to Rs. 20 Crore. 
For works costing more than Rs. 20 Crore, project management shall be done using 
Primavera Software. 
 
PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS 
Project/Primavera software for the execution of work, showing clearly 
all activities from the start of work to completion, with details of 
manpower, equipment and machinery required for the fulfillment of the 
programme within the stipulated period or earlier and submit the same 
for approval to the Engineer-in- Charge within ten days of award of the 
contract. A recovery of Rs.2500/- (for works costing upto Rs. 20 Crores) / 
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Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on 
per day basis in case of delay in submission of the above programme. 

(ii) The programme chart should include the following: 
(a) Descriptive note explaining sequence of the various activities. 
(b) Network (PERT / CPM / BAR CHART). 
(c) Programme for procurement of materials by the contractor. 
Programme of procurement of machinery / equipments having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of Work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. 
works etc. for three floors within one month from the date of start of work 
till the completion of RCC work as per requirement of work. The contractor 
shall submit shuttering schedule adequate to complete structure work 
within laid down physical milestone. 

(iii) If at any time, it appears to the Engineer-in-Charge that the actual 
progress of work does not conform to the approved programme referred 
above or after rescheduling of milestones, the contractor shall produce a 
revised programme within 7 (seven) days, showing the modifications to 
the approved programme to ensure timely completion of the work. The 
modified schedule of programme shall be approved by the Engineer in 
Charge. A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / 
Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on 
per day basis in case of delay in submission of the modified programme. 

(iv) The submission for approval by the Engineer-in-Charge of such 
programme or such particulars shall not relieve the contractor of any of 
the duties or responsibilities under the contract. This is without 
prejudice to the right of Engineer-in-Charge to take action against the 
contractor as per terms and conditions of the agreement. 

(v) The contractor shall submit the progress report using MS 
Project/Primavira software with base line programme referred above for 
the work done during previous month to the Engineer-in-charge on or 
before 5th day of each month failing which a recovery Rs. 2500/-(for 
works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more 
than Rs. 20 Crores) shall be made on per day basis in case of delay in 
submission of the monthly progress report. 

 
5.2 If the work(s) be delayed by:- 

(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or  
(vi) non-availability of stores, which are the responsibility of Government to 

supply or non-availability or break down of tools and Plant to be supplied or 
supplied by Government or 
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(vii) any other cause which, in the absolute discretion of the Engineer-in-Charge 
is beyond the Contractor‟s control. 
 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in Schedule 
„F‟ but shall nevertheless use constantly his best endeavours to prevent or make 
good the delay and shall do all that may be reasonably required to the satisfaction 
of the Engineer-in-Charge to proceed with the works. 
 
5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority as 
indicated in Schedule „F‟. The Contractor may also, if practicable, indicate in such 
a request the period for which extension is desired. 
 
5.4 In any such case the authority as indicated in Schedule „F‟ may give a fair and 
reasonable extension of time and reschedule the mile stones for completion of 
work. Such extension or rescheduling of the milestones shall be communicated to 
the Contractor by the authority as indicated in Schedule „F‟ in writing, within 3 
months or 4 weeks of the date of receipt of such request respectively. Non 
application by the contractor for extension of time/ rescheduling of the milestones 
shall not be a bar for giving a fair and reasonable extension/ rescheduling of the 
milestones by the authority as indicated in Schedule „F‟ and this shall be binding on 
the contractor. 
 
CLAUSE 6 
Measurements of work Done 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 
by measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained of 
all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative 
from time to time during the progress of the work and such measurements shall be 
signed and dated by the Engineer in-Charge and the contractor or their 
representatives in token of their acceptance. If the contractor objects to any of 
the measurements recorded, a note shall be made to that effect with reason and 
signed by both the parties.  
 
If for any reason the contractor or his authorized representative is not available 
and the work of recording measurements is suspended by the Engineer-in-Charge or 
his representative, the Engineer-in-Charge and the Department shall not entertain 
any claim from contractor for any loss or damages on this account. If the 
contractor or his authorized representative does not remain present at the time of 
such measurements after the contractor or his authorized representative has been 
given a notice in writing three (3) days in advance or fails to countersign or to 
record objection within a week from the date of the measurement, then such 
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measurements recorded in his absence by the Engineer-in-Charge or his 
representative shall be deemed to be accepted by the Contractor. 
 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items which 
are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed 
method shall be followed. 
 
The contractor shall give, not less than seven days‟ notice to the Engineer-in-
Charge or his authorized representative in charge of the work, before covering up 
or otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of measurement and shall not cover up 
and place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorized representative in charge of the work who 
shall within the aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of measurements without such 
notice having been given or the Engineer-in-Charge‟s consent being obtained in 
writing, the same shall be uncovered at the Contractor‟s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 
 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of any 
work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 
 
CLAUSE 6A 
Computerized Measurement Book 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 
by measurement the value of work done in accordance with the contract. 
 
All measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement Book 
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having pages of A-4 size as per the format of the department so that a complete 
record is obtained of all the items of works performed under the contract. 
 
All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorized 
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorized representative. After the necessary corrections made by 
the Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in- Charge and the contractor 
or their representatives in token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft computerized measurements, 
and submit to the department a computerized measurement book, duly bound, and 
with its pages machine numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no cutting 
or over-writing in the measurements would thereafter be allowed. If at all any 
error is noticed, the contractor shall have to submit a fresh computerized MB with 
its pages duly machine numbered and bound, after getting the earlier MB cancelled 
by the department. Thereafter, the MB shall be taken in the Divisional Office 
records, and allotted a number as per the Register of Computerised MBs. This 
should be done before the corresponding bill is submitted to the Division Office for 
payment. The contractor shall submit two spare copies of such computerized MB‟s 
for the purpose of reference and record by the various officers of the department. 
 
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the “bill. Thereafter, this 
bill will be processed by the Division Office and allotted a number as per the 
computerized record in the same way as done for the measurement book meant for 
measurements. 
 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements/levels 
by the Engineer-in- Charge or his representative. 
 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items which 
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are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available then a mutually agreed 
method shall be followed. 
 
The contractor shall give not less than seven days‟ notice to the Engineer-in-
Charge or his authorized representative in charge of the work before covering up 
or otherwise placing beyond the reach of checking and/or test checking the 
measurement of any work in order that the same may be checked and/or test 
checked and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of checking and/or test checking measurement and shall 
not cover up and place beyond reach of measurement any work without consent in 
writing of the Engineer-in-Charge or his authorized representative in charge of the 
work who shall within the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach of  hecking and/or test 
checking measurements without such notice having been given or the Engineer-in-
Charge‟s consent being obtained in writing the same shall be uncovered at the 
Contractor‟s expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed.  
 
Engineer-in-Charge or his authorized representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
by contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 
 
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment in 
the interim, on account of final bill shall not be considered as conclusive evidence 
as to the sufficiency of any work or material to which it relates nor shall it relieve 
the contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 
 
CLAUSE 7 
Payment on Intermediate Certificate to be Regarded as Advances 
 
No payment shall be made for work, estimated to cost Rs. Twenty thousand or less 
till after the whole of the work shall have been completed and certificate of 
completion given. For works estimated to cost over Rs. Twenty thousand, the 
interim or running account bills shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the format of the 
Department in triplicate on or before the date of every month fixed for the same 
by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net payment/ adjustment of 
advances for material collected, if any, since the last such payment is less than the 
amount specified in Schedule „F‟, in which case the interim bill shall be prepared 
on the appointed date of the month after the requisite progress is achieved. 
Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be 
taken, where necessary, the requisite measurements of the work. In the event of 
the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare 
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or cause to be prepared such bills in which event no claims whatsoever due to 
delays on payment including that of interest shall be payable to the contractor. 
Payment on account of amount admissible shall be made by the Engineer-In-charge 
certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-Charge. The amount 
admissible shall be paid by 10th working day after the day of presentation of the 
bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer together 
with the account of the material issued by the department, or dismantled 
materials, if any. In the case of works outside the headquarters of the Engineer- 
in-Charge, the period of ten working days will be extended to fifteen working days. 
In case of delay in payment of intermediate bills after 45 days of submission of bill 
by the contractor provided the bill submitted by the contractor found to be in 
order, a simple interest @ 7.5% per annum shall be paid to the contractor from the 
date of expiry of prescribed time limit which will be compounded on yearly basis. 
 
All such interim payments shall be regarded as payment by way of advances against 
final payment only and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be rejected, removed, taken away and 
reconstructed or re-erected. Any certificate given by the Engineer-in-Charge 
relating to the work done or materials delivered forming part of such payment, 
may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials 
to which it relates is/are in accordance with the contract and specifications. Any 
such interim payment, or any part thereof shall not in any respect conclude, 
determine or affect in any way powers of the Engineer-in-Charge under the 
contract or any of such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract. 
 
Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 
 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
Asstt. Engineer to the effect that the work has been completed up to the level in 
question make interim advance payments without detailed measurements for work 
done (other than foundations, items to be covered under finishing items) up to 
lintel level (including sunshade etc.) and slab level, for each floor working out at 
75% of the assessed value. The advance payments so allowed shall be adjusted in 
the subsequent interim bill by taking detailed measurements thereof. 
 
Payments in composite Contracts 
In case of composite tenders, running payment for the major component shall be 
made by EE of major discipline to the main contractor. Running payment for minor 
component shall be made by the Engineer-in-Charge of the discipline of minor 
component directly to the main contractor. 
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In case main contractor fails to make the payment to the contractor associated by 
him within 15 days of receipt of each running account payment, then on the 
written complaint of contractor associated for such minor component, Engineer in 
charge of minor component shall serve the show cause to the main contractor and 
if reply of main contractor either not received or found unsatisfactory, he may 
make the payment directly to the contractor associated for minor component as 
per the terms and conditions of the agreement drawn between main contractor 
and associate contractor fixed by him. Such payment made to the associate 
contractor shall be recovered by Engineer-in-charge of major or minor component 
from the next R/A/ final bill due to main contractor as the case may be. 
 
CLAUSE 8 
Completion Certificate and Completion Plans 
 
Within ten days of the completion of the work, the contractor shall give notice of 
such completion to the Engineer-in-Charge and within thirty days of the receipt of 
such notice, the Engineer-in-Charge shall inspect the work and if there is no defect 
in the work, shall furnish the contractor with a final certificate of completion, 
otherwise a provisional certificate of physical completion indicating defects (a) to 
be rectified by the contractor and/or (b) for which payment will be made at 
reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall 
have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of 
the works as shall have been erected or constructed by the contractor(s) and 
cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts 
of the building, in, upon, or about which the work is to be executed or of which he 
may have had possession for the purpose of the execution; thereof, and not until 
the work shall have been measured by the Engineer-in-Charge. If the contractor 
shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 
as aforesaid and cleaning off dirt on or before the date fixed for the completion of 
work, the Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 
 
CLAUSE 8A 
Contractor to Keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing, colour washing, painting etc., on walls, floor, 
windows, etc shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises 
etc. where the work is done: without waiting for the actual completion of all the 
other items of work in the contract. In case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-Charge shall have the right to get this 
work done at the cost of the contractor either departmentally or through any other 
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agency. Before taking such action, the Engineer-in-Charge shall give ten days 
notice in writing to the contractor. 
 
CLAUSE 8B 
Completion Plans to be Submitted by the Contractor 
The contractor shall submit completion plan as required vide General 
Specifications for Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 
as applicable within thirty days of the completion of the work. 
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be 
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling 
of Rs.15,000 (Rs. Fifteen thousand only) as may be fixed by the Chief Engineer 
concerned and in this respect the decision of the Chief Engineer shall be final and 
binding on the contractor. 
 
The contractor shall submit completion plan for water, sewerage and drainage line 
plan within thirty days of the completion of the work. 
 
In case, the contractor fails to submit the completion plan as aforesaid, , the 
department will get it done through other agency at his cost and actual expenses 
incurred plus Rs. 15,000/- for the same shall be recovered from the contractor. 
 
CLAUSE 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified 
in interim bills within three months of physical completion of the work or within 
one month of the date of the final certificate of completion furnished by the 
Engineer-in-Charge whichever is earlier. No further claims shall be made by the 
contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished. Payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made within the period 
specified hereinunder, the period being reckoned from the date of receipt of the 
bill by the Engineer-in-Charge or his authorized Asstt. Engineer, complete with 
account of materials issued by the Department and dismantled materials. 
(i) If the Tendered value of work is up to Rs. 45 lac :  2 months 
(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 
 3 months 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore :  6 months 
In case of delay in payment of final bills after prescribed time limit, a simple 
interest @ 7.5% per annum shall be paid to the contractor from the date of expiry 
of prescribed time limit which will be compounded on yearly basis, provided the 
final bill submitted by the contractor found to be in order. 
 
CLAUSE 9A 
Payment of Contractor‟s Bills to Banks 
Payments due to the contractor may, if so desired by him, be made to his bank, 
registered financial, co-operative or thrift societies or recognized financial 
institutions instead of direct to him provided that the contractor furnishes to the 
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Engineer-in-Charge (1) an authorization in the form of a legally valid document 
such as a power of attorney conferring authority on the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out 
as being due to him by Government or his signature on the bill or other claim 
preferred against Government before settlement by the Engineer-in-Charge of the 
account or claim by payment to the bank, registered financial, co-operative or 
thrift societies or recognized financial institutions. While the receipt given by such 
banks; registered financial, co-operative or thrift societies or recognized financial 
institutions shall constitute a full and sufficient discharge for the payment, the 
contractor shall whenever possible present his bills duly receipted and discharged 
through his bank, registered financial, co-operative or thrift societies or 
recognized financial institutions. 
 
Nothing herein contained shall operate to create in favour of the bank; registered 
financial, co-operative or thrift societies or recognized financial institutions any 
rights or equities vis-a-vis the Director, IIM Indore. 
 
CLAUSE 10 
Materials supplied by IIM Indore-Deleted 
 
CLAUSE 10A 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the 
works other than those which are stipulated to be supplied by the Government. 
 
The contractor shall, at his own expense and without delay, supply to the 
Engineer-in- Charge samples of materials to be used on the work and shall get 
these approved in advance. All such materials to be provided by the Contractor 
shall be in conformity with the specifications laid down or referred to in the 
contract. The contractor shall, if requested by the Engineer-in-Charge furnish 
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. 
The Engineer-in-Charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing whether 
samples are approved by him or not. If samples are not approved, the Contractor 
shall forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh 
samples complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, approval of 
the Engineer-in-Charge shall be issued after the test results are received. 
 
The Contractor shall at his risk and cost submit the samples of materials to be 
tested or analyzed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis have been 
made and materials finally accepted by the Engineer-in-Charge. The Contractor 
shall not be eligible for any claim or compensation either arising out of any delay 
in the work or due to any corrective measures required to be taken on account of 
and as a result of testing of materials.  
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The contractor shall, at his risk and cost, make all arrangements and shall provide 
all facilities as the Engineer-in-Charge may require for collecting, and preparing 
the required number of samples for such tests at such time and to such place or 
places as may be directed by the Engineer-in-Charge and bear all charges and cost 
of testing unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-in- Charge or his authorized representative shall at all 
times have access to the works and to all workshops and places where work is 
being prepared or from where materials, manufactured articles or machinery are 
being obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-Charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen 
or arise to such materials. The Engineer-in-Charge shall also have full powers to 
require other proper materials to be substituted thereof and in case of default, the 
Engineer-in-Charge may cause the same to be supplied and all costs which may 
attend such removal and substitution shall be borne by the Contractor.  
 
The contractor shall at his own expense, provide a material testing lab at the site 
for conducting routine field tests. The lab shall be equipped at least with the 
testing equipment as specified in schedule F. 
 
CLAUSE 10B 
Secured Advance on Non-perishable Materials 
(i) The contractor, on signing an indenture in the form to be specified by the 
Engineer-inCharge, shall be entitled to be paid during the progress of the 
execution of the work up to 90% of the assessed value of any materials which are in 
the opinion of the Engineer-in-Charge non-perishable, non-fragile and non-
combustible and are in accordance with the contract and which have been brought 
on the site in connection therewith and are adequately stored and/or protected 
against damage by weather or other causes but which have not at the time of 
advance been incorporated in the works. When materials on account of which an 
advance has been made under this sub-clause are incorporated in the work, the 
amount of such advance shall be recovered/deducted from the next 
payment made under any of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Engineer-in-Charge provided the 
contractor provides a comprehensive insurance cover for the full cost of such 
materials. The decision of the Engineer- in-Charge shall be final and binding on the 
contractor in this matter. No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 
 
Mobilisation Advance 
(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence 
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the work. Such advance shall be in two or more installments to be determined by 
the Engineer-in- Charge at his sole discretion. The first installment of such advance 
shall be released by the Engineer-in-charge to the contractor on a request made by 
the contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer- in- Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the 
entire satisfaction of the Engineer-in-Charge. 
 
Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount 
of advance and valid for the contract period. This (Bank Guarantee from Scheduled 
Bank for the amount equal to 110% of the balance amount of advance) shall be 
kept renewed from time to time to cover the balance amount and likely period of 
complete recovery Provided always that provision of Clause 10 B (ii) shall be 
applicable only when so provided in „Schedule F‟. 
 
Plant Machinery & Shuttering Material Advance 
(iii) An advance for plant, machinery & shuttering material required for the work 
and brought to site by the Contractor may be given if requested by the contractor 
in writing within one month of bringing such plant and machinery to site. Such 
advance shall be given on such plant and machinery which in the opineon of the 
Engineer-in-charge will add to the expeditious execution of work and improve the 
quality of work. The amount of advance shall be restricted to 5% percent of the 
tender value. In the case of new plant and equipment to be purchased for the 
work, the advance shall be restricted to 90% of the price of such new plant and 
equipment paid by the contractor for which the contractor shall produce evidence 
satisfactory to the Engineer-in-Charge. In the case of second hand and used plants 
and equipment, the amount of such advance shall be limited to 50% of the 
depreciated value of plant and equipment as may be decided by the Engineer-in-
Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the 
statement of value of such old plant and equipment duly approved by a Registered 
Valuer recognized by the Central Board of Direct Taxes under the Income- Tax Act, 
1961. No such advance shall be paid on any plant and equipment of perishable 
nature and on any plant and equipment of a value less than Rs. 50,000/- Seventy 
five per cent of such amount of advance shall be paid after the plant & equipment 
is brought to site and balance twenty five percent on successfully commissioning 
the same. 
 
Leasing of equipment shall be considered at par with purchase of equipment and 
shall be covered by tripartite agreement with the following: 
1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 
2. Engineer in Charge, and 
3. The contractor. 
 
This advance shall further be subject to the condition that such plant and 
equipment (a) are considered by the Engineer-in-Charge to be necessary for the 
works; (b) and are in working order and are maintained in working order; (c) 
hypothecated to the Government as specified by the Engineer-in-Charge before the 
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payment of advance is released. The contractor shall not be permitted to remove 
from the site such hypothecated plant and equipment without the prior written 
permission of the Engineerin- Charge. The contractor shall be responsible for 
maintaining such plant and equipment in good working order during the entire 
period of hypothecation failing which such advance shall be entirely recovered in 
lump sum. For this purpose, steel scaffolding and form work shall be treated as 
plant and equipment. 
 
The contractor shall insure the Plant and Machinery for which mobilization advance 
is sought and given, for a sum sufficient to provide for their replacement at site. 
Any amounts not recovered from the insurer will be borne by the contractor.  
 
Interest & Recovery 
(iv) The mobilization advance and plant and machinery advance in (ii) & (iii) above 
bear simple interest at the rate of 10 per cent per annum and shall be calculated 
from the date of payment to the date of recovery, both days inclusive, on the 
outstanding amount of advance. Recovery of such sums advanced shall be made by 
the deduction from the contractors bills commencing after first ten per cent of the 
gross value of the work is executed and paid, on pro-rata percentage basis to the 
gross value of the work billed beyond 10% in such a way that the entire advance is 
recovered by the time eighty per cent of the gross value of the contract is 
executed and paid, together with interest due on the entire outstanding amount up 
to the date of recovery of the installment. 
 
(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the 
period mentioned in (ii) and (iii) for request by the contractor in writing for grant 
of mobilization advance and plant and equipment advance may be extended in the 
discretion of the Engineer-in-Charge. 
 
CLAUSE 10C 
Payment on Account of Increase in Prices/Wages due to Statutory Order(s) 
 
If after submission of the tender, the price of any material incorporated in the 
works (excluding the materials covered under Clause 10CA and not being a 
material supplied from the Engineer-in-Charge‟s stores in accordance with Clause 
10 thereof) and/or wages of labour increases as a direct result of the coming into 
force of any fresh law, or statutory rule or order (but not due to any changes of 
rate in sales tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages 
prevailing at the time of the last stipulated date of receipt of tenders including 
extensions, if any, for the work during contract period including the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause 2, then the amount of the contract shall accordingly be varied 
and provided further that any such increase shall be limited to the price/wages 
prevailing at the time of updated stipulated date of completion considering effect 
of extra work (extra time to be calculated on prorata basis only as cost of extra 
work x stipulated period/tendered amount). 
 
If after submission of the tender, the price of any material incorporated in the 
works (excluding the materials covered under Clause 10CA and not being a 
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material supplied from the Engineer-in-Charge‟s stores in accordance with Clause 
10 thereof) and/or wages of labour as prevailing at the time of last stipulated date 
of receipt of tender including extensions, if any, is decreased as a direct result of 
the coming into force of any fresh law or statutory rules or order (but not due to 
any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), 
Government shall in respect of materials incorporated in the works (excluding the 
materials covered under Clause 10CA and not being material supplied from the 
Engineer-in-Charge‟s stores in accordance with Clause 10 hereof) and/or labour 
engaged on the execution of the work after the date of coming into force of such 
law statutory rule or order be entitled to deduct from the dues of the contractor, 
such amount as shall be equivalent to the difference between the prices of the 
materials and/or wages as prevailed at the time of the last stipulated date for 
receipt of tenders including extensions if any for the work and the prices of 
materials and/or wages of labour on the coming into force of such law, statutory 
rule or order. This will be applicable for the contract period including the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause 2. 
Engineer-in-Charge may call books of account and other relevant documents from 
the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. 
 
The contractor shall, within a reasonable time of his becoming aware of any 
alteration in the price of any such materials and/or wages of labour, give notice 
thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition together with all information relating thereto which he may be in 
position to supply. 
 
For this purpose, the labour component of the work executed during period under 
consideration shall be the percentage as specified in Schedule F, of the value of 
work done during that period and the increase/decrease in labour shall be 
considered on the minimum daily wages in rupees of any unskilled adult male 
mazdoor, fixed under any law, statutory rule or order. 
 
CLAUSE 10 CA 
Payment due to variation in prices of materials after receipt of tender 
 
If after submission of the tender, the price of materials specified in Schedule F 
increases/ decreases beyond the base price(s) as indicated in Schedule F for the 
work, then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of Contract 
including the justified period extended under the provisions of Clause 5 of the 
Contract without any action under Clause 2. 
 
However for work done/during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on pro-rata basis 
only as cost of extra work x stipulated period/tendered cost). 
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The increase/decrease in prices of cement, steel reinforcement, structural steel 
and POL shall be determined by the Price indices issued by the Director General, 
CPWD. For other items provided in the Schedule „F‟, this shall be determined by 
the All India Wholesale Price Indices of materials as published by Economic Advisor 
to Government of India, Ministry of Commerce and Industry. Base price for cement, 
steel reinforcement, structural steel and POL shall be as issued under the authority 
of Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad 
& Ghaziabad and for other places as issued under the authority of Zonal Chief 
Engineer, CPWD and base price of other materials issued by concerned Zonal chief 
Engineer and as indicated in Schedule „F‟. In case, price index of a particular 
material is not issued by Ministry of Commerce and Industry, then the price index 
of nearest similar material as indicated in Schedule „F‟ shall be followed. 
The amount of the contract shall accordingly be varied for all such materials and 
will be worked out as per the formula given below for individual material:- 
Adjustment for component of individual material 
 

V = P x Q x  
 

where, 
 
V = Variation in material cost i.e. increase or decrease in the amount of 

rupees to be paid or recovered. 
P = Base Price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer and as indicated in Schedule "F". 
 

For Projects and Original Works 
Q = Quantity of material brought at site for bonafide use in the works 

since previous bill excluding any such quantity consumed in the 
deviated quantity of items beyond deviation limit and extra 
/substituted item, paid/to be paid at rates derived on the basis of 
market rate under clause 12.2. 

 
For Maintenance Works 
Q = Quantity of material brought at site for bonafide use in the works 

since previous bill including any such quantity consumed in the 
deviated quantity of items beyond deviation limit paid at agreement 
rate and extra /substituted item being scheduled items, but 
excluding non schedule extra /substituted item paid/to be paid at 
market rate under clause 12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel 
and POL as issued by the DG, CPWD and corresponding to the time of 
base price of respective material indicated in Schedule „F‟. For other 
items, if any, provided in Schedule „F‟, All India Wholesale Price 
Index for the material as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce and 
corresponding to the time of base price of respective material 
indicated in Schedule „F‟. 

 

C1-C10 

C10 
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CI = Price index for cement, steel reinforcement bars, structural steel 
and POL as issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule „F‟, All 
India Wholesale Price Index for the material for period under 
consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce. 

Note: (i) In respect of the justified period extended under the provisions 
of clause 5 of the contract without any action under clause 2, the 
index prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on 
prorata basis only as cost of extra work x stipulated period/ tendered 
cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of Materials covered in this Clause.  
 
(ii) If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, 
then amount of escalation if paid earlier on such excess quantity of 
material shall be recovered on the basis of cost indices as applied at 
the time of payment of escalation or as prevailing at the time of 
effecting recovery, whichever is higher. 

(iii) Cement mentioned wherever in this clause includes Cement 
component used in RMC brought at site from outside approved RMC 
plants, if any. 

(iv) The date wise record of ready mix concrete shall be kept in a 
register and the cement consumption for the same shall be calculated 
accordingly. 

(v) If built-up steel items are brought at site from workshop, then the 
variation shall be paid for the structural steel up to the period when 
the built up item/finished product is brought at site. 

 
CLAUSE 10 CC 
Payment due to Increase/Decrease in Prices/Wages (excluding materials 
covered under clause 10 CA) after Receipt of Tender for Works 
If the prices of materials (not being materials supplied or services rendered at 
fixed prices by the department in accordance with clause 10 & 34 thereof) and/or 
wages of labour required for execution of the work increase, the contractor shall 
be compensated for such increase as per provisions detailed below and the amount 
of the contract shall accordingly be varied, subject to the condition that that such 
compensation for escalation in prices and wages shall be available only for the 
work done during the stipulated period of the contract including the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause 2. However, for the work done during the justified period 
extended as above, the compensation as detailed below will be limited to 
prices/wages prevailing at the time of updated stipulated date of completion 
considering the effect of extra work ( extra time to be calculated on pro-rata basis 
only as cost of extra work x stipulated period/tendered cost).No such 
compensation shall be payable for a work for which the stipulated period of 
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completion is equal to or less than the time as specified in Schedule F. Such 
compensation for escalation in the prices of materials and labour, when due, shall 
be worked out based on the following provisions:- 
(i) The base date for working out such escalation shall be the last stipulated date 
of receipt of tenders including extension, if any. 
 
(ii) The cost of work on which escalation will be payable shall be reckoned as 
below : 

(a) Gross value of work done up to this quarter :    (A) 
(b) Gross value of work done up to the last quarter :    (B) 
(c) Gross value of work done since previous quarter(A-B) ;  (C) 
(d) Full assessed value of Secured Advance (excluding materials  
Covered under Clause 10 CA) fresh paid in this quarter :  (D) 
(e) Full assessed value of Secured Advance (excluding materials  
Covered under Clause 10 CA) recovered in this quarter :   (E) 
(f) Full assessed value of Secured Advance for which escalation  
Payable in this quarter (D-E):       (F) 
(g) Advance payment made during this quarter:    (G) 
(h) Advance payment recovered during this quarter:    (H) 
(i) Advance payment for which escalation is payable 
 in this Quarter(G-H):        (I) 
(j) Extra items/deviated quantities of items paid as per Clause 12 
Based on prevailing market rates during this quarter:   (J) 

 
Then,  M = C+F+I-J 

N = 0.85 M 
(k) Less cost of material supplied by the department as per  
Clause 10 and recovered during the quarter     (K) 
(l) Less cost of services rendered at fixed charges as per Clause 
34 and recovered during the quarter      (L) 
 
Cost of work for which escalation is applicable: 

W = N - (K + L) 
(iii) Components for materials (except cement, reinforcement bars, 
structural steel, POL or other materials covered under clause 10 CA) labour, 
etc. shall be pre-determined for every work and incorporated in the 
conditions of contract attached to the tender papers included in Schedule 
„F‟. The decision of the Engineer-in-Charge in working out such percentage 
shall be binding on the contractors. 
(iv) The compensation for escalation for other materials (excluding cement, 
reinforcement bars, structural steel, POL or other materials covered under 
clause 10 CA) shall be worked as per the formula given below:- 
(a) Adjustment for civil component (except cement, structural steel, 
reinforcement bars, POL and other materials covered under clause 10CA) / 
electrical component of construction „Materials‟ 
Vm = Variation in material cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered. 
W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 

10CC. 
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Xm = Component of „materials‟ (except cement, structural steel, 
reinforcement bars POL and other materials covered under clause10CA) 
expressed as percent of the total value of work. 
Ml = All India Wholesale Price Index for civil component/electrical 
component* of construction material as worked out on the basis of All India 
Wholesale Price Index for Individual Commodities/ Group Items for the 
period under consideration as published by Economic Advisor to Govt. of 
India, Ministry of Industry & Commerce and applying weightages to the 
Individual Commodities/Group Items. (In respect of the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause 2, the index prevailing at the time of updated stipulated date 
of completion considering the effect of extra work (extra time to be 
calculated on prorata basis only as cost of extra work x stipulated 
period/tendered cost, shall be considered.) 
Mlo = All India Wholesale Price Index for civil component/electrical 
component* of construction material as worked out on the basis of All India 
Wholesale Price Index for Individual Commodities/Group Items valid on the 
last stipulated date of receipt of tender including extension, if any, as 
published by the Economic Advisor to Govt. of India, Ministry of Industry & 
Commerce and applying weightages to the Individual Commodities/Group 
items. 

*Note: relevant component only will be applicable. 
(v) The following principles shall be followed while working out the indices 
mentioned in para 

(iv) above. 
(a) The compensation for escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost of work done as per bills paid during the three 
calendar months of the said quarter. The dates of preparation of bills as finally 
entered in the Measurement Book by the Assistant Engineer/ date of submission of 
bill finally by the contractor to the department in case of computerised 
measurement books shall be the guiding factor to decide the bills relevant to the 
quarterly interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which tender was accepted) and 
thereafter at three months‟ interval. At the time of completion of the work, the 
last period for payment might become less than 3 months, depending on the actual 
date of completion.  
 
(b) The index (MI/FI etc.) relevant to any quarter/period for which such 
compensation is paid shall be the arithmetical average of the indices relevant to 
the three calendar months. If the period up to date of completion after the 
quarter covered by the last such installment of payment, is less than three months, 
the index Ml and Fl shall be the average of the indices for the months falling within 
that period.  
 
(vi) The compensation for escalation for labour shall be worked out as per the 
formula given 
below:- 
VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be 
paid or recovered. 
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W : Value of work done, worked out as indicated in sub-para (ii) above. 
Y : Component of labour expressed as a percentage of the total value of the work. 
LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 
law, statutory rule or order as applicable on the last date of the quarter previous 
to the one under consideration. (In respect of the justified period extended under 
the provisions of clause 5 of the contract without 
any action under clause 2, the minimum wage prevailing on the last date of 
quarter previous to the quarter pertaining to updated stipulated date of 
Completion considering the effect of extra work (extra time to be calculated on 
prorata basis only as cost of extra work x stipulated period/tendered 
cost, shall be considered.) 
Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as on the last stipulated date of receipt of 
tender including extension, if any. 
 
(vii) The following principles will be followed while working out the compensation 

as per subpara (vi) above. 
(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) 
above shall be the higher of the wage notified by Government of India, Ministry of 
Labour and that notified by the local administration both relevant to the place of 
work and the period of reckoning.  
(b) The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials is paid under this clause. If 
such revision of minimum wages takes place during any such quarterly intervals, 
the escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters; 
(c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled adult male 
mazdoor alone shall form the basis for working out the escalation compensation 
payable on the labour component.  
(viii) In the event the price of materials and/or wages of labour required for 
execution of the work decrease/s, there shall be a downward adjustment of the 
cost of work so that such price of materials and/or wages of labour shall be 
deductible from the cost of work under this contract and in this regard the formula 
herein before stated under this Clause 10CC shall mutatis mutandis apply, provided 
that:  
(a) no such adjustment for the decrease in the price of materials and/or wages of 
labour aforementioned would be made in case of contracts in which the stipulated 
period of completion of the work is equal to or less than the time as specified in 
Schedule „F‟. 
(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure 
by which the provision of this sub-clause shall be implemented from time to time 
and the decision of the Engineer-in-Charge in this behalf shall be final and binding 
on the contractor. 
 
(ix) Provided always that:- 
(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will 
not be applicable but provisions of clause 10CA will be applicable. 
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(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C 
and 10CA will become applicable. 
Note: Updated stipulated date of completion (period of completion plus extra time 
for extra work for compensation under clause 10C, 10CA and 10CC, the factor of 
1.25 taken into account for calculating the extra time under clause 12.1 for extra 
time shall not be considered while calculating the updated stipulated date of 
completion for this purpose in clause 10C, clause 10CA, and clause 10CC. 
 
CLAUSE 10 D 
Dismantled Material Govt. Property 
The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as Government‟s property and such 
materials shall be disposed off to the best advantage of Government according to 
the instructions in writing issued by the Engineer-in-Charge. 
 
CLAUSE 11 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work signed by the Engineer-in-Charge and the contractor 
shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the 
standard specifications of Central Public Works Department specified in Schedule 
„F‟ or in any Bureau of Indian Standard or any other, published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the 
contract.  
The contractor shall comply with the provisions of the contract and with the care 
and diligence execute and maintain the works and provide all labour and materials, 
tools and plants including for measurements and supervision of all works, 
structural plans and other things of temporary  or permanent nature required for 
such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract. The Contractor shall take full 
responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 
 
 
CLAUSE 12 : 
Deviations/Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the 
progress of the work, and (ii) to omit a part of the works in case of non-availability 
of a portion of the site or for any other reasons and the contractor shall be bound 
to carry out the works in accordance with any instructions given to him in writing 
signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed 
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to do in the manner specified above as part of the works, shall be carried out by 
the contractor on the same conditions in all respects including price on which he 
agreed to do the main work except as hereafter provided. 
The completion cost of any agreement for Maintenance works including works of 
upgradation, aesthetic, special repair, addition/ alteration shall not exceed 1.25 
times of Tendered amount. 
 
12.1 The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value sum being ordered, be 
extended, if requested by the contractor, as follows : 
(i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus 
(ii) 25% of the time calculated in (i) above or such further additional time as may 
be considered reasonable by the Engineer-in-Charge. 
 
12.2 A. For Project and original works: 
 
Deviation, Extra Items and Pricing 
In the case of extra item(s) (items that are completely new, and are in addition to 
the items contained in the contract), the contractor may within fifteen days of 
receipt of order or occurrence of the item(s) claim rates, supported by proper 
analysis, for the work and the engineer-in-charge shall within prescribed time limit 
of the receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be paid in accordance with the rates 
so determined. 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: In the case of Extra Item(s) being the schedule items (Delhi 
Schedule of Rates items), these shall be paid as per the schedule rate plus cost 
index (at the time of tender) plus/minus percentage above/ below quoted contract 
amount. 
 
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be 
made as per the prevailing market rate. 

A. For Project and original works: 
Deviation, Substituted Items, Pricing 
In the case of substituted items (items that are taken up with partial substitution 
or in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as 
mentioned in the following para. 
 
(a) If the market rate for the substituted item so determined is more than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item (to be 
substituted) so increased to the extent of the difference between the market rates 
of substituted item and the agreement item (to be substituted). 
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(b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item (to be 
substituted) so decreased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: In the case of Substitute Item(s) being the schedule items 
(Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus 
cost index (at the time of tender) plus/minus percentage above/ below quoted 
contract amount. Payment of Substitute in case of non-schedule items (Non-DSR 
items) shall be made as per the prevailing market rate. 
 
Deviation, Deviated Quantities, Pricing 
A. For Project and original works: 
In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within fifteen 
days of receipt of order or occurrence of the excess, claim revision of the rates, 
supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the 
schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be paid in accordance with the rates 
so determined. 
B. For Maintenance works including works of upgradation, aesthetic, special 
repair, addition/ alteration: 
In the case of contract items, which exceed the limits laid down in schedule F, the 
contractor shall be paid rates specified in the schedule of quantities.  
The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) 
and Deviated Quantities of contract items are as under: 
(i) If the Tendered value of work is up to Rs. 45 lac :    30 days. 
(ii) If the Tendered value of work is more than Rs 45 lac and up to Rs. 2.5 Crore : 
           45 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore :   60 days. 
 
12.3 A. For Project and original works: 
The provisions of the preceding paragraph shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule F, and the 
Engineer-in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the rates for the 
work in question within one month of the expiry of the said period of fifteen days 
having regard to the market rates. 
B. For Maintenance works including works of upgradation, aesthetic, special 
repair, addition/ alteration: 
In case of decrease in the rates prevailing in the market of items for the work in 
excess of the limits laid down in Schedule F, the Engineer-in-Charge shall after 
giving notice to the contractor within one month of occurrence of the excess and 
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after taking into consideration any reply received from him within fifteen days of 
the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market 
rates. 
 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, 
an up to date account giving complete details of all claims for additional payments 
to which the contractor may consider himself entitled and of all additional work 
ordered by the Engineer-in-Charge which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right. 
However, the Chief Engineer may authorise consideration of such claims on merits. 
 
12.5 For the purpose of operation of Schedule “F”, the following works shall be 
treated as works relating to foundation unless & otherwise defined in the contract: 
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 
level whichever is lower. 
(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed 
level. 
(iii) For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/ tanks and other elevated structures : All works up to 1.2 metres above 
the ground level. 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 
1.2 metres above the ground level. 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 
(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 
12.6 Any operation incidental to or necessarily has to be in contemplation of 
tenderer while filing. tender, or necessary for proper execution of the item 
included in the Schedule of quantities or in the schedule of rates mentioned above, 
whether or not, specifically indicated in the description of the item and the 
relevant specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be. 
Nothing extra shall be admissible for such operations. 
 
CLAUSE 13 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 
If at any time after acceptance of the tender, Engineer-in-charge shall decide to 
abandon or reduce the scope of the works for any reason whatsoever and hence 
not require the whole or any part of the works to be carried out, the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly in the matter. The contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the works in full 
but which he did not derive in consequence of the foreclosure of the whole or part 
of the works. 
 
The contractor shall be paid at contract rates, full amount for works executed at 
site and, in addition, a reasonable amount as certified by the Engineer-in-Charge 
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for the items hereunder mentioned which could not be utilized on the work to the 
full extent in view of the foreclosure; 
(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 
(ii) Government shall have the option to take over contractor‟s materials or any 
part thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the work) 
provided, however Government shall be bound to take over the materials or such 
portions thereof as the contractor does not desire to retain. For materials taken 
over or to be taken over by Government, cost of such materials as detailed by 
Engineer-in- Charge shall be paid. The cost shall, however, take into account 
purchase price, cost of transportation and deterioration or damage which may 
have been caused to materials whilst in the custody of the contractor. 
 
(iii) If any materials supplied by Government are rendered surplus, the same 
except normal wastage shall be returned by the contractor to Government at rates 
not exceeding those at which these were originally issued, less allowance for any 
deterioration or damage which may have been caused whilst the materials were in 
the custody of the contractor. 
In addition, cost of transporting such materials from site to Government stores, if 
so required by Government, shall be paid. 
 
(iv) Reasonable compensation for transfer of T & P from site to contractor‟s 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be payable. 
 
(v) Reasonable compensation for repatriation of contractor‟s site staff and 
imported labour to the extent necessary. 
 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 
of account, wage books, time sheets and other relevant documents and evidence 
as may be necessary to enable him to certify the reasonable amount payable under 
this condition. 
 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 
2% of the cost of the work remaining incomplete on the date of closure, i.e. total 
stipulated cost of the work as per accepted tender less the cost of work actually 
executed under the contract and less the cost of contractor‟s materials at site 
taken over by the Government as per item (ii) above. Provided always that against 
any payments due to the contractor on this account or otherwise, the Engineer-in-
Charge shall be entitled to recover or be credited with any outstanding balances 
due from the contractor for advance paid in respect of any tool, plants and 
materials and any other sums which at the date of termination were recoverable 
by the Government from the contractor under the terms of the contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable 
@ 0.5% of cost of work remaining incomplete on date of closure i.e. total 
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stipulated cost of the work less the cost of work actually executed under the 
contract shall be payable. 
 
Clause 14 
Carrying out part work at risk & cost of contractor 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part 
of the work with due diligence and continues to do so even after a notice in writing 
of 7 days in this respect from the Engineer-in-Charge; or 
(ii) Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 7 days 
even after a notice in writing is given in that behalf by the Engineer-in-Charge; or 
Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge. 
 
The Engineer- in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Government, by a notice in writing to take the 
part work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 
 
(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or 
 
(b) Carry out the part work / part incomplete work of any item(s) by any means at 
the risk and cost of the contractor. 
 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from 
the contractor for completion of the part work/ part incomplete work of any 
item(s) taken out of his hands and execute at the risk and cost of the contractor, 
the liability of contractor on account of loss or damage suffered by Government 
because of action under this clause shall not exceed 10% of the tendered value of 
the work.  
 
In determining the amount, credit shall be given to the contractor with the value 
of work done in all respect in the same manner and at the same rate as if it had 
been carried out by the original contractor under the terms of his contract, the 
value of contractor's materials taken over and incorporated in the work and use of 
plant and machinery belonging to the contractor. The certificate of the Engineer-
in-Charge as to the value of work done shall be final and conclusive against the 
contractor provided always that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the department are less than the amount payable to the contractor at 
his agreement rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by Government in completing 
the part work/ part incomplete work of any item(s) or the excess loss of damages 
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suffered or may be suffered by Government as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to Government in 
law or per as agreement be recovered from any money due to the contractor on 
any account, and if such money is insufficient, the contractor shall be called upon 
in writing and shall be liable to pay the same within 30 days.  
 
If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 
 
CLAUSE 15 
Suspension of Work 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend the 
progress of the works or any part thereof for such time and in such manner as the 
Engineer-in-Charge may consider necessary so as not to cause any damage or injury 
to the work already done or endanger the safety thereof for any of the following 
reasons:  
(a) on account of any default on the part of the contractor or; 
(b) for proper execution of the works or part thereof for reasons other than the 
default of the contractor; or 
(c) for safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Engineer-in- Charge. 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
(a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of items of 
work for which a separate period of completion is specified in the contract and of 
which the suspended work forms a part, and; 
 
(b) If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in- Charge may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim supported by 
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details to the Engineer-in-Charge within fifteen days of the expiry of the period of 
30 days. 
 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is ordered 
for reason (a) in subpara (i) above, the contractor may after receipt of such order 
serve a written notice on the Engineer-in-Charge requiring permission within 
fifteen days from receipt by the Engineerin-Charge of the said notice, to proceed 
with the work or part thereof in regard to which progress has been suspended and 
if such permission is not granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the works as an omission of 
such part by Government or where it affects whole of the works, as an 
abandonment of the works by Government, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer-in-Charge. 
In the event of  the contractor treating the suspension as an abandonment of the 
contract by Government, he shall have no claim to payment of any compensation 
on account of any profit or 
advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to 
cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within 30 days of the expiry of the 
period of 3 months.  
 
CLAUSE 15 A 
Compensation in case of Delay of Supply of Material by Govt.-Deleted 
 
This clause 15 A will not be applicable for works where no material is stipulated. 
 
CLAUSE 16 
Action in case Work not done as per Specifications 
All works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of the 
Engineer-lncharge, his authorized subordinates in charge of the work and all the 
superior officers, officer of the Quality Assurance Unit of the Department or any 
organization engaged by the Department for Quality Assurance and of the Chief 
Technical Examiner‟s Office, and the contractor shall, at all times, during the 
usual working hours and at all other times at which reasonable notice of the visit 
of such officers has been given to the contractor, either himself be present to 
receive orders and instructions or have a responsible agent duly accredited in 
writing, present for that purpose. Orders given to the Contractor‟s agent shall be 
considered to have the same force as if they had been given to the contractor 
himself. 
 
If it shall appear to the Engineer-in-charge or his authorized subordinates incharge 
of the work or to the Chief Engineer in charge of Quality Assurance or his 
subordinate officers or the officers of the organization engaged by the Department 
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for Quality Assurance or to the Chief Technical Examiner or his subordinate 
officers, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of 
the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract, the contractor shall, on demand in writing 
which shall be made within twelve months (six months in the case of work costing 
Rs. 10 Lac and below except road work) of the completion of the work from the 
Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in 
part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at 
his own charge and cost. In the event of the failing to do so within a period 
specified by the Engineer-in- Charge in his demand aforesaid, then the contractor 
shall be liable to pay compensation at the same rate as under clause 2 of the 
contract (for non-completion of the work in time) for this default.  
 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule „F‟ may consider reasonable during the preparation 
of on account bills or final bill if the item is so acceptable without detriment to 
the safety and utility of the item and the structure or he may reject the work 
outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the 
same will be final and binding on the contractor  
 
CLAUSE 17 
Contractor Liable for Damages, defects during defect liability period 
If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post 
or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 
on which the work or any part is being executed, or if any damage shall happen to 
the work while in progress, from any cause whatever or if any defect, shrinkage or 
other faults appear in the work within twelve months (six months in the case of 
work costing Rs. Ten lacs and below except road work)  after a certificate final or 
otherwise of its completion shall have been given by the Engineer-in-Charge as 
aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same 
good at his own expense or in default the Engineer-in-Charge cause the same to be 
made good by other workmen and deduct the expense from any sums that may be 
due or at any time thereafter may become due to the contractor, or from his 
security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 
The security deposit of the contractor shall not be refunded before the expiry of 
twelve months (six months in the case of work costing Rs. Ten lacs and below 
except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is 
later. Provided that in the case of road work, if in the opinion of the Engineer-in-
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Charge, half of the security deposit is sufficient, to meet all liabilities of the 
contractor under this contract, half of the security deposit will be refundable after 
six months and the remaining half after twelve months of the issue of the said 
certificate of completion or till the final bill has been prepared and passed 
whichever is later.  
 
In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of 
final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier.  
 
CLAUSE 18 
Contractor to Supply Tools & Plants etc. 
The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in-Charge‟s stores), machinery, tools & plants as specified in schedule F. 
In addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying with 
the requirements of the Engineer-in-Charge as to any matter as to which under 
these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing 
and assisting the measurement for examination at any time and from time to time 
of the work or materials. Failing his so doing, the same may be provided by the 
Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise 
and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof.  
 
CLAUSE 18 A 
Recovery of Compensation paid to Workmen 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of 
the Workmen‟s Compensation Act, 1923, Government is obliged to pay 
compensation to a workman employed by the contractor, in execution of the 
works, Government will recover from the contractor, the amount of the 
compensation so paid; and, without prejudice to the rights of the Government 
under sub-section (2) of Section 12, of the said Act, Government shall be at liberty 
to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by Government to the contractor whether under this 
contract or otherwise. Government shall not be bound to contest any claim made 
against it under sub-section (1) of Section 12, of the said Act, except on the 
written request of the contractor and upon his giving to Government full security 
for all costs for which Government might become liable in consequence of 
contesting such claim. 
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CLAUSE 18 B 
Ensuring Payment and Amenities to Workers if Contractor fails 
ln every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, Government is obliged to pay any amounts of wages 
to a workman employed by the contractor in execution of the works, or to incur 
any expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the C.P.W.D. 
Contractor‟s Labour Regulations, or under the Rules framed by Government from 
time to time for the protection of health and sanitary arrangements for workers 
employed by C.P.W.D. Contractors, Government will recover from the contractor, 
the amount of wages so paid or the amount of expenditure so incurred; and 
without prejudice to the rights of the Government under sub-section(2) of Section 
20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, Government shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by 
Government to the contractor whether under this contract or otherwise 
Government shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on 
the written request of the contractor and upon his giving to the Government full 
security for all costs for which Government might become liable in contesting such 
claim. 
 
CLAUSE 19 
Labour Laws to be complied by the Contractor 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986.  
 
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfil these requirements shall attract the penal provisions of this 
contract arising out of the resultant non-execution of the work. 
 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 
CLAUSE 19 B 
Payment of Wages 
Payment of wages: 
(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D. 
Contractor‟s Labour Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 
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(ii) The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
including any labour engaged by his sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 
 
(iii) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor‟s part of this contract, the contractor shall comply 
with or cause to be complied with the Central Public Works Department 
contractor‟s Labour Regulations made by Government from time to time in regard 
to payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorizedly made, maintenance of wage books or wage 
slips, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable.  
 
(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the 
moneys due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-fulfilment 
of the conditions of the contract for the benefit of the workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by 
their terms of the contract or non-observance of the Regulations. 
 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 
 
In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time 
are inclusive of wages for the weekly day of rest, the question of extra payment 
for weekly holiday would not arise. 
(v) The contractor shall comply with the provisions of the Payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 
1961, and the Contractor‟s Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made 
thereunder from time to time. 
 
(vi) The contractor shall indemnify and keep indemnified Government against 
payments to be made under and for the observance of the laws aforesaid and the 
C.P.W.D. Contractor‟s Labour Regulations without prejudice to his right to claim 
indemnity from his sub-contractors. 
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(vii) The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 
 
(viii) Whatever is the minimum wage for the time being, or if the wage payable is 
higher than such wage, such wage shall be paid by the contractor to the workmen 
directly without the intervention of Jamadar and that Jamadar shall not be 
entitled to deduct or recover any amount from the minimum wage payable to the 
workmen as and by way of commission or otherwise. 
 
(ix) The contractor shall ensure that no amount by way of commission or otherwise 
is deducted or recovered by the Jamadar from the wage of workmen. 
 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor‟s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per C.P.W.D. Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 
Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at 
liberty to make arrangement and provide facilities as aforesaid and recover the 
costs incurred in that behalf from the contractor. 
 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge, a 
true statement showing in respect of the second half of the preceding month and 
the first half 
of the current month respectively:- 
(1) the number of labourers employed by him on the work, 
(2) their working yours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fornight showing the circumstances 
under which they happened and the extent of damage and injury caused by them, 
and 
(5) the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them. 
 
Failing which the contractor shall be liable to pay to Government, a sum not 
exceeding Rs.200/- for each default or materially incorrect statement. The 
decision of the Executive Engineer shall be final in deducting from any bill due to 
the contractor, the amount levied as fine and be binding on the contractor. 
 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor‟s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by Government from time 
to time for the protection of health and sanitary arrangements for workers 
employed by the Central Public Works Department and its contractors. 
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CLAUSE 19 F 
Leave and pay during leave shall be regulated as follows:- 
 
1. Leave : 
(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day, 
(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
 
2. Pay : 
(i) in the case of delivery - leave pay during maternity leave will be at the rate of 
the women‟s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater. 
 
(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such 
miscarriage.  
 
3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the 
date on which she proceeds on leave. 
 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix -I and II, and the same shall be kept at the place of 
work. 
 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Central Public Works Department, Contractor‟s Labour 
Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and‟ Rules which is materially incorrect, he/they shall, without 
prejudice to any other liability, pay to the Government a sum not exceeding 
Rs.200/- for every default, breach or furnishing, making, submitting, filing such 
materially incorrect statements and in the event of the contractor(s) defaulting 
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for 
each day of default subject to a maximum of 5 per cent of the estimated cost of 
the work put to tender. The decision of the Engineer-in-Charge shall be final and 
binding on the parties. Should it appear to the Engineer-in-Charge that the 
contractor(s) is/are not properly observing and complying with the provisions of 
the C.P.W.D. Contractor‟s Labour Regulations and Model Rules and the provisions 
of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (R& A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred 
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as “the said Rules”) the Engineer-in-Charge shall have power to give notice in 
writing to the contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable 
time to be specified in the notice. If the contractor(s) shall fail within the period 
specified in the notice to comply with and/observe the said Rules and to provide 
the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have 
the power to provide the amenities hereinbefore mentioned at the cost of the 
contractor(s). The contractor(s) shall erect, make and maintain at his/their own 
expense and to approved standards all necessary huts and sanitary arrangements 
required for his/their work-people on the site in connection with the execution of 
the works, and if the same shall not have been erected or constructed, according 
to approved standards, the Engineer-in-Charge shall have power to give notice in 
writing to the contractor(s) requiring that the said huts and sanitary arrangements 
be remodelled and/or reconstructed according to approved standards, and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such 
huts and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 
 
CLAUSE 19 H 
The contractor(s) shall at his/their own cost provide his/their labour with a 
sufficient number of huts (hereinafter referred to as the camp) of the following 
specifications on a suitable plot of land to be approved by the Engineer-in-Charge. 
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each 
member of the worker‟s family staying with the labourer. 
 
(b) The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6‟x5') adjacent to the hut for each family. 
 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use 
of the labourers each on the scale of not less than four per each one hundred of 
the total strength, separate latrines and urinals being provided for women. 
 
(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened. 
 
(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 
or other suitable local materials as may be approved by the Engineer-in-Charge. In 
case of sun-dried bricks, the walls should be plastered with mud gobri on both 
sides. The floor may be kutcha but plastered with mud gobri and shall be at least 
15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or any 
other materials as may be approved by the Engineer-in-Charge and the contractor 
shall ensure that throughout the period of their occupation, the roofs remain 
water-tight. 
 
(b) The contractor(s) shall provide each hut with proper ventilation.  
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(c) All doors, windows, and ventilators shall be provided with suitable leaves for 
security purposes. 
 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows 
of huts which may be reduced to 6m (20 ft.) according to the availability of site 
with the approval of the Engineer-in-Charge. Back to back construction will be 
allowed. 
 
(iii) Water Supply - The contractor(s) shall provide adequate supply of water for 
the use of labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of clean 
water per head per day for bathing and washing purposes. Where piped water 
supply is available, supply shall be at stand posts and where the supply is from 
wells or river, tanks which may be of metal or masonry, shall be provided. The 
contractor(s) shall also at his/ their own cost make arrangements for laying pipe 
lines for water supply to his/ their labour camp from the existing mains wherever 
available, and shall pay all fees and charges therefore. 
 
(iv) The site selected for the camp shall be high ground, removed from jungle. 
 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for 
the disposal of excreta from the latrines by trenching or incineration which shall 
be according to the requirements laid down by the Local Health Authorities. If 
trenching or incineration is not allowed, the contractor(s) shall make arrangements 
for the removal of the excreta through the Municipal Committee/authority and 
inform it about the number of labourers employed so that arrangements may be 
made by such Committee/authority for the removal of the excreta. All charges on 
this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight 
seats in case of dry system. 
 
(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining 
away sullage water so as to keep the camp neat and tidy. 
 
(vii) The contractor(s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers. 
 
(viii)Sanitation - The contractor(s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 
 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the 
site of the work any person or persons in the contractors‟ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual houses, the 
contractor shall issue identity cards to the labourers, whether temporary or 
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permanent and he shall be responsible for any untoward action on the part of such 
labour. AE/JE will display a list of contractors working in the colony/Blocks on the 
notice board in the colony and also at the service centre, to apprise the residents 
about the same. 
 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by any body unauthorizedly during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy upto 5% of tendered 
value of work may be imposed by the Chief Engineer whose decision shall be final 
both with regard to the justification and quantum and be binding on the 
contractor.  
 
However, the Chief Engineer, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery.  
 
CLAUSE 19K 
Employment of skilled/semi-skilled workers 
 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Institute of construction 
Management and Research (NICMAR)/ National Academy of Construction, CIDC or 
any similar reputed and recognized Institute managed/ certified by State/Central 
Government. The number of such qualified tradesmen shall not be less than 20% of 
total skilled/semi skilled workers required in each trade at any stage of work. The 
contractor shall submit number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen along with requisite certificate from 
recognized Institute to Engineer in charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to execute the work 
of respective trade, the contractor shall substitute such tradesmen within two days 
of written notice from Engineer-in- Charge. Failure on the part of contractor to 
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 
attract a compensation to be paid by contractor at the rate of Rs. 100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default 
shall be final and binding. 
Provided always, that the provisions of this clause, shall not be applicable for 
works with estimated cost put to tender being less than Rs. 5 crores. 
 
CLAUSE 19L 
Contribution of EPF and ESI 
The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid 
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by the contractor. These contributions on the part of the employer paid by the 
contractor shall 
be reimbursed by the Engineer-in-charge to the contractor on actual basis. 
 
CLAUSE 20 
Minimum Wages Act to be Complied With 
The contractor shall comply with all the provisions of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from 
time to time and rules framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time.  
 
CLAUSE 21 
Work not to be sublet. Action in case of insolvency 
The contract shall not be assigned or sublet without the written approval of the 
Engineer-in -Charge. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of 
Government in any way relating to his office or employment, or if any such officer 
or person shall become in any way directly or indirectly interested in the contract, 
the Engineer-in-Charge on behalf of the Director, IIM Indoreshall have power to 
adopt the course specified in Clause 3 hereof in the interest of Government and in 
the event of such course being adopted, the consequences specified in the said 
Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of Government 
without reference to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 
 
 
CLAUSE 23 
Changes in firm‟s Constitution to be Intimated 
Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution 
of the firm. Where the contractor is an individual or a Hindu undivided family 
business concern, such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership 
firm would have the right to carry out the works hereby undertaken by the 
contractor. If previous approval as aforesaid is not obtained, the contract shall be 
deemed to have been assigned in contravention of Clause 21 hereof and the same 
action may be taken, and the same consequences shall ensue as provided in the 
said Clause 21. 
 
CLAUSE 24 
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All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
 
CLAUSE 25 
Settlement of Disputes &Arbitration 
Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
here-in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
(i) If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge 
on any matter in connection with or arising out of the contract or carrying out of 
the work, to be unacceptable, he shall promptly within 15 days request the Chief 
Engineer in writing for written instruction or decision. Thereupon, the  Chief 
Engineer shall give his written instructions or decision within a period of one month 
from the receipt of the contractor‟s letter. 
 
If the Chief Engineer fails to give his instructions or decision in writing within the 
aforesaid period or if the contractor is dissatisfied with the instructions or decision 
of the Chief Engineer, the contractor may, within 15 days of the receipt of Chief 
Engineer‟s decision, appeal to the Director, IIM Indore who shall afford an 
opportunity to the contractor to be heard, if the latter so desires, and to offer 
evidence in support of his appeal. The Director, Iim Indore shall give his decision 
within 30 days of receipt of contractor‟s appeal. If the contractor is dissatisfied 
with the decision of the Director, IIM Indore, the contractor may within 30 days 
from the receipt of the Director, IIM Indore decision, appeal before the Dispute 
Redressal Committee (DRC) along with a list of disputes with amounts claimed in 
respect of each such dispute and giving reference to the rejection of his disputes 
by the Director, IIM Indore. The Dispute Redressal Committee (DRC) shall give his 
decision within a period of 90 days from the receipt of Contractor‟s appeal. The 
constitution of Dispute Redressal Committee (DRC) shall be as indicated in 
Schedule „F‟. If the Dispute Redressal Committee (DRC) fails to give his decision 
within the aforesaid period or any party is dissatisfied with the decision of Dispute 
Redressal Committee (DRC), then either party may within a period of 30 days from 
the receipt of the decision of Dispute Redressal Committee (DRC), give notice to 
the Director IIM Indore for appointment of arbitrator on prescribed proforma as per 
Appendix XV, failing which the said decision shall be final binding and conclusive 
and not referable to adjudication by the arbitrator. 
 
It is a term of contract that each party invoking arbitration must exhaust the 
aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 
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(ii) Except where the decision has become final, binding and conclusive in terms of 
Sub Para (i) above, disputes or difference shall be referred for adjudication 
through arbitration by a sole arbitrator appointed by the Director IIM Indore. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever, another sole arbitrator shall be 
appointed in the manner aforesaid. Such person shall be entitled to proceed with 
the reference from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the 
notice for appointment of arbitrator and giving reference to the rejection by the 
Chief Engineer of the appeal. 
 
It is also a term of this contract that no person, other than a person appointed by 
such Director IIM Indore, as aforesaid, should act as arbitrator and if for any reason 
that is not possible, the matter shall not be referred to arbitration at all. 
 
It is also a term of this contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims in writing as aforesaid within 
120 days of receiving the intimation from the Engineer-in-charge that the final bill 
is ready for payment, the claim of the contractor shall be deemed to have been 
waived and absolutely barred and the Government shall be discharged and 
released of all liabilities under the contract in respect of these claims. 
 
The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications 
or re-enactment thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration proceeding under this clause. 
 
It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate 
award against each dispute and claim referred to him and in all cases where the 
total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator 
shall give reasons for the award.  
 
It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties  
 
It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in his 
sole discretion. The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any, of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof shall be paid and fix or 
settle the amount of costs to be so paid. 
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CLAUSE 26 
Contractor to indemnify Govt. against Patent Rights 
The contractor shall fully indemnify and keep indemnified the Director, IIM Indore 
against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claims made under or action brought against 
Government in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own 
expense, to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the Director, 
IIM Indore if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Engineer-in-Charge in this 
behalf 
 
CLAUSE 27 
Lump sum Provisions in Tender 
When the estimate on which a tender is made includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items, or if the part of the work in question is 
not, in the opinion of the Engineer-in-Charge payable of measurement, the 
Engineer-in-Charge may at his discretion pay the lump-sum amount entered in the 
estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause. 
 
CLAUSE 28 
Action where no Specifications are Specified  
In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there are no such specifications 
in Bureau of Indian Standards, the work shall be carried out as per manufacturers‟ 
specifications, if not available then as per District Specifications. In case there are 
no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-
Charge. 
 
CLAUSE 29 
Withholding and lien in respect of sum due from contractor 
(i) Whenever any claim or claims for payment of a sum of money arises out of or 
under the contract or against the contractor, the Engineer-in-Charge or the 
Government shall be entitled to withhold and also have a lien to retain such sum or 
sums in whole or in part from the security, if any deposited by the contractor and 
for the purpose aforesaid, the Engineer in- Charge or the Government shall be 
entitled to withhold the security deposit, if any, furnished as the case may be and 
also have a lien over the same pending finalisation or adjudication of any such 
claim. In the event of the security being insufficient to cover the claimed amount 
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or amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the Government shall be entitled to withhold and have a lien to retain to 
the extent of such claimed amount or amounts referred to above, from any sum or 
sums found payable or which may at any time thereafter become payable to the 
contractor under the same contract or any other contract with the Engineer-in-
Charge of the Government or any contracting person through the Engineerin-
Charge pending finalization of adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld 
or retained under the lien referred to above by the Engineer-in-Charge or 
Government will be kept withheld or retained as such by the Engineer-in-Charge or 
Government till the claim arising out of or under the contract is determined by the 
arbitrator(if the contract is governed by the arbitration clause) by the competent 
court, as the case may be and that the contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or retention 
under the lien referred to above and duly notified as such to the contractor. For 
the purpose of this clause, where the contractor is a partnership firm or a limited 
company, the Engineer-in-Charge or the Government shall be entitled to withhold 
and also have a lien to retain towards such claimed amount or amounts in whole or 
in part from any sum found payable to any partner/limited company as the case 
may be, whether in his individual capacity or otherwise. 
 
(ii) Government shall have the right to cause an audit and technical examination of 
the works and the final bills of the contractor including all supporting vouchers, 
abstract, etc., to be made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been overpaid in respect 
of any work done by the contractor under the contract or any work claimed to 
have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for Government to recover the same from him in the manner prescribed in 
sub-clause (i) of this clause or in any other manner legally permissible; and if it is 
found that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by Government to the 
contractor, without any interest thereon whatsoever. Provided that the 
Government shall not be entitled to recover any sum overpaid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Chief Engineer or Executive Engineer on the one hand 
and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Chief Engineer or the Executive 
Engineer. 
 
CLAUSE 29A 
Lien in respect of claims in other Contracts 
Any sum of money due and payable to the contractor (including the security 
deposit returnable to him) under the contract may be withheld or retained by way 
of lien by the Engineer-in-Charge or the Government or any other contracting 
person or persons through Engineer-in-Charge against any claim of the Engineer-in-
Charge or Government or such other person or persons in respect of payment of a 
sum of money arising out of or under any other contract made by the contractor 



Page 65 of 151 
NIT for protective retaining wall at IIM Indore 

 
 

 

with the Engineer- in-Charge or the Government or with such other person or 
persons. 
 
It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Engineer-in-Charge or the Government will be kept 
withheld or retained as such by the Engineer-in-Charge or the Government or till 
his claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as the 
case may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 
 
 
CLAUSE 30 
Employment of coal mining or controlled area labour not permissible 
The contractor shall not employ coal mining or controlled area labour falling under 
any category whatsoever on or in connection with the work or recruit labour from 
area within a radius of 32 km (20 miles) of the controlled area. Subject as above 
the contractor shall employ imported labour only i.e., deposit imported labour or 
labour imported by contractors from area, from which import is permitted. 
 
Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees 
not more than that ceiling price shall be paid to the labour by the contractor. 
 
The contractor shall immediately remove any labourer who may be pointed out by 
the Engineer-in-Charge as being a coal mining or controlled area labourer. Failure 
to do so shall render the contractor liable to pay to Government a sum calculated 
at the rate of Rs.10/- per day per labourer.  
The certificate of the Engineer-in-Charge about the number of coal mining or 
controlled area labourer and the number of days for which they worked shall be 
final and binding upon all parties to this contract. 
It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested within the meaning of the 
exception in Section 74 of Indian Contract Act, 1872. 
 
Explanation:- Controlled Area means the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 
Any other area which may be declared a Controlled Area by or with the approval of 
the CentralGovernment 
 
CLAUSE 31 
Unfiltered water Supply 
The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to the 
following conditions.  
(i) That the water used by the contractor(s) shall be fit for construction purposes 
to the satisfaction of the Engineer-in-Charge. 
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(ii) The Engineer-in-Charge shall make alternative arrangements for supply of 
water at the risk and cost of contractor(s) if the arrangements made by the 
contractor(s) for procurement of water are in the opinion of the Engineer-in- 
Charge, unsatisfactory. 
 
CLAUSE 31 A 
Departmental water supply, if available 
Water if available may be supplied to the contractor by the department subject to 
the following 
conditions:- 
(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 
(ii) The contractor(s) shall make his/their own arrangement of water connection 
and laying of pipelines from existing main of source of supply. 
(iii) The Department do not guarantee to maintain uninterrupted supply of water 
and it will be incumbent on the contractor(s) to make alternative arrangements for 
water at his/ their own cost in the event of any temporary break down in the 
Government water main so that the progress of his/their work is not held up for 
want of water. No claim of damage or refund of water charges will be entertained 
on account of such break down. 
 
CLAUSE 32 
Alternate water Arrangements 
(i) Where there is no piped water supply arrangement and the water is taken by 
the contractor from the wells or hand pump constructed by the Government, no 
charge shall be recovered from the contractor on that account. The contractor 
shall, however, draw water at such hours of the day that it does not interfere with 
the normal use for which the hand pumps and wells are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of 
which shall be recoverable from him. The Engineer-in-Charge shall be the final 
authority to determine the cost recoverable from the contractor on this account 
and his decision shall be binding on the contractor. 
(ii) The contractor shall be allowed to construct temporary wells in Government 
land for taking water for construction purposes only after he has got permission of 
the Engineer-in- Charge in writing. No charges shall be recovered from the 
contractor on this account, but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells and 
shall restore the ground to its original condition after the wells are dismantled on 
completion of the work. 
CLAUSE 33 
Return of Surplus materials 
Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of 
Government either by issue from Government stocks or purchase made under 
orders or permits or licences issued by Government, the contractor shall hold the 
said materials economically and solely for the purpose of the contract and not 
dispose of them without the written permission of the Government and return, if 
required by the Engineer-in-Charge, all surplus or unserviceable materials that may 
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be left with him after the completion of the contract or at its termination for any 
reason whatsoever on being paid or credited such price as the Engineer-in-Charge 
shall determine having due regard to the condition of the materials. The price 
allowed to the contractor however shall not exceed the amount charged to him 
excluding the element of storage charges. The decision of the Engineer-in-Charge 
shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to action for contravention of 
the terms of the licence or permit and/or for criminal breach of trust, be liable to 
Government for all moneys, advantages or profits resulting or which in the usual 
course would have resulted to him by reason of such breach. 
 
CLAUSE 34 
Hire of Plant &Machinery 
(i) The contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule „C‟ and stipulated for issue to 
the contractor. If the contractor requires any item of T&P on hire from the T&P 
available with the Government over and above the T&P stipulated for issue, the 
Government will, if such item is available, hire it to the contractor at rates to be 
agreed upon between him and the Engineer-in-Charge. In such a case, all the 
conditions hereunder for issue of T&P shall also be applicable to such T&P as is 
agreed to be issued. 
 
(ii) Plant and Machinery when supplied on hire charges shown in Schedule „C‟ shall 
be made over and taken back at the departmental equipment yard/shed shown in 
Schedule „C‟ and the contractor shall bear the cost of carriage from the place of 
issue to the site of work and back. The contractor shall be responsible to return 
the plant and machinery with condition in which it was handed over to him, and he 
shall be responsible for all damage caused to the said plant and machinery at the 
site of work or elsewhere in operation and otherwise during transit including 
damage to or loss of plant and for all losses due to his failure to return the same 
soon after the completion of the work for which it was issued. The Divisional 
Engineer shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the contractor. 
 
(iii) The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery and no 
claim, whatsoever, will be entertained from him for any delay in supply by the 
Department. 
 
(iv) The hire charges shall be recovered at the prescribed rates from and inclusive 
of the date the plant and machinery made over upto and inclusive of the date of 
the return in good order even though the same may not have been working for any 
cause except major breakdown due to no fault of the contractor or faulty use 
requiring more than three working days continuously (excluding intervening 
holidays and Sundays) for bringing the plant in order. The contractor shall 
immediately intimate in writing to the Engineer-in- Charge when any plant or 
machinery gets out of order requiring major repairs as aforesaid. The Engineer-in-
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Charge shall record the date and time of receipt of such intimation in the log sheet 
of the plant or machinery. Based on this if the breakdown before lunch period or 
major breakdown will be computed considering half a day‟s breakdown on the day 
of complaint. If the breakdown occurs in the post lunch period of major breakdown 
will be 
computed starting from the next working day. In case of any dispute under this 
clause, the decision of the Chief Engineer shall be final and binding on the 
contractor.  
 
(v) The hire charges shown above are for each day of 8 hours (inclusive of the one 
hour lunch break) or part thereof. 
 
(vi) Hire charges will include service of operating staff as required and also supply 
of lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full 
time chowkidar for guarding the plant and machinery against any loss or damage 
shall be arranged by the contractor who shall be fully responsible for the safeguard 
and security of plant and machinery. The contractor shall on or before the supply 
of plant and machinery sign an agreement indemnifying the Department against 
any loss or damage caused to the plant and machinery either during transit or at 
site of work. 
 
(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-in-Charge may, at his discretion, allow the plant and machinery to be 
worked for more than normal period of 8 hours a day. In that case, the hourly hire 
charges for overtime to be borne by the contractor shall be 50% more than the 
normal proportionate hourly charges (1/8th of the daily charges) subject to a 
minimum of half day‟s normal charges on any particular day. For working out hire 
charges for over time, a period of half an hour and above will be charged as one 
hour and a period of less than half an hour will be ignored.  
 
(viii) The contractor shall release the plant and machinery every seventh day for 
periodical servicing and/or wash out which may take about three to four hours or 
more. Hire charges for full day shall be recovered from the contractor for the day 
of servicing/ wash out irrespective of the period employed in servicing. 
 
(ix) The plant and machinery once issued to the contractor shall not be returned by 
him on account of lack of arrangements of labour and materials, etc. on his part, 
the same will be returned only when they are required for major repairs or when in 
the opinion of the Engineer-in-Charge, the work or a portion of work for which the 
same was issued is completed. 
 
(x) Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department and 
will be countersigned by the contractor or his authorized agent daily. In case the 
contractor contests the correctness of the entries and/or fails to sign the Log Book, 
the decision of the Engineerin-Charge shall be final and binding on him. Hire 
charges will be calculated according to the entries in the Log Book and will be 
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binding on the contractor. Recovery on account of hire charges for road rollers 
shall be made for the minimum number of days worked out on the assumption that 
a roller can consolidate per day and maximum 
quantity of materials or area surfacing as noted against each in the annexed 
statement (see attached annexure). 
 
(xi) In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each occasion. 
(a) In case rollers for consolidation are employed by the contractor himself, log 
book for such rollers shall be maintained in the same manner as is done in case of 
departmental rollers, maximum quantity of any items to be consolidated for each 
roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers, 
recovery for the less roller days shall be made at the stipulated issue rate. 
 
(xii) The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for all 
damage caused to the said plant and machinery at the site of work or elsewhere in 
operation or otherwise or during transit including damage to or loss of parts, and 
for all losses due to his failure to return the same soon after the completion of the 
work for which it was issued. The Divisional Engineer shall be the sole judge to 
determine the liability of the contractor and its extent in this regard and his 
decision shall be final and binding on the contractor. 
 
(xiii) The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-Charge to suspend 
execution of the work, provided Government plant and machinery in question 
have, in fact, remained idle with the contractor because of the suspension 
 
(xiv) In the event of the contractor not requiring any item of plant and machinery 
issued by Government though not stipulated for issue in Schedule „C‟ any time 
after taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-in-Charge 
to use the said plant and machinery during the said period of two days as he likes 
including hiring out to a third party  
 
CLAUSE 35 
Condition relating to use of asphaltic materials-Deleted  
 
CLAUSE 36 
Employment of Technical Staff and employees 
Contractors Superintendence, Supervision, Technical Staff & Employees 
 
(i) The contractor shall provide all necessary superintendence during execution of 
the work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
The contractor shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name(s), qualifications, experience, age, address(s) and other 
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particulars along with certificates, of the principal technical representative to be 
in charge of the work and other technical representative(s) who will be supervising 
the work. Minimum requirement of such technical representative(s) and their 
qualifications and experience shall not be lower than specified in Schedule „F‟. The 
Engineer-in-Charge shall within 3 days of receipt of such communication intimate 
in writing his approval or otherwise of such a representative(s) to the contractor. 
Any such approval may at any time be withdrawn and in case of such withdrawal, 
the contractor shall appoint another such representative(s) according to the 
provisions of this clause. Decision of the tender accepting authority shall be final 
and binding on the contractor in this respect. Such a principal technical 
representative and other technical representative(s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and shall be 
available at site before start of work. 
 
All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s) The principal 
technical representative and other technical representative(s) shall be present at 
the site of work for supervision at all times when any construction activity is in 
progress and also present himself/themselves, as required, to the Engineer-in-
Charge and/or his designated representative to take instructions. Instructions given 
to the principal technical representative or other technical representative(s) shall 
be deemed to have the same force as if these have been given to the contractor. 
The principal technical representative 
and other technical representative(s) shall be actually available at site fully during 
all stages of execution of work, during recording/checking/test checking of 
measurements of works and whenever so required by the Engineer-in-Charge and 
shall also note down instructions conveyed by the Engineer-in- Charge or his 
designated representative(s) in the site order book and shall affix his/their 
signature in token of noting down the instructions and in token of acceptance of 
measurements/ checked measurements/ test checked measurements. The 
representative(s) shall not look after any other work. Substitutes, duly approved by 
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative(s) by more 
than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (nonrefundable) shall be effected from the contractor as specified in 
Schedule „F‟ and the decision of the Engineer-In-Charge as recorded in the site 
order book and measurement recorded checked/test checked in Measurement 
Books shall be final and binding on the contractor. Further if the contractor fails to 
appoint suitable technical Principal technical representative and/or other 
technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved. Substitute or 
do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall 
have full powers to suspend the execution of the work until such date as suitable 
other technical representative(s) is/are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit a 
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certificate of employment of the technical representative(s) (in the form of copy 
of Form-16 or CPF deduction issued to the Engineers employed by him) alongwith 
every on account bill final bill and shall produce evidence if at any time so 
required by the Engineer-in-Charge.  
 
(ii) The contractor shall provide and employ on the site only such technical 
assistants as are skilled and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to the 
work. The contractor shall provide and employ skilled, semiskilled and unskilled 
labour as is necessary for proper and timely execution of the work. The Engineer-
in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person 
shall not be employed again at works site without the written permission of the 
Engineer-in-Charge and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 
 
CLAUSE 37 
Levy/Taxes payable by Contractor 
(i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers 
Welfare Cess or any other tax or Cess in respect of this contract shall be payable 
by the contractor and Government shall not entertain any claim whatsoever in this 
respect. However, in respect of service tax, same shall be paid by the contractor 
to the concerned department on demand and it will be reimbursed to him by the 
Engineer-in-Charge after satisfying that it has been actually and genuinely paid by 
the contractor.  
 
(ii) The contractor shall deposit royalty and obtain necessary permit for supply of 
the red bajri, stone, kankar, etc. from local authorities. 
 
If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become 
payable by the contractor to the State Government, Local authorities in respect of 
any material used by the contractor in the works, then in such a case, it shall be 
lawful to the Government of India and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the 
contractor. 
 
CLAUSE 38 
Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
 
(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 
payable under respective statutes. However, if any further tax or levy or cess is 
imposed by Statute, after the last stipulated date for the receipt of tender 
including extensions if any and the contractor thereupon necessarily and properly 
pays such taxes/levies/cess, the contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not, in the opinion of the Chief engineer 
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(whose decision shall be final and binding on the contractor) attributable to delay 
in execution of work within the control of the contractor. 
 
(ii) The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorized representative of the Government and/or the Engineer-
in-Charge and shall also furnish such other information/document as the Engineer-
in-Charge may require from time to time. 
 
(iii) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or cess, give a written notice thereof to the Engineer-in-charge 
that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 
 
CLAUSE 39 
Termination of Contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Executive Engineer on behalf of the Director, IIM Indoreshall 
have the option of terminating the contract without compensation to the 
contractor  
 
CLAUSE 40 
If relative working in IIM INDORE then the contractor not allowed to tender 
The contractor shall not be permitted to tender for works / responsible for award 
and execution of contracts if his near relative is posted as Accountant or as an 
officer in any capacity between the grades of the Chief Engineer and Junior 
Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who 
are near relatives to any Officer in the IIMI. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of 
contractors of this Department. If however the contractor is registered in any 
other department, he shall  be debarred from tendering in IIMI for any breach of 
this condition. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and 
grandparents, children and grandchildren, brothers and sisters, uncles, aunts and 
cousins and their corresponding in-laws. 
  
CLAUSE 41 
No Gazetted Engineer to work as Contractor within one year of retirement 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India 
shall work as a contractor or employee of a contractor for a period of one year 
after his retirement from government service without the previous permission of 
Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who 
had not obtained the permission of Government of India as aforesaid, before 
submission of the tender or engagement in the contractor‟s service, as the case 
may be. 
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CLAUSE 42 
Return of material & recovery for excess material issued. 
(i) After completion of the work and also at any intermediate stage in the event of 
nonreconciliation of materials issued, consumed and in balance - (see Clause 10), 
theoretical quantity of materials issued by the Government for use in the work 
shall be calculated on the basis and method given hereunder:- 
(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the Schedule of 
Rates mentioned in Schedule „F‟. In case any item is executed for which standard 
constants for the consumption of cement or bitumen are not available in the above 
mentioned schedule/statement or cannot be derived from the same shall be 
calculated on the basis of standard formula to be laid down by the Engineer-in-
Charge. 
 
(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-
Charge, including authorized lappages, chairs etc. plus 3% wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with the 
actual issues each diameter wise, section wise and category wise separately  
(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, 
pig lead and G.I./M.S. sheets shall be taken as quantity actually required and 
measured plus 5% for wastage due to cutting into pieces (except in the case of 
G.I./M.S. sheets it shall be 10%), such determination & comparison being made 
diameter wise & category wise. 
 
(d) For any other material as per actual requirements. 
 
(ii) Over the theoretical quantities of materials so computed a variation shall be 
allowed as specified in Schedule „F‟. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities including 
such authorized variation, if not returned by the contractor or if not fully 
reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of the 
issue of written notice by the Engineer-in-charge to this effect shall be recovered 
at the rates specified in Schedule „F‟, without prejudice to the provision of the 
relevant conditions regarding return of materials governing the contract. Decision 
of Engineer-in-Charge in regard to theoretical quantities of materials, which should 
have been actually used as per the Annexure of the standard schedule of rates and 
recovery at rates specified in Schedule „F‟, shall be final & binding on the 
contractor. For non scheduled items, the decision of the Chief Engineer regarding 
theoretical uantities of materials which should have been actually used, shall be 
final and binding on the contractor. 
 
(iii) The said action under this clause is without prejudice to the right of the 
Government to take action against the contractor under any other conditions of 
contract for not doing the work according to the prescribed specifications. 
 
CLAUSE 43 
Compensation during warlike situations 
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The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall 
be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him to that effect obtained. In the event of the 
work or any materials properly brought to the site for incorporation in the work 
being damaged or destroyed in consequence of hostilities or warlike operation, the 
contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 
debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates 
in accordance with the provision of this agreement for the work of clearing the site 
of debris, stacking or removal of serviceable material and for reconstruction of all 
works ordered by the Engineer-in-Charge, such payments being in addition to 
compensation upto the value of the work originally executed before being 
damaged or destroyed and not paid for. In case of works damaged or destroyed but 
not already measured and paid for, the compensation shall be assessed by the 
Executive Engineer upto Rs.5,000/- and by the Chief Engineer concerned for a 
higher amount. The contractor shall be paid for the damages/destruction suffered 
and for restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the contract. The certificate of the Engineer-in-
Charge regarding the quality and quantity of materials and the purpose for which 
they were collected shall be final and binding on all parties to this contract. 
 
Provided always that no compensation shall be payable for any loss in consequence 
of hostilities or warlike operations (a) unless the contractor had taken all such 
precautions against air raid as are deemed necessary by the A.R.P. Officers or the 
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any 
tools, plant, machinery, scaffolding, temporary building and other things not 
intended for the work. 
 
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Executive Engineer. 
 
CLAUSE 44 
Apprentices Act provisions to be complied with 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the rules and orders issued thereunder from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Chief Engineer may, in his 
discretion, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 
 
CLAUSE 45 
Release of Security deposit after labour clearance 
Release of Security Deposit of the work shall not be refunded till the contractor 
produces a clearance deposit after labour certificate from the Labour Officer. As 
soon as the work is virtually complete the contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 
Engineer-in-Charge, on receipt of the said communication, shall write to the 
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Labour Officer to intimate if any complaint is pending against the contractor in 
respect of the work. If no complaint is pending, on record till after 3 months after 
completion of the work and/or no communication is received from the Labour 
Officer to this effect till six months after the date of completion, it will be 
deemed to have received the clearance certificate and the Security Deposit will be 
released if otherwise due. 
 
 
 
 
 

SPECIAL CONDITION OF CONTRACT 
 
1. The tenderer shall acquaint himself with the proposed site of work.  
 
2. If for any reasons, any part of the site is not available temporarily for some 

time for part of the work under the contract, the agreed construction 
schedule shall be suitably modified and contractor shall diligently divert his 
men and materials to utilize them appropriately, profitably and no claim of 
damages whatsoever shall be entertained on this account. However, the 
contractor shall be allowed extension of time for completing the work as 
deemed fit by the competent authority. The contractor shall also not be 
entitled to any compensation for any loss suffered by him and revision in the 
rates quoted by him.  

a. On account of delay in commencing the work by the contractor.  
b. On account of reduction in the scope of work.  
c. On account of suspension of work or abandoned after award of work.  

 
3. The contractor shall make his own arrangement for obtaining electric 

connection required for execution of work and make necessary payments 
directly to the concerned departments and nothing extra shall be payable on 
this account. The contractor shall make his own arrangement for water 
suitable for construction.  

 
4. The contractor shall provide, at his own cost instruments for surveying, 

weighing and measuring purpose at the site of work as may be necessary for 
execution of the work.  

 
5. The contractor shall construct a sample unit of different activities complete 

in all respect as per the directions of the Engineer-in-charge and Architect. 
This sample unit shall be got approved from the Engineer-in-charge and 
Architect before commencing the mass work.  

 
6. The contractor shall take care of all safety precautions pertaining to 

construction of work, such as scaffolding, ladder, working platforms, 
gangways, electric arc/ gas welding, use of hoist and construction machinery.  

 
7. On account of security consideration, some restrictions may be imposed by 

the security staff on the working and/ movement of men and materials etc. 
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The contractor shall be bound to follow all such restrictions/ instructions and 
he shall organise his work accordingly. No claim on this account, whatsoever, 
shall be payable.  

 
8. The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red 
lights and providing barriers. He shall be responsible for all damages and 
accidents caused to existing/ new work due to negligence on his part. No 
hindrance shall be caused to traffic during the execution of the work.  

 
9. The contractor shall be responsible for the watch and ward of all materials 

brought by the contractor to site against pilferage and breakage during the 
period of installation and thereafter till the works are physically handed over 
to the department.  

 
10. The contractor shall take all preventive measures against any damage 

caused by rain, snowfall, floods or any other natural calamity, whatsoever 
during the execution of the work. The contractor shall be fully responsible for 
any damage to the Owners property and to the work for which the payment 
has been advanced to him under the contract. However, the contractor shall 
maintain an equal to the payment received against the work done, at his own 
cost. This will also cover the defect liability period. This shall be favouring 
the Director, Indian Institute of Management Indore. Nothing extra on this 
account shall be payable to the contractor for maintaining such insurance 
Policy.  

 
11. The work will be carried out in the manner complying, in all respects, with 

the requirements of relevant bye-laws of the local body under the jurisdiction 
of which the work is to be executed or as directed by the Engineer-in-Charge 
and nothing extra shall be paid on this account.  

 
12. The contractor shall comply with proper and legal orders and directions of 

the local or public authority or municipality and abide by their rules and 
regulations and pay all fees and charges which may be liable.  

 
13. The contractor shall give due notices to Municipal, Police and/or other 

authorities that may be required under the law/rules under force in the area 
and obtain all requisite licenses for temporary obstructions / enclosures and 
pay all charges which may be leviable on account of his execution of work 
under the agreement. Nothing extra shall be payable on this account.  

 
14. All materials to be incorporated in the work shall be arranged by the 

contractor and shall be in accordance with the specifications laid down.  
 
15. The tenderer shall use materials bearing ISI Certification Mark unless 

otherwise specified or allowed in writing by the Engineer-in-Charge. Any 
material banned by the department shall not be used in the work.  

 
16. The contractor shall submit to the Engineer-in-charge and Architect samples 



Page 77 of 151 
NIT for protective retaining wall at IIM Indore 

 
 

 

of all materials for approval. Such samples of materials which affect 
aesthetics of the work shall also be got approved from the Engineer-in-charge 
and Architect of the project before procuring bulk supplies. These approved 
samples shall be preserved and retained in the custody of the Engineer-in-
charge as standards of materials till the completion of the work. The cost of 
such samples shall be borne by the Contractor and nothing shall be payable on 
this account over the Agreement rates.  

 
17. The contractor shall be required to get all the necessary mandatory and 

other tests as per the specifications/ IS codes, carried out on materials/ work 
from an approved laboratory as per the direction of the Engineer-in-charge. 
The testing charges and conveyance from the site shall be borne by the 
contractor.  

 
18. In case any material / work is found sub-standard the same shall be rejected 

by the Engineer-in-charge/ Architect representative and the same shall be 
removed from the site of work within 48 hours, failing which the same shall 
be got removed by the Engineer-in-charge at the risk and cost of the 
contractor without giving any further notice and time.  

 
19. In order to ensure quality of work during its execution, the Engineer-in-

charge/ Architect representative may require samples for mandatory or 
routine testing of materials. All costs of these samples, their packaging, 
conveyance from the site to the testing laboratory and return, shall be borne 
by the contractor.  

 
20. Even ISI marked materials may be subjected to quality test at the discretion 

of the Engineer-in-charge/ Architect. Whenever ISI marked materials are 
brought to the site of work the contractor shall, if required by the Engineer-
in-charge/ Architect, furnish manufacturer's test certificate or test certificate 
from approved testing laboratory to establish that the materials procured by 
the contractor, satisfy the provisions of relevant ISI codes. The testing 
charges shall be borne by the contractor. However cement/steel will be 
necessarily tested before start of work and also during the execution of work 
as per the requirements of specifications and will not be used till test 
certificates are obtained and approved by Engineer-in-Charge/ Architect.  

 
21. The contractor shall supply free of charge the material required for testing. 

The cost of tests shall be borne by the contractor.  
 
22. Secured advance for material if so desired by the contractor, will be given 

as per CPWD rules/regulation/norms on production of test certificate from 
the manufacturer.  

 
23. The work shall be executed and measured in metric system. The metric 

dimensions given in the schedule of quantities and drawing etc. shall be 
followed. (The dimension in FPS units wherever indicated are for guidance 
only) The figures in the drawings shall be followed.  
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24. The contractor shall be responsible for completing the work and for 
satisfying all terms and conditions of the Contract without any extra payment 
over his quoted rates unless otherwise specified. The contractor shall quote 
his rate for various items of work accordingly and no claim whatsoever shall 
be entertained for any incidental or extra work involved in the execution of 
the work as per nomenclature of the item and the specifications indicated in 
the tender documents.  

 
25. Subject to the nomenclature of the item as per schedule of quantities, the 

specification indicated in the tender documents, the rates quoted shall 
include cost of all materials including royalty and taxes if any, labour, sundry 
inputs, execution of work at all heights, levels, pattern and design for all 
leads, lifts and depths including overhead charges and contractor's profit. 
Nothing extra shall be paid on this account.  

 
26. The rate shall be inclusive of making design, pattern and execution of work 

as per Architectural and structural drawings, at all levels and heights.  
 
27. The rates shall be inclusive of making any holes in walls/ RCC work for fixing 

any fixture/ frame work and making good the structure to its original shape 
and finish.  

 
28. The rate shall be inclusive of working under water and adverse of foul 

conditions and including pumping out or bailing out water, unless otherwise 
specified in the nomenclature. This will include water encountered from any 
source such as rains, floods and any other cause whatsoever and including 
sub-soil water.  

 
29. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary co-ordination for 
un-hindered completion of these sub-works. 

 
30. The contractor shall leave necessary holes, opening, etc. as may be directed 

by the Engineer-in-charge for laying, burying or fixing, conduits, pipes, boxes, 
hooks, fans etc. Conduits for electrical wiring/cables will be laid in a way 
that they leave enough space for concreting and do no adversely affect 
structural members.  

 
31. The contractor shall give a satisfactory performance test of installations 

individually and as a whole to ensure their proper functioning before the work 
is finally declared and completed and accepted.  

 
32. The contractor shall continue to maintain watch and ward to safeguard the 

Owner's property in his possession until the same is formally handed over as 
per directions of the Engineer-in-charge. Nothing extra over agreement rates 
shall be paid on this account.  

 
33. All tools, plants and measuring or weighing equipment shall be arranged by 

the contractor himself and nothing extra shall be paid to the contractor on 
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this account.  
 
34. The quantities of various items incorporated in the tender are approximate. 

However, the payments shall be made to the contractors on the basis of 
actual measurements taken at site.  

 
35. The contractor shall protect the adjoining buildings or works and the work 

under execution from fire and shall make adequate arrangements for fire 
protection and fire fighting and if any property is damaged, by fire due to the 
negligence of the contractor, the same shall be made good by the contractor 
at his own cost, to the entire satisfaction of Engineer-in-charge.  

 
36. The contractor shall provide adequate lighting arrangements as approved by 

the Engineer-in-charge for carrying out the work during night time, if so 
required and also provide all other facilities for the labour employed to carry 
out the work as per direction of Engineer-in-Charge.  

 
37. In order to achieve the targeted date of completion the contractor may have 

to work in multiple shifts, round the clock including public and gazetted 
holidays and nothing extra shall be paid on this account.  

 
38. The contractor shall get the samples of all the materials to be used, in the 

work approved from Engineer-in-Charge and Architect before going for bulk 
procurement. Bulk procurement shall be taken up only after obtaining 
approval from the Engineer-in-charge. Any delay in getting the samples 
approved shall be contractor‟s responsibility.  

 
39. All materials, articles and workmanship shall be of respective best quality and 

kind for the class described in the schedule of quantities and specifications. 
All materials, so used in different items of work shall be subject to the 
approval of the Engineer-in-charge and Architect.  

 
40. The contractor shall be responsible for all statutory provisions and deductions 

towards ESI, PF or any other, as the case may be or any other levies and taxes 
shall be borne by the contractors. The TDS and Contract Tax or any other 
statutory levels/taxes incorporated from time to time shall be deducted 
progressively from the running account bills, as applicable at the time of 
payment. No claim in this regard shall be entertained.  

 
41. The contractor is supposed to abide the minimum wages act, and shall 

produce all records to the Engineer-in-charge or any other statutory authority 
as and when called for. The Engineer-in-charge does not hold any 
responsibility on account of any lapses in this regard.  

 
42. No extension of time shall be granted to the contractor on account of rains or 

inclement weather conditions.  
 

(a) For any clarification/ doubt, the Institute may organize regular meetings 
with Contractor. The contractor shall attend such meetings invariably as and 
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when required.  
 
(b) In respect of the work of other agencies, where the commencement or 

progress of such work of any other agency is dependent upon the completion 
of particular portions of the contractor's work or generally upon the 
contractor maintaining progress in accordance with the approved coordinated 
construction programme, it shall be the responsibility of the Contractor to 
complete such portions and maintain such progress.  

 
(c) Should any difference arise between the contractor and the other agencies, 

these shall immediately be brought to the attention of the Engineer-in-Charge 
who after reviewing the matters causing the differences will give their 
decision which shall be final and binding on the contractor.  

 
(d) The contractor shall have to do all drilling of holes and cutting of walls, 

chases or other elements of the building for the complete and proper 
installation of the pipe lines/ ducts and other equipments by using 
electrically operated tools such as drills/ chases cutting machine etc. Manual 
drilling or chiseling or cutting shall be permitted on special request only.  

 
(e) No chiseling or cutting or drilling of RCC columns, beams, girders and other 

principal structural members shall be done unless prior permission has been 
granted by the Engineer-in charge in writing.  

 
(f) All chases and openings made by the contractor for his pipe lines shall be 

filled/ covered over with cement plaster in reasonable manner. Before rough 
plastering on the pipe surfaces the concealed pipes shall be secured to the 
wall by using proper supports/ clamps.  

 
(g) After completion of work and before issuance of certificate of virtual 

completion the contractor shall submit eight (8) sets to the Engineer-in-
charge, layout drawing drawn at appropriate scale and with 2 copies on 
Compact disc indicating the complete system 'as installed', with written 
approval of Engineer-in-charge on the 8 sets.  

 
(h) The contractor shall prepare and produce instruction, operation and 

maintenance manuals in English for the use, operation and the maintenance 
of the supplied equipment and installations, and submit to the Engineer-in-
charge in (8) copies at the time of handing over. The shall get generally 
consist of the following:  

 
(i) Description of the project  
(ii) Operating instructions  
(iii) Maintenance   instructions   including   procedures   for   preventive 
 maintenance 
(iv) Manufacturer‟s catalogues.  
(v) Spare parts list  
(vi) Trouble shooting charts 
(vii)  Drawings  
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(viii) Type and routine test certificates for major items.  
(ix) One (1) set of reproducible 'as built' drawings on polyester film.  

 
43. The contractor shall be provided adequate storage/ office space for his use. 

The space has to be maintained/ constructed by the contractor as per his 
usage requirements.  

 
44. All spaces allotted to the contractor as described above shall be vacated 

and all structures removed from site at any time as and when required and 
directed by the Engineer-in-charge, unconditionally and without any 
reservation. The Engineer-in-charge will not be obliged to give any reason 
for such removal. Upon receiving instructions to vacate the space, the 
contractor shall immediately remove all his structures, materials, etc. from 
the sources and clear and clean-up the site to the satisfaction of the 
Engineer-in-charge.  

 
45. It shall be the responsibility of the Contractor to safeguard the site and 

ensure that no illegal encroachments are made by outside elements within 
the area allotted to the contractor. Upon completion of the work or earlier as 
required by Engineer-in-Charge, the contractor shall vacate the land totally 
without any reservation.  

 
46. The contractor will arrange to erect, at his own cost, barbed wire or other 

appropriate fence around the infrastructure site, with entry/exit gates at 
suitable points. The contractor shall, at his own cost, provide and erect 
suitable fencing around the spaces allotted to him at the infrastructure sites 
to ensure the security of his men. Materials and equipment within the sites 
and in relation to other contractors who will also be allotted spaces at above 
sites.  

 
47. The security of workmen, materials, equipment stores etc. within the area 

allotted to the contractor shall be the responsibility of the contractor.  
 
48. The site of work shall have required equipments for various tests at site by 

the contractor at his own cost and nothing extra shall be payable on this 
account.  

 
49. The contractor shall arrange minimum plant and equipments at site for the 

execution of work. These may have to be increased depending on the 
requirement site.  

 
50. The quantities indicated are for guidance only however it may vary to any 

extent and the contractor should not have any financial or other implications 
for such variations. The owner reserves to reduce the scope of work of any 
item if the contractor fails to deliver the works in time and the contractor 
shall not ask for any financial consideration for such deletion of scope of the 
work.  

 
51. Any item which is not available in the BOQ shall be paid as per DSR 2014 
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rates. If it is not available in BOQ & DSR 2014 then extra item shall be worked 
out as actual cost of the materials and actual cost of the labour plus 15% as 
overhead and profit. The decision of Engineer-in-charge will be conclusive 
and final binding on the contractor.  

 
52. The contractor shall take photographs of site prior to commencement of 

work, during construction and after completion of work as suggested and shall 
submit the photographs in soft and hard copies to IIM and Architect for which 
no extra payment will be made.  

 
53. If required and directed by Engineer-In-Charge, contractor shall arrange 

visits of his personnel comprising of Engineer-In-Charges to various places/ 
plants in or out side Indore to check and verify the quality of material at 
manufacturer‟s places. No extra cost shall be given for this to contractor.  

 
54. Layout of works shall be got checked by  Engineer-in -charge & only then 

further work shall be taken by after approval.  
 
55. Proforma of Registers to be as per standard CPWD formats.  

 
56. After successful execution of the contract the contractor has to submit 

Guarantee / Warranty certificate for 5 years in respect of waterproofing & 10 
years for colour from the Manufacturing company of the paint product. 

 
57. The contractor has to submit Guarantee bond of 10 years in case of 

waterproofing & 5 years in case of Aluminium work after the successful 
execution of the contract in the prescribed format and will have to deposit 
the respective amount in the form of prescribed security mode also as a 
security. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGMENTS FOR WORKERS EMPLOYED BY CONTRACTORS  
 
1. APPLICATION 
The rules shall apply to all buildings and construction works in which twenty or 
more workers ate ordinarily employed or are proposed to be employed in any day 
during the period which the contract work is in progress. 
 
2. DEFINITION  
 
Work place means a place where twenty or more workers are ordinarily employed 
in connection with construction work on any day during the period during which 
the contract work is in progress. 
 
3. FIRST-AID FACILITIES  
 
At every work place there shall be provided and maintained, so as to be early 
accessible during working hours, first -aid boxes at the rate of not less than one 
box for 150 contract labour or part thereof ordinarily employed.  
 
The first-aid box shall be distinctly marked with a red cross on white back ground 
and shall contain the following equipment:-  
 
a) For work places in which the number of contract labour employed does not 
exceed 50.  
 

Each first-aid box shall contain the following minimum medicine/things: 
 

6 small sterilized dressings.  
 3 medium size sterilized dressings  
 3 large size sterilized dressings  
 3 large sterilized burn dressings.  
1 (30ml.) bottle containing a two per cent alcoholic solution of iodine.  
1 (30 ml ) bottle containing saivolalile having the dose and 
mode of administration indicated on the label.  
1 snake bite lancet  
1 (30 gms) bottle of potassium permanganate crystals.  
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1 pair scissors.  
1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
Service and Labour Institutes, Government if India. 
1 bottle con laming 100 tablets (each of 5 gms,) of aspirin.  
Ointment /or bums  
A bottle of suitable surgical antiseptic solution,  

 
b) For work places in which the number of contract labour exceed 50. Each 
first-aid box shall contain the following equipments: 
 

1. 12 small sterilized dressings  
2. 6 medium size sterilized dressings  
3. 6 large size sterilized dressings  
4. 6 large size sterilized burn dressings  
5. 6 (15 gms) packets sterilized cotton wool.  
6. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine.  
7. 1 (60ml.) bottle containing salvolatile having the dose and 

mode of administration indicated on the label 
8. 1 roll of adhesive plaster.  
9. 1 snake bite lancet  

 1 (30gms ) bottle of potassium permanganate crystals.  
11. 1 pair scissors.  
12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institutes/ Government of 
India.  

13. A bottle containing 100 tables (each of 5 gms) of aspirin. 
14. Ointment for burns  

 
15. A bottle of suitable surgical antiseptic solution.  

 
Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary.  
 
Nothing except the prescribed contents shall be kept in the First-aid box.  
 
The first-aid box shall be kept in charge of a responsible person who shall always 
be readily available   during   the   working   hours   of   the   work   place. 
 
A person in charge of the First-aid box shall be a person trained in First-aid 
treatment, in the work places where the number of contract labour employed 
is or more.  
 
In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance from the works. First-aid 
posts shall be established and run by a trained compounder. The compounder 
shall be on duly and shall be available al all hours when the workers are at work  
 
Where work places are situated in places which are not towns or cities, a 
suitable motor transport shall be Kept readily available to carry injured person 
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or person suddenly taken ill lo the nearest hospital.  
 
4. DRINKING WATER 
 
i) In  every  work  place,  there  shall  be  provided  and  maintained  at  

suitable places, easily accessible to labour, a sufficient supply of told water 
fit for drinking. 

 
ii) Where drinking water is obtained from an intermittent public water 

supply, each work place shall be provided with storage where such 
drinking water shall be stored.  

 
iii) Every water supply or storage shall be at a distance of not less than 

50 feet from any latrine drain or other source of pollution. Where 
water has to be drawn from an existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn form it for 
drinking. All such wells shall be entirely dosed in and be provided 
with a trap door, which shall be dust and waterproof.  

 
iv) A reliable pump shall be fitted to each covered well, the trap door 

shall be kept locked and opened only for cleaning or inspection 
which shall be done at feast once a month.  

 
WASHING FACILITIES  
 

i. In every work place adequate and suitable facilities for washing 
shall be provided and maintained for the use of contract labour 
employed therein  

 
ii. Separate and adequate cleaning facilities shall be provided for the 

use of male and female workers.  
 
iii. Such facilities shall be conveniently accessible and shall be kept in 

clean and hygienic condition.  
 
5. LATRINES AND URINALS  
 
i. Latrines shall be provided in every work place on the following scale namely: 
 

a. Where female are employed there shall be at least one latrine for every 
25 females.  

 
b. Where males are employed, there shall be at least one latrine for every 

25 males.  
 

Provided that where the number of males or females exceeds 100, it 
shall be sufficient if there is one latrine for 25 males or females as the 
case may be up to the fits! 100, and one every 50 thereafter 
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ii. Every latrine shall be under cover and so partitioned off as to secure 

privacy, and shall have a proper door and fastenings.  
 
iii. Construction of  latrines:  The  inside  walls  shall  be  constructed  of  

masonry  or some   suitable   heat-resisting   nonabsorbent   materials   and 
shall be cement washed  inside  and  outside  at  least  once  a  year,  latrines 
shall not be of a standard lower than borehole system. 

 
iv. a) Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, 3 notice in the language understood 
by the majority of the workers "For Women Only" as the case may be. 

 
b)The notice shall also bear the figure of a man or of a woman, as the case 

may be.  
 

v. There  shall  be  at  least  one  Urinal  for male workers  up  to50  and  one for 
female  workers  up  to  fifty  employed at  a lime,  provided that  where the 
number of male or female workmen, as the case may be exceeds 500, it shall 
be sufficient if there is one urinal for every 50 males or females up to the first 
500 and one for every 100 or thereafter. 

 
vi. a)   The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 
 

b) Latrines and urinals other than those connected with a flush 
sewage system shall comply with the requirements of the Public 
Health Authorities.  

vii Water shall   be provided by   means   of   lap   or   otherwise   so   as   to   be 
conveniently accessible in or near the latrines and urinals.  

 
viii Disposal  of  excreta:  Unless  otherwise arranged for by the local sanitary 

authority,  arrangements  for proper  disposal  of  excreta by incineration  at 
the work  place  shall  be  made by  means  of  a  suitable  incinerator.  
Alternately excreta  may  be  disposed  of  by  putting  a  layer  of  night  soil  
at  the  bottom  of  a pucca  tank  prepared  for  the  purposed  and  covering  
it  with  a  15  cm  layer  of waste  or  refuse  and  them covering  it with  a  
layer  of  earth for  a fortnight (when it will turn to manure). 

 
ix The contractor  shall  al  his own  expense,  carry  out  all  instructions issued 

to him  by  the  Engineer-in-charge  to  effect  proper disposal of might soil 
and other conservancy work  in respect  of  the  contractor's  workmen  or  
employees on  the  site.  The  contractor shall  be  responsible  for  payment  
of  any  charges which may be levied by Municipal for execution on his behalf. 

 
6. VISION OF SHELTER DURING REST At every place there shall be provided, 

free of cost, four suitable sheds, two for meals and the other two for rest 
separately for the use of men and women labour. The height of each shelter 
shall no! be less than 3 meters (10 ft) from the floor level to the lowest part 
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o( the roof. These shall be Kepi clean and the space provided shall be on 
the basis of 0.6 sq.m. (6 sqft.) per head. 

 
7.  Provided that the Engineer-in-Charge may permit subject to his 

satisfaction, a portion of the building under construction or other 
alternative accommodation to be used for the purpose. 

 
8. CRECHES 
 

i) At every work place, at which 20 or more women worker ate 
ordinarily employed, there shall be provided two rooms of reasonable 
dimensions for the use of their children under at the age of six years. 
One room shall be used as a play room for the children and the other 
as their bedroom. The rooms shall be constructed with specifications 
as per clause 19H (ii) a, b & c 

ii) The rooms shall be provided with  suitable and sufficient openings  in 
for light  and ventilation. There shall be adequate provision of 
sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in 
the playroom and sufficient number of cots and bedding in the 
bedroom. 

iv) The contractor shall provide one Ayaa to look after the children in 
the crèche when, the number of women workers does not exceed 50 
and two when the number of women workers exceed 50. 

 
v) The use of the rooms earmarked as crèches shall be restricted lo 

children, their attendants and mothers of the children, 
 
9. CANTEENS 

i) In every  work place where the works  regarding  the  employment  of 
contract labour it likely to continue for six months and where in 
contract   labour numbering one hundred   or more are   ordinarily 
employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient 
manner.  

iii) The canteen  shall consist  of  at least a  dining  hall, kitchen, 
storeroom,  pantry and washing places separately for workers and 
utensils. 

iv) The canteen shall be sufficiently  lighted at  all  times when any  
person  has access to it. 

v) The floor shall be made of smooth and impervious materials and inside 
shall be lime washed or colour washed al least once in each year. 
Provided that the inside walls of the kitchen shall be lime washed 
every four months. 

vi) The premises of the canteen shall be maintained in a  clean  and   
sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall 
not be allowed lo accumulate so as lo cause a nuisance.  
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viii) Suitable   arrangements   shall   be   made   for   the   collection and   
disposal   of garbage. 

ix) The dining hall shall accommodate at a lime 30 percent of the contract 
labour working at a time.  

x) The  floor  area  of  the  dining  hall,  excluding  the  area  occupied by  
the  service counter  and  any  furniture  expect  tables  and  chairs  
shall not be less than one square  meter  (10  sq,  ft.)  per diner  lo  be  
accommodated as prescribed in the sub rule o. 

xi)  a) A portion of the dining hall and service counter shall be partitioned 
off and reserved for women workers in proportion to their number, 

         Washing places for women shall be separate and screened lo secure 
 

xii) Sufficient  tables,  stools,  chairs  or  benches  shall  be  available  for  
the  number  of diners lo be accommodated as prescribed in sub-Rule. 

xiii) a) 1. There shall be provided and maintained sufficient utensils 
crockery furniture and any other equipment necessary for the efficient 
running of the canteen. 
2.The furniture utensils and other equipment shall be maintained in a 

clean and hygienic condition.  
b) 1. Suitable clean clothes for the employees serving in the canteen 

shall be provided and maintained.  
2.A service counter, if provided, shall have top of smooth and 

impervious material.  
3.Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipments 
xiv) The  food  stuffs  and  other  items  to  be served  in  the  canteen  

shall be in conformity with the normal habits of the contract labour. 
xv)  The  charges  for  food  for  stuffs,  beverages and  any  other  items  

served in the canteen  shall  be  based  on  "No  profit",  "No  loss"  and  
shall  be  conspicuously displayed in the canteen 

xvi)  In  arriving  at  the  price  of  food  stuffs  and other  article  served  in  
the canteen, the following items shall not be taken into consideration 
as expenditure namely: 

a) The rent of land and building.  
b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen,  
c) The cost of purchase, repairs and replacement of equipments 

including furniture, crockery, cutlery and utensils.  
d) The water charges and other charges incurred for lighting and 

ventilation  
e) The  interest and amounts spent on the provision and maintenance 

of equipments provided for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 

months by registered accountants and auditors. 
 

1. Anti-Malarial Precautions  
The contractor shall at his own expenses, confirm to all anti malarial 
instructions given to him by the Engineer-in-charge including the filling 
up of any borrow pits which may have been dug by him.  
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2-  The above rules shall be incorporated in the contracts and in 
notices inviting lenders and shall from an integral part of the 
contracts. 
 
3. Amendments.  
Institute on behalf of Government may from time to time, add to or 
amend these rules and issue directions it may consider necessary for 
the purpose of removing any difficulty which may arise in the 
administration thereof.  

 
 

SAFETY CODES 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used, an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well suitable footholds and hand-hold shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 
horizontal and 1 vertical.) 
 
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung 
or suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached or bolted, braced and otherwise secured at 
least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends there of with only 
such opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
 
3. Working platforms, gangways and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the 
gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor 
level, they should be closely boarded, should have adequate width and should be 
suitably fastened as described in (2) above. 
 
4. Every opening in the floor of a building or in a working platform shall be 
provided with suitable means to prevent the fall of person or materials by 
providing suitable fencing or railing whose minimum height shall be 90 cm. (3ft.) 
 
5. Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder shall 
be over 9m. (30ft.) in length while the width between side rails in rung ladder shall 
in no case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in 
length. For longer ladders, this width should be increased at least ¼” for each 
additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm 
shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked 
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or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from 
accident and shall be bound to bear the expenses of defence of every suit, action 
or other proceedings at law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and to pay any damages and cost which 
may be awarded in any such suit; action or proceedings to any such person or 
which may, with the consent of the contractor, be paid to compensate any claim 
by any such person. 
 
6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall 
at all times be supplied with at least one ladder for each 30 m. (100 ft.) in length 
or fraction thereof, Ladder shall extend from bottom of the trench to at least 90 
cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 
m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. The 
excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the 
trench or half of the depth of the trench whichever is more. Cutting shall be done 
from top to bottom. Under no circumstances, Undermining or undercutting shall be 
done. 
 
(b) Safety Measures for digging bore holes:- 
 
(i). If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the bore well. The failed and the abandoned ones should be completely 
refilled to avoid caving and collapse; 
 
(ii). During drilling, Sign boards should be erected near the site with the address of 
the drilling contractor and the Engineer in-charge of the work; 
 
(iii). Suitable fencing should be erected around the well during the drilling and 
after the installation of the rig on the point of drilling, flags shall be put 50m 
alround the point of drilling to avoid entry of people; 
 
(iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 
above ground level and 0.60m below ground level should be constructed around 
the well casing; 
 
(v). After the completion of the bore well, the contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil and 
fix thorny shrubs over the soil. This should be done even while repairing the pump; 
 
(vi). After the bore well is drilled the entire site should be brought to the ground 
level. 
 
7. Demolition - Before any demolition work is commenced and also during the 
progress of the work,  
(i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 
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(ii) No electric cable or apparatus which is liable to be a source of danger or a 
cable or apparatus used by the operator shall remain electrically charged. 
 
(iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 
 
8. All necessary personal safety equipment as considered adequate by the 
Engineer-in-Charge should be kept available for the use of the person employed on 
the site and maintained in a condition suitable for immediate use, and the 
contractor should take adequate steps to ensure proper use of equipment by those 
concerned:- The following safety equipment shall invariably be provided. 
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles. 
 
(ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective goggles. 
 
(iii) Those engaged in welding works shall be provided with welder‟s protective 
eyeshields. 
 
(iv) Stone breaker shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 
 
(v) When workers are employed in sewers and manholes, which are in active use, 
the contractors shall ensure that the manhole covers are opened and ventilated 
atleast for an hour before the workers are allowed to get into the manholes, and 
the manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measure are adhered to :- 
 
(a) Entry for workers into the line shall not be allowed except under supervision of 
the JE or any other higher officer. 
 
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for working 
inside. 
 
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 
 
(d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 
only with Oxygen kit. 
 
(e) Safety belt with rope should be provided to the workers. While working inside 
the manholes, such rope should be handled by two men standing outside to enable 
him to be pulled out during emergency. 
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(f) The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the safety of the 
public whenever cleaning works are undertaken during night or day. 
 
(g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 
(h) The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of slippery 
nature of the malba. 
 
(i) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the time 
up to which a worker may be allowed to work continuously inside the manhole. 
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
(k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for ventilating the 
manholes. The Motors for these shall be vapour proof and of totally enclosed type. 
Non sparking gas engines also could be used but they should be placed at least 2 
metres away from the opening and on the leeward side protected from wind so 
that they will not be a source of friction on any inflammable gas that might be 
present. 
(l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole. 
(m) The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable air 
blowers (when necessary). They must be supplied with barrier cream for anointing 
the limbs before working inside the sewer lines. 
(n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to 
manhole well. 
(o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 
(p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final. 
(vi) The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:- 
 
(a) No paint containing lead or lead products shall be used except in the form of 
paste or ready made paint. 
 
(b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped. 
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(c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on 
the cessation of work. 
 
9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) 
the Contractor shall not employ women and men below the age of 18 on the work 
of painting with product containing lead in any form, wherever men above the age 
of 18 are employed on the work of lead painting, the following principles must be 
observed for such use : 
 
(i) White lead, sulphate of lead or product containing these pigment, shall not be 
used in painting operation except in the form of pastes or paint ready for use. 
 
(ii) Measures shall be taken, wherever required in order to prevent danger arising 
from the application of a paint in the form of spray. 
 
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out 
of from dust caused by dry rubbing down and scraping. 
 
(iv) Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work. 
 
(v) Overall shall be worn by working painters during the whole of working period. 
 
(vi) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 
 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and 
shall be subsequently verified by medical man appointed by competent authority 
of C.P.W.D PWD(DA). 
 
(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of 
workers. 
 
(ix) Instructions with regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 
10. When the work is done near any place where there is risk of drowning, all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision, 
should be made for prompt first aid treatment of all injuries likely to be obtained 
during the course of the work. 
 
11. Use of hoisting machines and tackle including their attachments, anchorage 
and supports shall conform to the following standards or conditions :- 
 
(i) (a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defects and shall be kept repaired and in 
good working order. 
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(b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 
 
(ii) Every crane driver or hoisting appliance operator, shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 
 
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension, the safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of a 
hoisting machine having a variable safe working load each safe working load and 
the condition under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
 
(iv) In case of departmental machines, the safe working load shall be notified by 
the Electrical Engineer-in-Charge. As regards contractor‟s machines the contractors 
shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load. Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not 
wear any rings, watches and carry keys or other materials which are good 
conductors of electricity. 
 
13. All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 
 
14. These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
contractor. 
 
15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection 
by the Labour Officer or Engineer-in-Charge of the department or their 
representatives. 
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16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 
 
 
 
 

Contractor‟s Labour Regulations 
 
1. SHORT TITLE 
These regulations may be called the IIM Indore Contractors Labour Regulations. 
 
2. DEFINITIONS 
i) Workman means any person employed by IIM Indore or its contractor directly or 
indirectly through a subcontractor with or without the knowledge of the IIM Indore 
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical 
work for hire or reward, whether the terms of employment are expressed or 
implied but does not include any person :- 
 
a) Who is employed mainly in a managerial or administrative capacity : or 
 
b) Who, being employed in a supervisory capacity draws wages exceeding five 
hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly of 
managerial nature: or  
 
c) Who is an out worker, that is to say, person to whom any article or materials are 
given out by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or otherwise processed for 
sale for the purpose of the trade or business of the principal employers and the 
process is to be carried out either in the home of the out worker or in some other 
premises, not being premises under the control and management of the principal 
employer. 
 
No person below the age of 14 years shall be employed to act as a workman. 
 
ii) Fair Wages means wages whether for time or piece work fixed and notified 
under the provisions of the Minimum Wages Act from time to time. 
 
iii) Contractors shall include every person who undertakes to produce a given 
result other than a mere supply of goods or articles of manufacture through 
contract labour or who supplies contract labour for any work and includes a 
subcontractor. 
 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. 
The working day shall be so arranged that inclusive of interval for rest, if any, it 
shall not spread over more than 12 hours on any day. 
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ii) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week, he shall be paid over time for the extra hours put 
in by him at double the ordinary rate of wages. 
 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 
accordance with the provisions of the Minimum Wages (Central) Rules 1960 as 
amended from time to time irrespective of whether such worker is governed by the 
Minimum Wages Act or not. 
 
b) Where the minimum wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding 
day, provided he has worked under the same contractor for a continuous period of 
not less than 6 days. 
 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for 
the whole day on one of the five days immediately before or after the normal 
weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 
 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 
The contractor shall before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a clear and 
legible condition in conspicuous places on the work, notices in English and in the 
local Indian languages spoken by the majority of the workers giving the minimum 
rates of wages fixed under Minimum Wages Act, the actual wages being paid, the 
hours of work for which such wage are earned, wages periods, dates of payments 
of wages and other relevant information as per Appendix „III‟. 
 
5. PAYMENT OF WAGES 
i) The contractor shall fix wage periods in respect of which wages shall be payable. 
ii) No wage period shall exceed one month. 
iii) The wages of every person employed as contract labour in an establishment or 
by a contractor where less than one thousand such persons are employed shall be 
paid before the expiry of seventh day and in other cases before the expiry of tenth 
day after the last day of the wage period in respect of which the wages are 
payable.  
iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the second 
working day from the date on which his employment is terminated. 
v) All payment of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made 
within 48 hours of the last working day. 
vi) Wages due to every worker shall be paid to him direct or to other person 
authorised by him in this behalf. 
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vii) All wages shall be paid in current coin or currency or in both. 
viii) Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or permissible 
under the Payment of Wages Act 1956. 
ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor to 
the Engineer-in-Charge under 
acknowledgment. 
x) It shall be the duty of the contractor to ensure the disbursement of wages in the 
presence of the Junior Engineer or any other authorised representative of the 
Engineer-in-Charge who will be required to be present at the place and time of 
disbursement of wages by the contractor to workmen. 
xi) The contractor shall obtain from the Junior Engineer or any other authorized 
representative of the Engineer-in-Charge as the case may be, a certificate under 
his signature at the end of the entries in the “Register of Wages” or the “Wage-
cum-Muster Roll” as the case may be in the following form:- 
“Certified that the amount shown in column No ......................has been paid to 
the workman concerned in my presence on ........................... at 
........................“  
 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind 
except the following:- 
(a) Fines 
(b) Deductions for absence from duty i.e. from the place or the places where by 
the terms of his employment he is required to work. The amount of deduction shall 
be in proportion to the period for which he was absent. 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglect or default. 
(d) Deduction for recovery of advances or for adjustment of overpayment of 
wages, advances granted shall be entered in a register. 
(e) Any other deduction which the Central Government may from time to time 
allow. 
 
(ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour Commissioner. 
 
Note :- An approved list of Acts and Omissions for which fines can be imposed is 
enclosed at Appendix-X 
 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall 
be made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 
 
(iv) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 
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(v) No fine imposed on any worker shall be recovered from him by instalment, or 
after the expiry of sixty days from the date on which it was imposed. 
 
(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 
 
7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on 
contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971 (Appendix V). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) Rules 
1971 (Appendix VI). 
(iv) Register of accident - The contractor shall maintain a register of accidents in 
such form as may be convenient at the work place but the same shall include the 
following particulars: 
 
a) Full particulars of the labourers who met with accident. 
b) Rate of Wages. 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date and time when admitted in Hospital, 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical 
Officer. 
k) Claim required to be paid under Workmen‟s Compensation Act. 
I) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks 
 
v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 
Rules 1971 (Appendix-XI) 
 
The contractor shall display in a good condition and in a conspicuous place of work 
the approved list of acts and omissions for which fines can be imposed (Appendix-
X) 
 
vi) The contractor shall maintain a Register of deductions for damage or loss in 
Form XX of the CL (R&A) Rules 1971 (Appendix-XII) 
 
vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIII) 
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viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIV) 
 
8. ATTENDANCE CARD-CUM-WAGE SLIP 
 
i) The contractor shall issue an Attendance card-cum-wage slip to each workman 
employed by him in the specimen form at (Appendix-VII) 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest interval, 
before he actually starts work. 
iv) The card shall remain in possession of the worker during the wage period under 
reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card 
at least a day prior to the disbursement of wages in respect of the wage period 
under reference. 
 
vi) The contractor shall obtain the signature or thumb impression of the worker on 
the wage slip at the time of disbursement of wages and retain the card with 
himself. 
 
9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 
 
10. SERVICE CERTIFICATE 
On termination of employment for any reason whatsoever the contractor shall 
issue to the workman whose services have been terminated, a Service certificate in 
Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX) 
 
11. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be 
preserved in original for a period of three years from the date of last entries made 
in them and shall be made available for inspection by the Engineer-in-Charge or 
Labour Officer or any other officers authorised by the Ministry of Urban 
Development in this behalf. 
 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Officer or any person authorised by Central Government on their behalf 
shall have power to make enquires with a view to ascertaining and enforcing due 
and proper observance of Fair Wage Clauses and the Provisions of these 
Regulations. He shall investigate into any complaint regarding the default made by 
the contractor or subcontractor in regard to such provision. 
 
13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorised as aforesaid shall submit a report of 
result of his investigation or enquiry to the Executive Engineer concerned 
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indicating the extent, if any, to which the default has been committed with a note 
that necessary deductions from the contractor‟s bill be made and the wages and 
other dues be paid to the labourers concerned. In case an appeal is made by the 
contractor under Clause 13 of these regulations, actual payment to labourers will 
be made by the Executive Engineer after the Chief Engineer has given his decision 
on such appeal. 
 
i) The Executive Engineer shall arrange payments to the labour concerned within 
45 days from the receipt of the report form the Labour Officer or the Chief 
Engineer as the case may be. 
 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer 
or other person so authorised may appeal against such decision to the Chief 
Engineer concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Executive Engineer concerned but 
subject to such appeal, the decision of the officer shall be final and binding upon 
the contractor. 
 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or enquiry 
under these regulations by:- 
a) An officer of a registered trade union of which he is a member. 
 
b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an 
officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in which the 
worker is employed. 
 
ii) An employer shall be entitled to be represented in any investigation or enquiry 
under these regulations by :- 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association 
referred to in clause (a) is affiliated. 
 
c) Where the employers is not a member of any association of employers, by an 
officer of association of employer connected with the industry in which the 
employer is engaged or by any other employer, engaged in the industry in which 
the employer is engaged. 
 
(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of 
his workers or to his agent at a convenient time and place after due notice is 
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received or to the Labour Officer or any other person, authorised by the Central 
Government on his behalf. 
 
17. SUBMISSIONS OF RETURNS 
The contractor shall submit periodical returns as may be specified from time to 
time. 
 
18. AMENDMENTS 
The Central Government may from time to time add to or amend the regulations 
and on any question as to the application/Interpretation or effect of those 
regulations the decision of the Chief Engineer concerned shall be final. 
 
19. Reference documents for Appendices / formats mentioned under the head of 
„Contractor‟s Labour Regulations‟- http://cpwd.gov.in/Publication/GCC14.pdf 
page no 82 onwards of the document. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://cpwd.gov.in/Publication/GCC14.pdf
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond 
 
In consideration of the Director, IIM Indore(hereinafter called “The IIM Indore”) 
having offered to accept the terms and conditions of the proposed agreement 
between…………………………….and …………….....................…… (hereinafter called 
“the said Contractor(s)”) for the work…………………………………………………… (hereinafter 
called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs. …………. (Rupees ………………………………… only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in 
accordance with the terms and conditions in the said agreement. 
 
1.  We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the IIM Indore an amount not exceeding Rs. ……………………….. 
(Rupees………………. Only) on demand by the IIM Indore. 
 
2.  We, ……………………………….(indicate the name of the Bank) do hereby 
undertake to pay the amounts due and payable under this guarantee without any 
demure, merely on a demand from the IIM Indore stating that the amount claimed 
as required to meet the recoveries due or likely to be due from the said 
contractor(s). Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs. 
………………….. (Rupees ……………….only) 
 
3.  We, the said bank further undertake to pay the IIM Indore any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in 
any suit or proceeding pending before any court or Tribunal relating thereto, our 
liability under this present being absolute and unequivocal. The payment so made 
by us under this bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) shall have no claim against us for making such 
payment. 
 
4.  We, ……………………………. (indicate the name of the Bank) further agree that 
the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said agreement and that it 
shall continue to be enforceable till all the dues of the IIM Indore under or by 
virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-in- Charge on behalf of the 
IIM Indore certified that the terms and conditions of the said agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee. 
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5.  We, ……………………………. (indicate the name of the Bank) further agree with 
the IIM Indore that the IIM Indore shall have the fullest liberty without our consent 
and without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said agreement or to extend time of performance by 
the said Contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the IIM Indore against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of omission on the part of the IIM Indore or any indulgence by the 
IIM Indore to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect 
of so relieving us. 
 
6.  This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s). 
 
7.  We, ……………………………. (indicate the name of the Bank) lastly undertake not 
to revoke this guarantee except with the previous consent of the IIM Indore in 
writing. 
 
8.  This guarantee shall be valid up to …………………………unless extended on 
demand by the IIM Indore. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ………………..) and 
unless a claim in writing is lodged with us within six months of the date of expiry 
or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged. Dated the ………………..day of 
……………………for………………….(indicate the name of the Bank). 
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PROFORMA OF SCHEDULES 
 
SCHEDULE „A‟ 
 
Schedule of quantities (as per Financial Bid). 
 
SCHEDULE „B‟ 
 
Schedule of materials to be issued to the contractor. – Deleted. 
 
SCHEDULE „C‟ 
 
Tools and plants to be hired to the contractor – Deleted. 
 
SCHEDULE „D‟ 
 
Extra schedule for specific requirements/document for the work, if any. - To be 
intimated later if required. 
 
SCHEDULE „E‟ 
 
Reference to General Conditions of contract laid down in the tender document. 
Name of Work: “Construction of protective retaining wall 
betweenadministration block & Utility-2 and One behind Underground water 
tank at IIM Indore campus.” 
 
Estimated cost of work: Rs. 96,17,445/- 

(i) Earnest money: Rs. 1,92,349/-(to be returned after receiving 
performance guarantee) 

(ii) Performance Guarantee: 5% of tendered value. 
(iii) Security Deposit: 2.5% of tendered value. 

or 
2.5% of tendered value plus 50% of PG for contracts involving maintenance 

of the building and services/ other work after construction of same building and 
services/ other work. 
 
SCHEDULE „F‟ 
 
GENERAL RULES :  Officer inviting tender- The Chief Engineer, IIM  
& DIRECTIONS  Indore on behalf of the Director IIM Indore. 
 
Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with    
Clauses 12.2 & 12.3.             See below                           
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Definitions: 
2(v)   Engineer-in-Charge                Chief Engineer 
2(viii)   Accepting Authority           Director  
2(x)   Percentage on cost of materials and      

labour to cover all overheads and profits.   15% 
 

2(xi)   Standard Schedule of Rates        CPWD DSR 2014 
2(xii)   Department        Project Department, IIM Indore. 
9(ii)   Standard CPWD contract Form GCC 2014, 

CPWD Form 7/ 8 as modified & corrected.                   Upto date. 
 
Clause 1 

(i)  Time allowed for submission of Performance Guarantee 
from the date of issue of letter of acceptance                    10 Days 
 

(ii)  Maximum allowable extension with late fee @ 0.1% per day 
of Performance Guarantee amount beyond the period 
provided in (i) above …....                                        15 days 

       
 
Clause 2 
Authority for fixing compensation under clause 2. Chief Engineer/ Director, IIM 
Indore 

 
Clause 2A 
 

Whether Clause 2A shall be applicable                      Yes 
 
Clause 5 
 
Number of days from the date of issue of letter 
of acceptance for reckoning date of start           10 Days or date of  
         work order   
         whichever is earlier. 
 
Mile stone(s) as per table given below:- 
 

Sl. 
No. 

Description of Milestone 
(Physical) 
 

Time Allowed in 
months (from 
date of reckoning 
start) 

Amount to be 
with-held in case 
of non 
achievement of 
milestone 

1 Construction of protective 
retaining wall between 
Administration block & Utility-2 
and One behind Underground 
water tank at IIM Indore 
campus. 

08 (EIGHT) Months Rs. 5,00,000/- 
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Time allowed for execution of work.                         08 (EIGHT) Calendar 
Months. 
 
Authority to decide: 
 

(i) Extension of time –   Chief Engineer/Director, IIM Indore 
(ii) Rescheduling of mile stones-  Chief Engineer, IIM Indore 
(iii) Shifting of date of start in case of delay in handing over of site- Chief 

Engineer, IIM Indore 
 
Clause 6, 6A 
Clause applicable - (6 or 6A)                               6 A 
 
Clause 7 

Gross work to be done together with net payment 
/adjustment of advances for material collected, 
if any, since the last such payment for being 
eligible to interim payment                                  Rs. 25,00,000/- 

 
Clause 10A 
 
List of testing equipment to be provided by the contractor at site lab.- Deleted. 

 
Clause 10B(ii) 
 
Whether Clause 10 B (ii) shall be applicable                    Yes 
 
Clause 10CA – Deleted. 
 
Clause 10CC – Deleted. 
 

 
Clause 11 
 
Specifications to be followed        
for execution of work                   Relevant BIS code, CPWD 
            Specifications,CPWD works 
            manual, with up-to-date 
            correction slips. 
Clause 12 
 

Type of work: Construction of protective retaining wall between 
Administration block & Utility-2 and One behind Underground water tank at 
IIM Indore campus.” 
 

12.2 & 12.3  Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for work      50% 
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Clause 16 
 

Competent Authority for 
Deciding reduced rates.     Director IIM Indore. 

 
Clause 25 
 
Constitution of Dispute Redressal Committee (DRC) – Construction Committee of IIM 
        Indore. 
 
Clause 36 (i) 
 
Requirement of Technical Representative(s) and recovery Rate 
 

SI 
n
o 

Minimum 
Qualification 
of Technical 
Representativ
e 

Disciplin
e  

Designation 
(Principal 
Technical  
/Technical 
representativ
e) 

Minimum 
Experience 

Nu
mb
er 

Rate at which 
recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling provision 
of clause 36(i) 

Figures Words 

1 Graduate 
Engineer  

Civil Site Engineer Graduate 
Engineer  
with 
minimum 3 
year 
experience   

1 Rs.  
25,000/- 

Rupees 
twenty 
five 
thousan
d only 

2 Diploma 
Engineer 

Civil Supervisor Diploma 
Engineer 
with 5 year 
experience 

1 Rs. 
15,000/- 

Rupees 
Fifteen 
thousan
d only 

 
Assistant Engineers retired from Government services that are holding Diploma will 
be treated at par with Graduate Engineers. 
 
Diploma holder with minimum 10 year relevant experience with a reputed 
construction co. can be treated at par with Graduate Engineers for the purpose of 
such deployment subject to the condition that such diploma holders should not 
exceed 50% of requirement of degree engineers. 
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INTEGRITY PACT 
To, 
……………………….., 
……………………….., 
……………………….. 
 
Sub: NIT No. IIMI/Project/01/2017/35 File No.334 for the work of “Construction of 

protective retaining wall between Administration block & Utility-2 and One behind 

Underground water tank at IIM Indore campus.”. 

 
Dear Sir, 
 
It is here by declared that IIM Indore is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. The subject 
Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 
Bidder will sign the integrity Agreement, which is an integral part of tender/bid 
documents, failing which the tenderer/bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected. 
This declaration shall form part and parcel of the Integrity Agreement and signing 
of the same shall be deemed as acceptance and signing of the Integrity Agreement 
on behalf of the IIM Indore. 
 
Yours faithfully 
 
 
 
Chief Engineer 
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To, 
The Chief Engineer, 
IIM Indore (M.P.) 
 
Sub: Submission of Tender for the work of “Construction of protective retaining 

wall between Administration block & Utility-2 and One behind Underground water 

tank at IIM Indore campus.” 

 
Dear Sir, 
 
I/We acknowledge that IIM Indore is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 
the condition that I/We will sign the enclosed integrity Agreement, which is an 
integral part of tender documents, failing which I/We will stand disqualified from 
the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE 
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of 
the NIT. 
I/We confirm acceptance and compliance with the Integrity Agreement in letter 
and spirit and further agree that execution of the said Integrity Agreement shall be 
separate and distinct from the main contract, which will come into existence when 
tender/bid is finally accepted by IIM Indore. I/We acknowledge and accept the 
duration of the Integrity Agreement, which shall be in the line with Article 1 of the 
enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my/our failure to sign and accept the 
Integrity Agreement, while submitting the tender/bid, IIM Indore shall have 
unqualified, absolute and unfettered right to disqualify the tenderer/bidder and 
reject the tender/bid is accordance with terms and conditions of the tender/ bid. 
 
Yours faithfully 
 

 

 

(Duly authorized signatory of the Bidder) 
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INTEGRITY AGREEMENT 
 
This Integrity Agreement is made at ............... on this ........... day of ........... 
20...... 
BETWEEN 
The Director, IIM Indore represented through Chief Engineer, IIM Indore, 
(Hereinafter referred as the IIM Indore, Prabandh Shikhar, Rau-Pithampur Road, 
Indore „Principal/Owner‟, which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 
 
AND 
......................................................................................................
................................................... (Name and Address of the 
Individual/firm/Company) 
through……........................................................................................ 
(Hereinafter referred to as the (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 
 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT/Project/01/2017/35 
File No.334) (hereinafter referred to as “Tender/Bid”) and intends to award, under 
laid down organizational procedure, contract for “Construction of protective 
retaining wall between Administration block & Utility-2 and One behind 
Underground water tank at IIM Indore campus.” hereinafter referred to as the 
“Contract”.  
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of 
fairness/transparency in its relation with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or 
“Pact”), the terms and conditions of which shall also be read as integral part and 
parcel of the Tender/Bid documents and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner 
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(1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 
(a) No employee of the Principal/Owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. 
 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the Tender process or the Contract 
execution. 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 
 
(2) If the Principal/Owner obtains information on the conduct of any of its 
employees which is a criminal offence under the Indian Penal code 
(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles 
herein mentioned or if there be a substantive suspicion in this regard, the 
Principal/Owner will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and procedures. 
 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
(1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering 
process and throughout the negotiation or award of a contract. 
 
(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 
 
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal/Owner‟s employees involved in 
the Tender process or execution of the Contract or to any third person any 
material or other benefit which he/she is not legally entitled to, in order to obtain 
in exchange any advantage of any kind whatsoever during the Tender process or 
during the execution of the Contract. 
 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This applies 
in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 
 
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 
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purpose of competition or personal gain), or pass on to others, any information or 
documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. (d) The Bidder(s)/Contractor(s) of foreign 
origin shall disclose the names and addresses of agents/ representatives in India, if 
any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names 
and addresses of foreign agents/representatives, if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a 
tender but not both. Further, in cases where an agent participate in a tender on 
behalf of one manufacturer, he shall not be allowed to quote on behalf of another 
manufacturer along with the first manufacturer in a subsequent/parallel tender for 
the same item. 
 
(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the Contract. 
 
(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
 
(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm indulge in fraudulent practice means a willful misrepresentation or omission 
of facts or submission of fake/forged documents in order to induce public official 
to act in reliance thereof, with the purpose of obtaining unjust advantage by or 
causing damage to justified interest of others and/or to influence the procurement 
process to the detriment of the Government interests. 
 
(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm use Coercive Practices (means the act of obtaining something, compelling an 
action or influencing a decision through intimidation, threat or the use of force 
directly or indirectly, where potential or actual injury may befall upon a person, 
his/her reputation or property to influence their participation in the tendering 
process). 
 
Article 3: Consequences of Breach 
Without prejudice to any rights that may be available to the Principal/Owner 
under law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity 
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner‟s absolute right: 
 
(1) If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 above or in 
any other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
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determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided by the Principal/Owner. 
 
(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the 
right to terminate/determine the Contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to 
the Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 
 
(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 
or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further 
investigation. 
 
Article 4: Previous Transgression 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach 
or with Central Government or State Government or any other Central/State Public 
Sector Enterprises in India that could justify his exclusion from the Tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 
 
(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 
by any of its Subcontractors/sub-vendors. 
 
(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 
 
(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 
Pact between the Principal/ Owner and the bidder, along with the Tender or 
violate its provisions at any stage of the Tender process, from the Tender process. 
 
Article 6- Duration of the Pact 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or 
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till the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. If any claim is made/lodged during 
the time, the same shall be binding and continue to be valid despite the lapse of 
this Pacts as specified above, unless it is discharged/determined by the Competent 
Authority, IIM Indore. 
Article 7- Other Provisions 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 
 
(2) Changes and supplements need to be made in writing. Side agreements have 
not been made. 
 
(3) If the Contractor is a partnership or a consortium, this Pact must be signed by 
all the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be signed 
by a representative duly authorized by board resolution. 
 
(4) Should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact remains valid. In this case, the parties will strive to come to 
an agreement to their original intensions. 
 
(5) It is agreed term and condition that any dispute or difference arising between 
the parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration. 
 
Article 8- LEGAL AND PRIOR RIGHTS 
All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law 
and the same shall be deemed to be cumulative and not alternative to such legal 
rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 
this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 
the place and date first above mentioned in the presence of following witnesses: 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
................................................................ 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1............................................... 
(Signature, name and address) 
 
2................................................ 
(Signature, name and address) 
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Place: 
Dated: 

 

AGREEMENT 

 

THIS AGREEMENT made at Indore on the __________ day of _________ 2017 

between Indian Institute of Management Indore Rau- Pithampur Road, Indore 

(hereinafter called "The IIM INDORE" which expression shall, unless repugnant to 

the context or meaning thereof, include its administrators, successors and assigns) 

of the one part 

AND____________________________________________________________________

______  (herein after called "The Contractor" which expression shall, unless 

repugnant to the context or meaning thereof, include its successors and permitted 

assigns) of the other part. 

 

WHEREAS 

 

The IIM INDORE is desirous of carrying out the work of “Construction of 

protective retaining wall between Administration block & Utility-2 and One 

behind Underground water tank at IIM Indore campus.” 

 

The Works are to be executed as per the schedules mentioned in tender document 

drawings and specifications describing the works to be done. 

 

The Contractor has agreed to execute the said works subject to the provisions 

hereinafter contained and subject also to CPWD, General Conditions of Contract, 

Special conditions of contract, Safety Code, Model Rules for the protection of 

health and Sanitary arrangements for workers, Specifications, Preambles and 

Schedule of Quantities and installation schedule (all of which are hereinafter 

collectively referred to as the „said tender conditions‟) and strictly in accordance 

with the Scope of work annexed hereto at or for the respective rates set out in the 

Schedule of Quantities amounting to the sum as there under arrived at or such 

other sums as shall become payable there under (hereinafter referred to as the 

said tendered amount). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: - 

 

1. In consideration of the said tendered amount to be paid by The IIM INDORE 

to the Contractor at the time and in the manner set forth in the said tender 

conditions and in accordance with the Schedule of Payments to execute and 

complete the work shown upon the said Drawings strictly in accordance with 

the specifications and Schedule of Quantities.  
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2. The said tender conditions, scope of work and the annexures hereto shall be 

read and considered as forming part of this contract and the parties hereto 

shall respectfully abide by to the said conditions and perform the agreement 

on their part respectively contained in the said conditions. 

 

3. The approved drawings if any, notice inviting tenders technical specification 

etc. shall also form the basis of this contract.  

 

4. This contract is neither a Lump sum Contract, nor a piece work contract, 

but is a contract on item rate basis to be carried out and to be paid for 

according to the Schedule of Payments at the rates contained in the 

Schedule of Quantities.  

 

5. The contract herein contained shall comprise not only the works mentioned 

above but all subsidiary works connected therewith within the same site as 

may be ordered to be done from time to time by the said Engineer In charge 

for the time being, even if such work may not be shown on the said 

Drawings or described in the said Specifications and Schedule of Quantities.  

 

6. The IIM INDORE reserves to themselves the right of altering the drawings and 

the nature of the work by adding to or omitting from the scope of work any 

item of work or portions of the same without prejudice to this contract.  

 

7. Time shall be considered as the essence of this contract and the Contractor 

hereby agrees to commence the work within 10 days from the date of work 

order or from the date of handing over of the site, as provided for in the 

said terms and conditions, whichever is later, and shall complete the entire 

work within the specified period, subject nevertheless the provisions for 

extension of time as may be agreed to by the IIM INDORE and as contained in 

the said conditions.  

 

8. All payments by the IIM INDORE under this contract shall be made only at 

Indore.  

 

9. All disputes arising out of or in any way connected with this contract shall 

be deemed to have arisen at Indore and courts in Indore only shall have 

jurisdiction to determine the same.  

 

10. That the contract and several parts of this contract have been read by the 

contractor and fully understood by him. The contractor shall not be entitled 

for payment beyond tendered quantities unless ordered specifically by 

written instructions of Director IIM INDORE.  
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11. This contract shall be signed in duplicate, the original whereof shall be kept 

in the custody of the IIM INDORE, and the duplicate with the Contractor. 

 

 

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and two 

duplicates hereof through his duly authorized official and the Contractor has 

caused these presents and two duplicates hereof under his common seal by his duly 

authorized representative at the place and on the date month and year first herein 

above written. 

 

SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 

 

Signature: 

Name: 

Designation: 

 

IN THE PRESENCE OF 

 

(1) Signature: 

Name: 

Address: 

 

 

(2) Signature: 

Name: 

                                                                       Address: 

 

SIGNED, SEALED AND DELIVERED BY the Contractor M/s.____________________ 

____________________________. 

 

Signature: 

Name: 

Designation: 

 

IN THE PRESENCE OF 

 

(1) Signature: 

 Name: 

Address: 

 

 

(2) Signature: 
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Name: 

Address: 
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Annexure-I 

 
TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 

 
 
PARTICULAR SPECIFICATION FOR CIVILWORK 
 
1.0 GENERAL 

 
1.1 Subject to the nomenclature of the item and the specifications indicated 
hereafter the work, in general shall be carried out in accordance with the CPWD 
Specifications 2009 read with correction slips issued up to the date of receipt of 
tenders and relevant ISCODES. 
 
1.2 Wherever reference to any Indian Standards Specifications occurs in the 
documents relating to this contract the same shall be inclusive of all amendments 
issued thereto or revisions thereof , if any, up to the date of receipt of tenders. 
 
1.3 Before commencement of the work the contractor shall co-relate nomenclature 
of the items with all the relevant architectural and structural drawings to satisfy 
himself that the information available there from is complete and unambiguous. The 
figures and written dimensions on the drawing shall be followed. The dimensions shall 
not be scaled out. The contractor shall submit for approval of Engineer-in-charge his 
workshop drawings and the sample of work to be performed under the specified items 
of work before actually commencing the mass execution of work under the item. 
Nothing extra shall be payable on this account. 
 
1.4 The discrepancy in the drawings issued if any shall be brought to the notice of 
engineer in charge for immediate decision before execution of the work. The 
contractor, alone shall be responsible for any loss or damage occurring by the 
commencement of work on the basis of any erroneous information and no claim 
whatever shall be entertained on this account. 

 
1.5 In the event of any difference or discrepancy in the description of any item or its 
specifications, the same shall be resolved in the following sequence and decision of 
Engineer-in-charge shall be conclusive, final and binding on the contractor. 

 
a) The nomenclature of the item shall take precedence over all and anything stated 
elsewhere. 
 
b) The condition and specifications attached to the tender documents shall take 
precedence over the provisions of CPWD specifications 2009 (Volume I & II) with up to 
date correction slips and relevant IS Codes. 
 
c)  The specifications 2009 (Volume I & II) amended correction slip up to the date of 
opening tender shall take precedence over provisions of relevant IS Codes. 
 
d)  In case, it is not possible to resolve the dispute with the help of tender documents 
the provisions of relevant I.S.Codes hall be relied upon. 
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e)   In case, it is not possible to resolve the dispute with the help of any above stated 
documents the decision and directions of Engineer-in-charge shall be followed for 
execution and completion of any item of work. 
 
 
2.0 EARTH WORK 
 
2.0 DEFINITIONS 
Lead: All distances shall be measured over the shortest practical route and not 
necessarily the route actually taken. Route other than shortest practical route may be 
considered in cases of unavoidable circumstances and approved by Engineer-in-charge 
along with reasons in writing. Carriage by manual labour shall be reckoned in units of 
50 metres or part thereof. Carriage by animal and mechanical transport shall be 
reckoned in one km. unit. Distances of 0.5 km. or more shall be taken as 1 km. and 
distance of less than 0.5 km. shall be ignored. However, when the total lead is less 
than 0.5 km., it will not be ignored but paid for separately in successive stages of 50 
metres subject to the condition that the rate worked on this basis does not exceed the 
rate for initial lead of 1 km. by mechanical/animal transport. 
 Lift: The vertical distance for removal with reference to the ground level. The 
excavation up to 1.5 metres depth below the ground level and depositing the 
excavated materials upto 1.5 metres above the ground level are included in the rate of 
earth work. Lifts inherent in the lead due to ground slope shall not be paid for. 
Safety rules: Safety rules as laid down by the statutory authority and as provided in 
National Building Code (NBC) shall be followed. 
 
2.1 CLASSIFICATION OF SOILS 
2.1.0 The earthwork shall be classified under the following categories and measured 
separately for each category: 
(a) All kind of soils: Generally any strata, such as sand, gravel, loam, clay, mud, black 
cotton moorum, shingle, river or nallah bed boulders, siding of roads, paths etc. and 
hard core, macadam surface of any description (water bound, grouted tarmac etc.), 
lime concrete mud concrete and their mixtures which for excavation yields to 
application of picks, showels, jumper, sacrifiers, ripper and other manual digging 
implements. 
(b) Ordinary rock: Generally any rock which can be excavated by splitting with crow 
bars or picks and does not require blasting, wedging or similar means for excavation 
such as lime stone, sand stone, hard laterite, hard conglomerate and un-reinforced 
cement concrete below ground level. If required light blasting may be resorted to for 
loosening the materials but this will not in any way entitle the material to be classified 
as „Hard rock‟. 
(c) Hard rock: Generally any rock or boulder for the excavation of which blasting is 
required such as quartzite, granite, basalt, reinforced cement concrete (reinforcement 
to be cut through but not separated from concrete) below ground level and the like. 
 
(d) Hard rock (blasting prohibited): Hard rock requiring blasting as described under (c) 
but where the blasting is prohibited for any reason and excavation has to be carried 
out by chiseling, wedging, use of rock hammers and cutters or any other agreed 
method. 
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2.2 ANTIQUITIES AND USEFUL MATERIALS 
2.2.1 Any finds of archaeological interest such as relics of antiquity, coins, fossils or 
other articles of value shall be delivered to the Engineer-in-Charge and shall be the 
property of the Government. 
2.2.2 Any material obtained from the excavation which in the opinion of the Engineer-
in-Charge is useful shall be stacked separately in regular stacks as directed by the 
Engineer-in-Charge and shall be the property of the Government. 
2.3 PROTECTIONS 
2.3.1 Excavation where directed by the Engineer-in-Charge shall be securely 
barricaded and provided with proper caution signs, conspicuously displayed during the 
day and properly illuminated with red lights and/or written using fluorescent reflective 
paint as directed by engineer in charge during the night to avoid accident. 
2.3.2 The Contractor shall take adequate protective measures to see that the 
excavation operations do not damage the adjoining structures or dislocate the 
services. Water supply pipes, sluice valve chambers, sewerage pipes, manholes, 
drainage pipes and chambers, communication cables, power supply cables etc. met 
within the course of excavation shall be properly supported and adequately protected, 
so that these services remain functional. However, if any service is damaged during 
excavation shall be restored in reasonable time. 
2.3.3 Excavation shall not be carried out below the foundation level of the adjacent 
buildings until underpinning, shoring etc. is done as per the directions of the Engineer-
in-Charge for which payment shall be made separately. 
2.3.4 Any damages done by the contractor to any existing work shall be made good by 
him at his own cost. Existing drains pipes, culverts, over head wires, water supply lines 
and similar services encountered during the course of execution shall be protected 
against damage by the contractor. The contractor shall not store material or otherwise 
occupy any part of the site in manner likely to hinder the operations of such services. 
2.4 SITE CLEARANCE 
2.4.1 Before the earth work is started, the area coming under cutting and filling shall 
be cleared of shrubs, rank vegetation, grass, brushwood, trees and saplings of girth up 
to 30cm measured at a height of one metre above ground level and rubbish removed 
up to a distance of 50 metres outside the periphery of the area under clearance. The 
roots of trees and saplings shall be removed to a depth of 60cm below ground level or 
30 cm below formation level or 15 cm below sub grade level, whichever is lower, and 
the holes or hollows filled up with the earth, rammed and leveled. 
2.4.2 The trees of girth above 30 cm measured at a height of one metre above ground 
shall be cut only after permission of the Engineer-in-Charge is obtained in writing. The 
roots of trees shall also be removed as specified in 2.4.1. payment for cutting such 
trees and removing the roots shall be made separately. 
2.4.3 Existing structures and services such as old buildings, culverts, fencing, water 
supply pipe lines, sewers, power cables, communication cables, drainage pipes etc. 
within or adjacent to the area if required to be diverted/removed, shall be 
diverted/dismantled as per directions of the Engineer-in-Charge and payment for such 
diversion/dismantling works shall be made separately. 
2.4.4 In case of archaeological monuments within or adjacent to the area, the 
contractor shall provide necessary fencing alround such monuments as per the 
directions of the Engineer-in-Charge and protect the same properly during execution of 
works. Payment for providing fencing shall be made separately. 
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2.4.5 Lead of 50 m mentioned in the „Schedule Of Quantities‟ is the average lead for 
the disposal of excavated earth within the site of work. The actual lead for the lead 
for the disposal of earth may be more or less than the 50 m for which no cost 
adjustment shall be made in the rates. 
2.4.6 Disposal of Earth shall be disposed off at the specified location or as decided by 
the Engineer-in- Charge. The contractor has to take written permission about place of 
disposal of earth before the earth is disposed off, from Engineer-in-Charge. 
2.5 SETTING OUT AND MAKING PROFILES 
2.5.1 A masonry pillar to serve as a bench mark will be erected at a suitable point in 
the area, which is visible from the largest area. This bench mark shall be constructed 
as per CPWD specifications and connected with the standard bench mark as approved 
by the Engineer-in-Charge. Necessary profiles with strings stretched on pegs, bamboos 
or „Burjis‟ shall be made to indicate the correct formation levels before the work is 
started. The contractor shall supply labour and material for constructing bench mark, 
setting out and making profiles and connecting bench mark with the standard bench 
mark at his own cost. The pegs, bamboos or „Burjis‟ and the bench mark shall be 
maintained by the contractor at his own cost during the excavation to check the 
profiles. 
2.5.2 The ground levels shall be taken at 5 to 15 metres intervals (as directed by the 
Engineer-in- Charge) in uniformly sloping ground and at closer intervals where local 
mounds, pits or undulations are met with. The ground levels shall be recorded in field 
books and plotted on plans. The plans shall be drawn to a scale of 5 metres to one cm 
or any other suitable scale decided by the Engineer-in-Charge. North direction line and 
position of bench mark shall invariable be shown on the plans. These plans shall be 
signed by the contractor and the Engineer-in-Charge or their authorized 
representatives before the earth work is started. The labour required for taking levels 
shall be supplied by the contractor at his own cost. 
 
2.7 EXCAVATION IN ALL KINDS OF SOILS 
2.7.1 All excavation operations manually or by mechanical means shall include 
excavation and „getting out‟ the excavated materials. In case of excavation for 
trenches, basements, water tanks etc. „getting out‟ shall include throwing the 
excavated materials at a distance of at least one metre or half the depth of 
excavation, whichever is more, clear off the edge of excavation. In all other cases 
„getting out‟ shall include depositing the excavated materials as specified. The 
subsequent disposal of the excavated material shall be either stated as a separate item 
or included with the items of excavation stating lead. 
2.7.2 During the excavation the natural drainage of the area shall be maintained. 
Excavation shall be done from top to bottom. Undermining or undercutting shall not be 
done. 
2.7.3 In firm soils, the sides of the trenches shall be kept vertical upto a depth of 2 
metres from the bottom. For greater depths, the excavation profiles shall be widened 
by allowing steps of 50 cms on either side after every 2 metres from the bottom. 
Alternatively, the excavation can be done so as to give slope of 1:4 (1 horizontal : 4 
vertical). Where the soil is soft, loose or slushy, the width of steps 
shall be suitably increased or sides sloped or the soil shored up as directed by the 
Engineer-in- Charge. It shall be the responsibility of the contractor to take complete 
instructions in writing from the Engineer-in-Charge regarding the stepping , sloping or 
shoring to be done for excavation deeper than 2 metres. 
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2.7.4 The excavation shall be done true to levels, slope, shape and pattern indicated 
by the Engineer-in- Charge. Only the excavation shown on the drawings with additional 
allowances for centering and shuttering or as required by the Engineer-in-Charge shall 
be measured and recorded for payment. 
2.7.5 In case of excavation for foundation in trenches or over areas, the bed of 
excavation shall be to the correct level or slope and consolidated by watering and 
ramming. If the excavation for foundation isdone to a depth greater than that shown in 
the drawings or as required by the Engineer-in-Charge, the excess depth shall be made 
good by the contractor at his own cost with the concrete of the mix used for levelling/ 
bed concrete for foundations. Soft/defective spots at the bed of the foundations shall 
be dug out and filled with concrete (to be paid separately) as directed by the 
Engineer-in-Charge. 
2.7.6 While carrying out the excavation for drain work care shall be taken to cut the 
side and bottom to the required shape, slope and gradient. The surface shall then be 
properly dressed. If the excavation is done to a depth greater than that shown on the 
drawing or as required by the Engineer-in-Charge, the excess depth shall be made good 
by the contractor at his own cost with stiff clay puddle at places where the drains are 
required to be pitched and with ordinary earth, properly watered and rammed, where 
the drains are not required to be pitched. In case the drain is required is to be 
pitched, the back filling with clay puddle, if required, shall be done simultaneously as 
the pitching work proceeds. The brick pitched storm water drains should be avoided as 
far as possible in filled-up areas and loose soils. 
2.7.7 In all other cases where the excavation is taken deeper by the contractor, it 
shall be brought to the required level by the contractor at his own cost by filling in 
with earth duly watered, consolidated and rammed. 
2.7.8 In case the excavation is done wider than that shown on the drawings or as 
required by the Engineer-in-Charge, additional filling wherever required on the 
account shall be done by the contractor at his own cost. 
2.7.9 The excavation shall be done manually or by mechanical means as directed by 
Engineer-in-charge considering feasibility, urgency of work, availability of labour 
/mechanical equipments and other factors involved. Contractor shall ensure every 
safety measures for the workers. Neither any deduction will be made nor any extra 
payment will be made on this account. 
2.8 EXCAVATION IN ORDINARY/HARD ROCK 
2.8.1 All excavation operations shall include excavation and „getting out‟ the 
excavated matter. In case of excavation for trenches, basements, water tanks etc. 
„getting out‟ shall include throwing the excavated materials at a distance of at least 
one metre or half the depth of excavation, whichever is more, clear off the edge or 
excavation. In all other cases „getting out‟ shall include depositing the excavated 
materials as specified. The subsequent disposal of the excavated material shall be 
either stated as a separate item or included with the item of excavation stating lead. 
2.8.2 During the excavation, the natural drainage of the area shall be maintained. 
Excavation shall be done from top to bottom. Undermining or under cutting shall not 
be done. 
2.8.3 Where hard rock is met with and blasting operations are considered necessary, 
the contractor shall obtain the approval of the Engineer-in-Charge in writing for 
resorting to the blasting operations. Blasting operations shall be done as specified in 
para 2.6 and chiseling shall be done to obtain correct levels, slopes, shape and pattern 
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of excavation as per the drawings or as required by the Engineer-in-Charge and nothing 
extra shall be payable for chiseling. 
2.8.4 Where blasting operations are prohibited or are not practicable, excavation in 
hard rock shall be done by chiseling. 
2.8.5 In ordinary rock excavation shall be carried out by crowbars, pick axes or 
pneumatic drills and blasting operation shall not be generally adopted. Where blasting 
operations are not prohibited and it is practicable to resort to blasting for excavation 
in ordinary rock, contractor may do so with the permission of the Engineer-in-Charge in 
writing but nothing extra shall be paid for this blasting.  
2.8.6 If the excavation for foundations or drains is done to a depth greater than that 
shown in the drawings or as required by the Engineer-in-Charge. The excess depth shall 
be made good by the contractor at his own cost with the concrete of the mix used for 
levelling/ bed concrete for foundations. Soft/ defective spots at the bed of 
foundations shall be dug out and filled with concrete (to be paid separately) as 
directed by the Engineer-in-Charge. 
2.8.7 In all other cases where the excavation is taken deeper by the contractor, it 
shall be brought to the required level by the contractor at his own cost by filling with 
earth duly watered, consolidated and rammed. 
2.8.8 In case the excavation is done wider than that shown on the drawings or as 
required by the Engineer-in-Charge, filling wherever required on this account shall be 
done by the contractor at his own cost. 
2.8.9 Only the excavation shown on the drawings or as required by the Engineer-in-
Charge shall be measured and recorded for payment except in case of hard rock, 
where blasting operations have been resorted to, excavation shall be measured to the 
actual levels, provided the Engineer-in-Charge is satisfied that the contractor has not 
gone deeper than what was unavoidable. 
2.8.10 The excavation shall be done manually or by mechanical means as desired by 
Engineer-in- Charge considering feasibility, urgency of work, availability of labour 
/mechanical equipments and other factors involved Contractor shall ensure every 
safety measures for the workers. Neither any deductionwill be made nor any extra 
payment will be made on this account. 
2.9 EARTH WORK BY MECHANICAL MEANS 
Earth work by mechanical means involves careful planning keeping in view site 
conditions i.e. type of soil, nature of excavation, distances through which excavated 
soil is to be transported and working space available for employing these machines. 
The earth moving equipment should be accordingly selected. The earth moving 
equipment consists of excavating and transporting equipment. Excavating equipments 
may be further classified as excavators and tractor based equipments. 
2.9.1 Excavators 
Excavators generally used at site are as follows: 
(i) Dipper–shovel : It is used for excavating against a face or bank consisting of open-
top bucket or dipper with a bottom opening door, fixed to an arm or dipper stick which 
slides and pivots on the jib of the crane. It is suitable for excavating all clay chalk and 
friable materials and for handling rock and stone. However, it is not suitable for 
surface excavation for which a skimmer is used. 
(ii) Backhoe : It is similar to face shovel except that the dipper stick pivots on the end 
of the jib and the dipper or bucket works towards the chassis and normally has no 
bottom door but is emptied by swinging away from the chassis to invert the bucket. It 
may be designed to carry both a front –mounted bucket loading mechanism and a rear 
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mounted backhoe. It is mainly used to excavate trenches and occasionally used for the 
excavation of open areas such as small basements. 
In the backhoe mode the bucket lifts, swings and discharges materials while the 
undercarriage is stationary. When used in the „loader‟ mode, the machine loads or 
excavated through forward motion of the machine, and lifts, transports and discharges 
materials. 
(iii) Skimmer : This arrangement is similar to the face shovel except that in this case 
the bucket slides on rollers directly along the jib and thus has a more restricted 
movement. It is used for surface excavation and levelling in conjunction with transport 
to haul away the excavated material. 
(iv) Dragline : It is usually fitted with a long slender boom or jib and the bucket, which 
in operation faces towards the machine and has no door, is supported by cable only as 
on a crane. It works from the side of the excavation at normal ground level and is used 
for excavating large open excavations such as basements when the depth is beyond the 
limit of the boom of a backhoe. It is commonly used for open cast mining operations. 
(v) Clamshell : It consists of two hinged half-buckets or jaws pivoted to a frame which 
is suspended by cable from a long jib of an excavation. The grab is used for deep 
excavations of limited area on all types of soil except rock. Crane and Grab is a variant 
of this type of equipment. 
2.9.2 Tractor–based Equipment 
It is a self–propelled crawler or wheeled machine used to exert a push or pull force 
through mounted equipment. It is designed either as attachments to normal tracked or 
wheeled tractors or as machines in which the earth moving attachments and the 
tractor are designed as a single integrated unit. A tractor, which is hydraulically 
operated, can be rigged as : 
(i) Loaders : It is used for loading, light dozing, scraping and grabbing operations, 
lifting and transporting the materials (loose earth, rubble, sand, gravel aggregate etc) 
at various sites through forward motion of the machine. 
(ii) Tractor Shovel : This consists of a tipping bucket at the front attached by strong 
pivoted arms or booms to the frame of the machine. It is used for stripping top soil, 
excavating against a face, bulldozing and for loading spoil or loose materials. It is 
similar to crawler dipper-shovel. 
(iii) Trench Digger : It operates on the same principle as a backhoe excavator except 
that the bucket is controlled by hydraulic rams instead of cables and pulleys. 
(iv) Scraper : Scrapers provide unique capability to excavate, load, haul and dump 
materials. Scrapers are available in various capacities by a number of manufacturers 
with options such as self – loading with elevators, twin engines or push-pull capability. 
They are cost effective where the haul distance is too long for bulldozers, yet too 
short for trucks. This distance typically ranges from 120 m to 1200 m; however, the 
economics should be evaluated for each project. Scraper has an open bowl with a 
cutting edge positioned between the axles, which cuts, loads, transports, discharges 
and spreads through forward motion of the machine. Loading through forward motion 
of the machine can be assisted by a powered mechanism (elevator) fixed to the 
scraper bowl. 
(v) Bulldozer and Angle-dozer : The most common equipment used for clearing and 
leveling activities is a bulldozer. The terms bulldozer is used to define a tractor 
mounted with a dozing blade. 
The bulldozer consists of a rectangular steel blade with renewable cutting edge set at 
right angles (capable of only tilting but not angling) to the direction of travel and 
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attached by steel arms to the side frames of a crawler tractor. It may be used for 
excavating natural soil or for moving loose soil or debris, which is pushed forward as 
the tractor forces it ahead. 
(vi) Angledozer is capable of both tilting and angling 
2.9.3 Transporting Equipment 
This implies horizontal movement primarily but it can involve some vertical movement 
too. 
(i) Dumpers : These are self-propelled wheeled machines, having an open body. It is 
designed for the transport of excavated materials and consists of a shallow tipping 
hopper or skip mounted on a wheeled chassis, such as, power barrow, dumper, multi-
skip dumpers, high discharge dumpers, dump truck, etc. These can be rear dump, side 
dump or bottom dump. 
(ii) Vibratory Roller : It is a single Drum Vibratory Roller for compaction of 
embankments, etc. The smooth drum version is for compaction of granular and mixed 
soil. The sheepsfoot Roller consists of a hallow cylindrical steel drum or drums on 
which projecting feet are mounted. These feet penetrate into the fill as a roller moves 
forward and cause compaction. The geometry of the foot may be sheep, club pyramid, 
cone or cylinder foot. Such rollers are employed for compaction (densification) of 
cohesive and semi-cohesive soils. 
2.10 FILLING 
2.10.1 The earth used for filling shall be free from all roots, grass, shrubs, rank 
vegetation, brushwood, tress, sapling and rubbish. 
2.10.2 Filling with excavated earth shall be done in regular horizontal layers each not 
exceeding 20 cm in depth. All lumps and clods exceeding 8 cm in any direction shall be 
broken. Each layer shall be watered and consolidated with steel rammer or ½ tonne 
roller. Where specified, every third and top must layer shall also be consolidated with 
power roller of minimum 8 tonnes. Wherever depth of filling exceeds 1.5 metre 
vibratory power roller shall be used to consolidate the filing unless otherwise directed 
by Engineer-in-charge. The top and sides of filling shall be neatly dressed. The 
contractor shall make good all subsidence and shrinkage in earth fillings, 
embankments, traverses etc. during execution and till the completion of work unless 
otherwise specified. 
2.11 MEASUREMENTS 
2.11.1 The length and breadth of excavation or filling shall be measured with a steel 
tape correct to the nearest cm. The depth of cutting or height of filling shall be 
measured, correct to 5 mm, by recording levels before the start of the work and after 
the completion of the work. The cubical contents shall be worked out to the nearest 
two places of decimal in cubic metres. 
2.11.1.1 In case of open footings up to the depth of 1.5 metres, alround excavation of 
30 cm. beyond the outer dimension of footing shall be measured for payment to make 
allowances for centering and shuttering. Any additional excavation beyond this limit 
shall be at the risk and cost of the contractor and shall not be measured for payment. 
2.11.1.2 In case of open footings/Rafts at a depth of more than 1.5 metre, alround 
excavation of 75 cmshall be measured for payment to make allowance for centering 
and shuttering. Additional excavation beyond this limit shall be at the risk and cost of 
the contractor and shall not be measured for payment. 
2.11.2 In case the ground is fairly uniform and where the site is not required to be 
levelled, the Engineer-in-Charge may permit the measurements of depth of cutting or 
height of filling with steel tape, correct to the nearest cm. In case of borrow pits, 
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diagonal ridges, cross ridges or dead-men, the position of which shall be fixed by the 
Engineer-in-Charge, shall be left by the contractor to permit accurate measurements 
being taken with steel tape on the completion of the work Deduction of such ridges 
and dead men shall be made from the measurements unless the same are required to 
be removed later on and the earth so removed is utilized in the work. In the latter 
case nothing extra will be paid for their removal as subsequent operation. 
2.11.3 Where ordinary rock and hard rock is mixed. The measurement of the 
excavation shall be made 
as specified in 2.11.1 and 2.11.2 The two kinds of rock shall be stacked separately and 
measured in stacks. The net quantity of the two kinds of rocks shall be arrived at by 
applying deduction of 50% to allow for voids in stacks. If the sum of net quantity of two 
kinds of rocks exceeds the total quantity of the excavated material, then the quantity 
for each type of rock shall be worked out from the total quantity in the ratio of net 
quantities in stack measurements of the two types of rocks. If in the opinion of the 
Engineering-in-charge stacking is not feasible, the quantity of ordinary and hard rock 
shall be worked out by means of cross-sectional measurements. 
2.11.4 Where soil, ordinary rock and hard rock are mixed, the measurements for the 
entire excavation shall be made as specified in 2.11.1 and 2.11.2 Excavated materials 
comprising hard rock and ordinary rock shall be stacked separately, measured, and 
each reduced by 50% to allow for voids to arrive at the quantity payable under hard 
rock and ordinary rock. The difference between the entire excavation and the sum of 
the quantities payable under hard rock and ordinary rock shall be paid for as 
excavation in ordinary soil or hard soil as the case may be. 
2.11.5 Where it is not possible or convenient to measure the depth of cutting by 
recording levels as specified in 2.11.1 quantity of excavation shall be worked out from 
filling. The actual measurements of the fill shall be calculated by taking levels of the 
original ground before start of the work after site clearance and after compaction of 
the fill as specified and the quantity of earth work so computed shall be reduced by 
10% in case of consolidated fills and by 5% in case the consolidation is done by heavy 
mechanical machinery to arrive at the net quantity of excavation for payment. No such 
deduction shall, however, be made in case of consolidation by heavy mechanical 
machinery at optimum moisture content, or when the consolidated filling is in confined 
situations such as under floors. 
2.11.6. Recording Measurements for Earth Levelling Work 2.11.6.1 Level Books: In case 
of levelling operations and earthwork, measurements are required to be recorded in 
level books in addition to Measurement Books. The Level Books should be numbered, 
accounted for and handled like Measurement Books. 
2.11.6.2 Preparatory Works: Before starting the earth work, following steps should be 
taken : 
(1) Original ground levels should be recorded in the Level Book in the presence of the 
contractor or his authorized representative, and should be signed by him and the 
Department Officer who records the levels. All the local mounds and depressions 
should be indicated clearly in the drawing and the field Level Book and should be 
checked by the Assistant Engineer/Executive Engineer before the levelling work is 
started. 
(2) A suitable baseline should be fixed with permanent masonry pillars at distances not 
exceeding 150 metres to provide a permanent reference line for facilitating check 
work. The base line (s) should be entered in the Level Book with co-ordinates. These 
baselines should be maintained till the final payment for the work has been made. 
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(3) While recording the levels, it should be ensured that the circuit is closed by taking 
final levels of the starting point or any other point, the R.L. of which was previously 
determined. 
(4) Plans showing initial levels, location of bench marks and reduced levels, should be 
prepared and signed by both the parties and attached to the agreement before 
commencement of the work. 
2.11.6.3 Test Check of the Levels 
(1) The Assistant Engineer should exercise test check at least to the extent of 50%, and 
the Executive Engineer at least to the extent of 10% where the value of this item of 
work exceeds 10% of the tender acceptance power of the Assistant Engineer. 
(2) The test check of the levels should be carried out independently by each officer, 
and the readings should be recorded in the prescribed Level Book in red ink against the 
old levels which should be neatly scored out wherever necessary. If the test check 
carried out reveals serious mistakes in the original levels, these should be taken or re-
taken and re-checked. 
(3) The test check carried out by an officer should be as representative as possible for 
the entire work done. 
(4) On completion of work, the levels should again be recorded in the Level Book and 
the contractor‟s signatures obtained. These levels should also be test checked by the 
Assistant Engineer/Executive Engineer to the same extent as indicated in (1) within 
one month of the date of completion of the earth work, and according to the 
procedure as laid down in the case of initial levels as indicated above. 
(5) The formation levels as per final execution of the work should be compared with 
the proposed formation levels and the work got rectified within permissible tolerance. 
2.11.6.4 Payment of Leveling Work 
(1) Every fourth running bill and the final bill should be paid on the basis of levels. 
(2) Intermediate payments can, however, be made on the basis of borrow pit 
measurements. The Executive Engineer should take care that the quantities thus 
assessed are not in any case more than the actual work done. 
2.11.6.5 Large Scale Leveling Work 
(1) In case of large scale levelling work involving both cutting and filling, an accurate 
site plan should be prepared before the work is commenced. The portions requiring 
cutting and filling shall then be divided into squares and corresponding squares into 
filling, which are complementary to the squares in cutting given the same number. 
(2) A table may be written upon the plan showing leads involved between the various 
complementary squares. This would form a lead chart for the work to be done. 
(3) Before the work of levelling is commenced, the lead chart shall be checked by the 
Assistant Engineer in the presence of the contractor or his authorized representative, 
and his signatures shall be obtained on the same. This should form an integral part of 
the contract and should be duly signed by both the integral parties before 
commencement of the work. 
(4) The quantity payable for earthwork shall be lower of the quantity derived from 
cutting or filling. The payment for lead shall be based on lead chart prepared in the 
aforesaid manner. 
2.11.6.6 Import of Earth: In case of earth to be imported, the area from where the 
earth is to be imported, should be pre-determined wherever possible before the start 
of the work, and wherever feasible, the average lead should be worked out and 
stipulated in the tender. After this is determined, initial levels of the area to be filled 
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should be recorded. The levels should be properly checked during the progress of work 
and on completion. 
2.12 RATES 
2.12.1 Rates for Earthwork shall include the following: 
(a) Excavation and depositing excavated material as specified. 
(b) Handing of antiquities and useful material as specified. 
(c) Protection as specified  
(d) Site clearance as specified . 
(e) Setting out and making profiles as specified . 
(f) Forming (or leaving) dead – men or „Tell Tales‟ in borrow pits and their removal 
after measurements. 
(g) Bailing out or pumping of rain water from excavations. 
(h) Initial lead of 50 m and lift of 1.5 m. 
(i) Blasting operations for hard rock as specified. 
2.12.2 No deduction shall be made from the rate if in the opinion of the Engineer- in-
charge, operations specified in 2.12.1 (b) to (h) are not required to be carried out on 
any account whatsoever. 
2.22 EARTH WORK FOR MAJOR WORKS 
2.22.1 Excavation shall be undertaken to the width of the Basement/Retaining wall 
footing including necessary margins for construction operation as per drawing or 
directed otherwise. Where the nature of  soil or the depth of the trench and season of 
the year, do not permit vertical sides, the contractor at his own expense shall put up 
the necessary shoring, strutting and planking or cut slopes with or without steps, to a 
safer angle or both with due regard to the safety of personnel and works and to the 
satisfaction of the Engineer. Measurement of plan area of excavation for payment shall 
be permitted only. 
2.22.2 All the major excavation shall be carried out by mechanical excavator. No extra 
payment shall be made for that. 
2.22.3 The contractor shall make at his own cost all necessary arrangements for 
maintaining water level, in the area where works are under execution low enough so as 
not to cause any harm to the work shall be considered as inclusive of pumping out or 
bailing out water, if required, for which no extra payment shall be made. This will 
include water coming from any source, such as rains, accumulated rain water, floods, 
leakages from sewer and water mains, subsoil water table being high or due to any 
other cause whatsoever. The contractor shall make necessary provision of pumping, 
dredging bailing out water coming from all above sources and excavation and other 
works shall be kept free of water by providing suitable system approved by the 
Engineer-in-charge. Sub-soil water table at work site is reported to be about approx. 
6.5 m. below the general ground level as observed in the month of April. The water 
level is likely to rise up to 1 to 2 m. during rainy season. In order to avoid possibility of 
basement floor of main building being getting uplifted/damaged due to water 
pressure, the contractor shall lower the ground water table below the proposed 
foundation level by boring tube wells all around the proposed building using well point 
sinking method or any  suitable method as approved by Engineer-in-charge. Sub soil 
water table shall be maintained at least 50 cm. below the P.C.C. level during laying of 
P.C.C. water proofing treatment, laying of basement raft and beams including filling of 
earth/sand under the basement floor. The water table shall not be allowed to rise 
above base of raft level until completion of outer retaining walls including water 
proofing of vertical surface of walls and back filling along the walls upto ground level 
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and until the structure attains such height to counter balance the uplift pressure. 
However, the contractor should inspect the site and make his own assessment about 
sub-soil water level likely to be encountered at the time of execution and quote his 
rates accordingly. Rate of all items are inclusive of pumping out or bailing out water, if 
required. Nothing extra on this account whatsoever shall be paid to him. The sequence 
of construction shall be got approved by the Engineer-in-charge. 
2.22.4 The contractor shall take all necessary measures for the safety of traffic during 
construction and provide, erect and maintain such barricades including signs, 
markings, flags, lights and flagman, as necessary at either end of the 
excavation/embankment and at such intermediate points as directed by the Engineer-
in-charge for the proper identification of construction area. He shall be responsible for 
all damages and accidents caused due to negligence on his part. 
2.22.5 The contractor shall provide suitable barricading with suitably painted single 
row of G.I. Sheets about 3‟- 0” wide (90 cms.) nailed or bolted with wooden poles 
spaced 2 to 3 metre apart and each pole 1.6 m to 2 m long 8 cm. to 10 cm. dia. The 
poles will be embedded in mobile iron pedestal rings suitably framed for giving stable 
support as per direction of the Engineer-in-charge. All management (including watch 
and ward) of barricades shall be the full responsibility of the contractor. The 
barricades shall be removed only after completion of the work or part of the work. The 
contractor‟s rate shall include all above items of work and nothing extra shall be paid 
to the contractor over and above his quoted rates. 
2.26 JUNGLE CLEARANCE 
2.26.0 Jungle clearance shall comprise uprooting of rank vegetation, grass, brushwood, 
shrubs, stumps, trees and saplings of girth upto 30 cm measured at a height of one 
metre above the ground level. Where only clearance of grass is involved it shall be 
measured and paid for separately. 
2.26.1 Uprooting of Vegetations The roots of trees and saplings shall be removed to a 
depth of 60 cm below ground level or 30 cm below formation level or 15 cm below sub-
grade level, whichever is lower. All holes or hollows formed due to removal of roots 
shall be filled up with earth rammed and levelled. Trees, shrubs, poles, fences, signs, 
monuments, pipe lines, cable etc., within or adjacent to the area which are not 
required to be disturbed during jungle clearance shall be properly protected by the 
contractor at his own cost and nothing extra shall be payable. 
 
2.26.2 Stacking and Disposal 
All useful materials obtained from clearing and grubbing operation shall be stacked in 
the manner as directed by the Engineer-in-Charge. Trunks and branches of trees shall 
be cleared of limbs and tops and stacked neatly at places indicated by the Engineer-in-
Charge. The materials shall be the property of the Government. All unserviceable 
materials which in the opinion of the Engineer-in-Charge cannot be used or auctioned 
shall be removed up to a distance of 50 m outside the periphery of the area under 
clearance. It shall be ensured by the contractor that unserviceable materials are 
disposed off in such a manner that there is no likelihood of getting mixed up with the 
materials meant for construction. 
2.26.3 Clearance of Grass 
Clearing and grubbing operation involving only the clearance of grass shall be 
measured and paid for separately and shall include removal of rubbish upto a distance 
of 50 m outside the periphery of the area under clearance. 
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2.26.4 Measurements 
The length and breadth shall be measured correct to the nearest cm and area worked 
out in square metres correct to two places of decimal. 
2.26.5 Rates 
The rate includes cost of all the operation described above. 
Note: Jungle clearance and clearance of grass are not payable separately for the earth 
work 
2.27 FELLING TREES 
2.27.1 Felling 
While clearing jungle, growth trees above 30 cm girth (measured at a height of one 
metre above ground level) to be cut, shall be approved by the Engineer-in-Charge and 
then marked at site. Felling trees shall include taking out roots upto 60 cm below 
ground level or 30 cm below formation level or 15 cm below sub-grade level, 
whichever is lower. All excavation below general ground level arising out of the 
removal of trees, stumps etc. shall be filled with suitable material in 20 cm layers and 
compacted thoroughly so that the surfaces at these points conform to the surrounding 
area. The trunks and branches of trees shall be cleared of limbs and tops and cut into 
suitable pieces as directed by the Engineer-in-Charge. 
2.27.2 Stacking and Disposal 
Wood, branches, twigs of trees and other useful material shall be the property of the 
Government. The serviceable materials shall be stacked in the manner as directed by 
the Engineer-in-Charge upto a lead of 50m. All unserviceable material, which in the 
opinion of Engineer-in-Charge cannot be used or auctioned shall be removed from the 
area and disposed off as per the directions of the Engineer-in-Charge. Care shall be 
taken to see that unsuitable waste materials are disposed off in such a manner that 
there is no likelihood of these getting mixed up with the materials meant for 
construction. 
2.27.3 Measurements 
Cutting of trees above 30 cm in girth (measured at a height of one metre above level) 
shall be measured in numbers according to the sizes given below: 
 
(a) Beyond 30 cm girth, upto and including 60cm girth. 
(b) Beyond 60 cm girth, upto and including 120 cm girth. 
(c) Beyond 120 cm girth, upto and including 240 cm girth. 
(d) Above 240 cm girth. 
2.27.4 Rate 
The rate includes the cost involved in all the operations described above. The contract 
unit rate for cutting trees above 30 cm in girth shall include removal of stumps as well. 
 
 3.0 PLAIN AND REINFORCE CONCRETE & ALLIED WORKS 

 
1.0 SCOPE 
1.1 This specification covers the general requirements for concreting to be used on 
jobs using on-site production facilities including requirements in regard to handling, 
storage of ingredients, proportioning, batching, mixing and testing and quality 
assurance. This also covers the transportation of concrete from the mixer to the place 
of final deposit and the placing consolidation, curing, protecting, repairing and 
finishing of concrete. 
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1.2 The Tenderer shall carry out all works meant within the intent of this 
specification even if not explicitly mentioned herein. All works shall be executed 
to the satisfaction of the Engineer. 

 
2.0 CODES AND STANDARDS 
 
2.1 All work shall be carried out as per the stipulations contained in various sections of 
these specifications and the latest Indian Standards, Acts, Codes and best practices. 
 
2.2 All applicable standards, specifications, etc. and codes of practice shall generally 
be the latest editions, including all applicable official amendments and revisions. A 
complete set of all these documents shall generally be available at site, with the 
Tenderer. 
 
2.3 In case of conflict between the stipulations contained in various sections of these 
specifications and stipulations of Indian Standards, Codes, etc. the requirements of 
stipulations contained in various sections of these specifications, shall prevail over that 
of Indian Standards, Codes, etc. 
  
2.4 The following are the various relevant Indian Standards: 
 

IS : 280 1978 
Specification  for  mild  steel  wire  for  general Engineering 
purposes 

   IS : 383 1970 Specification for coarse and fine aggregates 
  from natural sources for concrete 
IS : 432 
(Parts I) 1982 Specification for mild steel medium tensile steel 
  bars and hard drawn steel wire for concrete 
  reinforcement- Mild steel & medium tensile bars 
IS : 432 
(Parts II) 1982 Specification for mild steel medium tensile steel 
  bars and hard drawn steel wire for concrete 
  reinforcement - Hard drawn steel wire 
IS: 456 2000 

Code of practice for plain and reinforced concrete   

IS: 516 1959 Method of test for strength of  concrete 
   
   IS : 650 1991 Specification for standard sand for testing of 
  cement 
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IS: 800  1984 Code of practice for general construction in steel 

IS: 1161  1998 Specification for steel tubes for structural purpose 

IS : 1786  1985 
Specification for high strength deformed steel bars and wires 
for concrete reinforcement. 

IS : 2386 

(
P
a
r
t 

1963 
Methods of test of aggregates for concrete –  Particle size & 
shape 

IS : 2386 

(
P
a
r
t 

1963 
Methods of test of aggregates for concrete – Estimation of 
deleterious material and organic impurities 

IS : 2386 

(
P
a
r
t 

1963 
Methods of test of aggregates for concrete – Specific gravity, 
Density, voids, absorption and bulking 

IS : 2386 
(
P
a
r
t 

1963 
Methods  of  test  of  aggregates  for  concrete-– Mechanical 
properties 

IS : 2386 (
P
a
r
t 

1963 Methods of test of aggregates for concrete – Soundness 

IS : 2386 

(
P
a
r
t 

1963 

Methods of test of aggregates for concrete – Measuring 
mortar making properties of fine aggregates 
 

IS : 2502  1963 
Code of practice for bending and fixing of bars for concrete 
reinforcement. 

IS : 3384  1986 Specification for bitumen primer for use in waterproofing & 
damp proofing. 

IS : 4130  1991 Safety Code for demolition of buildings. 

IS : 4326  1993 Code of practice for earthquake resistant design 

IS : 5525 1
9
6
9 

 Recommendations for detailing of reinforcement in reinforced 
concrete work. 

IS: 8112 1
9
8
9 

 Specification for 43 Grade Ordinary Portland Cement 

IS : 10262 1
9
8
2 

 Recommended guidelines for concrete mix design. 

SP : 23 1
9
8
2 

1982 Handbook of concrete mixes. 

SP : 24 1
9
8
3 

1983 Explanatory Handbook on IS: 456 

SP : 34
  

 1987 Handbook on concrete reinforcement and detailing. 
  

 
 
 
3.0 MATERIALS 

 
3.1 General 

 
3.1.1 All the materials used in the manufacture of concrete shall be in accordance 
with these specifications, Storage and Handling of Common Building Materials, 
which shall be deemed to form a part of this specification. 

 
3.1.2 The Engineer shall have the right to inspect the sources of materials, the 
layout and operation of procurement and storage of materials, the concrete 
batching and mixing equipment‟s and the quality control system. The Tenderer 
shall arrange such an inspection and the Engineer approval shall be obtained prior 
to starting the work. 
 
3.2 Aggregates 
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3.2.1 All aggregates shall conform to I.S.383-1963. Aggregates shall, where 
possible, be derived from a source that normally produces aggregates satisfactory 
for concrete and if requested by the Engineer the Contractor shall supply evidence 
to this effect. If he is instructed to do so the Contractor shall supply samples of 
the aggregates for the purpose of making preliminary concrete test cubes as 
hereinafter specified. 

 
3.2.2 Aggregates shall consist of naturally occurring sand and gravel of stone, 
crushed or uncrushed, or a combination thereof. They shall be hard, strong, dense, 
durable, clean and free from veins and adherent coatings. As far as possible, flaky, 
and elongated pieces should be avoided. 

 
3.2.3 Deleterious Materials: 
Aggregates shall not contain any harmful material such as iron pyrites, coal, 
mica, shale or similar laminated material, clay, soft fragments, alkali, sea shells, 
organic, impurities etc. in such quantity as to affect the strength or durability of 
the concrete or in addition to the above, for reinforced concrete, any material 
which might attach the reinforcement. Aggregates which are chemically reactive 
with the alkalis of cement harmful, as cracking of concrete may take 

 
3.2.4 Fine Aggregates: 
The fine aggregate shall be best quality locally available natural Part I Particle size 
and shape, shall be described as fine aggregates, Grading Zones I, II, III and iv. 
Where the grading falls outside the limits of any particular grading gone of selves 
other than 600 micron is sieve by a total amount not exceeding 5 per cent it shall 
be regarded as falling within that grading Zone. This tolerance shall not be applied 
to percentage passing the 500 micron is sieve or to percentage passing any other 
sieve size on the coarsen limit of Grading Zone I on the finer limit of Grading Zone 
IV.sand around derived by crushing suitable gravel of stone and sand shall be free 
from coagulated lumps. Sand derived from a stone unsuitable for coarse aggregate 
shall not be used in fine aggregate. 

 
The grading of fine aggregate, when determined as described in ISS 2386 (Part-I - 
Methods of test for Aggregates for Concrete 
 
 
Table III fine Aggregate -Percentage passing for 
 

 Grading Grading Grading Grading 

 Zone I Zone II Zone III Zone IV 

10mm 100 100 100 100 

4.75mm 90-100 90-100 90-100 95-100 

2.30mm 60-95 75-100 85-100 95-100 

1.15mm 40-70 55-99 75-100 90-100 

micron 15-34 35-99 60-79 80-100 

micron 5-20 8-30 12-40 15-50 

micron 0-10 0-10 0-10 0-15 

 
3.2.5 Coarse Aggregate: 
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The coarse aggregate shall be crushed stone or crushed or uncrushed gravel. Other 
materials having the characteristics specified later for coarse aggregate shall not 
be used without approval. 

 
The pieces of aggregate shall be angular or, except for concrete surfaces subject 

to abrasion, rounded in shape and shall have granular or crystalline or smooth (but 

not glassy) non-powdery surfaces. Friable, flaky and laminated pieces, plea, and 

shale shall only be present is such not to affect adversely the strength the 

durability of the concrete as ascertained by tests concrete cubes as specified 

later. The strength of the aggregate shall be such that the aggregate crushing 

value ―as specified in I.S.383 shall not exceed 45 percent or 30 percent for 

concrete surfaces subject to abrasion. 

 
After twenty four hours‟ immersion in water, a previously dried sample shall not 
have gained in weight more than 5 per cent and not more than 10 per cent if it is 
to be used in place concrete or elsewhere if described. 

 
The grading shall be according to table II of I.S.383. 
 
3.4 Cement 

 
3.4.1 The cement generally used shall be the Ordinary Portland Cement 43 grade 
(make. A.C.C., L&T, J.K., or Birla, Ultratech) conforming to relevant IS codes. 
However, any special type of cement such as High strength cement or sulphate 
resisting cement may be used under specific circumstances 

 
3.4.2 The Tenderer shall make his own arrangements for the storage of adequate 
quantity of cement. If supplies are arranged by the Department, cement will be 
issued in quantities to cover work requirements of one month or more, as 
 
 
deemed fit by the Engineer and it will be the responsibility of the Tenderer to 
ensure adequate and proper storage, which will provide complete protection from 
dampness, contamination and minimize caking and false set. Cement bags shall be 
stored in a dry enclosed shed (storage under tarpaulins will not be permitted), well 
away from the outer walls and insulated from the floor to avoid contact with 
moisture from ground and so arranged as to provide ready access. Damaged or 
reclaimed or partly set cement will not be permitted to be used and shall be 
removed from the site. The storage arrangements shall be such that there is no 
dead storage. Not more than 12 bags shall be stacked in any tier. The storage 
arrangement shall be got approved by the Engineer. Consignments of cement shall 
be stored as received and shall be consumed in the order of their delivery. Daily 
Stock register shall be maintained and shall be open for inspection at any point of 
time. 

 
3.4.3 It shall be stored in a dry place, in regular piles not exceeding ten page high 
and in such a manner that it will be efficiently protected from moisture and 
contamination, and that the consignments can be used up in the order in which 
they are received. If necessary, cement shall be screened at contractor‟ s expense 
to remove any lumps. No cement which has become damaged shall be used in the 
work but shall be immediately removed from the work and replaced by the 
contractor at his own expenses. 
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3.4.4 If desired tests shall be made by taking samples of cement from stores or 
elsewhere from the works. The selection of samples and procedure for testing 
shall comply with the appropriate I.S. standard 

 
3.5 Water 

 
3.5.1 Water for making concrete or mortar shall be clean and fresh and 
free from acid, oil, pollution from industrial or farmyard waste, or other organic or 
inorganic matter in solution or suspension in amounts which in the opinion of the 
Engineer will impair the strength or durability of the concrete or mortar. Water 
shall be obtained from a public supply where possible, it shall be taken from a 
spring, well, river, lake, or similar only if approved. 

 
3.5.2 Only approved water shall be used for washing out shuttering and for mixing 
concrete. 
 
3.5.3 If instructed, samples of water shall be submitted for analysis or making 
concrete tests. The samples shall be taken in such a manner as to ensure true 
representation of the water. Two or more samples as instructed shall be 
collected in clean Winchester quarts or similar glass containers, which shall be 
rinsed out twice with the proposed water. The containers shall be filled by 
submerging them in the water without disturbing any sediment in the stream bed 
or other source of supply. The samples shall be labeled and dispatched as 
instructed. 

 
3.5.4 Potable water is generally considered satisfactory for mixing concrete. The 
maximum permissible values of impurities shall be as given in clause no. 5.4 of 
lS:456. 

 
3.6 ADMIXTURES 

 
3.7.1 Admixtures in concrete for promoting workability, entraining air for similar 
purposes may be used only after the written permission from the Engineer is 
obtained. These shall be free from injurious amount of chloride, etc. Addition of 
admixtures should not reduce the specified strength or durability of concrete and 
should not have detrimental effect on reinforcement. The admixtures shall 
conform to lS-9103 and shall be of proven make and from a reputed 
manufacturer. Calcium chloride as accelerating admixture is not permitted to be 
used other than in mass concrete works. The Tenderer shall produce latest test 
results carried out at approved Government Test Houses for the approval of the 
Engineer, before use. 
 
 
4.0 CEMENT ADDITIVES/ADMIXTURES IN CONCRETE 

 
4.1 The admixtures shall conform to IS:9103 and shall be of proven make and from 
a reputed manufacturer. In addition, for plasticizer-cum-water proofing 
compound, materials shall meet the permeability requirements as per lS-2645. 
Similarly for plasticizer-cum retarder admixture material shall satisfy the setting 
time requirements of retarder and other properties of plasticizer as per IS:9103 
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4.2 Admixtures in concrete for promoting workability, improving strength, 
entraining air or for similar purposes may be used only after the written permission 
from the Engineer, is obtained. Addition of admixtures shall not reduce the 
specified strength or durability of concrete in any case 
 

 
5.0 GROUTING  
5.1  Ready mixed non-shrink cementitious grout for Grouting under base plates and  
foundation pockets shall be done as indicated in the drawings, or as directed by 
Engineer. The contact area between the grout and base plate shall not be less 
than80%  
5.2 Grouting of pockets/holes in concrete: shall be done using cement-sand grout 
or cement, sand and aggregate grout depending upon the size of the pockets/holes 
in the concrete. This mix shall generally be used for grout thickness above 40 mm 
for dry pack application. Normally the grade of such concrete/mortar shall not be 
less than the grade of parent concrete. In filling the holes of foundation bolts and 
expanding admixture of approved type shall be used as per manufacturer„s 
specification.  
5.3 Surface to be grouted shall be thoroughly roughened and cleaned of all foreign 
matter and laitance. The block outs, bolt holes etc. which have to be grouted, 
shall be cleaned thoroughly by use of compressed air just prior to taking up the 
grouting operation. 
 
  
5.0 REINFORCED CEMENT CONCRETE WORK 
 
GENERAL  
Reinforced cement concrete work may be cast-in-situ or Precast as may be 
directed by Engineer-in-Charge according to the nature of work. Reinforced 
cement concrete work shall comprise of the following which may be paid 
separately or collectively as per the description of the item of work. 
 

a. Form work (Centering and Shuttering) 
 

b. Reinforcement 
 

c. Concreting: (1– Cast-in-situ), (2 – Precast) 
 
 
General  
IS 456- 2000 Code of Practice for Plain and Reinforced Concrete (as amended up to 
date) shall be followed in regard to Concrete Mix Proportion and its production as 
under - 
The concrete mix design shall be done as “Design Mix Concrete” as prescribed in 
clause-9 of IS 456 mentioned above. 
Concrete shall be manufactured in accordance with clause 10 of above mentioned 
IS 456 covering quality assurance measures both technical and organizational, 
which shall also necessarily require a qualified Concrete Technologist to be 
available during manufacture of concrete for certification of quality of concrete. 
 
Minimum M -25 grade of concrete shall be used in all structural elements made 

with RCC both in load bearing and framed structure. 
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The mechanical properties such as modulus of elasticity, tensile strength, creep 
and shrinkage of fly ash mixed concrete or concrete using fly ash blended cements 
(PPCs) are not likely to be significantly different and their values are to be taken 
same as those used for concrete made with OPC. 
 
To control higher rate of carbonation in early ages of concrete both in fly ash 
admixed as well as PPC based concrete, water/binder ratio shall be kept as low as 
possible, which shall be closely monitored during concrete manufacture. 
 
If necessitated due to low water/binder ratio, required workability shall be 
achieved by use of chloride free chemical admixtures conforming to IS 9103. The 
compatibility of chemical admixtures and super plasticizers with each set OPC, fly 
ash and /or PPC received from different sources shall be ensured by trials. 
 
In environment subjected to aggressive chloride or sulphate attach in particular, 
use of fly ash admixed or PPC based concrete is recommended. In cases, where 
structural concrete is exposed to excessive magnesium sulphate, flyash 
substitution/content shall be limited to 18% by weight. Special type of cement 
with low C3A content may also be alternatively used. Durability criteria like 
minimum binder content and maximum water /binder ratio also need to be given 
due consideration in such environment. 

 
Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In 

hot & arid regions, the minimum curing period shall be 14 days or its equivalent. 
 
 
5.1.3 Steel for Reinforcement 
 
5.1.3.1 The steel used for reinforcement shall be any of the following types:  

d. Mild steel and medium tensile bars conforming to IS 432 (Part I) 
e. High strength deformed steel bars conforming to IS 1786 
f. Hard drawn steel wire fabric conforming to IS 1566 
g. Structural steel conforming to Grade A of IS 2062 
h. Thermo-mechanically treated (TMT) Bars. 

 
Elongation percent on gauge length is 5.65  A where A is the cross sectional areas 
of the test piece. 
 
Mild steel is not recommended for the use in structures located in earthquake zone 

subjected to severe damage and for structures subjected to dynamic loading (other 

than wind loading) such as railway and highway bridges. 
 
Welding of reinforcement bars covered in this specification shall be done in 

accordance with the requirements of IS 2751. 

  
5.2 FORM WORK (CENTRING & SHUTTERING) 
5.2.1 Form Work 
Form work shall include all temporary or permanent forms or moulds required for 
forming the 
concrete which is cast-in-situ, together with all temporary construction required 
for their support. 
5.2.3 General Requirement 
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It shall be strong enough to withstand the dead and live loads and forces caused by 
ramming and 
vibrations of concrete and other incidental loads, imposed upon it during and after 
casting of concrete. It shall be made sufficiently rigid by using adequate number of 
ties and braces, screw jacks or hard board wedges where required shall be 
provided to make up any settlement in the form work either before or during the 
placing of concrete. 
Form shall be so constructed as to be removable in sections in the desired 
sequence, without 
damaging the surface of concrete or disturbing other sections, care shall be taken 
to see that no piece is keyed into the concrete. 
5.2.3.1 Material for Form Work 
(a) Propping and Centering : All propping and centering should be either of steel 
tubes with 
extension pieces or built up sections of rolled steel. 
5.2.3.2 (a) Centering/Staging : Staging should be as designed with required 
extension pieces as 
approved by Engineer-in-Charge to ensure proper slopes, as per design for slabs/ 
beams etc. 
and as per levels as shown in drawing. All the staging to be either of Tubular steel 
structure 
with adequate bracings as approved or made of built up structural sections made 
form rolled 
structural steel sections. 

  
Shuttering: Shuttering used shall be of sufficient stiffness to avoid excessive 

deflection and joints shall be tightly butted to avoid leakage of slurry. If required, 

rubberized lining of material as approved by the Engineer-in-Charge shall be 

provided in the joints. Steel shuttering used or concreting should be sufficiently 

stiffened. The steel shuttering should also be properly repaired before use and 

properly cleaned to avoid stains, honey combing, seepage of slurry through joints 

etc. 

(a) Runner Joists: RSJ, MS Channel or any other suitable section of the required 

size shall be used as runners. 
 
Assembly of beam head over props. Beam head is an adopter that fits snugly on 

the head plates of props to provide wider support under beam bottoms. 

Only steel shuttering shall be used, except for unavoidable portions and very small 

works for which 12 mm thick water proofing ply of approved quality may be used. 

Form work shall be properly designed for self weight, weight of reinforcement, 
weight of fresh concrete, and in addition, the various live loads likely to be 
imposed during the construction process (such as workmen, materials and 
equipment). In case the height of centering exceeds 3.50 metres, the prop may be 
provided in multi-stages. 
Walls : The form faces have to be kept at fixed distance apart and an arrangement 

of wall ties with spacer tubes or bolts is considered best. A typical wall form with 

the components identified is given in Fig. 5.1, 5.2 & 5.3. The two shutters of the 

wall are to be kept in place by appropriate ties, braces and studs, some of the 

accessories used for wall form are shown in Fig. 5.3. 



Page 140 of 151 

 

 

 
Removal of Form work (Stripping Time) : In normal circumstance and where 
various types of cements are used, forms, may generally be removed after the 
expiry of the following periods 
 

  

 Type of Form work 
Minimum  
period 

Minimu
m period 

Minimu
m period  

  
Befor
e Striking Before Striking Before 

Strikin
g  

  Form 
work  
for 

Form work for 
OPC Form  work  for  

  OPC 33 grade 43 grade  PPC   

 
(a)  Vertical  form  work  to  
columns, 16-24 h 16-24 h  24-36 h   

 walls, beams        

Type of Form work 
Minimu
m period 

Minimu
m period 

Minimu
m period 

   Before 
Strikin
g Before Striking Before 

Strikin
g 

   
Form  work  
for 

Form work for 
OPC Form  work  for 

   OPC 33 grade 43 grade  PPC  

(b) 
Soffit form work to slabs 
(Props to 3 days  3 days  4 days  

 be 
refixed  immediately  
after       

 removal of formwork)       

(c) 
Soffit form work to beams 
(Props 7 days  7 days  10 days  

 
to  be  refixed  immediately  
after       

 removal of formwork       

(d) Props to slabs:       
 (1) Spanning upto 4.5m 7 days  7 days  10 days  
 (2) Spanning over 4.5m 14 days  14 days  20 days  
        

(e) Props to beams and arches:       
 (1) Spanning upto 6m 14 days  14 days  20 days  
 (2) Spanning over 6m 21 days  21 days  30 days  

  

  
5.2.6 Measurements 
 
5.2.6.1 General : The form work shall include the following:  
Splayed edges, notching, allowance for overlaps and passing at angles, sheathing 

battens, strutting, bolting, nailing, wedging, easing, striking and removal. 
 
All supports, struts, braces, wedges as well as mud sills, piles or other suitable 

arrangements to support the form work. 
 
Bolts, wire, ties, clamps, spreaders, nails or any other items to hold the sheathing 
together. 
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Working scaffolds, ladders, gangways, and similar items. 
 
Filleting to form stop chamfered edges of splayed external angles not exceeding 

20mm wide to beams, columns and the like. 
 
Where required, the temporary openings provided in the forms for pouring 

concrete, inserting vibrators, and cleaning holes for removing rubbish from the 

interior of the sheathing before pouring concrete. 
 
Dressing with oil to prevent adhesion and 
Raking or circular cutting 
 
Classification of Measurements : Where it is stipulated that the form work shall 
be paid for separately, measurements shall be taken of the area of shuttering in 
contact with the concrete surface. Dimensions of the form work shall be measured 
correct to a cm. The measurements shall be taken separately for the following. 
  
1. Foundations, footings, bases of columns etc. and for mass concrete 
 
2.Walls (any thickness) including attached pilasters, buttresses, plinth and string 
courses etc. 
 
3.Suspended floors, roofs, landings, shelves and their supports and balconies. 
 
4.Lintels, beams, plinth beams, girders, bressummers and cantilevers. 
 
5.Columns, pillars, piers, abutments posts and struts. 
 
6.Stairs (excluding landings) except spiral staircase. 
 
7.Spiral staircases (including landings). 
8.Arches,Domes, vaults, shells roofs, arch ribs, curvilinear shaped folded plates 
 
9.Extra for arches, domes, vaults exceeding 6 m span other than curvilinear shaped 
 
10.Chimneys and shafts. 
 
11. Well steining. 
 
12 Vertical and horizontal fins individually or forming box, louvers and bands.facias 
and eaves board 
 
13 Waffle or ribbed slabs. 
 
14. Edges of slabs and breaks in floors and walls (to be measured in running metres 

where below 200 mm in width or thickness). 
 
15. Cornices and mouldings. 
 
16.Small surfaces, such as cantilevers ends, brackets and ends of steps, caps and 

boxes to pilasters and columns and the like. 
 
 
Centering, and shuttering where exceeding 3.5 metre height in one floor shall be 

measured and paid for separately. 
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Where it is not specifically stated in the description of the item that form work 

shall be paid for separately, the rate of the RCC item shall be deemed to include 

the cost of form work. 
 
No deductions from the shuttering due to the openings/ obstructions shall be made 

if the area of each openings/ obstructions does not exceed 0.4 square metre. 

Nothing extra shall be paid for forming such openings. 
 
Form work of elements measured under categories of arches, arch ribs, domes, 

spiral staircases, well steining, shell roofs, curvilinear folded plates & curvilinear 

eaves board, circular shafts & chimneys shall not qualify for extra rate for circular 

work. 
 
Extra for circular work shall be admissible for surfaces circular or curvilinear in 
plan or in elevation beyond the straight edge of supporting beam in respective 
mode of measurement. However, there may be many different types of such 
structures. In such cases, extra payment shall be made judiciously after deducting 
areas where shuttering for circular form work is not involved. 
 
5.2.7 Rate  

The rate of the form work includes the cost of labour and materials required for 
all the operations described above. 

  
5.4 CONCRETING 
5.4.0 The concrete shall be as specified in CPWD specification under chapter - 4 
concrete work. The proportion by volume or by the weight of ingredients shall be 
as specified. 
5.4.1 Consistency 
The concrete which will flow sluggishly into the forms and around the 
reinforcement without any segregation of coarse aggregate from the mortar shall 
be used. The consistency shall depend on whether the concrete is vibrated on or 
hand tamped, it shall be determined by slump test as prescribed in sub-head 
“concrete” under workability – requirement. 
5.4.2 Placing of Concrete 
5.4.2.1 Concreting shall be commenced only after Engineer-in-Charge has 
inspected the centering, shuttering and reinforcement as placed and passed the 
same. Shuttering shall be clean and free from all shavings, saw dust, pieces of 
wood, or other foreign material. 
5.4.2.2 In case of concreting of slab and beams, wooden plank or cat walks of 
chequerred MS plated or bamboo chalies or any other suitable material supported 
directly on the centering by means of wooden blocks or lugs shall be provided to 
convey the concrete to the place of deposition without disturbing the 
reinforcement in any way. Labour shall not be allowed to walk over the 
reinforcement. 
5.4.2.3 In case of columns and wall, it is desirable to place concrete without 
construction joints. The progress of concreting in the vertical direction, shall be 
restricted to one metre per hour. 
5.4.2.4 The concrete shall be deposited in its final position in a manner to 
preclude segregation of ingredients. In deep trenches and footings concrete shall 
be placed through chutes or as directed by the Engineer-in-Charge. In case of 
columns and walls, the shuttering shall be so adjusted that the vertical drop of 
concrete is not more than 1.5 metres at a time. 
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5.4.2.5 During cold weather, concreting shall not be done when the temperature 
falls below 4.50C. The concrete placed shall be protected against frost by suitable 
covering. Concrete damaged by frost shall be removed and work redone. 
5.4.2.6 During hot weather precaution shall be taken to see that the temperature 
of wet concrete does not exceed 38ºC. No concrete shall be laid within half an 
hour of the closing time of the day, unless permitted by the Engineer-in-Charge. 
5.4.2.7 It is necessary that the time between mixing and placing of concrete shall 
not exceed 30 minutes so that the initial setting process is not interfered with. 
5.4.3 Compaction 
It shall be as specified in sub-head of Concrete Work of this specification. 
5.4.3.1 Concrete shall be compacted into dense mass immediately after placing by 
means of mechanical vibrators designed for continuous operations complying with 
IS 2505, IS 2506, IS 2514 and IS 4656. The Engineer-in-Charge may however relax 
this condition at his discretion for certain items depending on the thickness of the 
members and feasibility of vibrating the same and permit hand compaction 
instead. Hand compaction shall be done with the help of tamping rods so that 
concrete is thoroughly compacted and completely worked around the 
reinforcement, embedded fixtures, and into corners of the form. The layers of 
concrete shall be so placed that the bottom layer does not finally set before the 
top layer is placed. The vibrators shall maintain the whole of concrete under 
treatment in an adequate state of agitation; such that de-aeration and effective 
compaction is attained at a rate commensurate with the supply of concrete from 
the mixers. The vibration shall continue during the whole period occupied by 
placing of concrete, the vibrators being adjusted so that the centre of vibrations 
approximates to the centre of the mass being compacted at the time of placing. 
5.4.3.2 Concrete shall be judged to be properly compacted, when the mortar fills 
the spaces between the coarse aggregate and begins to cream up to form an even 
surface. When this condition has been attained, the vibrator shall be stopped in 
case of vibrating tables and external vibrators. Needle vibrators shall be withdrawn 
slowly so as to prevent formation of loose pockets in case of internal vibration. In 
case both internal and external vibrators are being used, the internal vibrator shall 
be first withdrawn slowly after which the external vibrators shall be stopped so 
that no loose pocket is left in the body of the concrete. The specific instructions of 
the makers of the particular type of vibrator used shall be strictly complied with. 
Shaking of reinforcement for the purpose of compaction should be avoided. 
Compaction shall be completed before the initial setting starts, i.e. with 30 
minutes of addition of water to the dry mixture. 
5.4.4 Construction joints 
5.4.4.1 Concreting shall be carried out continuously upto the construction joints, 
the position and details of which shall be as shown in CPWD specification. Number 
of such joints shall be kept to minimum. The joints shall be kept at places where 
the shear force is the minimum. These shall be straight and shall be at right angles 
to the direction of main reinforcement. Construction joints should comply with IS 
11817. 
5.4.4.2 In case of columns the joints shall be horizontal and 10 to 15 cm below the 
bottom of the beam running into the column head. The portion of the column 
between the stepping off level and the top of the slab shall be concreted with the 
beam. 
5.4.4.3 When stopping the concrete on a vertical plane in slabs and beams, and 
approved stop board shall be placed with necessary slots for reinforcement bars or 
any other obstruction to pass the bars freely without bending. The construction 
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joints shall be keyed by providing a triangular or trapezoidal fillet nailed on the 
stopboard. Inclined or feather joints shall not be permitted. Any concrete flowing 
through the joints of stopboard shall be removed soon after the initial set. When 
concrete is stopped on a horizontal plane, the surface shall be roughened and 
cleaned after the initial set. 
5.4.4.4 When the work has to be resumed, the joint shall be thoroughly cleaned 
with wire brush and loose particles removed. A coat of neat cement slurry at the 
rate of 2.75 kg of cement per square metre shall then be applied on the roughened 
surface before fresh concrete is laid. 
5.4.5 Expansion Joints 
Expansion joints shall be provided as shown in the structural drawings or as 
indicated in CPWD specifications or as directed by Engineer-in-Charge, for the 
purpose of general guidance. However it is recommended that structures 
exceeding 45 m in length shall be divided by one or more expansion joints. The 
filling of these joints with bitumen filler, bitumen felt or any such material and 
provision of copper plate, etc. shall be paid for separately in running metre. The 
measurement shall be taken two places of decimal stating the depth and width of 
joint. 
5.4.6 Curing 
After the concrete has begun to harden i.e. about 1 to 2 hours after its laying, it 
shall be protected from quick drying by covering with moist gunny bags, sand, 
canvass Hessian or any other material approved by the Engineer-in-Charge. After 
24 hours of laying of concrete, the surface shall be cured by ponding with water 
for a minimum period of 7 days from the date of placing of concrete in case of OPC 
and at least 10 days where mineral admixtures or blended cements are used. The 
period of curing shall not be less than 10 days for concrete exposed to dry and hot 
weather condition.  

  
LIST OF MANDATORY TESTS for RCC 

  

 Material Clause  Test Field/ Test Min, quantity of  
Frequency 

of  
     labor- proce- material for  testing  
     atory test dure carrying out the    
        test    

 1 2  3 4 5  6  7  

 
Reinforce
d 5.4.1 

(a
) Slump Field/Lab Appen- (i) 5 cum in 

(i)  Every 5 cum 
of  

 cement   test  
dix „D‟ 
of  case of  part thereof  

 concrete     Chapter  column (ii
) Every 20 cum 

 
 (Nominal     4 (ii) 20 cum for  

 Mix)       
slabs, 
beams  

or part 
thereof  

        and    
        connected    
        columns 

(ii
i) -Do- 

 

       
(iii
) 20 cum for  

        
other 
R.C.C.    

        work for all    
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        other small    
        items and    
        where    
        R.C.C. done    
        in a day is    
        less than 5    
        cum test    
        may be    
        carried out    
        as required    

        
by 
Engineer-    

        in-Charge    

  5.4.9.1 
(b
) Cube Lab Appen- (i) 5 cum in 

(i)  Every 5 cum 
or  

    Test  dix „A‟  case of  part thereof  
        column    

       
(ii
) 20 cum for 

(ii
) 

Every 20cum 
or  

        
slabs, 
beams  part thereof  

        and    
        connected    
        columns    

       
(iii
) 20 cum for 

(ii
i) -Do-  

        
other 
R.C.C.    

        work for all    
        other small    
        items and    
        where    
        R.C.C. done    
        in a day is    
        less than 5    
        cum test    
        may be    
        carried out    
        as required    

        
by 
Engineer-    

        in-Charge    

            

 1 2 3 4 5 6 7  

 
Reinforce
d Coarse    50 cum or part   

 Cement Aggre-    
thereof & also 
on   

 Concrete gates    each change of   
 (Design     source   

 Mix) Fine    50 cum or part   

  Aggre-    
thereof & also 
on   
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  gates    each change of   
      source   

  Cement    
50 MT or on 
each   

      
change of 
source   

  Fresh (a) Slump Field Appen- 10 cum 50 cum for R.C.C.  

  
Concret
e test  

dix „D‟ 
of  

work including in 
all  

     Chapter  other small  
     4  location. R.C.C.  
       done in a day is  
       less than 50 cum  

       
test may be 
carried  

       
out as required 
by  

       
Engineer-in-
Charge  

  Fresh (b) Cube Lab Appen- 10 cum or part 50 cum or 10  

  
Concret
e Test  dix „A‟ thereof 

batches of 5-7 
cum  

       each for R.C.C.  

       
work in all 
location  

       taken together.  
       R.C.C. done in a  

       
day is less than 
50  

       cum test may be  
       carried out as  
       required by  

       
Engineer-in-
Charge  

         

 
Reinforce
d Coarse    50 cum or part   

 Cement Aggre-    
thereof & also 
on   

 Concrete gates    each change of   
 (Ready     source   

 Mix) Fine    50 cum or part   

  Aggre-    
thereof & also 
on   

  gates    each change of   
      source   

  Cement    
50 MT or on 
each   

      
change of 
source   

  Fresh (a) Slump Field/Lab 
Appendi
x 10 cum 50 cum for R.C.C.  

  
Concret
e test  „D‟ of  

work including in 
all  

     Chapter  other small  
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4 
       location. R.C.C.  
       done in a day is  
       less than 50 cum  

       
test may be 
carried  

       
out as required 
by  

       
Engineer-in-
Charge  

         

         

       

  

  

  

1 2 3 4 5 6 7  

 Fresh (b) Cube Lab Appen- 
10 cum or 
part 

50 cum or 10 
batches 

 
Concret
e Test  dix „A‟ thereof of 5-7 cum each for 

      R.C.C. work in all 
      location - taken 

      
together. R.C.C. 
done 

      in a day is less than 
      50 cum test may be 
      carried out as 

      
required by 
Engineer- 

      in-Charge  

Steel for 5.1.3 
(A) 
Physical    (a) For  (b) For 

Reinforce
d  Test and    consign-  consign- 

cement  chemical    
ment 
below  ment 

concrete  tests    
100 
tonnes  over 100 

        tonnes 
      (i) under  (i) Under 
      10 mm  10 mm 

      
dia, 
one  dia, 

      sample  one 

      
for 
each  

sampl
e 

      25  for 
      tonnes  each 
      or part  40 
      thereof  tonnes 

      
(ii) 10 
mm  

or 
part 

      to 16  
thereo
f 
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      mm dia  
(ii) 10 
mm 

      one  to 16 
      sample  mm, 

      
for 
each  one 

      35  
sampl
e 

      tonnes  for 
      or part  each 
      thereof  45 

      
(iii) over 
16  tonnes 

      mm dia  
or 
part 

      one  
thereo
f 

      sample  (iii) over 

      
for 
each  16 mm 

      45  dia, 
      tonnes  one 

      or part  
sampl
e 

      thereof  for 
        each 
        50 
        tonnes 

        
or 
part 

        
thereo
f 

  

  

WWEEEEPP  HHOOLLEESS  

  

  IInn  rreettaaiinniinngg  wwaallllss  aanndd  tthhee  lliikkee,,  wwhheerree  wwaatteerr  iiss  lliikkeellyy  ttoo  aaccccuummuullaattee,,  wweeeepp  hhoolleess,,  5500  

ttoo  7755  mmmm  ssqquuaarree  sshhaallll  bbee  pprroovviiddeedd  aatt  22  mm  vveerrttiiccaallllyy  aanndd  hhoorriizzoonnttaallllyy  uunnlleessss  

ootthheerrwwiissee  ssppeecciiffiieedd..  TThhee  lloowweesstt  wweeeepp  hhoollee  sshhaallll  bbee  aatt  aabboouutt  3300  ccmm  aabboovvee  tthhee  

ggrroouunndd  lleevveell..  AAllll  wweeeepp  hhoolleess  sshhaallll  bbee  ssuurrrroouunnddeedd  bbyy  lloooossee  ssttoonneess  aanndd  sshhaallll  hhaavvee  

ssuuffffiicciieenntt  ffaallll  ttoo  ddrraaiinn  oouutt  tthhee  wwaatteerr  qquuiicckkllyy..  

NNoottee  ::  WWoorrkk  ooff  pprroovviiddiinngg  lloooossee  ssttoonnee  wwiillll  bbee  ppaayyaabbllee  eexxttrraa..  
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LIST OF APPROVED MAKE / MATERIALS IN ORDER OF 

Sl no. Material Manufacturer / Brand Name 

1 Silicon Sealant GE/  Wacker/  Dow coning 

2 Expansion joint filler 
Sil Fil Manufactured by Supreme or 
equivalent 

3 Cement (OPC- 43 grade) Birla / ACC/ JK cement. 

4 Reinforcement steel TATA/ SAIL 

5 PVC pipe Supreme/ FinOlex/ Prince 

6 All other materials As approved by the Client 
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FFIINNAANNCCIIAALL  BBIIDD  

  

FFoorr  

  

CCoonnssttrruuccttiioonn  ooff  pprrootteeccttiivvee  rreettaaiinniinngg  wwaallll  bbeettwweeeenn  AAddmmiinniissttrraattiioonn  

bblloocckk  &&  UUttiilliittyy--22  aanndd  OOnnee  bbeehhiinndd  UUnnddeerrggrroouunndd  wwaatteerr  ttaannkk  aatt  IIIIMM  

IInnddoorree  ccaammppuuss..  

  
The Financial Bid is available on the e- procurement website 
https://eprocure.gov.in/eprocure/app  


