

# Indian Institute of Management Indore

Details on Award of Tenders/ Contracts Published

Tendor No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of Tender Received	Nos. & Name of Parties not qualified after Technical Evaluation	Nos. & Name of Parties qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (in Rs.)	Schedule date of Completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
IIMI/Project/01/2018/51	Supply, Installation testing & commissioning of VRV air-conditioning for new faculty cabins in J Block & Split AC's for New faculty cabins Block A-B and C at IIM Indore. Phase II	On-Line Mode	03-Jan-18	Two Bid System	13-Jan-18	8	Nil	8 & i) Air Concept ii) Kool Solution iii) Perfect Infraengineers Ltd iv) A2 Enterprises v) Pranam Technologies vi) Vastu Rachna Arch Design Pvt. Ltd. vii) Apex Marketing viii) Volga Air Technologies	Yes	IIMI/Project/2018/377/18 51 dt. February 19, 2018	Pranam Technologies, Ahemdabad	54,00,000.02	May 18, 2018
IIMI/Project/02/2018/52	Dismantling, repairing of existing kitchen cabinets and modifying to suit the modular kitchen.	Off-Line Mode	13-Feb-18	Two Bid System	22-Feb-18	3	Nil	3 & i) R.K. Enterprises ii) Ank Engineers iii) AD Technosol	Yes	IIMI/Project/2018/1922 dt. March 23, 2018	AD Technosol	2229828.3	19-May-18
IIMI/Project/03/2018/53	Providing & setting up convocation venue - Pandal, stage and other facilities for the 19th Convocation at IIM Indore (28.01.2018)	On-Line Mode	19-Feb-18	Two Bid System	5-Mar-18	3	Nil	3 & i) Lalaji Event Decor ii) JB Decore Private Ltd. iii) Shri Balaji Exims	Yes	IIMI/Project/2018/379/18 86 dt. March 12, 2018	Lalaji Event Pvt. Ltd.	4546109.3	21-Mar-18
IIMI/Project/04/2018/54	Annual preventive maintenance (B-check) for DG sets of 500 KVA, 380 KVA, 750 KVA installed at utility - I, II, III & IV respectively.	Off-Line Mode	16-Feb-18	Two Bid System	26-Feb-18	4	2 & i) Dcon, ii) Salind Enterprises,	2 & i) Balaji Generators ii) Control Equipment	Yes	IIMI/Project/2018/383/19 17 dt. March 23, 2018	Balaji Generotors	299292.84	24-Mar-18
IIMI/Project/05/2018/55	Construction, Supply & Installation of Tables Chairs for faculty	On-Line Mode	21-May-18	Two Bid System	6-Jun-18	4	Nil	4 & i) Methodex Systems Pvt. Ltd. ii) Geeken Seating Collection Pvt. Ltd. iii) HTE Engineers Pvt. Ltd. iv) Godrej & Boyce Mfg. Co. Ltd.	Yes	IIMI/Project/2018/386/19 78 dt. June 15, 2018	Methodex Systems Pvt. Ltd.	390178.8	29-Jul-18
IIMI/Project/06/2018/56	Implementation of green initiative on modification of street light with LED phase - III at IIM Indore	Tender cancelled due to administrative reason											

# Indian Institute of Management Indore

Details on Award of Tenders/ Contracts Published

Tendor No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of Tender Received	Nos. & Name of Parties not qualified after Technical Evaluation	Nos. & Name of Parties qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (in Rs.)	Schedule date of Completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
IIMI/Project/07/2018/57	Construction, Supply & Installation of Furniture for faculty office cabins at IIM Indore	On-Line Mode	29-Jun-18	Two Bid System	19-Jul-18	12	7 & i) Khare Enterprises ii) Décor Modular Systems Pvt. Ltd. iii) R.K. Enterprises iv) Ganpati Furniture Systems Pvt. Ltd. v) Prem Enterprises vi) Jalaram Steel Furniture Pvt. Ltd. vii) Newage Furniture Innovations Pvt. Ltd.	5 & i) Empire Safe Co. ii) Khandelwal & Khandelwal iii) Bonton Technomake Pvt. Ltd. iv) Nilkamal Ltd. v) Hi-tec Engineers	Yes	IIMI/Project/2018/398/2014 dt. August 21, 2018	Empire Safe Co.	590826	14-Sep-18
IIMI/Project/08/2018/58	Upgradation of Audio Visual System in Classrooms of D & E Block at IIM Indore	Tender cancelled due to administrative reason											
IIMI/Project/09/2018/59	Minor Replar Work in Library Building.	Tender cancelled due to administrative reason											
IIMI/Project/010/2018/60	Providing project management consultancy services for construction of Group VIII Projects (comprising of multi-storey hostel blocks, academic building, faculty offices & apartments, multilevel parking and other associated infrastructures) and maintenance as well as other works at IIM Indore	On-Line Mode	24-Sep-18	Two Bid System	24-Oct-18	3	Tender Cancelled due to administrative reason						
IIMI/Project/011/2018/61	Providing & laying of Acrylic synthetic surface - 8 layer systems at the Badminton court of SR-18 at IIM Indore	On-Line Mode	12-Sep-18	Two Bid System	11-Oct-18	2	Nil	2 & i) AD Technosol ii) Girdharilal & Sons Sports Pvt. Ltd.	Yes	IIMI/Project/2018/400/2018 dt October 29, 2018	AD Technosol	229095	30-Nov-18
IIMI/Project/012/2018/62	Construction of Diesel Shed at the all four Utilities of IIM Indore	On-Line Mode	7-Dec-18	Two Bid System	27-Dec-18	2	Nil	2 & i) AD Technosol ii) Rajesh Kumar Jain Contractor	Yes	IIMI/Project/2019/398/2019 dt February 08, 2019	Rajesh Kumar Jain Contractor	315831	5-May-19
IIMI/Project/013/2018/63	Dismantling and refurbishment of toilet in flat no. 71 of type V faculty apartment at IIM Indore.	On-Line Mode	24-Sep-18	Two Bid System	15-Oct-18	1	Nil	1 & i) AD Technosol	Yes	IIMI/Project/2018/401/2018 dt November 01, 2018	AD Technosol	211920	11-Jan-19

# Indian Institute of Management Indore

Details on Award of Tenders/ Contracts Published

Tendor No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of Tender Received	Nos. & Name of Parties not qualified after Technical Evaluation	Nos. & Name of Parties qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (in Rs.)	Schedule date of Completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
IIMI/Project/014/2018/64	Installation Testing commissioning of LT Power cable utility-1 to ER-1 at IIM Indore	On-Line Mode	7-Feb-19	Two Bid System	26-Mar-19	1	Nil	1 & i) Kasliwal Electricals	Yes	IIMI/Project/2018/401/2068 dt November 01, 2018	Kasliwal Electricals	896994.88	8-Jul-19
IIMI/Project/015/2018/65	Internal painting work of Quarter/ residences at IIM Indore	On-Line Mode	4-Dec-18	Two Bid System	24-Dec-18	5	Nil	5 & i) Ajit Jain Civil Contractor aluminium & Fabrication ii) ANK Engineers Pvt. Ltd. iii) Rakesh Kumar iv) Paint Brush Ltd. v) Rajesh Jain	Yes	IIMI/Project/2019/404/2019 dt February 08, 2019	Rakesh Kumar	1985591	5-Aug-19
IIMI/Project/016/2018/66	33 KV HT Overhead line maintenance work	Under Process											
IIMI/Project/017/2018/67	Painting Work of Director Banglow	On-Line Mode	18-Dec-18	Two Bid System	27-Dec-18	3	Nil	3 & i) Sarvika Construction ii) AD Technosol iii) Ank Engineers Pvt Ltd	Yes	IIMI/Project/2019/406/2097 dt January 17, 2019	Sarvika Construction	368181	23-Jan-19
IIMI/Project/018/2018/68	Dismantling & Constrction of New False Ceiling of ER-2 Reception area.	Off-Line Mode	17-Dec-18	Single Bid System	24-Dec-18	3	Nil	3 & i) AB Construction ii) Sarvika Construction iii) AD Technosol iii) Aisha Construction	Yes	IIMI/Project/2018/407/2088 dt December 26, 2018	AB Construction	83774	9-Jan-19
IIMI/Project/019/2019/69	Dismantling of Aluminium Glazed Structure & Poly carbonate sheet roofing and providing new tubular steel work with acrylic sheet for opening at roof & poly carbonate sheet roofing on existing dome in Library (LC) building at IIM Indore	On-Line Mode	8-Mar-19	Two Bid System	28-Mar-19	3	Nil	3 & i) Jain Engineers ii) MNM Engineering iii) Amol Industries	Yes	IIMI/Project/2019/411 dt May 31, 2019	Jain Engineers	1175511.1	22-Aug-19
IIMI/Project/020/2019/70	Minor alteration in plumbing work for 18-bath rooms of VF apartment at IIM Indore	Off-Line Mode	7-Jan-19	Single Bid System	14-Jan-19	2	Nil	2 & i) AB Construction ii) Aisha Construction	Yes	IIMI/Project/2019/412/2021 dt February 15, 2019	AB Construction	111021	4-Mar-19
IIMI/Project/021/2019/71	Supply Installation testing and commissioning of server based IP telephone system with accessories for Type-V (House No. 1 to House-32) at IIM campus, Indore	On-Line Mode	16-Jan-19	Two Bid System	6-Feb-19	2	Tender Cancelled due to administrative reason						

## Indian Institute of Management Indore

Details on Award of Tenders/ Contracts Published

Tendor No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of Tender Received	Nos. & Name of Parties not qualified after Technical Evaluation	Nos. & Name of Parties qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ E valuated L1	Contract No. & Date	Name of Contractor	Value of Contract (in Rs.)	Schedule date of Completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
IIMI/Project/022/2019/72	Providing & setting up convocation venue - Pandal, stage and other facilities for the 20th Convocation at IIM Indore (26.03.2019)	On-Line Mode	1-Feb-19	Two Bid System	21-Feb-19	2	Nil	2 & i) Shri Balaji Exim ii) Lalaji Events India Pvt. Ltd.	Yes	IIMI/Project/2019/414/2025 dt February 27, 2019	Lalaji Events India Pvt. Ltd.	5206320	23-Mar-19
IIMI/Project/023/2019/73	Red Soil Carpeting in mini football ground near Mess-02 at IIM Indore.	Off-Line Mode	17-Apr-19	Two Bid System	30-Apr-19	3	Nil	3 & i) Jain Engineers ii) Eternal Infraheight Pvt. Ltd. iii) Aarham Construction	Yes	IIMI/Project/2019/415 dt May 31, 2019	Jain Engineers	309439	21-Jun-19
IIMI/Project/024/2019/74	Internal Painting & associated maintenance works in Executive Residences 1 & 2 at IIM Indore.	On-Line Mode	1-Mar-19	Two Bid System	26-Mar-19	3	1 & i) Kumar Goutam Bharti	2 & i) Sarvika Construction ii) Ank Engineers Pvt. Ltd.	Yes	IIMI/Project/2019/416/2036 dt May 8, 2019	Sarvika Construction	3051919	4-Jun-19
IIMI/Project/025/2019/75	Internal Painting & associated maintenance works in Married Residences 1 at IIM Indore.	On-Line Mode	14-Mar-19	Two Bid System	3-Apr-19	3	Nil	3 & i) Sarvika Construction ii) Eternal Infra height Pvt. Ltd. iii) Shri Satguru Sai Enterprises	Yes	IIMI/Project/2019/417/2035 Dt April 27, 2019	Shri Satguru Sai Enterprises	378619.8	24-May-19
IIMI/Project/026/2019/76	Replacement of top kitchen cabinet unit in type III old Qtrs & provisioning of Bottom Kitchen cabinet in Type II Qtrs and chimney in left out type V Qtrs at IIM Indore	On-Line Mode	18-Apr-19	Two Bid System	8-May-19	3	1 & i) Ank Engineers Pvt. Ltd.	2 & i) MP Enterprises ii) Shagun Sales	No	Tender Cancelled due to administrative reason			