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IINNDDIIAANN  IINNSSTTIITTUUTTEE  OOFF  MMAANNAAGGEEMMEENNTT  

IINNDDOORREE 
 

Prabandh Shikhar, Rau-Pithampur Road, Indore-453556 (M.P.), 

India 

 
 

NIT / IIMI/Project/10/2015/22 
  (File No.: IIMI/Project/285/15) 

 

 

TTEENNDDEERR  DDOOCCUUMMEENNTT  
 

  VOLUME – I 
 

TECHNO COMMERCIAL PROPOSAL:(Envelope–I) 

 

Name of work: 

 

“AAnnnnuuaall  MMaaiinntteennaannccee  &&  SSppeecciiaall  rreeppaaiirr  ttoo  

BBoouunnddaarryy  WWaallll,,  RRooaaddss  aanndd      rreennoovvaattiioonn  ooff  

BBuuiillddiinnggss,,  wwaasshh  aarreeaass  aanndd  ootthheerr  sseerrvviicceess--

SSaanniittaarryy,,  WWaatteerr  SSuuppppllyy  &&    DDrraaiinnaaggee  eettcc..    iinn  

IIIIMM  IInnddoorree  CCaammppuuss” 
  

BID ISSUE DATE November 6, 2015 

FORM OF TENDER Percentage rate contract 

LAST DATE   OF   BID 
SUBMISSION 

November 17, 2015 upto 3.00 P.M. 

DATE OF TECHNICAL BID 
OPENING 

November 17, 2015 at 3.30 P.M. 
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IInnddiiaann  IInnssttiittuuttee  ooff  MMaannaaggeemmeenntt  IInnddoorree  

  

DDeettaaiilleedd  RRee--TTeennddeerr  NNoottiiccee   

 
NIT/IIMI/Project/10/2015/22(File No.:IIMI/Project/285/15) 

 

The Chief Engineer, IIM Indore on behalf of the Director, IIM Indore invites sealed 

tender from reputed & eligible contractors fulfilling the pre-qualification criteria 

enumerated below for the following work and will be received at the office of “The 

Chief Engineer, Indian Institute of Management Indore, Prabandh Shikhar, 

Rau – Pithampur Road, Indore 453556 (M.P.)” up to 03.00 P.M. on 

November 17, 2015. Envelope 1 will be opened at 3:30 PM on the same day. 

The tender shall be submitted in 2 different envelopes: 

Envelope No. 1: Envelope 1 should consists of two sealed envelope in which 

one should have EMD & Tender Processing Fee and other 

should contain Pre-qualification document and techno 

commercial details. 

 

Envelope No. 2: Financial bid in the BoQ schedule. 

 

 

Name of Work 

Amount of 

Estimate 

(in Rs) 

Amount 

of Earnest 

Money 

Deposit 

(In Rs.) 

Tender 

Processing 

Fee     (In 

Rs.) 

Time 

Allowed for 

Completion 

 

Annual Maintenance & Special 

repair to Boundary Wall, Roads 

and  renovation of Buildings, 

wash areas and other services-

Sanitary, Water Supply &  
Drainage etc.  in IIM Indore 

Campus  

50 Lacs 1 Lac 1000 01 Year 

 

The Tender Processing Feed and Earnest Money Deposit (EMD) shall be payable in 

the form of Banker's cheque / Demand Draft / Fixed Deposit Receipt (FDR) of any 

Nationalized or Scheduled Commercial Bank issued in the favour of „Indian Institute 

of Management, Indore‟ payable at Indore. Tender without EMD under any pretext 

will be summarily rejected. 

 

Pre-qualification documents containing EMD & Tender Processing Fee and eligibility 

criteria/ Techno commercial bid envelopes will be opened on November 17, 2015 at 

3.30 PM. 

Eligibility Criteria for the tenderers: 
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The Tenderers should:  

 

 Fulfill the minimum eligibility criteria enlisted in Clause 3.12.1 of the 

Volume I 

 

 Fulfill the qualification criteria mentioned under Clause 3.14 of the 

Volume-I 

 

 Possess the eligible plant/ equipment/ machineries as is enlisted in Clause 

3.13.4 of the Volume-I 

 

 

Note: Tender document can be downloaded from official website of IIM Indore under 

URL: http://www.iimidr.ac.in/iimi/index.php/tenders OR from 

http://eprocure.gov.in/epublish/app.. The bid along with the Demand draft for EMD 

and Tender Fee (Non Refundable) shall be submitted by the bidder through Dak or 

hand delivery so as to reach to the Chief Engineer, IIM Indore, on or before 

November 17, 2015 up-to  03:00P.M. 

 

 

 

  
 
 

 
 

 
 

 
 

 
 

 

 
 

 
 

 
 

 

http://www.iimidr.ac.in/iimi/index.php/tenders
http://eprocure.gov.in/epublish/app
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TTEENNDDEERR  DDOOCCUUMMEENNTTSS  
 

 

 

 
 

 

 

 

 

 

 

 
 

 
 

 
 

 

VOLUME- I 
TECHNICAL BID 

 

VOLUME- II 

TENDER SPECIFICATIONS 

 

 

TENDER DRAWINGS 

 

VOLUME- III 

 

FINANCIAL BID 
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VVOOLLUUMMEE--II  
 
 

TECHNICAL BID 
 

 
 

FOR 

 

Annual Maintenance & Special repair to Boundary Wall, Roads 

and  renovation of Buildings, wash areas and other services-
Sanitary, Water Supply & Drainage etc.  in IIM Indore Campus 

. 

 
 
 

Sl. No. Contents 

Volume-I-A 

1 Invitation to bid 

2 Form of tender & contract data 

3 Instruction to bidders 

      3.A Introduction 

      3.B Bidding Document 

     3.C Preparation of Bids 

     3.D Submission of Bids 

     3.E 
Technical & Financial Bid Opening and 
Evaluation 

     3.F Award of Contract 

Volume-I-B 

4 
Qualification criteria and evaluation 

procedure 

5 Qualification data sheets 

Volume-I-C 

6 General conditions of contract 

7 Special conditions of contract 
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VOLUME I – A 
CONTENTS 

 

1.0 INVITATION TO BID 

2.0 FORM OF TENDER & CONTRACT DATA 

3.0 INSTRUCTIONS TO BIDDERS 

 

1.0  INVITATION TO BID 

 

Sub: Invitation to bid for Annual Maintenance & Special repair to Boundary Wall, 

Roads and  renovation of Buildings, wash areas and other services-Sanitary, Water 

Supply &  Drainage etc.  in IIM Indore Campus. 

 

Dear Madam(s)/ Sir(s), 

 

Bids are invited from Contractors or firms having experience of minimum 3 years in 

handling such type of works. 
 

The scope of work includes Execution of works, Management and Supervision at the 
site, including supply of requisites as well as furnishing & allied services etc. The 

basic drawings for the proposed work is attached herewith in Volume-I C and the 

Contractor who will be assigned this work shall have to develop this in consultation 

with the Engineer in charge of IIM Indore appointed by the Competent Authority.  

 

Details of scope and broad specifications are given in Volume I. 

 

1.1 Tender document can be downloaded from November 6, 2015 to November 

17, 2015 Up to 03:00 P.M. from the official website of IIM Indore under URL: 

http://www.iimidr.ac.in/iimi/index.php/tenders OR from 

http://eprocure.gov.in/epublish/app.. The Banker's cheque / Demand Draft / 

Fixed Deposit Receipt (FDR) for EMD of Rs. 1 Lacs and tender fee of Rs. 

1000/- (Non Refundable) shall be submitted along with the bid. This 
submission is mandatory, accordingly offer of those shall be opened whose 

EMD and tender fees is received. 

  
Bidder has to submit the Entire technical Bid in hard copy which includes the 

Pre-qualification documents mandatory to qualify in separate envelop on or 

before the submission date and time.  
 

1.2 In case the bidders need any further information about the tender or want to 
visit the site they are requested to put up the request on or before November 

12, 2015 till 05.00 P.M to the Chief Engineer, IIM Indore for its clarification. No 
query shall be entertained after the this date.  

 
 
1.3  Bids invited are as per two-envelope system. Firms / Bidders are requested to 

submit technical and financial bid in two separate sealed envelope 

simultaneously, one containing the Technical Proposal along with the EMD & 
Tender fee and the other containing the Price Proposal. Both Envelopes are 

then put up in a Big single envelope, which should be sealed & submitted. 
 

http://www.iimidr.ac.in/iimi/index.php/tenders
http://eprocure.gov.in/epublish/app
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1.4 Short listing will be made on the basis of statement of qualification and 
experience in handling similar nature and size of work as per Pre-qualification 

requirements.  

 

1.5 Qualification requirements specifying financial capacity, technical, minimum 

acceptable levels with regards to Bidders experience in relevant work and other 
related factors such as work on hand, other commitments on that time frame 

and litigation history as given and described will be evaluated first and those 

qualification criteria will be considered for further evaluation. Technical 

Proposal, which is not considered substantially responsive, will be rejected. The 

short listed bidders‟ Price bids shall be opened on subsequent date for further 

evaluation in the presence of the Bidders who choose to attend the opening.  

 

1.6 The employer shall not be responsible for any costs or expenses incurred by 

the bidders in connection with the preparation and delivery of bids, including 
costs and expenses related to visits to the sites etc.  

 

1.7 Technical Proposal not containing the EMD and Tender fee will be out-rightly 
rejected.  

 
1.8 Technical Bids will be opened in the presence of bidder‟s representatives who 

choose to attend, at Project Office, IIM Indore 3.30 P.M. on November 17, 
2015 for further short listing and there after the bidder‟s will be conveyed 
about the schedule of Financial bids opening.  

 
 
1.9 All Bidders participating as a Limited Company or Firm will have to attach a 

valid Power of Attorney in the name of the person who signs the bid. Bidders 

will also nominate and authorize the person/s who will attend various meetings 

such as opening of Technical and Financial Bids. Persons other than such 

nominated and authorized persons shall not be permitted to attend and 

participating tender events. 
1.10 Joint Ventures are not allowed to participate. 
 
 

2.0 FORM OF TENDER & CONTRACT DATA 

 
2.1 Philosophy  

  
The tender is percentage rate tender. The Tender process is aimed at selecting 

suitable vendor only. The work will be awarded to a responsive bidder whom 

the Evaluation Committee finds suitable after elaborate screening process. 
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2.2 CONTRACT DATA  

 
Important contract data is summarized as under; 

 

 

2.2.1 Name of work 

Annual Maintenance & Special repair to Boundary 
Wall, Roads and  renovation of Buildings, wash 

areas and other services-Sanitary, Water Supply 

&  Drainage etc.  in IIM Indore Campus 

2.2.2 Source of Funds IIM Indore 

2.2.3 

Area / District 

Covered under 

the Bid 

IIM Indore Campus, Indore 

2.2.4 Type of work Civil Maintenance , Special repair & Renovation 

2.2.5 
Implementation 

Period 
01 Year 

2.2.6 
Defect liability 

Period 
One year 

2.2.7 
Communication 

for Site 
Project Office, IIM Indore 

2.2.8 Notification of Bid November 6, 2015 

2.2.9 
Place of issue of 

documents 

On-line from IIM Indore website 
http://www.iimidr.ac.in/iimi/index.php/tenders 

OR from http://eprocure.gov.in/epublish/app 

2.2.10 
Earnest Money 

Deposit 
Rs. 1 Lacs only 

2.2.11 
Tender Processing 

Fee 
Rs. 1000/- only. 

2.2.12 Form of Securities 

By Banker's cheque / Demand Draft / Fixed 

Deposit Receipt (FDR) Payable In favour of the 

IIM Indore 

2.2.13 Bid Validity Ninety days 

2.2.14 Submission of Bid Up to November 17, 2015 till 3.00 P.M. 

2.2.15 

Opening of the 

Technical Bids 

(Date & time) 

November 17, 2015 at 3.30 P.M. 

2.2.16 
Place of Opening 

of Bids 
Project Department, IIM Indore (M.P.) 

2.2.17 
Performance 

Guarantee 

The successful tenderer, after award of work will 

be  referred to as the contractor, shall deposit an 

amount equal to 5% of the tendered and 

accepted value of the work (without limit) as 

performance guarantee in one of the following 

forms: 

(i) Government securities. 

http://www.iimidr.ac.in/iimi/index.php/tenders
http://eprocure.gov.in/epublish/app
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(ii) Fixed Deposit Receipt (FDR) of a Scheduled 

Bank. 

(iii) An irrevocable bank guarantee bond of any 

scheduled bank or the State Bank of India in the 

prescribed form given in Annexure. 

Within a period ranging of 10 days of issue of the 
letter of acceptance. This period can be further 

extended at the written request of the contractor 

by the Engineer-in-charge for a maximum period 

of 15 days with late fee @ 0.1% per day, of 

performance guarantee amount. The letter for 

commencement of work shall be issued to the 

contractor only after he/she submits the  
performance guarantee in an acceptable form. 

2.2.18 Security Deposit 

The security deposit shall be collected by 

deductions from the running bill of the 

contractors a sum @ 2.5% of the gross amount 

of the bill shall be deducted from each running 

bill as well as final bill of the contractor. Such 

deductions shall be made unless the contractor 

has deposited the amount of security at the rate 
mentioned in Government securities or Fixed 

Deposit Receipts. This is in addition to the 

performance guarantee that the contractor is 

required to deposit. 

 

3.0 INSTRUCTION TO BIDDERS 
 

CONTENTS: 
 

A. INTRODUCTION  
 

B. BIDDING DOCUMENTS  
 

C. PREPARATION OF BIDS  
 

D. SUBMISSION OF BIDS  
 

E. TECHNICAL AND FINANCIAL BID OPENING AND EVALUATION  
 

F. AWARD OF CONTRACT  
 
 

A. INTRODUCTION 

 

3.1. SOURCE OF FUNDS 

 

Work will be funded by IIM Indore. 

 

3.2. DESCRIPTION OF WORK: 
Annual Maintenance & Special repair to Boundary Wall, Roads and  renovation of 
Buildings, wash areas and other services-Sanitary, Water Supply &  Drainage etc.  
in IIM Indore Campus 
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THE WORK COVERS:  
Annual Maintenance & Special repair to Boundary Wall, Roads and  renovation 

of Buildings, wash areas and other services-Sanitary, Water Supply &  Drainage 

etc.  in IIM Indore Campus as per the items of DSR 2014 & Any other items 

required to complete the job as per the decision of the Engineer-in-charge 
 
3.2. Implementation Period:  
 
The Contractor can start mobilizing his resources once the LOI/A is issued for 

timely implementation of job & is to be completed in all respect by the time as is 

mentioned in the Schedule-F. However, if due to any unforeseen reasons if the site 

is not available, Contractor shall be capable to execute the work in a shorter 

period. No additional payment shall be made on this account. The job is planned to 

be implemented in a period of One year including holidays. 

 

3.4. Implementing Agency: 
 
The “Director, IIM Indore” (herein after known as “Employer” or the Employer shall 

be the implementing agency /Owner /Employer / Client. The Employer shall 

appoint officer for monitoring and day to day supervision. The observations and 

instruction issued by the Employer / or his representative shall be binding to the 

Contractor. 
 
3.5. Bidder responsibilities on selection and Contract Award and Execution 
 
The bidder shall visit and study the site situation, interact with employer, check-up 
the various elements of the works proposed, then make his own judgment 
regarding his scope in the tender. He shall also study the price schedule mode and 

system of payment and other related conditions, technical specifications, etc. 
before finalizing bid. 

 

The bidder will be liable to deploy all categories of staff with their duties & duty 

places, responsibilities, with adequate experience and will abide with minimum 

wages fixed by Statutory Bodies for salaries (at various stages) etc. Non adherence 

shall not be permitted. 

 

3.6. The “contract” is to be implemented within the time schedule as specified 
earlier in Guidance to Bidders, which is inclusive of holidays from the date of Work 
Order.  

 

3.7. All bids are to be completed and returned to the Employer in accordance with 

these Instructions to Bidders.  

 

3.8. Throughout these bid documents the term “Bid” and “Tender” and their 
derivatives (Bidder/tenderer, Bid/tendered,” “bidding/tendering, etc.) are 

synonymous, the word “month” means a calendar month and the word “year” 
means a calendar year.  

3.9. Obtaining and maintaining all statutory permission required to be obtained 
from Central, State or Local statutory authorities for the day-to-day activities 

related to the execution of the works shall be the responsibility of the Contractor. 

The employer shall provide the required authorization and assistance to obtain 

approvals. The documentation and other any requirement for obtaining such 

approvals shall have to be done by the Contractor at his own expenses.  
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3.10. RESPONSIBILITY OF THE BIDDER  

 

3.10.1. The bidder shall be fully responsible for site review and event of the 
Works conforming to relevant Indian standards as per scope of work and base 
specifications furnished in this Bid Document. The Contractor shall be responsible 

for design, execution of the job including Procurement, Construction, Complete 
Management, Coordination, Testing and Commissioning. 

 

3.10.2. The bidder shall utilize optimally the land (allotted area) available for 

installation/construction of various facilities/components of the job and cost all 

components and allied works of the Contract. The details of the costing shall form 

part of the proposal. The bidder shall provide a detailed scheme of installation & 

commissioning, operation and maintenance.  

 

3.10.3. The bidder shall take into consideration all aspects of the job at the 
time of bidding, namely, though not restricted to:  

ƒ  Execution and management as per scope  

ƒ  Procurement of requisite materials and manpower   
ƒ  Civil Works including development and other services  
ƒ  Quality control  

ƒ  Environmental and social safeguards   
ƒ  Security and risk coverage  

(a) The bidder has to bear in mind that if selected for the award of contract he 

shall have to ensure that in any case no damage is caused to the environment 
while executing the Contract.  

 

(b) The bidder if selected, as Contractor shall ensure that while carrying out 
operation for execution of various works, habitat animals are not disturbed.  

 

(c) Necessary safety measures shall be the responsibility of the Contractor. Any 
loss of human/cattle or damages or so, shall be the responsibility of the Contractor 

including any liability and/or compensation to be paid towards the life lost damages 
so caused.  

 

(d) All infrastructure works covered in the contract shall be so managed and 

executed that they maintain safe distance from the public roads and other 
structures, services and sensitive areas like hostels and residential areas.  

 

(e) Cutting of trees shall not be permitted.  

 

(f) Once the Contract is completed, the debris and other waste material shall be 
removed and shifted to safe place, as directed.  

 

(g) The workmanship shall be of high order and quality so as to prevent accidents 
and damaging the environment and surroundings.  

 

(h) No Damage in case shall be caused to the existing structure. The selected 

contractor shall be held responsible in occurrence of any such incident and will be 
responsible for the cost of required rectifications. 
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(i) Site shall be returned to the Employer as it was in the original condition and 
completely free of any garbage and temporary structures.  

 

3.10.4. The bidder shall bear all costs associated with the preparation and 
submission of its bid, and the Employer in no case is responsible or liable for these 

costs, regardless of the outcome of the bidding.  

3.10.5. The successful bidder shall make his own arrangements for all the 

materials, power and water required for all purposes in connection with the 

construction and implementation of the Contract. If possible the employer shall 

help for obtaining such facilities at an appropriate cost, which will be recovered, 

from the Contractor in a suitable way.  
 

3.11. DATA / ASSISTANCE / FACILITIES TO BE MADE AVAILABLE BY THE 

EMPLOYER 

 

3.11.1. The Employer or its authorized officer shall enter in to agreements 
with the successful bidder on the basis of the Contract finalized at the bidding 
stage. The bidder has to quote for all the works relevant to the Scope of the 

Works, without any exceptions.  

 

3.11.2. The Employer shall provide access to the successful bidder throughout 

the period of the agreement, for reference to all available records, maps, drawings, 
reports and other technical data in its possession to assist the successful bidder in 

the execution of the work.  

 

3.11.3. The major statutory permissions relating to the Contract shall be 
responsibility of the Employer. However the Contractor shall be responsible for 

day-to-day clearances. The Employer and its identified officers shall provide all help 
and assistance.  

 

3.12. ELIGIBLE BIDDERS 

 

3.12.1. After the bids have been received as per terms and conditions, the 
bids, which do not contain prescribed amount of EMD and Tender fee summarily be 
rejected and no objection shall be entertained. Those bids, which fulfill the criteria, 

shall be opened.  

 

3.12.2. All recipients of the bid documents for the purposes of submitting a bid 
shall treat the contents of this document as private and confidential.  

 

3.12.3. Employer reserves the right to alter the mode of selection, accept or 
reject any or all bids without assigning any reason thereof.  

 
3.12.4. Bidders should be valid registered Contractor with either some Central 
Government Department/State Government Department/ Central Autonomous 
Body/ State Autonomous Body/ Central Public Sector Undertaking/ State Public 
Sector Undertaking/City Development Authority/ Municipal Corporation of City 
formed under any Act by Central/ State Government and published in Central/State 
Gazette 
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3.13. ELIGIBLE PLANT, MATERIALS, EQUIPMENT AND SERVICES 

 

3.13.1. For the purpose of these Bid documents, the word “works” means civil, 

mechanical, interior electrical works, plants, materials and equipment to be hired, 
procured, tested, supplied and installed, field tested, commissioned together with 

the other services to be carried out by the Contractor, within the scope and ambit 
of the Contract.  
 

3.13.2. All engineering processes, plants, materials and other resources 
required for the execution of this Contract shall be of Indian Origin to the extent 
possible. Imports if any shall be at the risk and the cost of the Contractor.  

 

3.13.3. For purpose of this clause, “origin” means the place where the plants 
and materials or components parts thereof are mined, grown, or produced.  

 
 

3.13.4. The Bidder should have at least Concrete Mixer, Vibrator, Rammer, 
Needle Vibrator, drilling machine, Tile Cutter, Aluminum cutter etc..   

 

3.14. ELIGIBILITY CRITERIA / QUALIFICATION OF THE BIDDER 

 

3.14.1. To be qualified for selection for financial bid opening / second stage, 
 bidder shall have to fulfill following requirements:-  
 
a. The bidder should have a minimum experience of three years for carrying out 

the similar nature of works. Similar nature of work implies Construction / 
Maintenance of Buildings, roads & Services, Aluminum, Carpentry & Joinary 
etc. as contained in DSR 2014.   

 
b. The bidder should have achieved at-least 100% of the estimated cost during 

the immediate last 3 consecutive financial year, as an average annual 
financial turnover (in similar / equivalent types of works only).Documentary 
evidence in support of this is to be produced. Certified copies of Income tax 

returns or TDS Certificate, Head wise audited balance sheets, Profit & Loss 
Account of minimum three years are required to be submitted.   

 
c. The bidder shall have the Experience of  

 

(i) Three similar completed works costing not less than the amount equal to 

40% of estimated cost put to tender, 

or 

Two similar completed works, costing not less than the amount equal to 60% 

of the estimated cost put to tender, 

or 

One similar completed work of aggregate cost not less than the amount equal 

to 80% of the estimated cost. 

and 

(ii) One completed work of any nature (either part of (i) or a separate one) 

costing not less than the amount equal to 40% of the estimated cost put to 

tender shall be with some Central Government Department / State Govt. 

Department / Central Autonomous Body / State Autonomous Body / Central  
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Public Sector Undertaking/ State Public Sector Undertaking/City Development 

Authority/ Municipal Corporation of City formed under any Act by Central/ 

State Government and published in Central/State Gazette. 
Note: The value of work done will be assessed as per the value mentioned in the 

experience/completion certificate issued by the respective client and 

Documentary evidence in support of all the aforesaid is to be produced. 
 

d. While submitting the experience certificate, the bidder‟s are hereby mandated 
to submit the report about the achievement / non-achievement of milestones 
of respective ongoing contract works. The bidder should submit a copy of the 

agreement and a progress of milestones achieved certificate from the client.    
e. The bidder turns out to be a substantially responsive bidder as a result of 

evaluation of Technical Bid.  
 
f. Bidder‟s price bid shall be evaluated, accepted with or without negotiations 

and decided by the Employer for award of contract.  
 
g. The successful bidder shall submit a power of attorney authorizing the 

signatory of the bid to sign and execute the contract.  
 
h. The bidder shall have to provide PAN No. Under income tax Act. & Service tax 

returns for two years. 
 
i. The bidder shall provide a valid EMD acceptable to Employer.  

  
 
3.14.2. Contractor shall be agreeable with the conditions as mentioned in the  

  document. 

 

 

3.15.   

a. One bidder should submit only one bid.  b. Failure to comply with any clause may result in rejection of bid    
b. Bidder submitting their bid shall not be under liquidation, court receivership 

or similar proceeding. 
  

3.16. ASSURANCE  
 
The successful bidder shall be required to give satisfactory assurance of its ability 
and intention to complete the works pursuant to give the Contract, within the time 
set forth therein and according to the terms, conditions and specifications of 

contract.  
 

3.17. SITE VISIT 
3.17.1. Bidder is advised to depute a suitable team to visit the site to fully 

understand the job and ascertain the difficulties that may be encountered during 

execution of works and for obtaining all information for himself on his own 

responsibility that may be necessary for preparing the bid and entering into 
Contract. The site visits shall be entirely at bidder‟s own expense.  
 
3.17.2. For the purpose of the visit the interested bidder may contact Chief 

Engineer‟s Office located in the Project Department, IIM Indore.  
 
3.17.3. The bidders and any of his personnel or agents shall be granted 

permission by the Employer to enter upon his premises and lands for the purpose 

of such inspection, additional surveys and investigation if he proposes to do etc. 

but only upon the explicit condition that the bidder, his personnel or agents, shall 

release and indemnify the Employer and his Personnel and agents from and against 
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all liability in respect thereof and shall be responsible for personal injury (whether 

fatal or otherwise), loss of or damage to property and any other loss, damage, 

costs and expenses however caused, which but for the exercise of such permission 

would not have arisen.  

 

B. THE BIDDING DOCUMENTS 
 

The details of work, bidding procedure, contract terms are prescribed in the bidding 
documents. The Bidding documents include the following volumes, together with 

any Amendments/Addenda there to which may be issued in accordance with this 
Clause. 

Sr. No. Contents 

 Volume-I-A 

1. Invitation to bid 

2. Form of tender & contract data 

3. Instruction to bidders 

 Volume-I-B 

4. Qualification criteria and evaluation procedure 

5. Qualification data sheets 

 Volume-I-C 

6. General conditions of contract 

7. Special conditions of contract 

All the pro forma attached with the document shall be filled in by the interested 

bidder. 
 
3.18. The bidder shall submit hard copy of the Technical bid as per the instructions 
given elsewhere in this document.  
 
3.19. The bidder is expected to examine carefully the Bidding Documents, including 

all instructions, forms, terms, conditions, Annexure, Appendix etc. as given in Bid 

document. There shall be a presumption on the part of the Employer, that the 

bidder has read all the documents in the entirety and the Tender offer has been 

made and presented accordingly.  
 
3.20. For completing tender and required information the bidders shall use only 

standard PDF format specifically filled file name of the same document (eg. Service 

tax form.pdf), Bids submitted in any other format than specified here shall be 

rejected forthright without assigning any reasons.  

 

3.21. PRE-BID MEETING (if required)  
 
3.21.1. A prospective bidder requiring any clarification of the bidding 

documents may notify the Employer in writing or by fax (hereinafter, the term 

"fax" is deemed to include electronic transmission such as facsimile, cable and 

telex) at the Employer's address indicated in the Invitation for Bid. The Employer 

will respond to any request for clarification which he receives prior to holding of 

Pre-Bid Meeting(if required). Copies of the Employer's response will be forwarded 
to all recipients of the Bid documents, including a description of the enquiry but 

without identifying its source.  
 
3.21.2. Pre-bid meeting, if required, shall be convened on November 13,2015 
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at 10:00 A.M. in the Project Department, IIM Indore. 
 

3.21.3. The purpose of the meeting shall be to clarify issues and to answer 

questions on any matter that may have been raised by the prospective bidders in 
writing and received by the Employer‟s office. No further queries shall be 

entertained after pre-bid meeting.  
 
 
3.21.4. Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of the bidder.  

 

3.22. AMENDMENT OF BIDDING DOCUMENTS 
 
3.22.1. At any time prior to the deadline for submission of bids, the Employer 
may, for any reason, whether at its own initiative or in response to a clarification 

requested by a prospective bidder, modify the Bidding Documents by 
amendment/addendum. These shall be uploaded on line.  
 
3.22.2. The amendment/addendum shall be part of the Bidding Documents 
pursuant to relevant Clause and shall be uploaded online.  
 
3.22.3. The bidders shall duly respond accordingly. The amendments/addenda 
along with their Bids, which shall form part of their Bids and there after shall 
become an integral part of the contract.  
 
3.22.4. In order to afford prospective bidders reasonable time in which to take 

the amendment/addenda into account in preparing their bids, the Employer may, 
at its discretion, extends the deadline for the submission of bids.  
3.22.5.  

3.23. LANGUAGE OF BID 
 
The bid prepared by the bidder and all correspondence and documents relating to 

the bid exchanged by the bidder and the Employer shall be written in the English 

language. Supporting documents and printed literature furnished by the bidder 

may be written in another language, provided these are accompanied by a 

translation of its pertinent passages in English. Failure to comply with this 

condition may disqualify a bid. For purposes of interpretation of the bid, the 
English translation shall govern. 

 

C. PREPARATION OF BIDS  
 
3.24. DOCUMENTS COMPRISING THE BID (Two Bid System) 
 
3.24.1. The bid prepared by the bidder shall comprise of the following 

documents:  
 
a) EMD and Tender Fee (Original Copy only) kept in sealed envelope to be 

housed in a big envelope named technical bid folder along with the sealed envelope 

of Technical Bid  
 
b) Technical Bid Folder (Submission of Hard Copy only)  
 
c) Financial Bid Folder (Submission of Hard Copy Only)  
 
The Single envelope containing documents (b)&(c) as mentioned above should 
reach, IIM Indore on or before February 20,2015 up to 2:00 P.M. 
 
3.25. The Bidder shall submit with its bid the following attachments: 
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(a) Power of Attorney: a power of Attorney authorized by a Notary Public, 
indicating that the person(s) signing the bid has the authority to sign the bid and 

thus that the bid is binding upon the bidder during the full period of its validity in 
accordance with relevant clause.  
 
(b) Bidder‟s Eligibility and Qualifications:  
 
(i) Latest details of any significant changes in the bidder‟s management or 

financial position at the time of furnishing information should be submitted. (Failure 

to disclose such changes, if revealed later, may render the Tender liable to be 

treated as “Non-responsive” at the contractor‟s risk and cost.) 
 
3.26. BID VALIDITY 
 
3.26.1. The bid shall remain valid for a period not less than Ninety (90) days as 
specified under relevant clause of Contract data after the deadline for submission 

of bid. 
 
3.27. EARNEST MONEY DEPOSIT 
 
3.27.1. Earnest Money Deposit shall be of Rs. 1.0 Lacs only in the form of 
 Banker's cheque / Demand Draft / Fixed Deposit Receipt (FDR) Payable In 

 avour of the IIM Indore.  
 
3.27.2. The EMD shall be drawn from any Nationalized or Scheduled 

 Commercial Bank issued in favor of „Indian Institute of Management, Indore‟ 
 payable at Indore.  
 
3.27.3. Any bid not secured in accordance with Clauses 2.2.10, 2.2.11 and 

 2.2.12 shall be rejected by the Employer as non-responsive, pursuant to 
 relevant clause.  

3.27.4. When contract for the work is finalized with a successful bidder, the 

 EMD of the remaining unsuccessful bidders shall be returned.  
 

3.28. FORMAT AND SIGNING OF BID 
 
3.28.1. The Bidder shall prepare and submit Volume-I, Volume-II and 
 Volume-III as described elsewhere.  
 
3.28.2. The bid shall be duly signed as per the standard norms of 

 Procurement.  
 
3.28.3. No bidder shall participate in the bid of another for the contract in any 

 relation whatsoever.  
 
3.28.4. If the bid is made by a limited company or a limited corporation, it 

shall be signed by a duly authorized person holding a Power of Attorney for signing 
the bid in which case a certified copy of the power of attorney shall accompany the 

Bid.  

 

D. SUBMISSION OF BIDS  

 

3.29. SEALING AND MARKING OF BIDS. 

The Bid shall be marked and sealed in single envelope with name of work as 
follows:  
  
“BID FOR Annual Maintenance & Special repair to Boundary Wall, Roads and  
 renovation of Buildings, wash areas and other services-Sanitary, Water 
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Supply & Drainage etc.  in IIM Indore Campus” 
 

3.29.1. The above envelopes shall be sealed with wax.  
 
3.29.2. The envelopes shall be addressed and submitted to the Director, IIM 
Indore:  
 
3.29.3. No bid shall be accepted unless it is properly sealed and marked as 
instructed above. Bidders shall not be allowed to fill in or seal their Bids at the 
Employer‟s office.  
 
3.29.4. If the packet and the envelope are not sealed with wax and marked as 

instructed above, the Employer shall assume no responsibility for the misplacement 
or premature opening of the bid submitted. A Bid opened prematurely due to this 
cause shall be rejected by the Employer and returned to the Bidder  

 

3.30. DEADLINE FOR SUBMISSION OF BIDS 
 
3.30.1. The bids must be received by the Employer at the address as specified 
in relevant clause not later than the time and date as specified under the Contract 
data.  
 
3.30.2. The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Documents in accordance with 
relevant clause, in which case all rights and obligations of the Employer and 

bidders previously subject to the original deadline shall thereafter be subject to the 
deadline as extended.  

3.31. LATE BIDS 
 
3.31.1. Any bid received by the Employer after the deadline of submission of bids 
prescribed in clause 2.2.14 will be returned unopened to the bidder 

3.32. MODIFICATION AND WITHDRAWAL OF BIDS 
 
3.32.1. The bidder may withdraw its bid after the bid submission, provided 
that written notice of the withdrawal is received by the Employer prior to the 

deadline prescribed for submission of bids.  
 
3.32.2. Withdrawal or Modification of a bid between dead line for submission 
of bids and the expiration of the original period of bid validity specified in bid form 

may result in forfeiture of the EMD.  

 

E. TECHNICAL & FINANCIAL BID OPENING AND EVALUATION 

 
 
3.33. OPENING OF THE TECHNICAL BIDS BY EMPLOYER 
 
3.33.1. First of all envelope containing earnest money & Tender will be checked. 
 

Technical Proposal not containing the EMD and Tender fee will be out-rightly 
rejected. 
 
 
3.33.2. The Employer will open Bids of all the bidders in the presence of 
Bidders representatives who choose to attend the opening in the office of the Chief 
Engineer, Project Department, IIM Indore.   
3.33.3. The time and date as specified under relevant clause of the Contract 
data at the same address.  
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3.33.4. Bidder‟s representatives shall sign a register as proof of their 
attendance. In the event of the specified date of Bid opening being declared a 

holiday for the Employer, the Bids shall be opened at the appointed time and 
location on the next working day, or otherwise intimated.  
 
3.33.5. The bidder shall nominate only one representative to attend the Bid 

opening on his/her behalf with proper authorization. No person other than 
nominated persons shall be permitted to attend Bid opening.  
 
3.33.6. Bidders‟ name, Bid modifications or withdrawals, the presence or 
absence of requisite EMD and other such details as the Employer, at its discretion, 

may consider appropriate, will be announced at the opening.  
 
3.33.7. Bid (and modifications sent pursuant to relevant clause) that are not 

opened and read out at Bid opening will not be considered for further evaluation, 
regardless of the circumstances.  
 
3.33.8. The Employer will prepare minutes of the Bid opening for their own 

 records.  

 

3.34. PRELIMINARY EXAMINATION 
 
3.34.1. Initially only technical data shall be evaluated.  
 
3.34.2. The Employer shall then examine the bids to determine whether they 
are complete and satisfy the requirements of the Instructions to Bidders, whether 

required sureties have been furnished, whether the documents have been properly 
signed, and whether the bids are generally in order.  
 
3.34.3. Prior to the detailed evaluation, pursuant to relevant clause, the 

Employer shall determine the substantial responsiveness of each bid to the Bidding 

Documents. A substantially responsive bid is one, which conforms to the terms, 

conditions, and specifications of the Bidding Documents without material deviation 

or reservation. A material deviation or reservation is one which affects in any 

substantial way the scope, quality or performance of the Works, or which limits in 
any substantial way, inconsistent with the Bidding Documents, the Employer‟s 

rights or the Bidder‟s obligations under the Contract, and the rectification of which 

deviation or reservation would affect unfairly the competitive position of other 

bidders presenting substantially responsive Bids.  
 

3.34.4. A bid determined as not substantially responsive shall be rejected by 
the Employer and cannot subsequently be made responsive by the bidder by 

correction of the nonconformity.  
 
3.34.5. Employer may waive at his discretion any minor informality or non-

conformity or irregularity in a Bid, which does not constitute a material deviation, 

provide such waiver, does not prejudice or affect the relative ranking of any Bidder. 

It may be noted that the employer reserves the right to take final decision about 
responsiveness of the bidder.  
 
3.34.6. The Bidder, whose Technical Bids are received and opened, shall be 
further short listed after undertaking detailed evaluation.  
 
 3.35. TECHNICAL EVALUATION 
 
3.35.1. The Employer will carry out a detailed evaluation of the bids previously 

determined to be substantially responsive in order to determine whether the 

technical aspects are in accordance with the requirements set forth in the Bid 
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Documents. The data called for the detailed evaluation is given in relevant clause 

in order to reach such a determination, the Employer will examine and compare 

the technical aspects of the Bids on the basis of the information supplied by the 

Bidders, taking into account the following factors;   
a. Overall completeness and compliance with the Employer‟s requirements; 

deviations from the Employer‟s Requirements to the Bid and those deviations not 

so identified; suitability of the works offered in relation to the environmental and 

climatic conditions prevailing at the Site; and quality, function and operation of any 

process control concept included in the Bid. That does not meet minimum 
acceptable standards of completeness; consistency and detail will be rejected for 

non-responsiveness.   
b. Achievement of specified performance criteria by the works.   
c. Any other relevant factors, if any, listed in the Bid Data Sheet, or that the 
Employer deems necessary or prudent to take into consideration.  
 
3.36. CONTACTING THE EMPLOYER  
 
3.36.1. Subject to this clause, no bidder shall contact the Employer on any 

matter relating to its bid, from the time of the bid opening to the time the Contract 
is awarded.  
 
3.36.2. Any effort by a bidder to influence the Employer in the Employer‟s 
decisions in respect of bid evaluation or Contract award shall result in the rejection 
of that bidder‟s bid.  

 

3.37. EMPLOYER‟S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY / ALL 

BIDS 
 
3.37.1. The Employer reserves the right to accept or reject any bid and to 
annul the bidding process and reject all bids at any time prior to award of contract, 

without thereby incurring any liability to the affected bidder or bidders or any 
obligation to inform the affected bidder or bidders of the grounds for the 

Employer‟s action. Employer also reserves the right to modify the selection criteria. 

3.38. OPENING OF PRICE PROPOSALS 
 
3.38.1 The bidder‟s names, the Bid Prices, the total amount of each bid, and 
discounts and such other details as the Employer may consider appropriate, will be 

announced and recorded by the Employer at the opening. The bidder‟s 
representatives will be required to sign this record.  
 
3.38.2 The Employer shall prepare minutes of the bid opening, including the 
information disclosed to those present in accordance with this Sub-Clause.  

 

3.39. PROCESS TO BE CONFIDENTIAL 
 
3.39.1 Information relating to the examination, clarification, evaluation and 
comparison of bids and recommendation for the award of a contract shall not be 

disclosed to bidders or any other persons not officially concerned with such process 
until the award to the successful bidder has been announced. Any effort by a 

bidder to influence the Employer‟s, processing of bidders or award decisions may 
result in the rejection of the bidder‟s bid.  
 

3.40. CLARIFICATION OF PRICE PROPOSALS AND CONTACTING THE 

EMPLOYER 
 
3.40.1 To assist in the examination, evaluation and comparison of price 
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proposals, the Employer may, at its discretion, ask any bidder for clarification of 

their bids including break-up of prices/rates. The request for clarification and the 

response shall be in writing or by cable, but no change in the price or substance of 

the bid shall be sought, offered or permitted.  
 
3.40.2 However, as a result of clarifications obtained on their technical data, if 
the Employer desires to modify any of the stipulation/condition, he will write to all 

the bidders with a request to submit their price tags for such changes in a separate 
sealed envelope; which shall be opened and evaluated along with their original 

financial statements.  
 

3.40.3 Subject to relevant sub-clause, no bidder shall contact the Employer 
on any matter relating to its bid from the time of opening of price proposals to the 

time the contract is awarded. If the bidder wishes to bring additional information to 
the notice of the Employer, it should do so in writing.   
3.40.4 Any effort by the bidder to influence the Employer in the employer‟s 

evaluation of price proposals, bid comparison or contract award decisions may 
result in the rejection of the bidder‟s bid.  

 

3.41. PRELIMINARY EXAMINATION OF PRICED PROPOSALS AND 
DETERMINATION OF RESPONSIVENESS  
 
3.41.1 A substantially responsive bid is one which conforms to all the terms, 

conditions and requirements of the bidding documents, without material deviation 
or reservation and includes the amendments and changes, if any, requested by the 

employer during the evaluation of the bidder‟s technical proposal.  
 
3.41.2 If a price proposal is not substantially responsive, it will be rejected by 
Employer, and may not subsequently be made responsive by correction or 

withdrawal of the nonconforming deviation or reservations.  

3.42.    COMPARISON OF PRICE PROPOSALS   
3.42.1 The Employer will evaluate and compare only the bids determined to 
be substantially responsive in accordance with relevant clause.   
3.42.2 The Employer‟s evaluation of a bid will take into account, in addition to 
the bid prices indicated in the Schedule of Prices, the following costs and factors 

that will be added to each Bidder‟s bid price in the evaluation using pricing 
information available to the Employer, in the manner and to the extent of the 

requirement of the Employer.  

 

(a) The additional price, if any, reflected in the price proposal. If the price stated 
is not realistic the bid is liable to be rejected.   
(b) Compliance with the time schedule called for in the Appendix to Price 

Proposal;  

 

If a discount has been asked by the committee and subsequently offered by the 

bidders at the time of opening, such discount will be applied pro-rata against each 

item, the Employer reserves the right to reject, at its sole discretion, any or all 

evaluated Price Proposals and if necessary, will call for submission of new Price 

Proposals. In order to allow comparison on a common basis, each Price Proposal 

will be carefully scrutinized in accordance with the procedure outlined in Clauses 

3.42.1 to 3.42.3 and total price (TP) will be determined.  
 
F. AWARD OF CONTRACT 
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3.43. AWARD CRITERIA 
 
3.43.1 Following completion of evaluation Technical and Price Proposals, final 

ranking of the Proposals will be determined and the Bidder securing the 

optimum marks will be awarded the contract.  
 
3.44. NOTIFICATION OF AWARD 
 
3.44.1 Prior to the expiry of the period of bid validity, the Employer shall notify the 

successful bidder in writing by letter or by e-mail , (hereinafter called 
“Letter of Intent/Acceptance”) by the Employer. 

3.44.2 The Work Order reaching the selected bidder shall conclude the contract and 
time of performance shall start running from the date of issue of Work 

Order or as may be intimated in the LOI/A.  
 

3.45. SIGNING OF CONTRACT 
 
3.45.1 At the time of notification of award, the contractor shall arrange supply of 

non-judicial stamp paper of value Rs.100/- or as per the rules/regulation of 

the local Govt. and execute the Contract Agreement provided in these 
Bidding Documents, incorporating all agreements between the parties.  

3.45.2 Within three (03) days of receipt of the Contract Agreement, the successful 

bidder shall sign and date the Contract Agreement and return it to the 
Employer. Extension of the time contained in this clause shall be at the sole 

discretion of the employer. Failure on the part of Contractor to sign the 
contract agreement within the prescribed time shall empower the employer 

to cancel the Letter of Intent/Acceptance and take appropriate action 
against the contractor including forfeiture of the „EMD” and black listing of 

the bidder.  
3.45.3 The person to sign the Contract Agreement shall be the person as described 

in relevant clause.  

3.45.4 It shall be incumbent upon the successful bidder to pay stamp duty on the 
Contract and all other legal charges for preparation of the Contract 

Agreement, as ruling on the date of execution of the Contract as specified in 
the Conditions of Contract.  

 

3.46. PERFORMANCE GUARANTEE 

 

3.46.1 The successful tenderer, after alottment of work will be  referred to as the 

contractor, shall have to deposit an amount equal to 5% of the tendered and 

accepted value of the work (without limit) as performance guarantee in one of the 

following forms: 

(i) Government securities. 

(ii) Fixed Deposit Receipt (FDR) of a Scheduled Bank. 

(iii) An irrevocable bank guarantee bond of any scheduled bank or the State Bank 

of India in the prescribed form given in Annexure. 

Within a period ranging from 10 days of issue of the letter of acceptance. This 

period can be further extended at the written request of the contractor by the 

Engineer-in-charge for a maximum period of 15 days with late fee @ 0.1% per 

day, of performance guarantee amount. The letter for commencement of work shall 

be issued to the contractor only after he/she submits the  performance guarantee 

in an acceptable form. 

 

3.46.2 Refund of this deposit will be regulated as per the regulation laid down for 

this  purpose in the CPWD works manual. 



 Page 24 of 130 

 

3.47. SECURITY DEPOSIT 
 
3.47.1 The selected bidder have to deposit the security deposit also.The security 

deposit shall be collected by deductions from the running bill of the 

contractors a sum @ 2.5% of the gross amount of the bill and shall be 
deducted from each running bill as well as final bill of the contractor. Such 
deductions shall be made unless the contractor has deposited the amount of 

security at the rate mentioned in Government securities or Fixed Deposit 
Receipts. This is in addition to the performance guarantee that the 

contractor is required to deposit. 
3.47.2 Security deposit can be released against bank guarantee issued by a 

schedule bank on its accumulation to a minimum amount of Rs. 5 lakhs 
subject to the condition that amount of any bank guarantee except last one, 
shall not be less than Rs. 5 lakhs  

3.47.3 The Bank Guarantee submitted against Security Deposit shall initially be 
valid up to the stipulated date of completion of the work plus maintenance 

period as defined under clause 17 of GCC which shall be extended further 
time to time depending upon extension of contract granted under provisions 

of clause 2 and clause 5. 
3.47.4  Refund of this deposit will be regulated as per the regulation laid down for 

this purpose in the CPWD works manual. 

 

 

VOLUME I-B 
 
 

 QUALIFICATION CRITERIA AND EVALUATION 
PROCEDURE  

 
 QUALIFICATION DATA SHEETS  

 

 
 

4. QUALIFICATION CRITERIA AND EVALUATION PROCEDURE 

 

The bids received under shall be assessed and evaluated based on the qualification 
criteria and evaluation procedure prescribed hereunder: 

 

ASSESSMENT OF BIDS 

 

Bid applications should normally be assessed using following process: 

 

 

Stage 1 

 - 

Preliminary screening 

 

Stage 2 

 - 

Detailed assessment 

 

Stage 3 

 - 

Final assessment based on opening of price bid 
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Stage 1 

4.1  PRELIMINARY SCREENING 

 

Screening Criteria: Preliminary screening should typically establish whether an 

application meets the following criteria in respect of soundness and credibility of 
the bidder: 

 

ƒ  Is application submitted by the applicant a responsive application?  

 

ƒ  Is the applicant commercially sound?  

 

ƒ  Is the applicant fulfils the criteria laid down under the clause 3.12.1,3.13.4, 

3.14.1 to 3.14.4 mentioned above ? 

 

Over and above the bidder being responsive, he will be subject to the following 

criteria for initial screening. Detail screening of those bids will be taken up which 
satisfies the initial screening criteria. 

 

4.2 DETAILED ASSESSMENT  
The criteria to be assessed during detailed assessment comprise establishing 
whether the applicant has adequate: 

 

ƒ  Technical capability including organizational capacity, relevant experience.  

ƒ  Financial capacity.  
 

FINANCIAL CAPACITY 

  
4.2.1 Definitions  

“Financial Statements” consist of profit-and-loss statements, balance sheet, 
and if available, cash flow statements (also called “Sources and Applications 

of funds” statements).  

 

4.2.2 “Annual Turnover”: Turnover of last five years will be considered for 

evaluation. Income from “contractual receipts” only will be taken onto 
consideration. The income such as Interest income will not be considered.  

 

4.3 Documentation to be used and referred:  

All applicants have to submit audited annual reports/financial reports of minimum 

last three years. (If Audited Annual Report is not available, Un-audited Annual 
Reports shall be accepted subject to duly authentication of Company Secretary of 

the Annual Reports). Firms that do not publish financial statements, such as 

partnerships, submit specially prepared statements. A qualified external auditor 

should certify such statements. Annual reports shall include the auditor's 

certification. Cash flow statements shall be submitted as a part of the post 

qualification data and technical bid. The Contractor shall also submit copy of the 

returns of Service Tax for last two years. 

4.4 TECHNICAL QUALIFICATIONS  

 

Technical qualifications include all factors determining an applicant's technical 

abilities / experience.  
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4.4.1 EXPERIENCE 
 
Factors used in evaluating experience of the bidder are as follows: 
 
(a) Experience as Contractor in or related works as is specified in the respective 

clause.  
 
This factor shall be assessed on the basis of number of contracts of similar nature 
and magnitude of experience as contractor carried out in last seven years 
subjected to the production of relevant experience certificate issued from the 
respective client.  

 
 

4.5 SCORING SYSTEM  

 
4.5.1 Weightage and Scores   

The criteria for evaluation of the performance of contractors for pre-eligibility shall 

be assessed by assignee scores over as follows: 

 

 Attributes Evaluation 

(a) Financial strength                          (20 marks)  

 (i)   Average annual                          16 marks 

     Turn over 

 

(ii) Solvency                                      4 marks 

     Certificate 

i) 60% marks for 

minimum eligibility 

criteria 

(ii) 100% marks for 

twice the minimum 

eligibility criteria or 

more  

In between (i) & (ii) – 

on pro-rata basis 

(b) Experience in similar                     (20 marks)  

 class of works i) 60% marks for 

minimum eligibility 

criteria 

ii) 100% marks for 

twice             the 

minimum eligibility 

criteria or more  

In between (i) & (ii) – on 

pro-rata basis 

(C) Performance on                            ( 30 marks) 

works  

 

C-i Time over run  

Parameter                        Calculation For points Score                     

(Maximum Marks 10) 

 

If TOR = 

 

(i) Without levy of compensation 

(ii) With levy of compensation 

(iii) Levy of compensation  

not decided 

 

 

1.00   2.00   3.00    >3.50 

 

10      7.5     5           5 

10      2.5     0          –2.5 

10       5       0           0 
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TOR = AT/ST, where AT=Actual Time; ST=Stipulated Time. 

Note: Marks for value in between the stages indicated above is to be determined 

by straight line variation basis. 

 

C-ii Performance on ongoing Works or Works in 

hand                                    (Max. 10 marks) 

 

(i) Milestone fully achieved as per 

agreement 

(ii) Milestone partially achieved (upto 75%) 

(iii) Milestone achieved less than 75% 

Note: For verification of achievement in respect 

of milestone, the bidder shall submit a copy of 

agreement / work order where milestone is 

marked and a certificate from client  

10                                                           

                                         

5                                          

0 

C-iii Number of  works  in Hand                        

      (Max. 10 marks) 

 

 Value of work above Rs. 100 Lakh 

 

Value of work above Rs. 50 Lakh 

 

Value of work above Rs. 30 lakh 

10 

 

6   

                                     

3  

 

(d) Performance of works (Quality)       (15 marks)  

 (i) Very Good 

(ii) Good  

(iii)Satisfactory  

(iv) Poor  

15 

10 

5 

0 

(e) Personnel and Establishment  (Max. 10 marks)  

 i) Graduate Engineer 

ii) Diploma holder Engineer 

 

iii)  supervisory/Foreman  

3 marks for each  

2 marks for each upto 

Max.4 marks 

1 mark for each upto Max. 

3 marks 

 

(f) Plant & Equipment                (Max. 5 marks)  

 Concrete Mixer, Vibrator, Rammer, Needle 

Vibrator, drilling machine, Tile Cutter, Aluminum 

cutter 

 

1 marks for each Mixer & 

1 marks each for other 

items up to max 2 marks 

 

To qualify, the Contractor shall score minimum 50 marks in total. 
 

4.6 Information to be provided  

 

4.6.1 Please fill up all the forms attached herewith providing relevant information 
with supporting documents. 

4.6.2 Also provide technical bid, financial bid & other relevant information asked.   
  

4.7 Overall selection   
 

The evaluation committee shall decide the most capable Bidder based on the 

technical evaluation of papers. The financial bids shall be opened for the qualified 
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bidders. Contract will be negotiated with the best-qualified-evaluated bidder. 

However Evaluation Committee and the Employer, the Employer reserves the right 

to vary qualifying requirement without intimation to the bidders.  

 
 

5.0 QUALIFICATION DATA SHEETS TO BE FILLED UP BY THE BIDDER 

 
 

Sl. no. Information Format of submission 

5.1 
 
Obligation / Compliance To Be Insured 
By Contractor 

Annexure- “A” 

5.2 
 
Tax 

Annexure- „B‟ 

5.3 
 
Indemnity by contractor 

Annexure- „C‟ 

5.5 
 
Certificate in prescribed format 

Annexure- „D‟ 

5.6 
 
Letter of Transmittal 

Annexure- „E‟ 

Note:  
1 If necessary, additional sheets may be added to the forms.  
2. Some of the forms will require attachments. Such attachments should be 
clearly marked as follows: Attachment I to Form # Attachment 2 to Form #. etc.  
 

 

 

Annexure- “A” 

 

OBLIGATION / COMPLIANCE TO BE INSURED BY CONTRACTOR 

 
 

Sl.No Items 

Compliance of Contractor (To be 

filled by Contractor) 

YES NO 

1 Registration   

2 

Compliance of provisions of Child 

Labour Act, and Workmen 

compensation Act 

  

3 

To ensure treatment in case of 

accident / injuries suffered in 

performance of work including 

wages and compensation under WC 

Act. 

  

4 
Send Accident report to Regional 

Labour Commissioner (RLC). 
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Annexure –„B‟ 
 

Tax 
 
Attach copy of minimum last three years tax returns details 
 
 
 

 
Annexure- „C‟ 

 
INDEMNITY (To be filled by Contractor)  

 
I on behalf of M/s …………………………………………………… hereby agree and undertake that 

I have understood all the safety rules and procedures and all staff working on behalf 

of M/s ………………………………………………………… will abide by all safety rules and 

procedures. I declare that I M/s ………………………………………. will be responsible for any 

safety violations/ accident etc. IIM Indore will not be responsible in case of any 

accident / incident and will not compensate financially or otherwise. 
 
I hereby   declare   that   I   am   sole   responsible   on   behalf   of   M/s.. 
 
………………………………………….. for giving such declaration. 
 
 
 

------------------------------ ----------------------- 
Name of Indemnifier Signature of Indemnifier 

 
 
 

Stamp/Seal of the Indemnifier /Contractor 
 
 
 

Annexure- „D‟ 
 

 

CERTIFICATE 

 
(to be provided on letter head of the firm) 

 

I hereby certify that the above firm has not been ever blacklisted by any 

Central/State Government/Public Undertaking/Institute on any account. 

 

I also certify that the above information is true and correct. In every respect and in 

any case at a later date, if it is found that any details provided above are incorrect, 

any contract given to the above firm may be summarily terminated and the firm 

blacklisted. 

 

Date: 

Place:        

                      Signature of Contractor 
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Annexure- „E‟ 

Letter of Transmittal 
 

(to be provided on letter head of the firm) 

 

From: 

____________________ 

____________________ 

 

To:  

The Director, IIM Indore 

Prabandh Shikhar, Rau-Pithampur Road,  

Indore – 453 556 (M.P.) 

 

Subject: Submission of bids for the work of “Annual Maintenance & Special repair to 

Boundary Wall, Roads and   renovation of Buildings, wash areas and other services-

Sanitary, Water Supply & Drainage etc.  in IIM Indore Campus.” 

 

Sir, 

Having examined the details given in press notice and bid document, GCC etc. 

for the above work, I/we hereby submit the relevant information. 

1. I/we hereby certify that all the statement made and information supplied in the 

tender document and accompanying statement are true and correct. 

 

2. I/we have furnished all information and details necessary for eligibility and have 

no further pertinent information to supply. 

 

3. I/we submit the requisite certified solvency certificate and authorize the IIM 

Indore authorities to approach the Bank issuing the solvency certificate to confirm 

the correctness thereof. I/we also authorize IIM Indore authorities to approach 

individuals, employers, firms and corporation to verify our competence and general 

reputation. 

 

4. I/we submit the following certificates in support of our suitability, technical 

knowledge and capability for having successfully completed the following works: 

 

Name of work 

   Certificate from 

Enclosures: Duly filled form “A” to “H” 

Seal of bidder 

 

 

Date of submission: 

                                              Signature(s) of Bidder(s). 
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FORM „A‟ 

FINANCIAL INFORMATION 

 

I. Financial Analysis – Details to be furnished duly supported by figures in balance 

sheet/ profit & loss account for the last five years duly certified by the Chartered 

Accountant, as submitted by the applicant to the Income Tax Department (Copies to 

be attached). 

 

Years 

 

     

 

(i) Gross Annual turn over on construction works. 

(ii) Profit/Loss. 

II. Financial arrangements for carrying out the proposed work. 

III. Solvency Certificate from Bankers of the bidder in the prescribed Form 

“B”. 

 

 

Signature of Chartered Accountant with Seal          Signature of Bidder(s). 

 

 

 

 

 

FORM “B” 

FORM OF BANKERS‟ CERTIFICATE FROM A SCHEDULED BANK 

 

This is to certify that to the best of our knowledge and information that 

M/s./Sh………………………………………………………….having marginally noted address, a 

customer of our bank are/is respectable and can be treated as good for any 

engagement upto a limit of Rs………………………………………………………………… 

(Rupees……………………………………………………………………………………………)  

 

This certificate is issued without any guarantee or responsibility on the bank 

or any of the officers. 

 

 

(Signature) 

For the Bank 

 

NOTE (1) Bankers certificates should be on letter head of the Bank, sealed in cover 

addressed to tendering authority. 

(2) In case of partnership firm, certificate should include names of all partners as 

recorded with the Bank. 
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FORM „C‟ 

 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST 

SEVEN YEARS ENDING LAST DAY OF THE MONTH ………. 

 

Sl.No. Name 

of 

work/ 

project 

and 

location 

Owner or 

sponsoring 

organization 

Cost 

of 

work 

(In 

Rs.) 

Date of 

commencement 

as per contract 

Stipulated 

date of 

completion 

Actual 

date of 

completion 

Litigation/ 

arbitration 

cases 

pending/ 

in 

progress 

with 

details* 

Name 

and 

address/ 

telephone 

of the 

officers 

to whom 

reference 

may be 

made 

Remarks 

 1 2  3  4  5  6  7  8  9  10  

                    

                    

                    

 

* Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

 

Signature of Bidder(s) 

 

FORM „D‟ 

PROJECTS UNDER EXECUTION OR AWARDED 

 

Sl.No. Name 

of 

work/ 

project 

and 

location 

Owner or 

sponsoring 

organization 

Cost 

of 

work 

(In 

Rs.) 

Date of 

commencement 

as per contract 

Stipulated 

date of 

completion 

Upto date 

percentage 

progress 

of work 

Slow 

progress 

if any 

and 

reason 

thereof  

Name 

and 

address/ 

telephone 

of the 

officers 

to whom 

reference 

may be 

made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

                    

                    

                    

 

Certified that the above list of works is complete and no work has been left out and 

that the information given is correct to my knowledge and belief. 

 

 

             Signature of Bidder(s) 
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FORM „E‟ 

 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS “B” &“C” 

 

1. Name of work/project & location 

2. Agreement no. 

3. Estimated cost 

4. Tendered cost 

5. Date of start 

6. Date of completion 

(i) Stipulated date of completion 

(ii) Actual date of completion 

7. Amount of compensation levied for delayed completion, if any 

8. Amount of reduced rate items, if any 

9. Performance Report 

(1) Quality of work     Very Good/Good/Satisfactory/Poor 

(2) Financial soundness    Very Good/Good/Satisfactory /Poor 

(3) Technical Proficiency   Very Good/Good/Satisfactory /Poor 

(4) Resourcefulness     Very Good/Good/Satisfactory /Poor 

(5) General Behaviour    Very Good/Good/Satisfactory /Poor 

 

 

Dated:                Executive Engineer or Equivalent 
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FORM “F” 

STRUCTURE & ORGANISATION 

 

1. Name & address of the bidder 

 

2. Telephone no./Telex no./Fax no. 

 

3. Legal status of the bidder (attach copies of original document defining the legal 

status) 

(a) An Individual 

(b) A proprietary firm 

(c) A firm in partnership 

(d) A limited company or Corporation 

4. Particulars of registration with various Government Bodies (attach attested 

photocopy) 

Organization/Place of registration No. 

 

1. 

2. 

3. 

 

5. Names and titles of Directors & Officers with designation to be concerned with this 

work. 

 

6. Designation of individuals authorized to act for the organization 

 

7. Was the bidder ever required to suspend construction for a period of more than 

six months continuously after he commenced the construction? If so, give the name 

of the project and reasons of suspension of work. 

 

8. Has the bidder, or any constituent partner in case of partnership firm, ever 

abandoned the awarded work before its completion? If so, give name of the project 

and reasons for abandonment. 

 

9. Has the bidder, or any constituent partner in case of partnership firm, ever been 

debarred/black listed for tendering in any organization at any time? If so, give 

details. 

 

10. Has the bidder, or any constituent partner in case of partnership firm, ever been 

convicted by the court of law? If so, give details. 

 

11. In which field of Civil Engineering construction the bidder has specialization and 

interest? 

 

12. Any other information considered necessary but not included above. 

 

 

             Signature of Bidder(s) 
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FORM „G‟ 
 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE 
EMPLOYED FOR THE WORK 

 
 

Sl

N

o. 

Designation Total 

number 

Number 

availabl

e for 

this 

work 

Name Qualifications Professional 

experience 

and details 

of work 

carried out 

How 

this 

would 

be 

involve

d in 

this 

work 

Remarks 

1 2 3 4 5 6 7 8 9 

         

         

 

 
 

Signature of Bidder(s) 
 
 

 
 

 
FORM „H‟ 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY 

TO BE USED IN CARRYING OUT THE WORK 
 

 
 

 
Signature of Bidder(s) 

 
 
 

 
 

 
 
 

 
 

Sl

.N

o. 

Name of 

equipment 

No

s 

Capaci

ty or 

type 

Age Conditio

n 

Ownership status Curren

t 

locatio

n 

remarks 

Presentl

y owned 

Leased To be 

purchas

ed  
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VOLUME I – C 
 

6.0 GENERAL CONDITION OF CONTRACT 

  
CLAUSES OF CONTRACT 

 
CLAUSE 1 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% 

(Five percent) of the tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within period specified in Schedule „F‟ 

from the date of issue of letter of acceptance. This period can be further 

extended by the Engineer-in-Charge up to a maximum period as specified 

in schedule „F‟ on written request of the contractor stating the reason for 

delays in procuring the Performance Guarantee, to the satisfaction of the 

Engineer-in-Charge. This guarantee shall be in the form of Cash (in case 

guarantee amount is less than Rs. 10,000/-) or Deposit at Call receipt of 

any scheduled bank/Banker‟s Cheque of any scheduled bank/Demand 

Draft of any scheduled bank/Pay Order of any scheduled bank (in case 

guarantee amount is less than Rs. 1,00,000/-) or Government Securities 

or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or 

the State Bank of India in accordance with the form annexed hereto. In 

case a fixed deposit receipt of any Bank is furnished by the contractor to 

the Government as part of the performance guarantee and the Bank is 

unable to make payment against the said fixed deposit receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the Government to 

make good the deficit. 

 

(ii) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 60 days beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity of 

Performance Guarantee extended to cover such enlarged time for 

completion of work. After recording of the completion certificate for the 

work by the competent authority, the performance guarantee shall be 

returned to the contractor, without any interest. However, in case of 

contracts involving maintenance of building and services/any other work 

after construction of same building and services/other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit. The same 

shall be returned yearwise proportionately. 

(iii) The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the Director, IIM Indoreis entitled 

under the contract (not withstanding and/or without prejudice to any 

other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Engineer-in-Charge may claim the full amount of 

the Performance Guarantee. 

b. Failure by the contractor to pay Director, IIM Indore any 

amount due, either as agreed by the contractor or 
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determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of notice to this 

effect by Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be absolutely 

at the disposal of the Director, IIM Indore. 

 

CLAUSE 1 A 

Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit Government at the time of making any payment to him for 

work done under the contract to deduct a sum at the rate of 2.5% of the gross 

amount of each running and final bill till the sum deducted will amount to security 

deposit of 2.5% of the tendered value of the work. Such deductions will be made and 

held by Government by way of Security Deposit unless he/they has/have deposited 

the amount of Security at the rate mentioned above in cash or in the form of 

Government Securities or fixed deposit receipts. In case a fixed deposit receipt of 

any Bank is furnished by the contractor to the Government as part of the security 

deposit and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the Government to make good the 

deficit.  

 

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part 

of his security deposit or from the interest arising therefrom, or from any sums 

which may be due to or may become due to the contractor by Government on any 

account whatsoever and in the event of his Security Deposit being reduced by reason 

of any such deductions or sale as aforesaid, the contractor shall within 10 days make 

good in cash or fixed deposit receipt tendered by the State Bank of India or by 

Scheduled Banks or Government Securities (if deposited for more than 12 months) 

endorsed in favour of the Engineer-in-Charge, any sum or sums which may have 

been deducted from, or raised by sale of his security deposit or any part thereof. The 

security deposit shall be collected from the running bills and the final bill of the 

contractor at the rates mentioned above. 

 

The security deposit as deducted above can be released against bank guarantee 

issued by a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject 

to the condition that amount of such bank guarantee, except last one, shall not be 

less than Rs. 5 lac. Provided further that the validity of bank guarantee including the 

one given against the earnest money shall be in conformity with provisions contained 

in clause 17 which shall be extended from time to time depending upon extension of 

contract granted under provisions of clause 2 and clause 5. 

 

In case of contracts involving maintenance of building and services/any other work 

after construction of same building and services/other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit. The same shall be 

returned yearwise proportionately. 

 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) 

below its market price or at its face value, whichever is less. The market price of 

Government paper would be ascertained by the Executive Engineer at the time of 
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collection of interest and the amount of interest to the extent of deficiency in value 

of the Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in Rule 

No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance 

of the condition mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

CLAUSE 2 

Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under 

the law to the Government on account of such breach, pay as agreed compensation 

the amount calculated at the rates stipulated below as the authority specified in 

schedule „F‟ (whose decision in writing shall be final and binding) may decide on the 

amount of tendered value of the work for every completed day/month (as applicable) 

that the progress remains below that specified in Clause 5 or that the work remains 

incomplete. 

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

(i) Compensation @ 1.5 % per month of delay for delay of work to be computed 

on per day basis Provided always that the total amount of compensation 

for delay to be paid under this Condition shall not exceed 10% of the 

Tendered Value of work or of the Tendered Value of the item or group of 

items of work for which a separate period of completion is originally given. 

 

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Government. In case, the 

contractor does not achieve a particular milestone mentioned in schedule F, or the 

re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied at the 

final grant of Extension of Time. With-holding of this amount on failure to achieve a 

milestone, shall be automatic without any notice to the contractor. However, if the 

contractor catches up with the progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails to make up for the 

delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, shall be 

payable on such withheld amount. 

 

CLAUSE 2A 

Incentive for early Completion 

In case, the contractor completes the work ahead of updated stipulated date of 

completion considering the effect of extra work (to be calculated on pro-rata basis as 

cost of extra work X stipulated period/tendered cost), a bonus @ 1% (one per cent) 

of the tendered value per month computed on per day basis, shall be payable to the 

contractor, subject to a maximum limit of 5% (five per cent) of the tendered value. 

The amount of bonus, if payable, shall be paid along with final bill after completion of 

work. Provided always that provision of the Clause 2A shall be applicable only when 

so provided in „Schedule F‟.  
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CLAUSE 3 

When Contract can be Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

without prejudice to his any other rights or remedy against the contractor in respect 

of any delay, inferior workmanship, any claims for damages and/or any other 

provisions of this contract or otherwise, and whether the date of completion has or 

has not elapsed, by notice in writing absolutely determine the contract in any of the 

following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the 

work is being performed in an inefficient or otherwise improper or un-

workman like manner shall omit to comply with the requirement of such 

notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of 

the work or has failed to proceed with the work with due diligence so that 

in the opinion of the Engineer-in-Charge (which shall be final and binding) 

he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or items 

of work with individual date of completion, if any stipulated, on or before 

such date(s) of completion and does not complete them within the period 

specified in a notice given in writing in that behalf by the Engineer-in-

Charge. 

(iv) If the contractor fails to complete the work within the stipulated date or 

items of work with individual date of completion, if any stipulated, on or 

before such date(s) of completion and does not complete them within the 

period specified in a notice given in writing in that behalf by the Engineer-

in-Charge. 

(v)  If the contractor persistently neglects to carry out his obligations under 

the contract and/ or commits default in complying with any of the terms 

and conditions of the contract and does not remedy it or take effective 

steps to remedy it within 7 days after a notice in writing is given to him in 

that behalf by the Engineer-in-Charge. 

(vi) If the contractor shall offer or give or agree to give to any person in 

Government service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to 

the obtaining or execution of this or any other contract for Government. 

(vii) If the contractor shall enter into a contract with Government in connection 

with which commission has been paid or agreed to be paid by him or to 

his knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to the 

Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of 

wrong tendering or other non-bonafide methods of competitive tendering or 

commits breach of Integrity Agreement. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof 

shall at any time be adjudged insolvent or have a receiving order or order 

for administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or 
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assignment of his effects or composition or arrangement for the benefit of 

his creditors or purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of his 

estate or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a manager 

or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow 

it to be continued for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-

work basis or of labour with materials not to be incorporated in the work, 

shall not be deemed to be subletting) or otherwise parts with or attempts to 

assign, transfer, sublet or otherwise parts with the entire works or any 

portion thereof without the prior written approval of the Engineer -in-Charge. 

 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the 

Engineer-in-Charge on behalf of the Director, IIM Indoreshall have powers: 

 

(a) To determine the contract as aforesaid (of which termination notice in 

writing to the contractor under the hand of the Engineer-in-Charge 

shall be conclusive evidence). Upon such determination, the Security 

Deposit already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at the 

disposal of the Government  

(b) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as 

shall be un-executed out of his hands and to give it to another 

contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the 

tendering process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of 

the work or the performance of the contract. And in case action is taken under any of 

the provision aforesaid, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract unless and until 

the Engineer-in-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

 

CLAUSE 3A 

In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month 

whichever is higher, either party may close the contract. In case contractor wants to 

close the contract, he shall give notice to the department stating the failure on the 

part of department. In such eventuality, the Performance Guarantee of the 

contractor shall be refunded within following time limits : 
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(i)  If the Tendered value of work is up to Rs. 45 lac :    

 15 days. 

(ii)  If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore 

:  21 days. 

(iii)  If the Tendered value of work exceeds Rs. 2.5 Crore :    

 30 days. 

 

If Performance Guarantee is not released within prescribed time limit, then a simple 

interest @ 0.25% per month shall be payable on Performance Guarantee amount to 

the contractor from the date of expiry of prescribed time limit. 

 

A compensation for such eventuality, on account of damages etc. shall be payable @ 

0.25% of tendered amount subject to maximum limit of Rs. 10 lacs. 

 

CLAUSE 4 

Contractor liable to pay Compensation even if action not taken under Clause 

3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 

Clause-3 thereof, shall have become exercisable and the same are not exercised, the 

non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 

such powers shall notwithstanding be exercisable in the event of any future case of 

default by the contractor and the liability of the contractor for compensation shall 

remain unaffected. In the event of the Engineer-in-Charge putting in force all or any 

of the powers vested in him under the preceding clause he may, if he so desires after 

giving a notice in writing to the contractor, take possession of (or at the sole 

discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work/or 

any part thereof, paying or allowing for the same in account at the contract rates, or, 

in the case of these not being applicable, at current market rates to be certified by 

the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the 

contractor, clerk of the works, foreman or other authorized agent to remove such 

tools, plant, materials, or stores from the premises (within a time to be specified in 

such notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor‟s expense or 

sell them by auction or private sale on account of the contractor and his risk in all 

respects and the certificate of the Engineer-in-Charge as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale shall be final 

and conclusive against the contractor 

 

CLAUSE 5 

Time and Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule „F‟ or the 

extended time in accordance with these conditions shall be the essence of the 

Contract. The execution of the works shall commence from such time period as 

mentioned in schedule „F‟ or from the date of handing over of the site whichever is 

later. If the Contractor commits default in commencing the execution of the work as 

aforesaid, Government shall without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the performance guarantee absolutely 

5.1  As soon as possible after the Contract is concluded, the Contractor shall submit 

a Time and Progress Chart for each mile stone and get it approved by the 
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Department. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the works. It shall indicate the 

forecast of the dates of commencement and completion of various trades of sections 

of the work and may be amended as necessary by agreement between the Engineer-

in-Charge and the Contractor within the limitations of time imposed in the Contract 

documents, and further to ensure good progress during the execution of the work, 

the contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate programme has been agreed upon) 

complete the work as per mile stones given in Schedule „F‟. 

(a) Project Management shall be done by using project management software for 

works costing more than Rs. 5 Crore. 

(b) The project management shall be done using M.S. Project software for works 

costing more than Rs. 5 Crore and up to Rs. 20 Crore. 

For works costing more than Rs. 20 Crore, project management shall be done using 

Primavera Software. 

 

PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS 

Project/Primavera software for the execution of work, showing clearly all 

activities from the start of work to completion, with details of manpower, 

equipment and machinery required for the fulfillment of the programme 

within the stipulated period or earlier and submit the same for approval to 

the Engineer-in- Charge within ten days of award of the contract. A 

recovery of Rs.2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- 

(for works costing more than Rs. 20 Crores) shall be made on per day 

basis in case of delay in submission of the above programme. 

(ii) The programme chart should include the following: 

(a) Descriptive note explaining sequence of the various activities. 

(b) Network (PERT / CPM / BAR CHART). 

(c) Programme for procurement of materials by the contractor. 

Programme of procurement of machinery / equipments having adequate 

capacity, commensurate with the quantum of work to be done within the 

stipulated period, by the contractor. In addition to above, to achieve the 

progress of Work as per programme, the contractor must bring at site 

adequate shuttering material required for cement concrete and R.C.C. works 

etc. for three floors within one month from the date of start of work till the 

completion of RCC work as per requirement of work. The contractor shall 

submit shuttering schedule adequate to complete structure work within laid 

down physical milestone. 

(iii) If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programme referred 

above or after rescheduling of milestones, the contractor shall produce a 

revised programme within 7 (seven) days, showing the modifications to 

the approved programme to ensure timely completion of the work. The 

modified schedule of programme shall be approved by the Engineer in 

Charge. A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / 

Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on 

per day basis in case of delay in submission of the modified programme. 

(iv) The submission for approval by the Engineer-in-Charge of such 

programme or such particulars shall not relieve the contractor of any of 

the duties or responsibilities under the contract. This is without prejudice 

to the right of Engineer-in-Charge to take action against the contractor as 

per terms and conditions of the agreement. 
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(v) The contractor shall submit the progress report using MS 

Project/Primavira software with base line programme referred above for 

the work done during previous month to the Engineer-in-charge on or 

before 5th day of each month failing which a recovery Rs. 2500/-(for 

works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more 

than Rs. 20 Crores) shall be made on per day basis in case of delay in 

submission of the monthly progress report. 

 

5.2 If the work(s) be delayed by:- 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or  

(vi) non-availability of stores, which are the responsibility of Government to supply or 

non-availability or break down of tools and Plant to be supplied or supplied by 

Government or 

(vii) any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor‟s control. 

 

then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the authority as indicated in Schedule „F‟ 

but shall nevertheless use constantly his best endeavours to prevent or make good 

the delay and shall do all that may be reasonably required to the satisfaction of the 

Engineer-in-Charge to proceed with the works. 

 

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the authority as 

indicated in Schedule „F‟. The Contractor may also, if practicable, indicate in such a 

request the period for which extension is desired. 

 

5.4 In any such case the authority as indicated in Schedule „F‟ may give a fair and 

reasonable extension of time and reschedule the mile stones for completion of work. 

Such extension or rescheduling of the milestones shall be communicated to the 

Contractor by the authority as indicated in Schedule „F‟ in writing, within 3 months or 

4 weeks of the date of receipt of such request respectively. Non application by the 

contractor for extension of time/ rescheduling of the milestones shall not be a bar for 

giving a fair and reasonable extension/ rescheduling of the milestones by the 

authority as indicated in Schedule „F‟ and this shall be binding on the contractor. 

 

CLAUSE 6 

Measurements of work Done 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works 

performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized representative 

from time to time during the progress of the work and such measurements shall be 
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signed and dated by the Engineer in-Charge and the contractor or their 

representatives in token of their acceptance. If the contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason and signed 

by both the parties.  

 

If for any reason the contractor or his authorized representative is not available and 

the work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and the Department shall not entertain any 

claim from contractor for any loss or damages on this account. If the contractor or 

his authorized representative does not remain present at the time of such 

measurements after the contractor or his authorized representative has been given a 

notice in writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such measurements 

recorded in his absence by the Engineer-in-Charge or his representative shall be 

deemed to be accepted by the Contractor. 

 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and recording levels. 

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available, then a mutually agreed method 

shall be followed. 

 

The contractor shall give, not less than seven days‟ notice to the Engineer-in-Charge 

or his authorized representative in charge of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same 

may be measured and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in writing of the 

Engineer-in-Charge or his authorized representative in charge of the work who shall 

within the aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of measurements without such notice having 

been given or the Engineer-in-Charge‟s consent being obtained in writing, the same 

shall be uncovered at the Contractor‟s expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was 

executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the department to check the measurements recorded 

jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 

applicable to such checking of measurements or levels. 

 

It is also a term of this contract that recording of measurements of any item of work 

in the measurement book and/or its payment in the interim, on account or final bill 

shall not be considered as conclusive evidence as to the sufficiency of any work or 

material to which it relates nor shall it relieve the contractor from liabilities from any 

over measurement or defects noticed till completion of the defects liability period. 
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CLAUSE 6A 

Computerized Measurement Book 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

 

All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book having 

pages of A-4 size as per the format of the department so that a complete record is 

obtained of all the items of works performed under the contract. 

 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorized 

representative as per interval or program fixed in consultation with Engineer-in-

Charge or his authorized representative. After the necessary corrections made by the 

Engineer-in-Charge, the measurement sheets shall be returned to the contractor for 

incorporating the corrections and for resubmission to the Engineer-in-Charge for the 

dated signatures by the Engineer-in- Charge and the contractor or their 

representatives in token of their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may be 

done during these checks/test checks in his draft computerized measurements, and 

submit to the department a computerized measurement book, duly bound, and with 

its pages machine numbered. The Engineer-in- Charge and/or his authorized 

representative would thereafter check this MB, and record the necessary certificates 

for their checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, 

with its pages machine numbered, should be 100% correct, and no cutting or over-

writing in the measurements would thereafter be allowed. If at all any error is 

noticed, the contractor shall have to submit a fresh computerized MB with its pages 

duly machine numbered and bound, after getting the earlier MB cancelled by the 

department. Thereafter, the MB shall be taken in the Divisional Office records, and 

allotted a number as per the Register of Computerised MBs. This should be done 

before the corresponding bill is submitted to the Division Office for payment. The 

contractor shall submit two spare copies of such computerized MB‟s for the purpose 

of reference and record by the various officers of the department. 

 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its 

pages machine numbered along with two spare copies of the “bill. Thereafter, this bill 

will be processed by the Division Office and allotted a number as per the 

computerized record in the same way as done for the measurement book meant for 

measurements. 

 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements/levels by 

the Engineer-in- Charge or his representative. 
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Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method 

shall be followed. 

 

The contractor shall give not less than seven days‟ notice to the Engineer-in-Charge 

or his authorized representative in charge of the work before covering up or 

otherwise placing beyond the reach of checking and/or test checking the 

measurement of any work in order that the same may be checked and/or test 

checked and correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of checking and/or test checking measurement and shall 

not cover up and place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in charge of the 

work who shall within the aforesaid period of seven days inspect the work, and if any 

work shall be covered up or placed beyond the reach of  hecking and/or test 

checking measurements without such notice having been given or the Engineer-in-

Charge‟s consent being obtained in writing the same shall be uncovered at the 

Contractor‟s expense, or in default thereof no payment or allowance shall be made 

for such work or the materials with which the same was executed.  

 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the department to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its payment in 

the interim, on account of final bill shall not be considered as conclusive evidence as 

to the sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

CLAUSE 7 

Payment on Intermediate Certificate to be Regarded as Advances 

 

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less 

till after the whole of the work shall have been completed and certificate of 

completion given. For works estimated to cost over Rs. Twenty thousand, the interim 

or running account bills shall be submitted by the contractor for the work executed 

on the basis of such recorded measurements on the format of the Department in 

triplicate on or before the date of every month fixed for the same by the Engineer-in-

Charge. The contractor shall not be entitled to be paid any such interim payment if 

the gross work done together with net payment/ adjustment of advances for material 

collected, if any, since the last such payment is less than the amount specified in 

Schedule „F‟, in which case the interim bill shall be prepared on the appointed date of 

the month after the requisite progress is achieved. Engineer-in-Charge shall arrange 

to have the bill verified by taking or causing to be taken, where necessary, the 

requisite measurements of the work. In the event of the failure of the contractor to 

submit the bills, Engineer-in-Charge shall prepare or cause to be prepared such bills 
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in which event no claims whatsoever due to delays on payment including that of 

interest shall be payable to the contractor. Payment on account of amount 

admissible shall be made by the Engineer-In-charge certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates as decided 

by the Engineer-in-Charge. The amount admissible shall be paid by 10th working day 

after the day of presentation of the bill by the Contractor to the Engineer-in-Charge 

or his Asstt. Engineer together with the account of the material issued by the 

department, or dismantled materials, if any. In the case of works outside the 

headquarters of the Engineer- in-Charge, the period of ten working days will be 

extended to fifteen working days. In case of delay in payment of intermediate bills 

after 45 days of submission of bill by the contractor provided the bill submitted by 

the contractor found to be in order, a simple interest @ 7.5% per annum shall be 

paid to the contractor from the date of expiry of prescribed time limit which will be 

compounded on yearly basis. 

 

All such interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be rejected, removed, taken away and reconstructed 

or re-erected. Any certificate given by the Engineer-in-Charge relating to the work 

done or materials delivered forming part of such payment, may be modified or 

corrected by any subsequent such certificate(s) or by the final certificate and shall 

not by itself be conclusive evidence that any work or materials to which it relates 

is/are in accordance with the contract and specifications. Any such interim payment, 

or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer-in-Charge under the contract or any of such payments be 

treated as final settlement and adjustment of accounts or in any way vary or affect 

the contract. 

 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the 

department to take action under the terms of this contract for delay in the 

completion of work, if the extension of date of completion is not granted by the 

competent authority. 

 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 

Asstt. Engineer to the effect that the work has been completed up to the level in 

question make interim advance payments without detailed measurements for work 

done (other than foundations, items to be covered under finishing items) up to lintel 

level (including sunshade etc.) and slab level, for each floor working out at 75% of 

the assessed value. The advance payments so allowed shall be adjusted in the 

subsequent interim bill by taking detailed measurements thereof. 

 

Payments in composite Contracts 

In case of composite tenders, running payment for the major component shall be 

made by EE of major discipline to the main contractor. Running payment for minor 

component shall be made by the Engineer-in-Charge of the discipline of minor 

component directly to the main contractor. 

 

In case main contractor fails to make the payment to the contractor associated by 

him within 15 days of receipt of each running account payment, then on the written 

complaint of contractor associated for such minor component, Engineer in charge of 

minor component shall serve the show cause to the main contractor and if reply of 

main contractor either not received or found unsatisfactory, he may make the 
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payment directly to the contractor associated for minor component as per the terms 

and conditions of the agreement drawn between main contractor and associate 

contractor fixed by him. Such payment made to the associate contractor shall be 

recovered by Engineer-in-charge of major or minor component from the next R/A/ 

final bill due to main contractor as the case may be. 

 

CLAUSE 8 

Completion Certificate and Completion Plans 

 

Within ten days of the completion of the work, the contractor shall give notice of 

such completion to the Engineer-in-Charge and within thirty days of the receipt of 

such notice, the Engineer-in-Charge shall inspect the work and if there is no defect in 

the work, shall furnish the contractor with a final certificate of completion, otherwise 

a provisional certificate of physical completion indicating defects (a) to be rectified by 

the contractor and/or (b) for which payment will be made at reduced rates, shall be 

issued. But no final certificate of completion shall be issued, nor shall the work be 

considered to be complete until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish and all 

huts and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed 

by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the execution; 

thereof, and not until the work shall have been measured by the Engineer-in-Charge. 

If the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 

completion of work, the Engineer-in-Charge may at the expense of the contractor 

remove such scaffolding, surplus materials and rubbish etc., and dispose of the same 

as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except for any sum 

actually realized by the sale thereof. 

 

CLAUSE 8A 

Contractor to Keep Site Clean 

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, 

windows, etc shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises etc. 

where the work is done: without waiting for the actual completion of all the other 

items of work in the contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have the right to get this 

work done at the cost of the contractor either departmentally or through any other 

agency. Before taking such action, the Engineer-in-Charge shall give ten days notice 

in writing to the contractor. 

 

CLAUSE 8B 

Completion Plans to be Submitted by the Contractor 

The contractor shall submit completion plan as required vide General Specifications 

for Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable 

within thirty days of the completion of the work. 
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In case, the contractor fails to submit the completion plan as aforesaid, he shall be 

liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of 

Rs.15,000 (Rs. Fifteen thousand only) as may be fixed by the Chief Engineer 

concerned and in this respect the decision of the Chief Engineer shall be final and 

binding on the contractor. 

 

The contractor shall submit completion plan for water, sewerage and drainage line 

plan within thirty days of the completion of the work. 

 

In case, the contractor fails to submit the completion plan as aforesaid, , the 

department will get it done through other agency at his cost and actual expenses 

incurred plus Rs. 15,000/- for the same shall be recovered from the contractor. 

 

CLAUSE 9 

Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished by the Engineer-in-

Charge whichever is earlier. No further claims shall be made by the contractor after 

submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there is no 

dispute and of items in dispute, for quantities and rates as approved by Engineer-in-

Charge, will, as far as possible be made within the period specified hereinunder, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-Charge 

or his authorized Asstt. Engineer, complete with account of materials issued by the 

Department and dismantled materials. 

(i) If the Tendered value of work is up to Rs. 45 lac :     

 2 months 

(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 

 3 months 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore :    

 6 months 

In case of delay in payment of final bills after prescribed time limit, a simple interest 

@ 7.5% per annum shall be paid to the contractor from the date of expiry of 

prescribed time limit which will be compounded on yearly basis, provided the final bill 

submitted by the contractor found to be in order. 

 

CLAUSE 9A 

Payment of Contractor‟s Bills to Banks 

Payments due to the contractor may, if so desired by him, be made to his bank, 

registered financial, co-operative or thrift societies or recognized financial institutions 

instead of direct to him provided that the contractor furnishes to the Engineer-in-

Charge (1) an authorization in the form of a legally valid document such as a power 

of attorney conferring authority on the bank; registered financial, co-operative or 

thrift societies or recognized financial institutions to receive payments and (2) his 

own acceptance of the correctness of the amount made out as being due to him by 

Government or his signature on the bill or other claim preferred against Government 

before settlement by the Engineer-in-Charge of the account or claim by payment to 

the bank, registered financial, co-operative or thrift societies or recognized financial 

institutions. While the receipt given by such banks; registered financial, co-operative 

or thrift societies or recognized financial institutions shall constitute a full and 

sufficient discharge for the payment, the contractor shall whenever possible present 
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his bills duly receipted and discharged through his bank, registered financial, co-

operative or thrift societies or recognized financial institutions. 

 

Nothing herein contained shall operate to create in favour of the bank; registered 

financial, co-operative or thrift societies or recognized financial institutions any rights 

or equities vis-a-vis the Director, IIM Indore. 

 

CLAUSE 10 

Materials supplied by Government-Deleted 

 

CLAUSE 10A 

Materials to be provided by the Contractor 

The contractor shall, at his own expense, provide all materials, required for the 

works other than those which are stipulated to be supplied by the Government. 

 

The contractor shall, at his own expense and without delay, supply to the Engineer-

in- Charge samples of materials to be used on the work and shall get these approved 

in advance. All such materials to be provided by the Contractor shall be in conformity 

with the specifications laid down or referred to in the contract. The contractor shall, if 

requested by the Engineer-in-Charge furnish proof, to the satisfaction of the 

Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall 

within thirty days of supply of samples or within such further period as he may 

require intimate to the Contractor in writing whether samples are approved by him 

or not. If samples are not approved, the Contractor shall forthwith arrange to supply 

to the Engineer-in-Charge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be tested in 

accordance with specifications, approval of the Engineer-in-Charge shall be issued 

after the test results are received. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested 

or analyzed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or 

due to any corrective measures required to be taken on account of and as a result of 

testing of materials.  

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the 

required number of samples for such tests at such time and to such place or places 

as may be directed by the Engineer-in-Charge and bear all charges and cost of 

testing unless specifically provided for otherwise elsewhere in the contract or 

specifications. The Engineer-in- Charge or his authorized representative shall at all 

times have access to the works and to all workshops and places where work is being 

prepared or from where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every facility and every 

assistance in obtaining the right to such access. 

 

The Engineer-in-Charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to 
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such materials. The Engineer-in-Charge shall also have full powers to require other 

proper materials to be substituted thereof and in case of default, the Engineer-in-

Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor.  

 

The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with the testing 

equipment as specified in schedule F. 

 

CLAUSE 10B 

Secured Advance on Non-perishable Materials 

(i) The contractor, on signing an indenture in the form to be specified by the 

Engineer-inCharge, shall be entitled to be paid during the progress of the execution 

of the work up to 90% of the assessed value of any materials which are in the 

opinion of the Engineer-in-Charge non-perishable, non-fragile and non-combustible 

and are in accordance with the contract and which have been brought on the site in 

connection therewith and are adequately stored and/or protected against damage by 

weather or other causes but which have not at the time of advance been 

incorporated in the works. When materials on account of which an advance has been 

made under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered/deducted from the next 

payment made under any of the clause or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-Charge provided the 

contractor provides a comprehensive insurance cover for the full cost of such 

materials. The decision of the Engineer- in-Charge shall be final and binding on the 

contractor in this matter. No secured advance, shall however, be paid on high-risk 

materials such as ordinary glass, sand, petrol, diesel etc. 

 

Mobilisation Advance 

(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 

requested by the contractor in writing within one month of the order to commence 

the work. Such advance shall be in two or more installments to be determined by the 

Engineer-in- Charge at his sole discretion. The first installment of such advance shall 

be released by the Engineer-in-charge to the contractor on a request made by the 

contractor to the Engineer-in-Charge in this behalf. The second and subsequent 

installments shall be released by the Engineer- in- Charge only after the contractor 

furnishes a proof of the satisfactory utilization of the earlier installment to the entire 

satisfaction of the Engineer-in-Charge. 

 

Before any installment of advance is released, the contractor shall execute a Bank 

Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount 

of advance and valid for the contract period. This (Bank Guarantee from Scheduled 

Bank for the amount equal to 110% of the balance amount of advance) shall be kept 

renewed from time to time to cover the balance amount and likely period of 

complete recovery Provided always that provision of Clause 10 B (ii) shall be 

applicable only when so provided in „Schedule F‟. 

 

Plant Machinery & Shuttering Material Advance 

(iii) An advance for plant, machinery & shuttering material required for the work and 

brought to site by the Contractor may be given if requested by the contractor in 

writing within one month of bringing such plant and machinery to site. Such advance 
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shall be given on such plant and machinery which in the opineon of the Engineer-in-

charge will add to the expeditious execution of work and improve the quality of work. 

The amount of advance shall be restricted to 5% percent of the tender value. In the 

case of new plant and equipment to be purchased for the work, the advance shall be 

restricted to 90% of the price of such new plant and equipment paid by the 

contractor for which the contractor shall produce evidence satisfactory to the 

Engineer-in-Charge. In the case of second hand and used plants and equipment, the 

amount of such advance shall be limited to 50% of the depreciated value of plant 

and equipment as may be decided by the Engineer-in-Charge. The contractor shall, if 

so required by the Engineer-in-Charge, submit the statement of value of such old 

plant and equipment duly approved by a Registered Valuer recognized by the Central 

Board of Direct Taxes under the Income- Tax Act, 1961. No such advance shall be 

paid on any plant and equipment of perishable nature and on any plant and 

equipment of a value less than Rs. 50,000/- Seventy five per cent of such amount of 

advance shall be paid after the plant & equipment is brought to site and balance 

twenty five percent on successfully commissioning the same. 

 

Leasing of equipment shall be considered at par with purchase of equipment and 

shall be covered by tripartite agreement with the following: 

1. Leasing company which gives certificate of agreeing to lease equipment to the 

contractor. 

2. Engineer in Charge, and 

3. The contractor. 

 

This advance shall further be subject to the condition that such plant and equipment 

(a) are considered by the Engineer-in-Charge to be necessary for the works; (b) and 

are in working order and are maintained in working order; (c) hypothecated to the 

Government as specified by the Engineer-in-Charge before the payment of advance 

is released. The contractor shall not be permitted to remove from the site such 

hypothecated plant and equipment without the prior written permission of the 

Engineerin- Charge. The contractor shall be responsible for maintaining such plant 

and equipment in good working order during the entire period of hypothecation 

failing which such advance shall be entirely recovered in lump sum. For this purpose, 

steel scaffolding and form work shall be treated as plant and equipment. 

 

The contractor shall insure the Plant and Machinery for which mobilization advance is 

sought and given, for a sum sufficient to provide for their replacement at site. Any 

amounts not recovered from the insurer will be borne by the contractor.  

 

Interest & Recovery 

(iv) The mobilization advance and plant and machinery advance in (ii) & (iii) above 

bear simple interest at the rate of 10 per cent per annum and shall be calculated 

from the date of payment to the date of recovery, both days inclusive, on the 

outstanding amount of advance. Recovery of such sums advanced shall be made by 

the deduction from the contractors bills commencing after first ten per cent of the 

gross value of the work is executed and paid, on pro-rata percentage basis to the 

gross value of the work billed beyond 10% in such a way that the entire advance is 

recovered by the time eighty per cent of the gross value of the contract is executed 

and paid, together with interest due on the entire outstanding amount up to the date 

of recovery of the installment. 
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(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the 

period mentioned in (ii) and (iii) for request by the contractor in writing for grant of 

mobilization advance and plant and equipment advance may be extended in the 

discretion of the Engineer-in-Charge. 

 

CLAUSE 10C 

Payment on Account of Increase in Prices/Wages due to Statutory Order(s) 

 

If after submission of the tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause 10CA and not being a material 

supplied from the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) 

and/or wages of labour increases as a direct result of the coming into force of any 

fresh law, or statutory rule or order (but not due to any changes of rate in sales 

tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages prevailing at 

the time of the last stipulated date of receipt of tenders including extensions, if any, 

for the work during contract period including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2, then the 

amount of the contract shall accordingly be varied and provided further that any 

such increase shall be limited to the price/wages prevailing at the time of updated 

stipulated date of completion considering effect of extra work (extra time to be 

calculated on prorata basis only as cost of extra work x stipulated period/tendered 

amount). 

 

If after submission of the tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause 10CA and not being a material 

supplied from the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) 

and/or wages of labour as prevailing at the time of last stipulated date of receipt of 

tender including extensions, if any, is decreased as a direct result of the coming into 

force of any fresh law or statutory rules or order (but not due to any changes of rate 

in sales tax/VAT, Central/State Excise/Custom Duty), Government shall in respect of 

materials incorporated in the works (excluding the materials covered under Clause 

10CA and not being material supplied from the Engineer-in-Charge‟s stores in 

accordance with Clause 10 hereof) and/or labour engaged on the execution of the 

work after the date of coming into force of such law statutory rule or order be 

entitled to deduct from the dues of the contractor, such amount as shall be 

equivalent to the difference between the prices of the materials and/or wages as 

prevailed at the time of the last stipulated date for receipt of tenders including 

extensions if any for the work and the prices of materials and/or wages of labour on 

the coming into force of such law, statutory rule or order. This will be applicable for 

the contract period including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2. 

Engineer-in-Charge may call books of account and other relevant documents from 

the contractor 

to satisfy himself about reasonability of increase in prices of materials and wages. 

 

The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/or wages of labour, give notice 

thereof to the Engineer-in-Charge stating that the same is given pursuant to this 

condition together with all information relating thereto which he may be in position 

to supply. 

 

For this purpose, the labour component of the work executed during period under 

consideration shall be the percentage as specified in Schedule F, of the value of work 
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done during that period and the increase/decrease in labour shall be considered on 

the minimum daily wages in rupees of any unskilled adult male mazdoor, fixed under 

any law, statutory rule or order. 

 

CLAUSE 10 CA 

Payment due to variation in prices of materials after receipt of tender 

 

If after submission of the tender, the price of materials specified in Schedule F 

increases/ decreases beyond the base price(s) as indicated in Schedule F for the 

work, then the amount of the contract shall accordingly be varied and provided 

further that any such variations shall be effected for stipulated period of Contract 

including the justified period extended under the provisions of Clause 5 of the 

Contract without any action under Clause 2. 

 

However for work done/during the justified period extended as above, it will be 

limited to indices prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on pro-rata basis 

only as cost of extra work x stipulated period/tendered cost). 

 

The increase/decrease in prices of cement, steel reinforcement, structural steel and 

POL shall be determined by the Price indices issued by the Director General, CPWD. 

For other items provided in the Schedule „F‟, this shall be determined by the All India 

Wholesale Price Indices of materials as published by Economic Advisor to 

Government of India, Ministry of Commerce and Industry. Base price for cement, 

steel reinforcement, structural steel and POL shall be as issued under the authority 

of Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad & 

Ghaziabad and for other places as issued under the authority of Zonal Chief 

Engineer, CPWD and base price of other materials issued by concerned Zonal chief 

Engineer and as indicated in Schedule „F‟. In case, price index of a particular material 

is not issued by Ministry of Commerce and Industry, then the price index of nearest 

similar material as indicated in Schedule „F‟ shall be followed. 

The amount of the contract shall accordingly be varied for all such materials and will 

be worked out as per the formula given below for individual material:- 

Adjustment for component of individual material 

 

V = P x Q x  

 

where, 

 

V = Variation in material cost i.e. increase or decrease in the amount of 

rupees to be paid or recovered. 

P = Base Price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer and as indicated in Schedule "F". 

 

For Projects and Original Works 

Q = Quantity of material brought at site for bonafide use in the works 

since previous bill excluding any such quantity consumed in the 

deviated quantity of items beyond deviation limit and extra 

/substituted item, paid/to be paid at rates derived on the basis of 

market rate under clause 12.2. 

 

For Maintenance Works 

C1-C10 

C10 
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Q = Quantity of material brought at site for bonafide use in the works 

since previous bill including any such quantity consumed in the 

deviated quantity of items beyond deviation limit paid at agreement 

rate and extra /substituted item being scheduled items, but excluding 

non schedule extra /substituted item paid/to be paid at market rate 

under clause 12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel and 

POL as issued by the DG, CPWD and corresponding to the time of base 

price of respective material indicated in Schedule „F‟. For other items, 

if any, provided in Schedule „F‟, All India Wholesale Price Index for the 

material as published by the Economic Advisor to Government of 

India, Ministry of Industry and Commerce and corresponding to the 

time of base price of respective material indicated in Schedule „F‟. 

 

CI = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, provided in Schedule „F‟, All 

India Wholesale Price Index for the material for period under 

consideration as published by Economic Advisor to Government of 

India, Ministry of Industry and Commerce. 

Note: (i) In respect of the justified period extended under the provisions 

of clause 5 of the contract without any action under clause 2, the index 

prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on 

prorata basis only as cost of extra work x stipulated period/ tendered 

cost) shall be considered. 

 

Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of Materials covered in this Clause.  

 

(ii) If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, 

then amount of escalation if paid earlier on such excess quantity of 

material shall be recovered on the basis of cost indices as applied at 

the time of payment of escalation or as prevailing at the time of 

effecting recovery, whichever is higher. 

(iii) Cement mentioned wherever in this clause includes Cement 

component used in RMC brought at site from outside approved RMC 

plants, if any. 

(iv) The date wise record of ready mix concrete shall be kept in a register 

and the cement consumption for the same shall be calculated 

accordingly. 

(v) If built-up steel items are brought at site from workshop, then the 

variation shall be paid for the structural steel up to the period when 

the built up item/finished product is brought at site. 

 

CLAUSE 10 CC 

Payment due to Increase/Decrease in Prices/Wages (excluding materials 

covered under clause 10 CA) after Receipt of Tender for Works 

If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the department in accordance with clause 10 & 34 thereof) and/or wages of 

labour required for execution of the work increase, the contractor shall be 

compensated for such increase as per provisions detailed below and the amount of 
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the contract shall accordingly be varied, subject to the condition that that such 

compensation for escalation in prices and wages shall be available only for the work 

done during the stipulated period of the contract including the justified period 

extended under the provisions of clause 5 of the contract without any action under 

clause 2. However, for the work done during the justified period extended as above, 

the compensation as detailed below will be limited to prices/wages prevailing at the 

time of updated stipulated date of completion considering the effect of extra work ( 

extra time to be calculated on pro-rata basis only as cost of extra work x stipulated 

period/tendered cost).No such compensation shall be payable for a work for which 

the stipulated period of completion is equal to or less than the time as specified in 

Schedule F. Such compensation for escalation in the prices of materials and labour, 

when due, shall be worked out based on the following provisions:- 

(i) The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 

 

(ii) The cost of work on which escalation will be payable shall be reckoned as below 

: 

(a) Gross value of work done up to this quarter :    (A) 

(b) Gross value of work done up to the last quarter :    (B) 

(c) Gross value of work done since previous quarter(A-B) ;  (C) 

(d) Full assessed value of Secured Advance (excluding materials  

Covered under Clause 10 CA) fresh paid in this quarter :   (D) 

(e) Full assessed value of Secured Advance (excluding materials  

Covered under Clause 10 CA) recovered in this quarter :   (E) 

(f) Full assessed value of Secured Advance for which escalation  

Payable in this quarter (D-E):       (F) 

(g) Advance payment made during this quarter:     (G) 

(h) Advance payment recovered during this quarter:    (H) 

(i) Advance payment for which escalation is payable 

 in this Quarter(G-H):        (I) 

(j) Extra items/deviated quantities of items paid as per Clause 12 

Based on prevailing market rates during this quarter:    (J) 

 

Then,  M = C+F+I-J 

N = 0.85 M 

(k) Less cost of material supplied by the department as per  

Clause 10 and recovered during the quarter     (K) 

(l) Less cost of services rendered at fixed charges as per Clause 

34 and recovered during the quarter      (L) 

 

Cost of work for which escalation is applicable: 

W = N - (K + L) 

(iii) Components for materials (except cement, reinforcement bars, structural 

steel, POL or other materials covered under clause 10 CA) labour, etc. shall 

be pre-determined for every work and incorporated in the conditions of 

contract attached to the tender papers included in Schedule „F‟. The decision 

of the Engineer-in-Charge in working out such percentage shall be binding on 

the contractors. 

(iv) The compensation for escalation for other materials (excluding cement, 

reinforcement bars, structural steel, POL or other materials covered under 

clause 10 CA) shall be worked as per the formula given below:- 
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(a) Adjustment for civil component (except cement, structural steel, 

reinforcement bars, POL and other materials covered under clause 10CA) / 

electrical component of construction „Materials‟ 

Vm = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 

10CC. 

Xm = Component of „materials‟ (except cement, structural steel, 

reinforcement bars POL and other materials covered under clause10CA) 

expressed as percent of the total value of work. 

Ml = All India Wholesale Price Index for civil component/electrical 

component* of construction material as worked out on the basis of All India 

Wholesale Price Index for Individual Commodities/ Group Items for the period 

under consideration as published by Economic Advisor to Govt. of India, 

Ministry of Industry & Commerce and applying weightages to the Individual 

Commodities/Group Items. (In respect of the justified period extended under 

the provisions of clause 5 of the contract without any action under clause 2, 

the index prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on prorata 

basis only as cost of extra work x stipulated period/tendered cost, shall be 

considered.) 

Mlo = All India Wholesale Price Index for civil component/electrical 

component* of construction material as worked out on the basis of All India 

Wholesale Price Index for Individual Commodities/Group Items valid on the 

last stipulated date of receipt of tender including extension, if any, as 

published by the Economic Advisor to Govt. of India, Ministry of Industry & 

Commerce and applying weightages to the Individual Commodities/Group 

items. 

*Note: relevant component only will be applicable. 

(v) The following principles shall be followed while working out the indices mentioned 

in para 

(iv) above. 

(a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 

calendar months of the said quarter. The dates of preparation of bills as finally 

entered in the Measurement Book by the Assistant Engineer/ date of submission of 

bill finally by the contractor to the department in case of computerised measurement 

books shall be the guiding factor to decide the bills relevant to the quarterly interval. 

The first such payment shall be made at the end of three months after the month 

(excluding the month in which tender was accepted) and thereafter at three months‟ 

interval. At the time of completion of the work, the last period for payment might 

become less than 3 months, depending on the actual date of completion.  

 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices relevant to the 

three calendar months. If the period up to date of completion after the quarter 

covered by the last such installment of payment, is less than three months, the index 

Ml and Fl shall be the average of the indices for the months falling within that period.  

 

(vi) The compensation for escalation for labour shall be worked out as per the 

formula given 

below:- 
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VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be paid 

or recovered. 

W : Value of work done, worked out as indicated in sub-para (ii) above. 

Y : Component of labour expressed as a percentage of the total value of the work. 

LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as applicable on the last date of the quarter previous to 

the one under consideration. (In respect of the justified period extended under the 

provisions of clause 5 of the contract without 

any action under clause 2, the minimum wage prevailing on the last date of quarter 

previous to the quarter pertaining to updated stipulated date of Completion 

considering the effect of extra work (extra time to be calculated on prorata basis 

only as cost of extra work x stipulated period/tendered 

cost, shall be considered.) 

Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as on the last stipulated date of receipt of tender 

including extension, if any. 

 

(vii) The following principles will be followed while working out the compensation as 

per subpara (vi) above. 

(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) 

above shall be the higher of the wage notified by Government of India, Ministry of 

Labour and that notified by the local administration both relevant to the place of 

work and the period of reckoning.  

(b) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials is paid under this clause. If such 

revision of minimum wages takes place during any such quarterly intervals, the 

escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

(c) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rate for an unskilled adult male mazdoor 

alone shall form the basis for working out the escalation compensation payable on 

the labour component.  

(viii) In the event the price of materials and/or wages of labour required for 

execution of the work decrease/s, there shall be a downward adjustment of the cost 

of work so that such price of materials and/or wages of labour shall be deductible 

from the cost of work under this contract and in this regard the formula herein 

before stated under this Clause 10CC shall mutatis mutandis apply, provided that:  

(a) no such adjustment for the decrease in the price of materials and/or wages of 

labour aforementioned would be made in case of contracts in which the stipulated 

period of completion of the work is equal to or less than the time as specified in 

Schedule „F‟. 

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by 

which the provision of this sub-clause shall be implemented from time to time and 

the decision of the Engineer-in-Charge in this behalf shall be final and binding on the 

contractor. 

 

(ix) Provided always that:- 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not 

be applicable but provisions of clause 10CA will be applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 

10CA will become applicable. 

Note: Updated stipulated date of completion (period of completion plus extra time for 

extra 
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work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 taken 

into 

account for calculating the extra time under clause 12.1 for extra time shall not be 

considered while calculating the updated stipulated date of completion for this 

purpose 

in clause 10C, clause 10CA, and clause 10CC. 

 

CLAUSE 10 D 

Dismantled Material Govt. Property 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as Government‟s property and such materials 

shall be disposed off to the best advantage of Government according to the 

instructions in writing issued by the Engineer-in-Charge. 

 

CLAUSE 11 

Work to be Executed in Accordance with Specifications, Drawings, Orders 

etc. 

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in 

every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design, drawings and instructions in 

writing in respect of the work signed by the Engineer-in-Charge and the contractor 

shall be furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Schedule „F‟ or in any 

Bureau of Indian Standard or any other, published standard or code or, Schedule of 

Rates or any other printed publication referred to elsewhere in the contract.  

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, structural plans 

and other things of temporary  or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is 

reasonably inferred from the contract. The Contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of construction. 

 

 

CLAUSE 12 : 

Deviations/Variations Extent and Pricing 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress 

of the work, and (ii) to omit a part of the works in case of non-availability of a 

portion of the site or for any other reasons and the contractor shall be bound to carry 

out the works in accordance with any instructions given to him in writing signed by 

the Engineer-in-Charge and such alterations, omissions, additions or substitutions 

shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor 

on the same conditions in all respects including price on which he agreed to do the 

main work except as hereafter provided. 

The completion cost of any agreement for Maintenance works including works of 

upgradation, aesthetic, special repair, addition/ alteration shall not exceed 1.25 

times of Tendered amount. 
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12.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be extended, 

if requested by the contractor, as follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

12.2 A. For Project and original works: 

 

Deviation, Extra Items and Pricing 

In the case of extra item(s) (items that are completely new, and are in addition to 

the items contained in the contract), the contractor may within fifteen days of receipt 

of order or occurrence of the item(s) claim rates, supported by proper analysis, for 

the work and the engineer-in-charge shall within prescribed time limit of the receipt 

of the claims supported by analysis, after giving consideration to the analysis of the 

rates submitted by the contractor, determine the rates on the basis of the market 

rates and the contractor shall be paid in accordance with the rates so determined. 

 

B. For Maintenance works including works of upgradation, aesthetic, special repair, 

addition/ alteration: In the case of Extra Item(s) being the schedule items (Delhi 

Schedule of Rates items), these shall be paid as per the schedule rate plus cost index 

(at the time of tender) plus/minus percentage above/ below quoted contract amount. 

 

Payment of Extra items in case of non-schedule items (Non-DSR items) shall be 

made as per the prevailing market rate. 

A. For Project and original works: 

Deviation, Substituted Items, Pricing 

In the case of substituted items (items that are taken up with partial substitution or 

in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 

 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to be 

substituted) so increased to the extent of the difference between the market rates of 

substituted item and the agreement item (to be substituted). 

 

(b) If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor for 

the substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

 

B. For Maintenance works including works of upgradation, aesthetic, special repair, 

addition/ alteration: In the case of Substitute Item(s) being the schedule items 

(Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus 

cost index (at the time of tender) plus/minus percentage above/ below quoted 

contract amount. Payment of Substitute in case of non-schedule items (Non-DSR 

items) shall be made as per the prevailing market rate. 
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Deviation, Deviated Quantities, Pricing 

A. For Project and original works: 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in schedule F, the contractor may within fifteen 

days of receipt of order or occurrence of the excess, claim revision of the rates, 

supported by proper analysis for the work in excess of the above mentioned limits, 

provided that if the rates so claimed are in excess of the rates specified in the 

schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of 

receipt of the claims supported by analysis, after giving consideration to the analysis 

of the rates submitted by the contractor, determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so 

determined. 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair, addition/ alteration: 

In the case of contract items, which exceed the limits laid down in schedule F, the 

contractor shall be paid rates specified in the schedule of quantities.  

The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) 

and Deviated Quantities of contract items are as under: 

(i) If the Tendered value of work is up to Rs. 45 lac :    30 days. 

(ii) If the Tendered value of work is more than Rs 45 lac and up to Rs. 2.5 Crore :  

          45 days. 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore :   60 days. 

 

12.3 A. For Project and original works: 

The provisions of the preceding paragraph shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule F, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of 

occurrence of the excess and after taking into consideration any reply received from 

him within fifteen days of the receipt of the notice, revise the rates for the work in 

question within one month of the expiry of the said period of fifteen days having 

regard to the market rates. 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair, addition/ alteration: 

In case of decrease in the rates prevailing in the market of items for the work in 

excess of the limits laid down in Schedule F, the Engineer-in-Charge shall after giving 

notice to the contractor within one month of occurrence of the excess and after 

taking into consideration any reply received from him within fifteen days of the 

receipt of the notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market rates. 

 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, 

an up to date account giving complete details of all claims for additional payments to 

which the contractor may consider himself entitled and of all additional work ordered 

by the Engineer-in-Charge which he has executed during the preceding quarter 

failing which the contractor shall be deemed to have waived his right. However, the 

Chief Engineer may authorise consideration of such claims on merits. 

 

12.5 For the purpose of operation of Schedule “F”, the following works shall be 

treated as works relating to foundation unless & otherwise defined in the contract: 

(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed 

level. 
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(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ 

tanks and other elevated structures : All works up to 1.2 metres above the ground 

level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 

metres above the ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub base. 

 

12.6 Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing. tender, or necessary for proper execution of the item included 

in the Schedule of quantities or in the schedule of rates mentioned above, whether 

or not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the tenderer or 

the rate given in the said schedule of rates, as the case may be. Nothing extra shall 

be admissible for such operations. 

 

CLAUSE 13 

Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

If at any time after acceptance of the tender, Engineer-in-charge shall decide to 

abandon or reduce the scope of the works for any reason whatsoever and hence not 

require the whole or any part of the works to be carried out, the Engineer-in-Charge 

shall give notice in writing to that effect to the contractor and the contractor shall act 

accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which 

he might have derived from the execution of the works in full but which he did not 

derive in consequence of the foreclosure of the whole or part of the works. 

 

The contractor shall be paid at contract rates, full amount for works executed at site 

and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the 

items hereunder mentioned which could not be utilized on the work to the full extent 

in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 

water storage tanks. 

(ii) Government shall have the option to take over contractor‟s materials or any part 

thereof either brought to site or of which the contractor is legally bound to accept 

delivery from suppliers (for incorporation in or incidental to the work) provided, 

however Government shall be bound to take over the materials or such portions 

thereof as the contractor does not desire to retain. For materials taken over or to be 

taken over by Government, cost of such materials as detailed by Engineer-in- Charge 

shall be paid. The cost shall, however, take into account purchase price, cost of 

transportation and deterioration or damage which may have been caused to 

materials whilst in the custody of the contractor. 

 

(iii) If any materials supplied by Government are rendered surplus, the same except 

normal wastage shall be returned by the contractor to Government at rates not 

exceeding those at which these were originally issued, less allowance for any 

deterioration or damage which may have been caused whilst the materials were in 

the custody of the contractor. 

In addition, cost of transporting such materials from site to Government stores, if so 

required by Government, shall be paid. 

 



 Page 63 of 130 

(iv) Reasonable compensation for transfer of T & P from site to contractor‟s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be payable. 

 

(v) Reasonable compensation for repatriation of contractor‟s site staff and imported 

labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as 

may be necessary to enable him to certify the reasonable amount payable under this 

condition. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 

2% of the cost of the work remaining incomplete on the date of closure, i.e. total 

stipulated cost of the work as per accepted tender less the cost of work actually 

executed under the contract and less the cost of contractor‟s materials at site taken 

over by the Government as per item (ii) above. Provided always that against any 

payments due to the contractor on this account or otherwise, the Engineer-in-Charge 

shall be entitled to recover or be credited with any outstanding balances due from 

the contractor for advance paid in respect of any tool, plants and materials and any 

other sums which at the date of termination were recoverable by the Government 

from the contractor under the terms of the contract. 

 

A compensation for such eventuality, on account of damages etc. shall be payable @ 

0.5% of cost of work remaining incomplete on date of closure i.e. total stipulated 

cost of the work less the cost of work actually executed under the contract shall be 

payable. 

 

Clause 14 

Carrying out part work at risk & cost of contractor 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part 

of the work with due diligence and continues to do so even after a notice in writing of 

7 days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 days 

even after a notice in writing is given in that behalf by the Engineer-in-Charge; or 

Fails to complete the work(s) or items of work with individual dates of completion, on 

or before the date(s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

 

The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to Government, by a notice in writing to take the part 

work / part incomplete work of any item(s) out of his hands and shall have powers 

to: 

 

(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 

 

(b) Carry out the part work / part incomplete work of any item(s) by any means at 

the risk and cost of the contractor. 
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) 

taken out of his hands and execute at the risk and cost of the contractor, the liability 

of contractor on account of loss or damage suffered by Government because of 

action under this clause shall not exceed 10% of the tendered value of the work.  

 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 

to the value of work done shall be final and conclusive against the contractor 

provided always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred by the 

department are less than the amount payable to the contractor at his agreement 

rates, the difference shall not be payable to the contractor. 

 

Any excess expenditure incurred or to be incurred by Government in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages 

suffered or may be suffered by Government as aforesaid after allowing such credit 

shall without prejudice to any other right or remedy available to Government in law 

or per as agreement be recovered from any money due to the contractor on any 

account, and if such money is insufficient, the contractor shall be called upon in 

writing and shall be liable to pay the same within 30 days.  

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' 

unused materials, constructional plant, implements, temporary building at site etc. 

and adjust the proceeds of sale thereof towards the dues recoverable from the 

contractor under the contract and if thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract. 

 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution 

of the work or the performance of the contract. 

 

 

CLAUSE 15 

Suspension of Work 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons:  

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

(c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in- Charge. 
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(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25%, for completion of the item or group of items of 

work for which a separate period of completion is specified in the contract and of 

which the suspended work forms a part, and; 

 

(b) If the total period of all such suspensions in respect of an item or group of items 

or work for which a separate period of completion is specified in the contract exceeds 

thirty days, the contractor shall, in addition, be entitled to such compensation as the 

Engineer-in- Charge may consider reasonable in respect of salaries and/or wages 

paid by the contractor to his employees and labour at site, remaining idle during the 

period of suspension, adding thereto 2% to cover indirect expenses of the contractor 

provided the contractor submits his claim supported by details to the Engineer-in-

Charge within fifteen days of the expiry of the period of 30 days. 

 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-

Charge for more than three months at a time, except when suspension is ordered for 

reason (a) in subpara (i) above, the contractor may after receipt of such order serve 

a written notice on the Engineer-in-Charge requiring permission within fifteen days 

from receipt by the Engineerin-Charge of the said notice, to proceed with the work or 

part thereof in regard to which progress has been suspended and if such permission 

is not granted within that time, the contractor, if he intends to treat the suspension, 

where it affects only a part of the works as an omission of such part by Government 

or where it affects whole of the works, as an abandonment of the works by 

Government, shall within ten days of expiry of such period of 15 days give notice in 

writing of his intention to the Engineer-in-Charge. In the event of  the contractor 

treating the suspension as an abandonment of the contract by Government, he shall 

have no claim to payment of any compensation on account of any profit or 

advantage which he might have derived from the execution of the work in full but 

which he could not derive in consequence of the abandonment. He shall, however, be 

entitled to such compensation, as the Engineer-in-Charge may consider reasonable, 

in respect of salaries and/or wages paid by him to his employees and labour at site, 

remaining idle in consequence adding to the total thereof 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim supported by 

details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 

months.  

 

CLAUSE 15 A 

Compensation in case of Delay of Supply of Material by Govt.-Deleted 

 

This clause 15 A will not be applicable for works where no material is stipulated. 

 

 

CLAUSE 16 

Action in case Work not done as per Specifications 

All works under or in course of execution or executed in pursuance of the contract, 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-lncharge, his authorized subordinates in charge of the work and all the 

superior officers, officer of the Quality Assurance Unit of the Department or any 

organization engaged by the Department for Quality Assurance and of the Chief 

Technical Examiner‟s Office, and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such 

officers has been given to the contractor, either himself be present to receive orders 



 Page 66 of 130 

and instructions or have a responsible agent duly accredited in writing, present for 

that purpose. Orders given to the Contractor‟s agent shall be considered to have the 

same force as if they had been given to the contractor himself. 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of 

the work or to the Chief Engineer in charge of Quality Assurance or his subordinate 

officers or the officers of the organization engaged by the Department for Quality 

Assurance or to the Chief Technical Examiner or his subordinate officers, that any 

work has been executed with unsound, imperfect, or unskillful workmanship, or with 

materials or articles provided by him for the execution of the work which are 

unsound or of a quality inferior to that contracted or otherwise not in accordance 

with the contract, the contractor shall, on demand in writing which shall be made 

within twelve months (six months in the case of work costing Rs. 10 Lac and below 

except road work) of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the 

same may have been passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require or as 

the case may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost. In the event of 

the failing to do so within a period specified by the Engineer-in- Charge in his 

demand aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as under clause 2 of the contract (for non-completion of the work in time) 

for this default.  

 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

authority specified in schedule „F‟ may consider reasonable during the preparation of 

on account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work outright 

without any payment and/or get it and other connected and incidental items 

rectified, or removed and re-executed at the risk and cost of the contractor. Decision 

of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the contractor  

 

CLAUSE 17 

Contractor Liable for Damages, defects during defect liability period 

If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, 

road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or 

wires, trees, grass or grassland, or cultivated ground contiguous to the premises on 

which the work or any part is being executed, or if any damage shall happen to the 

work while in progress, from any cause whatever or if any defect, shrinkage or other 

faults appear in the work within twelve months (six months in the case of work 

costing Rs. Ten lacs and below except road work)  after a certificate final or 

otherwise of its completion shall have been given by the Engineer-in-Charge as 

aforesaid arising out of defect or improper materials or workmanship the contractor 

shall upon receipt of a notice in writing on that behalf make the same good at his 

own expense or in default the Engineer-in-Charge cause the same to be made good 

by other workmen and deduct the expense from any sums that may be due or at any 

time thereafter may become due to the contractor, or from his security deposit or 

the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of 

the contractor shall not be refunded before the expiry of twelve months (six months 

in the case of work costing Rs. Ten lacs and below except road work) after the issue 
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of the certificate final or otherwise, of completion of work, or till the final bill has 

been prepared and passed whichever is later. Provided that in the case of road work, 

if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, 

to meet all liabilities of the contractor under this contract, half of the security deposit 

will be refundable after six months and the remaining half after twelve months of the 

issue of the said certificate of completion or till the final bill has been prepared and 

passed whichever is later.  

 

In case of Maintenance and Operation works of E&M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance 

contract whichever is earlier.  

 

CLAUSE 18 

Contractor to Supply Tools & Plants etc. 

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Engineer-in-Charge‟s stores), machinery, tools & plants as specified in schedule F. In 

addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specifications or 

other documents forming part of the contract or referred to in these conditions or 

not, or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-Charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together 

with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and assisting 

the measurement for examination at any time and from time to time of the work or 

materials. Failing his so doing, the same may be provided by the Engineer-in-Charge 

at the expense of the contractor and the expenses may be deducted, from any 

money due to the contractor, under this contract or otherwise and/or from his 

security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.  

 

CLAUSE 18 A 

Recovery of Compensation paid to Workmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of 

the Workmen‟s Compensation Act, 1923, Government is obliged to pay 

compensation to a workman employed by the contractor, in execution of the works, 

Government will recover from the contractor, the amount of the compensation so 

paid; and, without prejudice to the rights of the Government under sub-section (2) 

of Section 12, of the said Act, Government shall be at liberty to recover such amount 

or any part thereof by deducting it from the security deposit or from any sum due by 

Government to the contractor whether under this contract or otherwise. Government 

shall not be bound to contest any claim made against it under sub-section (1) of 

Section 12, of the said Act, except on the written request of the contractor and upon 

his giving to Government full security for all costs for which Government might 

become liable in consequence of contesting such claim. 

 

CLAUSE 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 
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Central Rules, 1971, Government is obliged to pay any amounts of wages to a 

workman employed by the contractor in execution of the works, or to incur any 

expenditure in providing welfare and health amenities required to be provided under 

the above said Act and the rules under Clause 19H or under the C.P.W.D. 

Contractor‟s Labour Regulations, or under the Rules framed by Government from 

time to time for the protection of health and sanitary arrangements for workers 

employed by C.P.W.D. Contractors, Government will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so incurred; and without 

prejudice to the rights of the Government under sub-section(2) of Section 20, and 

sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 

1970, Government shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by Government to the 

contractor whether under this contract or otherwise Government shall not be bound 

to contest any claim made against it under sub-section (1) of Section 20, sub-section 

(4) of Section 21, of the said Act, except on the written request of the contractor and 

upon his giving to the Government full security for all costs for which Government 

might become liable in contesting such claim. 

 

CLAUSE 19 

Labour Laws to be complied by the Contractor 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 

1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

before the commencement of the work, and continue to have a valid license until the 

completion of the work. The contractor shall also abide by the provisions of the Child 

Labour (Prohibition and Regulation) Act, 1986.  

 

The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 

and the building and other Construction Workers Welfare Cess Act, 1996. 

 

Any failure to fulfil these requirements shall attract the penal provisions of this 

contract arising out of the resultant non-execution of the work. 

 

CLAUSE 19A 

No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19 B 

Payment of Wages 

Payment of wages: 

(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. 

Contractor‟s Labour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 

(ii) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

 

(iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor‟s part of this contract, the contractor shall comply with 

or cause to be complied with the Central Public Works Department contractor‟s 

Labour Regulations made by Government from time to time in regard to payment of 
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wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorizedly made, maintenance of wage books or wage slips, 

publication of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.  

 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required for 

making good the loss suffered by a worker or workers by reason of non-fulfilment of 

the conditions of the contract for the benefit of the workers, non-payment of wages 

or of deductions made from his or their wages which are not justified by their terms 

of the contract or non-observance of the Regulations. 

 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one day 

rest for 6 days continuous work and pay wages at the same rate as for duty. In the 

event of default, the Engineer-in-Charge shall have the right to deduct the sum or 

sums not paid on account of wages for weekly holidays to any labours and pay the 

same to the persons entitled thereto from any money due to the contractor by the 

Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time 

are inclusive of wages for the weekly day of rest, the question of extra payment for 

weekly holiday would not arise. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 

1961, and the Contractor‟s Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto and the rules made 

thereunder from time to time. 

 

(vi) The contractor shall indemnify and keep indemnified Government against 

payments to be made under and for the observance of the laws aforesaid and the 

C.P.W.D. Contractor‟s Labour Regulations without prejudice to his right to claim 

indemnity from his sub-contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the workmen 

directly without the intervention of Jamadar and that Jamadar shall not be entitled to 

deduct or recover any amount from the minimum wage payable to the workmen as 

and by way of commission or otherwise. 

 

(ix) The contractor shall ensure that no amount by way of commission or otherwise 

is deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor‟s part of this contract, the contractor shall at his own 
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expense arrange for the safety provisions as per C.P.W.D. Safety Code framed from 

time to time and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement and provide necessary 

facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default 

and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from the 

contractor. 

 

CLAUSE 19 D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-

Charge, a 

true statement showing in respect of the second half of the preceding month and the 

first half 

of the current month respectively:- 

(1) the number of labourers employed by him on the work, 

(2) their working yours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fornight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, 

and 

(5) the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them. 

 

Failing which the contractor shall be liable to pay to Government, a sum not 

exceeding Rs.200/- for each default or materially incorrect statement. The decision 

of the Executive Engineer shall be final in deducting from any bill due to the 

contractor, the amount levied as fine and be binding on the contractor. 

 

CLAUSE 19 E 

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor‟s part of this contract, the contractor shall comply with 

or cause to be complied with all the rules framed by Government from time to time 

for the protection of health and sanitary arrangements for workers employed by the 

Central Public Works Department and its contractors. 

 

CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows:- 

 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to 

and including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

 

2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women‟s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of 

Rupee one only a day whichever is greater. 

 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was done 

during a period of three months immediately preceding the date of such miscarriage.  
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3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 

date on which she proceeds on leave. 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form as shown in appendix -I and II, and the same shall be kept at the place of 

work. 

 

CLAUSE 19 G 

In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Central Public Works Department, Contractor‟s Labour Regulations 

and Model Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information or submitting 

or filing any statement under the provisions of the above Regulations and‟ Rules 

which is materially incorrect, he/they shall, without prejudice to any other liability, 

pay to the Government a sum not exceeding Rs.200/- for every default, breach or 

furnishing, making, submitting, filing such materially incorrect statements and in the 

event of the contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 per 

cent of the estimated cost of the work put to tender. The decision of the Engineer-in-

Charge shall be final and binding on the parties. Should it appear to the Engineer-in-

Charge that the contractor(s) is/are not properly observing and complying with the 

provisions of the C.P.W.D. Contractor‟s Labour Regulations and Model Rules and the 

provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 

Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work-people employed by the contractor(s) (hereinafter referred 

as “the said Rules”) the Engineer-in-Charge shall have power to give notice in writing 

to the contractor(s) requiring that the said Rules be complied with and the amenities 

prescribed therein be provided to the work-people within a reasonable time to be 

specified in the notice. If the contractor(s) shall fail within the period specified in the 

notice to comply with and/observe the said Rules and to provide the amenities to the 

work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor(s). The 

contractor(s) shall erect, make and maintain at his/their own expense and to 

approved standards all necessary huts and sanitary arrangements required for 

his/their work-people on the site in connection with the execution of the works, and 

if the same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said huts and sanitary arrangements be remodelled 

and/or reconstructed according to approved standards, and if the contractor(s) shall 

fail to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards within the period specified in the notice, the Engineer-in-Charge 

shall have the power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19 H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications 

on a suitable plot of land to be approved by the Engineer-in-Charge. 
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(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and 

the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each 

member of the worker‟s family staying with the labourer. 

 

(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6‟x5') adjacent to the hut for each family. 

 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use 

of the labourers each on the scale of not less than four per each one hundred of the 

total strength, separate latrines and urinals being provided for women. 

 

(d) The contractor(s) shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp. These bathing and 

washing places shall be suitably screened. 

 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in-Charge. In 

case of sun-dried bricks, the walls should be plastered with mud gobri on both sides. 

The floor may be kutcha but plastered with mud gobri and shall be at least 15 cm 

(6") above the surrounding ground. The roofs shall be laid with thatch or any other 

materials as may be approved by the Engineer-in-Charge and the contractor shall 

ensure that throughout the period of their occupation, the roofs remain water-tight. 

 

(b) The contractor(s) shall provide each hut with proper ventilation.  

 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 

 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 

the approval of the Engineer-in-Charge. Back to back construction will be allowed. 

 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the 

use of labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons of clean 

water per head per day for bathing and washing purposes. Where piped water supply 

is available, supply shall be at stand posts and where the supply is from wells or 

river, tanks which may be of metal or masonry, shall be provided. The contractor(s) 

shall also at his/ their own cost make arrangements for laying pipe lines for water 

supply to his/ their labour camp from the existing mains wherever available, and 

shall pay all fees and charges therefore. 

 

(iv) The site selected for the camp shall be high ground, removed from jungle. 

 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for 

the disposal of excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities. If trenching 

or incineration is not allowed, the contractor(s) shall make arrangements for the 

removal of the excreta through the Municipal Committee/authority and inform it 

about the number of labourers employed so that arrangements may be made by 

such Committee/authority for the removal of the excreta. All charges on this account 

shall be borne by the contractor and paid direct by him to the Municipality/authority. 

The contractor shall provide one sweeper for every eight seats in case of dry system. 
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(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining 

away sullage water so as to keep the camp neat and tidy. 

 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp 

area sufficiently lighted to avoid accidents to the workers. 

 

(viii)Sanitation - The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 

 

CLAUSE 19 I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors‟ employ upon the work who 

may be incompetent or misconduct himself and the contractor shall forthwith comply 

with such requirements. In respect of maintenance/repair or renovation works etc. 

where the labour have an easy access to the individual houses, the contractor shall 

issue identity cards to the labourers, whether temporary or permanent and he shall 

be responsible for any untoward action on the part of such labour. AE/JE will display 

a list of contractors working in the colony/Blocks on the notice board in the colony 

and also at the service centre, to apprise the residents about the same. 

 

CLAUSE 19J 

It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by any body unauthorizedly during construction, and is 

handed over to the Engineer-in-Charge with vacant possession of complete building. 

If such building though completed is occupied illegally, then the Engineer-in-Charge 

shall have the option to refuse to accept the said building/buildings in that position. 

Any delay in acceptance on this account will be treated as the delay in completion 

and for such delay, a levy upto 5% of tendered value of work may be imposed by the 

Chief Engineer whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor.  

 

However, the Chief Engineer, through a notice, may require the contractor to remove 

the illegal occupation any time on or before construction and delivery.  

 

CLAUSE 19K 

Employment of skilled/semi-skilled workers 

 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who 

are qualified and possess certificate in particular trade from CPWD Training 

Institute/Industrial Training Institute/National Institute of construction Management 

and Research (NICMAR)/ National Academy of Construction, CIDC or any similar 

reputed and recognized Institute managed/ certified by State/Central Government. 

The number of such qualified tradesmen shall not be less than 20% of total 

skilled/semi skilled workers required in each trade at any stage of work. The 

contractor shall submit number of man days required in respect of each trade, its 

scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such 

approval, if the tradesmen are found to have inadequate skill to execute the work of 

respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer-in- Charge. Failure on the part of contractor to obtain 

approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a 
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compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per 

day. Decision of Engineer in Charge as to whether particular tradesman possesses 

requisite skill and amount of compensation in case of default shall be final and 

binding. 

Provided always, that the provisions of this clause, shall not be applicable for works 

with estimated cost put to tender being less than Rs. 5 crores. 

 

CLAUSE 19L 

Contribution of EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this contract 

shall be paid 

by the contractor. These contributions on the part of the employer paid by the 

contractor shall 

be reimbursed by the Engineer-in-charge to the contractor on actual basis. 

 

CLAUSE 20 

Minimum Wages Act to be Complied With 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to 

time and rules framed thereunder and other labour laws affecting contract labour 

that may be brought into force from time to time.  

 

CLAUSE 21 

Work not to be sublet. Action in case of insolvency 

The contract shall not be assigned or sublet without the written approval of the 

Engineer-in -Charge. And if the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency proceedings or 

make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any 

of his servants or agent to any public officer or person in the employ of Government 

in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract, the Engineer-in-

Charge on behalf of the Director, IIM Indoreshall have power to adopt the course 

specified in Clause 3 hereof in the interest of Government and in the event of such 

course being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Government 

without reference to the actual loss or damage sustained and whether or not any 

damage shall have been sustained. 

 

 

CLAUSE 23 

Changes in firm‟s Constitution to be Intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution 

of the firm. Where the contractor is an individual or a Hindu undivided family 

business concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor. If 

previous approval as aforesaid is not obtained, the contract shall be deemed to have 
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been assigned in contravention of Clause 21 hereof and the same action may be 

taken, and the same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24 

All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 

entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 

 

CLAUSE 25 

Settlement of Disputes &Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions here-in before 

mentioned and as to the quality of workmanship or materials used on the work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising 

out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works or the 

execution or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter: 

(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given in 

writing by the Engineer-in-Charge 

on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days request the Chief 

Engineer in writing for written instruction or decision. Thereupon, the  Chief Engineer 

shall give his written instructions or decision within a period of one month from the 

receipt of the contractor‟s letter. 

 

If the Chief Engineer fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instructions or decision of 

the Chief Engineer, the contractor may, within 15 days of the receipt of Chief 

Engineer‟s decision, appeal to the Director, IIM Indore who shall afford an 

opportunity to the contractor to be heard, if the latter so desires, and to offer 

evidence in support of his appeal. The Director, Iim Indore shall give his decision 

within 30 days of receipt of contractor‟s appeal. If the contractor is dissatisfied with 

the decision of the Director, IIM Indore, the contractor may within 30 days from the 

receipt of the Director, IIM Indore decision, appeal before the Dispute Redressal 

Committee (DRC) along with a list of disputes with amounts claimed in respect of 

each such dispute and giving reference to the rejection of his disputes by the 

Director, IIM Indore. The Dispute Redressal Committee (DRC) shall give his decision 

within a period of 90 days from the receipt of Contractor‟s appeal. The constitution of 

Dispute Redressal Committee (DRC) shall be as indicated in Schedule „F‟. If the 

Dispute Redressal Committee (DRC) fails to give his decision within the aforesaid 

period or any party is dissatisfied with the decision of Dispute Redressal Committee 

(DRC), then either party may within a period of 30 days from the receipt of the 

decision of Dispute Redressal Committee (DRC), give notice to the Director IIM 

Indore for appointment of arbitrator on prescribed proforma as per Appendix XV, 

failing which the said decision shall be final binding and conclusive and not referable 

to adjudication by the arbitrator. 

 

It is a term of contract that each party invoking arbitration must exhaust the 

aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 
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(ii) Except where the decision has become final, binding and conclusive in terms of 

Sub Para (i) above, disputes or difference shall be referred for adjudication through 

arbitration by a sole arbitrator appointed by the Director IIM Indore. If the arbitrator 

so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever, another sole arbitrator shall be appointed in the 

manner aforesaid. Such person shall be entitled to proceed with the reference from 

the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each such dispute along with the notice 

for appointment of arbitrator and giving reference to the rejection by the Chief 

Engineer of the appeal. 

 

It is also a term of this contract that no person, other than a person appointed by 

such Director IIM Indore, as aforesaid, should act as arbitrator and if for any reason 

that is not possible, the matter shall not be referred to arbitration at all. 

 

It is also a term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 

days of receiving the intimation from the Engineer-in-charge that the final bill is 

ready for payment, the claim of the contractor shall be deemed to have been waived 

and absolutely barred and the Government shall be discharged and released of all 

liabilities under the contract in respect of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or 

re-enactment thereof and the rules made thereunder and for the time being in force 

shall apply to the arbitration proceeding under this clause. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such 

disputes as are referred to him by the appointing authority and give separate award 

against each dispute and claim referred to him and in all cases where the total 

amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall give 

reasons for the award.  

 

It is also a term of the contract that if any fees are payable to the arbitrator, these 

shall be paid equally by both the parties  

 

It is also a term of the contract that the arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. The venue of the 

arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 

The fees, if any, of the arbitrator shall, if required to be paid before the award is 

made and published, be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any, of the arbitrator) shall be in 

the discretion of the arbitrator who may direct to any by whom and in what manner, 

such costs or any part thereof shall be paid and fix or settle the amount of costs to 

be so paid. 
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CLAUSE 26 

Contractor to indemnify Govt. against Patent Rights 

The contractor shall fully indemnify and keep indemnified the Director, IIM Indore 

against any action, claim or proceeding relating to infringement or use of any patent 

or design or any alleged patent or design rights and shall pay any royalties which 

may be payable in respect of any article or part thereof included in the contract. In 

the event of any claims made under or action brought against Government in respect 

of any such matters as aforesaid, the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the Director, IIM Indore if the infringement of the patent 

or design or any alleged patent or design right is the direct result of an order passed 

by the Engineer-in-Charge in this behalf 

 

CLAUSE 27 

Lump sum Provisions in Tender 

When the estimate on which a tender is made includes lump sum in respect of parts 

of the work, the contractor shall be entitled to payment in respect of the items of 

work involved or the part of the work in question at the same rates as are payable 

under this contract for such items, or if the part of the work in question is not, in the 

opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-Charge 

may at his discretion pay the lump-sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final and conclusive against 

the contractor with regard to any sum or sums payable to him under the provisions 

of the clause. 

 

CLAUSE 28 

Action where no Specifications are Specified  

In the case of any class of work for which there is no such specifications as referred 

to in Clause 11, such work shall be carried out in accordance with the Bureau of 

Indian Standards Specifications. In case there are no such specifications in Bureau of 

Indian Standards, the work shall be carried out as per manufacturers‟ specifications, 

if not available then as per District Specifications. In case there are no such 

specifications as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

Withholding and lien in respect of sum due from contractor 

(i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Engineer-in-Charge or the 

Government shall be entitled to withhold and also have a lien to retain such sum or 

sums in whole or in part from the security, if any deposited by the contractor and for 

the purpose aforesaid, the Engineer in- Charge or the Government shall be entitled 

to withhold the security deposit, if any, furnished as the case may be and also have 

a lien over the same pending finalisation or adjudication of any such claim. In the 

event of the security being insufficient to cover the claimed amount or amounts or if 

no security has been taken from the contractor, the Engineer-in-Charge or the 

Government shall be entitled to withhold and have a lien to retain to the extent of 

such claimed amount or amounts referred to above, from any sum or sums found 

payable or which may at any time thereafter become payable to the contractor under 

the same contract or any other contract with the Engineer-in-Charge of the 

Government or any contracting person through the Engineerin-Charge pending 

finalization of adjudication of any such claim. 
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It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or Government 

will be kept withheld or retained as such by the Engineer-in-Charge or Government 

till the claim arising out of or under the contract is determined by the arbitrator(if 

the contract is governed by the arbitration clause) by the competent court, as the 

case may be and that the contractor will have no claim for interest or damages 

whatsoever on any account in respect of such withholding or retention under the lien 

referred to above and duly notified as such to the contractor. For the purpose of this 

clause, where the contractor is a partnership firm or a limited company, the 

Engineer-in-Charge or the Government shall be entitled to withhold and also have a 

lien to retain towards such claimed amount or amounts in whole or in part from any 

sum found payable to any partner/limited company as the case may be, whether in 

his individual capacity or otherwise. 

 

(ii) Government shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting vouchers, 

abstract, etc., to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in respect 

of any work done by the contractor under the contract or any work claimed to have 

been done by him under the contract and found not to have been executed, the 

contractor shall be liable to refund the amount of over-payment and it shall be lawful 

for Government to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and if it is found 

that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by Government to the contractor, 

without any interest thereon whatsoever. Provided that the Government shall not be 

entitled to recover any sum overpaid, nor the contractor shall be entitled to payment 

of any sum paid short where such payment has been agreed upon between the Chief 

Engineer or Executive Engineer on the one hand and the contractor on the other 

under any term of the contract permitting payment for work after assessment by the 

Chief Engineer or the Executive Engineer. 

 

CLAUSE 29A 

Lien in respect of claims in other Contracts 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or the Government or any other contracting person or 

persons through Engineer-in-Charge against any claim of the Engineer-in-Charge or 

Government or such other person or persons in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with the 

Engineer- in-Charge or the Government or with such other person or persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the Government will be kept withheld 

or retained as such by the Engineer-in-Charge or the Government or till his claim 

arising out of the same contract or any other contract is either mutually settled or 

determined by the arbitration clause or by the competent court, as the case may be 

and that the contractor shall have no claim for interest or damages whatsoever on 

this account or on any other ground in respect of any sum of money withheld or 

retained under this clause and duly notified as such to the contractor. 
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CLAUSE 30 

Employment of coal mining or controlled area labour not permissible 

The contractor shall not employ coal mining or controlled area labour falling under 

any category whatsoever on or in connection with the work or recruit labour from 

area within a radius of 32 km (20 miles) of the controlled area. Subject as above the 

contractor shall employ imported labour only i.e., deposit imported labour or labour 

imported by contractors from area, from which import is permitted. 

 

Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees 

not more than that ceiling price shall be paid to the labour by the contractor. 

 

The contractor shall immediately remove any labourer who may be pointed out by 

the Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to 

do so shall render the contractor liable to pay to Government a sum calculated at the 

rate of Rs.10/- per day per labourer.  

The certificate of the Engineer-in-Charge about the number of coal mining or 

controlled area labourer and the number of days for which they worked shall be final 

and binding upon all parties to this contract. 

It is declared and agreed between the parties that the aforesaid stipulation in this 

clause is one in which the public are interested within the meaning of the exception 

in Section 74 of Indian Contract Act, 1872. 

 

Explanation:- Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 

Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the approval of 

the CentralGovernment 

 

CLAUSE 31 

Unfiltered water Supply 

The contractor(s) shall make his/their own arrangements for water required for the 

work and nothing extra will be paid for the same. This will be subject to the following 

conditions.  

(i) That the water used by the contractor(s) shall be fit for construction purposes to 

the satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water 

at the risk and cost of contractor(s) if the arrangements made by the contractor(s) 

for procurement of water are in the opinion of the Engineer-in- Charge, 

unsatisfactory. 

 

CLAUSE 31 A 

Departmental water supply, if available 

Water if available may be supplied to the contractor by the department subject to 

the following 

conditions:- 

(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 

(ii) The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply. 

(iii) The Department do not guarantee to maintain uninterrupted supply of water and 

it will be incumbent on the contractor(s) to make alternative arrangements for water 

at his/ their own cost in the event of any temporary break down in the Government 

water main so that the progress of his/their work is not held up for want of water. No 
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claim of damage or refund of water charges will be entertained on account of such 

break down. 

 

CLAUSE 32 

Alternate water Arrangements 

(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government, no charge 

shall be recovered from the contractor on that account. The contractor shall, 

however, draw water at such hours of the day that it does not interfere with the 

normal use for which the hand pumps and wells are intended. He will also be 

responsible for all damage and abnormal repairs arising out of his use, the cost of 

which shall be recoverable from him. The Engineer-in-Charge shall be the final 

authority to determine the cost recoverable from the contractor on this account and 

his decision shall be binding on the contractor. 

(ii) The contractor shall be allowed to construct temporary wells in Government land 

for taking water for construction purposes only after he has got permission of the 

Engineer-in- Charge in writing. No charges shall be recovered from the contractor on 

this account, but the contractor shall be required to provide necessary safety 

arrangements to avoid any accidents or damage to adjacent buildings, roads and 

service lines. He shall be responsible for any accidents or damage caused due to 

construction and subsequent maintenance of the wells and shall restore the ground 

to its original condition after the wells are dismantled on completion of the work. 

CLAUSE 33 

Return of Surplus materials 

Notwithstanding anything contained to the contrary in this contract, where any 

materials for the execution of the contract are procured with the assistance of 

Government either by issue from Government stocks or purchase made under orders 

or permits or licences issued by Government, the contractor shall hold the said 

materials economically and solely for the purpose of the contract and not dispose of 

them without the written permission of the Government and return, if required by 

the Engineer-in-Charge, all surplus or unserviceable materials that may be left with 

him after the completion of the contract or at its termination for any reason 

whatsoever on being paid or credited such price as the Engineer-in-Charge shall 

determine having due regard to the condition of the materials. The price allowed to 

the contractor however shall not exceed the amount charged to him excluding the 

element of storage charges. The decision of the Engineer-in-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to action for contravention of the terms of the 

licence or permit and/or for criminal breach of trust, be liable to Government for all 

moneys, advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach. 

 

CLAUSE 34 

Hire of Plant &Machinery 

(i) The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment (hereinafter referred to as T&P) required for execution of the work except 

for the Plant & Machinery listed in Schedule „C‟ and stipulated for issue to the 

contractor. If the contractor requires any item of T&P on hire from the T&P available 

with the Government over and above the T&P stipulated for issue, the Government 

will, if such item is available, hire it to the contractor at rates to be agreed upon 

between him and the Engineer-in-Charge. In such a case, all the conditions 

hereunder for issue of T&P shall also be applicable to such T&P as is agreed to be 

issued. 
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(ii) Plant and Machinery when supplied on hire charges shown in Schedule „C‟ shall 

be made over and taken back at the departmental equipment yard/shed shown in 

Schedule „C‟ and the contractor shall bear the cost of carriage from the place of issue 

to the site of work and back. The contractor shall be responsible to return the plant 

and machinery with condition in which it was handed over to him, and he shall be 

responsible for all damage caused to the said plant and machinery at the site of work 

or elsewhere in operation and otherwise during transit including damage to or loss of 

plant and for all losses due to his failure to return the same soon after the 

completion of the work for which it was issued. The Divisional Engineer shall be the 

sole judge to determine the liability of the contractor and its extent in this regard 

and his decision shall be final and binding on the contractor. 

 

(iii) The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 

programme of work according to the availability of the plant and machinery and no 

claim, whatsoever, will be entertained from him for any delay in supply by the 

Department. 

 

(iv) The hire charges shall be recovered at the prescribed rates from and inclusive of 

the date the plant and machinery made over upto and inclusive of the date of the 

return in good order even though the same may not have been working for any 

cause except major breakdown due to no fault of the contractor or faulty use 

requiring more than three working days continuously (excluding intervening holidays 

and Sundays) for bringing the plant in order. The contractor shall immediately 

intimate in writing to the Engineer-in- Charge when any plant or machinery gets out 

of order requiring major repairs as aforesaid. The Engineer-in-Charge shall record 

the date and time of receipt of such intimation in the log sheet of the plant or 

machinery. Based on this if the breakdown before lunch period or major breakdown 

will be computed considering half a day‟s breakdown on the day of complaint. If the 

breakdown occurs in the post lunch period of major breakdown will be 

computed starting from the next working day. In case of any dispute under this 

clause, the decision of the Chief Engineer shall be final and binding on the 

contractor.  

 

(v) The hire charges shown above are for each day of 8 hours (inclusive of the one 

hour lunch break) or part thereof. 

 

(vi) Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, 

firewood, kerosene oil etc. for running the plant and machinery and also the full time 

chowkidar for guarding the plant and machinery against any loss or damage shall be 

arranged by the contractor who shall be fully responsible for the safeguard and 

security of plant and machinery. The contractor shall on or before the supply of plant 

and machinery sign an agreement indemnifying the Department against any loss or 

damage caused to the plant and machinery either during transit or at site of work. 

 

(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day 

inclusive of one hour lunch break. In case of an urgent work however, the Engineer-

in-Charge may, at his discretion, allow the plant and machinery to be worked for 

more than normal period of 8 hours a day. In that case, the hourly hire charges for 

overtime to be borne by the contractor shall be 50% more than the normal 

proportionate hourly charges (1/8th of the daily charges) subject to a minimum of 
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half day‟s normal charges on any particular day. For working out hire charges for 

over time, a period of half an hour and above will be charged as one hour and a 

period of less than half an hour will be ignored.  

 

(viii) The contractor shall release the plant and machinery every seventh day for 

periodical servicing and/or wash out which may take about three to four hours or 

more. Hire charges for full day shall be recovered from the contractor for the day of 

servicing/ wash out irrespective of the period employed in servicing. 

 

(ix) The plant and machinery once issued to the contractor shall not be returned by 

him on account of lack of arrangements of labour and materials, etc. on his part, the 

same will be returned only when they are required for major repairs or when in the 

opinion of the Engineer-in-Charge, the work or a portion of work for which the same 

was issued is completed. 

 

(x) Log Book for recording the hours of daily work for each of the plant and 

machinery supplied to the contractor will be maintained by the Department and will 

be countersigned by the contractor or his authorized agent daily. In case the 

contractor contests the correctness of the entries and/or fails to sign the Log Book, 

the decision of the Engineerin-Charge shall be final and binding on him. Hire charges 

will be calculated according to the entries in the Log Book and will be binding on the 

contractor. Recovery on account of hire charges for road rollers shall be made for the 

minimum number of days worked out on the assumption that a roller can consolidate 

per day and maximum 

quantity of materials or area surfacing as noted against each in the annexed 

statement (see attached annexure). 

 

(xi) In the case of concrete mixers, the contractors shall arrange to get the hopper 

cleaned and the drum washed at the close of the work each day or each occasion. 

(a) In case rollers for consolidation are employed by the contractor himself, log book 

for such rollers shall be maintained in the same manner as is done in case of 

departmental rollers, maximum quantity of any items to be consolidated for each 

roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers, 

recovery for the less roller days shall be made at the stipulated issue rate. 

 

(xii) The contractor shall be responsible to return the plant and machinery in the 

condition in which it was handed over to him and he shall be responsible for all 

damage caused to the said plant and machinery at the site of work or elsewhere in 

operation or otherwise or during transit including damage to or loss of parts, and for 

all losses due to his failure to return the same soon after the completion of the work 

for which it was issued. The Divisional Engineer shall be the sole judge to determine 

the liability of the contractor and its extent in this regard and his decision shall be 

final and binding on the contractor. 

 

(xiii) The contractor will be exempted from levy of any hire charges for the number 

of days he is called upon in writing by the Engineer-in-Charge to suspend execution 

of the work, provided Government plant and machinery in question have, in fact, 

remained idle with the contractor because of the suspension 

 

(xiv) In the event of the contractor not requiring any item of plant and machinery 

issued by Government though not stipulated for issue in Schedule „C‟ any time after 

taking delivery at the place of issue, he may return it after two days written notice or 

at any time without notice if he agrees to pay hire charges for two additional days 
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without, in any way, affecting the right of the Engineer-in-Charge to use the said 

plant and machinery during the said period of two days as he likes including hiring 

out to a third party  

 

CLAUSE 35 

Condition relating to use of asphaltic materials-Deleted  

 

CLAUSE 36 

Employment of Technical Staff and employees 

Contractors Superintendence, Supervision, Technical Staff & Employees 

 

(i) The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge, the name(s), qualifications, experience, age, address(s) and other 

particulars along with certificates, of the principal technical representative to be in 

charge of the work and other technical representative(s) who will be supervising the 

work. Minimum requirement of such technical representative(s) and their 

qualifications and experience shall not be lower than specified in Schedule „F‟. The 

Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 

writing his approval or otherwise of such a representative(s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such withdrawal, the 

contractor shall appoint another such representative(s) according to the provisions of 

this clause. Decision of the tender accepting authority shall be final and binding on 

the contractor in this respect. Such a principal technical 

representative and other technical representative(s) shall be appointed by the 

contractor soon after receipt of the approval from Engineer-in-charge and shall be 

available at site before start of work. 

 

All the provisions applicable to the principal technical representative under the 

Clause will also be applicable to other technical representative(s) The principal 

technical representative and other technical representative(s) shall be present at the 

site of work for supervision at all times when any construction activity is in progress 

and also present himself/themselves, as required, to the Engineer-in-Charge and/or 

his designated representative to take instructions. Instructions given to the principal 

technical representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given to the contractor. The principal technical 

representative 

and other technical representative(s) shall be actually available at site fully during all 

stages of execution of work, during recording/checking/test checking of 

measurements of works and whenever so required by the Engineer-in-Charge and 

shall also note down instructions conveyed by the Engineer-in- Charge or his 

designated representative(s) in the site order book and shall affix his/their signature 

in token of noting down the instructions and in token of acceptance of 

measurements/ checked measurements/ test checked measurements. The 

representative(s) shall not look after any other work. Substitutes, duly approved by 

Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in 

event of absence of any of the representative(s) by more 

than two days. 
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If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a 

recovery (nonrefundable) shall be effected from the contractor as specified in 

Schedule „F‟ and the decision of the Engineer-In-Charge as recorded in the site order 

book and measurement recorded checked/test checked in Measurement Books shall 

be final and binding on the contractor. Further if the contractor fails to appoint 

suitable technical Principal technical representative and/or other technical 

representative(s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved. Substitute or do not discharge 

their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 

suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for 

the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) (in the form of copy of Form-16 or 

CPF deduction issued to the Engineers employed by him) alongwith every on account 

bill final bill and shall produce evidence if at any time so required by the Engineer-in-

Charge.  

 

(ii) The contractor shall provide and employ on the site only such technical assistants 

as are skilled and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. The 

contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. The Engineer-in-Charge shall 

be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the 

Engineer-in-Charge to be undesirable. Such person shall not be employed again at 

works site without the written permission of the Engineer-in-Charge and the persons 

so removed shall be replaced as soon as possible by competent substitutes. 

 

CLAUSE 37 

Levy/Taxes payable by Contractor 

(i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers 

Welfare Cess or any other tax or Cess in respect of this contract shall be payable by 

the contractor and Government shall not entertain any claim whatsoever in this 

respect. However, in respect of service tax, same shall be paid by the contractor to 

the concerned department on demand and it will be reimbursed to him by the 

Engineer-in-Charge after satisfying that it has been actually and genuinely paid by 

the contractor.  

 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the 

red bajri, stone, kankar, etc. from local authorities. 

 

If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Government of India and does not any time become 

payable by the contractor to the State Government, Local authorities in respect of 

any material used by the contractor in the works, then in such a case, it shall be 

lawful to the Government of India and it will have the right and be entitled to recover 

the amount paid in the circumstances as aforesaid from dues of the contractor. 
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CLAUSE 38 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders 

 

(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 

payable under respective statutes. However, if any further tax or levy or cess is 

imposed by Statute, after the last stipulated date for the receipt of tender including 

extensions if any and the contractor thereupon necessarily and properly pays such 

taxes/levies/cess, the contractor shall be reimbursed the amount so paid, provided 

such payments, if any, is not, in the opinion of the Chief engineer (whose decision 

shall be final and binding on the contractor) attributable to delay in execution of 

work within the control of the contractor. 

 

(ii) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of the 

same by a duly authorized representative of the Government and/or the Engineer-in-

Charge and shall also furnish such other information/document as the Engineer-in-

Charge may require from time to time. 

 

(iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy or cess, give a written notice thereof to the Engineer-in-charge 

that the same is given pursuant to this condition, together with all necessary 

information relating thereto. 

 

CLAUSE 39 

Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Executive Engineer on behalf of the Director, IIM Indoreshall 

have the option of terminating the contract without compensation to the contractor  

 

CLAUSE 40 

If relative working in IIM INDORE then the contractor not allowed to tender 

The contractor shall not be permitted to tender for works / responsible for award and 

execution of contracts if his near relative is posted as Accountant or as an officer in 

any capacity between the grades of the Chief Engineer and Junior Engineer (both 

inclusive). He shall also intimate the names of persons who are working with him in 

any capacity or are subsequently employed by him and who are near relatives to any 

Officer in the IIMI. Any breach of this condition by the contractor would render him 

liable to be removed from the approved list of contractors of this Department. If 

however the contractor is registered in any other department, he shall  be debarred 

from tendering in IIMI for any breach of this condition. 

 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

  

CLAUSE 41 

No Gazetted Engineer to work as Contractor within one year of retirement 

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of India shall 

work as a contractor or employee of a contractor for a period of one year after his 

retirement from government service without the previous permission of Government 

of India in writing. This contract is liable to be cancelled if either the contractor or 

any of his employees is found at any time to be such a person who had not obtained 
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the permission of Government of India as aforesaid, before submission of the tender 

or engagement in the contractor‟s service, as the case may be. 

 

CLAUSE 42 

Return of material & recovery for excess material issued. 

(i) After completion of the work and also at any intermediate stage in the event of 

nonreconciliation of materials issued, consumed and in balance - (see Clause 10), 

theoretical quantity of materials issued by the Government for use in the work shall 

be calculated on the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 

cement & bitumen required for different items of work as shown in the Schedule of 

Rates mentioned in Schedule „F‟. In case any item is executed for which standard 

constants for the consumption of cement or bitumen are not available in the above 

mentioned schedule/statement or cannot be derived from the same shall be 

calculated on the basis of standard formula to be laid down by the Engineer-in-

Charge. 

 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 

taken as the quantity required as per design or as authorized by Engineer-in-Charge, 

including authorized lappages, chairs etc. plus 3% wastage due to cutting into 

pieces, such theoretical quantity being determined and compared with the actual 

issues each diameter wise, section wise and category wise separately  

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 

lead and G.I./M.S. sheets shall be taken as quantity actually required and measured 

plus 5% for wastage due to cutting into pieces (except in the case of G.I./M.S. 

sheets it shall be 10%), such determination & comparison being made diameter wise 

& category wise. 

 

(d) For any other material as per actual requirements. 

 

(ii) Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule „F‟. The difference in the net quantities of material 

actually issued to the contractor and the theoretical quantities including such 

authorized variation, if not returned by the contractor or if not fully reconciled to the 

satisfaction of the Engineer-in-Charge within fifteen days of the issue of written 

notice by the Engineer-in-charge to this effect shall be recovered at the rates 

specified in Schedule „F‟, without prejudice to the provision of the relevant conditions 

regarding return of materials governing the contract. Decision of Engineer-in-Charge 

in regard to theoretical quantities of materials, which should have been actually used 

as per the Annexure of the standard schedule of rates and recovery at rates specified 

in Schedule „F‟, shall be final & binding on the contractor. For non scheduled items, 

the decision of the Chief Engineer regarding theoretical uantities of materials which 

should have been actually used, shall be final and binding on the contractor. 

 

(iii) The said action under this clause is without prejudice to the right of the 

Government to take action against the contractor under any other conditions of 

contract for not doing the work according to the prescribed specifications. 

 

CLAUSE 43 

Compensation during warlike situations 

The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall 

be at the risk of the contractor until the work has been delivered to the Engineer-in-
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Charge and a certificate from him to that effect obtained. In the event of the work or 

any materials properly brought to the site for incorporation in the work being 

damaged or destroyed in consequence of hostilities or warlike operation, the 

contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 

debris from the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract rates in 

accordance with the provision of this agreement for the work of clearing the site of 

debris, stacking or removal of serviceable material and for reconstruction of all works 

ordered by the Engineer-in-Charge, such payments being in addition to 

compensation upto the value of the work originally executed before being damaged 

or destroyed and not paid for. In case of works damaged or destroyed but not 

already measured and paid for, the compensation shall be assessed by the Executive 

Engineer upto Rs.5,000/- and by the Chief Engineer concerned for a higher amount. 

The contractor shall be paid for the damages/destruction suffered and for restoring 

the material at the rate based on analysis of rates tendered for in accordance with 

the provision of the contract. The certificate of the Engineer-in-Charge regarding the 

quality and quantity of materials and the purpose for which they were collected shall 

be final and binding on all parties to this contract. 

 

Provided always that no compensation shall be payable for any loss in consequence 

of hostilities or warlike operations (a) unless the contractor had taken all such 

precautions against air raid as are deemed necessary by the A.R.P. Officers or the 

Engineer-in-Charge (b) for any material etc. not on the site of the work or for any 

tools, plant, machinery, scaffolding, temporary building and other things not 

intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he 

shall be allowed such extension of time for its completion as is considered reasonable 

by the Executive Engineer. 

 

CLAUSE 44 

Apprentices Act provisions to be complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure 

will be a breach of the contract and the Chief Engineer may, in his discretion, cancel 

the contract. The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of the said Act. 

 

CLAUSE 45 

Release of Security deposit after labour clearance 

Release of Security Deposit of the work shall not be refunded till the contractor 

produces a clearance deposit after labour certificate from the Labour Officer. As soon 

as the work is virtually complete the contractor shall apply for the clearance 

certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 

Engineer-in-Charge, on receipt of the said communication, shall write to the Labour 

Officer to intimate if any complaint is pending against the contractor in respect of the 

work. If no complaint is pending, on record till after 3 months after completion of the 

work and/or no communication is received from the Labour Officer to this effect till 

six months after the date of completion, it will be deemed to have received the 

clearance certificate and the Security Deposit will be released if otherwise due. 
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7.0 SPECIAL CONDITION OF CONTRACT 
 

1. The tenderer shall acquaint himself with the proposed site of work.  

 

2. If for any reasons, any part of the site is not available temporarily for some 

time for part of the work under the contract, the agreed construction schedule 

shall be suitably modified and contractor shall diligently divert his men and 

materials to utilize them appropriately, profitably and no claim of damages 

whatsoever shall be entertained on this account. However, the contractor shall 

be allowed extension of time for completing the work as deemed fit by the 

competent authority. The contractor shall also not be entitled to any 

compensation for any loss suffered by him and revision in the rates quoted by 

him.  

a. On account of delay in commencing the work by the contractor.  

b. On account of reduction in the scope of work.  

c. On account of suspension of work or abandoned after award of work.  

 

3. The contractor shall make his own arrangement for obtaining electric 

connection required for execution of work and make necessary payments 

directly to the concerned departments and nothing extra shall be payable on 

this account. The contractor shall make his own arrangement for water suitable 

for construction.  

 

4. The contractor shall provide, at his own cost instruments for surveying, 

weighing and measuring purpose at the site of work as may be necessary for 

execution of the work.  

 

5. The contractor shall construct a sample unit of different activities complete in 

all respect as per the directions of the Engineer-in-charge and Architect. This 

sample unit shall be got approved from the Engineer-in-charge and Architect 

before commencing the mass work.  

 

6. The contractor shall take care of all safety precautions pertaining to 

construction of work, such as scaffolding, ladder, working platforms, gangways, 

electric arc/ gas welding, use of hoist and construction machinery.  

 

7. On account of security consideration, some restrictions may be imposed by 

the security staff on the working and/ movement of men and materials etc. The 

contractor shall be bound to follow all such restrictions/ instructions and he 

shall organise his work accordingly. No claim on this account, whatsoever, shall 

be payable.  

 

8. The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red 

lights and providing barriers. He shall be responsible for all damages and 

accidents caused to existing/ new work due to negligence on his part. No 

hindrance shall be caused to traffic during the execution of the work.  

 

9. The contractor shall be responsible for the watch and ward of all materials 

brought by the contractor to site against pilferage and breakage during the 

period of installation and thereafter till the works are physically handed over to 

the department.  
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10. The contractor shall take all preventive measures against any damage caused 

by rain, snowfall, floods or any other natural calamity, whatsoever during the 

execution of the work. The contractor shall be fully responsible for any damage 

to the Owners property and to the work for which the payment has been 

advanced to him under the contract. However, the contractor shall maintain an 

equal to the payment received against the work done, at his own cost. This will 

also cover the defect liability period. This shall be favouring the Director, Indian 

Institute of Management Indore. Nothing extra on this account shall be payable 

to the contractor for maintaining such insurance Policy.  

 

11. The work will be carried out in the manner complying, in all respects, with the 

requirements of relevant bye-laws of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-Charge and 

nothing extra shall be paid on this account.  

 

12. The contractor shall comply with proper and legal orders and directions of the 

local or public authority or municipality and abide by their rules and regulations 

and pay all fees and charges which may be liable.  

 

13. The contractor shall give due notices to Municipal, Police and/or other 

authorities that may be required under the law/rules under force in the area 

and obtain all requisite licenses for temporary obstructions / enclosures and 

pay all charges which may be leviable on account of his execution of work 

under the agreement. Nothing extra shall be payable on this account.  

 

14. All materials to be incorporated in the work shall be arranged by the 

contractor and shall be in accordance with the specifications laid down.  

 

15. The tenderer shall use materials bearing ISI Certification Mark unless 

otherwise specified or allowed in writing by the Engineer-in-Charge. Any 

material banned by the department shall not be used in the work.  

 

16. The contractor shall submit to the Engineer-in-charge and Architect samples 

of all materials for approval. Such samples of materials which affect aesthetics 

of the work shall also be got approved from the Engineer-in-charge and 

Architect of the project before procuring bulk supplies. These approved samples 

shall be preserved and retained in the custody of the Engineer-in-charge as 

standards of materials till the completion of the work. The cost of such samples 

shall be borne by the Contractor and nothing shall be payable on this account 

over the Agreement rates.  

 

17. The contractor shall be required to get all the necessary mandatory and other 

tests as per the specifications/ IS codes, carried out on materials/ work from an 

approved laboratory as per the direction of the Engineer-in-charge. The testing 

charges and conveyance from the site shall be borne by the contractor.  

 

18. In case any material / work is found sub-standard the same shall be rejected 

by the Engineer-in-charge/ Architect representative and the same shall be 

removed from the site of work within 48 hours, failing which the same shall be 

got removed by the Engineer-in-charge at the risk and cost of the contractor 

without giving any further notice and time.  
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19. In order to ensure quality of work during its execution, the Engineer-in-

charge/ Architect representative may require samples for mandatory or routine 

testing of materials. All costs of these samples, their packaging, conveyance 

from the site to the testing laboratory and return, shall be borne by the 

contractor.  

 

20. Even ISI marked materials may be subjected to quality test at the discretion 

of the Engineer-in-charge/ Architect. Whenever ISI marked materials are 

brought to the site of work the contractor shall, if required by the Engineer-in-

charge/ Architect, furnish manufacturer's test certificate or test certificate from 

approved testing laboratory to establish that the materials procured by the 

contractor, satisfy the provisions of relevant ISI codes. The testing charges 

shall be borne by the contractor. However cement/steel will be necessarily 

tested before start of work and also during the execution of work as per the 

requirements of specifications and will not be used till test certificates are 

obtained and approved by Engineer-in-Charge/ Architect.  

 

21. The contractor shall supply free of charge the material required for testing. 

The cost of tests shall be borne by the contractor.  

 

22. Secured advance for material if so desired by the contractor, will be given as 

per CPWD rules/regulation/norms on production of test certificate from the 

manufacturer.  

 

23. The work shall be executed and measured in metric system. The metric 

dimensions given in the schedule of quantities and drawing etc. shall be 

followed. (The dimension in FPS units wherever indicated are for guidance only) 

The figures in the drawings shall be followed.  

 

24. The contractor shall be responsible for completing the work and for satisfying 

all terms and conditions of the Contract without any extra payment over his 

quoted rates unless otherwise specified. The contractor shall quote his rate for 

various items of work accordingly and no claim whatsoever shall be entertained 

for any incidental or extra work involved in the execution of the work as per 

nomenclature of the item and the specifications indicated in the tender 

documents.  

 

25. Subject to the nomenclature of the item as per schedule of quantities, the 

specification indicated in the tender documents, the rates quoted shall include 

cost of all materials including royalty and taxes if any, labour, sundry inputs, 

execution of work at all heights, levels, pattern and design for all leads, lifts 

and depths including overhead charges and contractor's profit. Nothing extra 

shall be paid on this account.  

 

26. The rate shall be inclusive of making design, pattern and execution of work as 

per Architectural and structural drawings, at all levels and heights.  

 

27. The rates shall be inclusive of making any holes in walls/ RCC work for fixing 

any fixture/ frame work and making good the structure to its original shape 

and finish.  

 

28. The rate shall be inclusive of working under water and adverse of foul 

conditions and including pumping out or bailing out water, unless otherwise 
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specified in the nomenclature. This will include water encountered from any 

source such as rains, floods and any other cause whatsoever and including sub-

soil water.  

 

29. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary co-ordination for 

un-hindered completion of these sub-works. 

 

30. The contractor shall leave necessary holes, opening, etc. as may be directed 

by the Engineer-in-charge for laying, burying or fixing, conduits, pipes, boxes, 

hooks, fans etc. Conduits for electrical wiring/cables will be laid in a way that 

they leave enough space for concreting and do no adversely affect structural 

members.  

 

31. The contractor shall give a satisfactory performance test of installations 

individually and as a whole to ensure their proper functioning before the work 

is finally declared and completed and accepted.  

 

32. The contractor shall continue to maintain watch and ward to safeguard the 

Owner's property in his possession until the same is formally handed over as 

per directions of the Engineer-in-charge. Nothing extra over agreement rates 

shall be paid on this account.  

 

33. All tools, plants and measuring or weighing equipment shall be arranged by the 

contractor himself and nothing extra shall be paid to the contractor on this 

account.  

 

34. The quantities of various items incorporated in the tender are approximate. 

However, the payments shall be made to the contractors on the basis of actual 

measurements taken at site.  

 

35. The contractor shall protect the adjoining buildings or works and the work 

under execution from fire and shall make adequate arrangements for fire 

protection and fire fighting and if any property is damaged, by fire due to the 

negligence of the contractor, the same shall be made good by the contractor at 

his own cost, to the entire satisfaction of Engineer-in-charge.  

 

36. The contractor shall provide adequate lighting arrangements as approved by 

the Engineer-in-charge for carrying out the work during night time, if so 

required and also provide all other facilities for the labour employed to carry 

out the work as per direction of Engineer-in-Charge.  

 

37. In order to achieve the targeted date of completion the contractor may have to 

work in multiple shifts, round the clock including public and gazetted holidays 

and nothing extra shall be paid on this account.  

 

38. The contractor shall get the samples of all the materials to be used, in the work 

approved from Engineer-in-Charge and Architect before going for bulk 

procurement. Bulk procurement shall be taken up only after obtaining approval 

from the Engineer-in-charge. Any delay in getting the samples approved shall 

be contractor‟s responsibility.  

 

39. All materials, articles and workmanship shall be of respective best quality and 
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kind for the class described in the schedule of quantities and specifications. All 

materials, so used in different items of work shall be subject to the approval of 

the Engineer-in-charge and Architect.  

 

40. The contractor shall be responsible for all statutory provisions and deductions 

towards ESI, PF or any other, as the case may be or any other levies and taxes 

shall be borne by the contractors. The TDS and Contract Tax or any other 

statutory levels/taxes incorporated from time to time shall be deducted 

progressively from the running account bills, as applicable at the time of 

payment. No claim in this regard shall be entertained.  

 

41. The contractor is supposed to abide the minimum wages act, and shall produce 

all records to the Engineer-in-charge or any other statutory authority as and 

when called for. The Engineer-in-charge does not hold any responsibility on 

account of any lapses in this regard.  

 

42. No extension of time shall be granted to the contractor on account of rains or 

inclement weather conditions.  

 

(a) For any clarification/ doubt, the Institute may organize regular meetings with 

Contractor. The contractor shall attend such meetings invariably as and when 

required.  

 

(b) In respect of the work of other agencies, where the commencement or 

progress of such work of any other agency is dependent upon the completion 

of particular portions of the contractor's work or generally upon the contractor 

maintaining progress in accordance with the approved coordinated construction 

programme, it shall be the responsibility of the Contractor to complete such 

portions and maintain such progress.  

 

(c) Should any difference arise between the contractor and the other agencies, 

these shall immediately be brought to the attention of the Engineer-in-Charge 

who after reviewing the matters causing the differences will give their decision 

which shall be final and binding on the contractor.  

 

(d) The contractor shall have to do all drilling of holes and cutting of walls, chases 

or other elements of the building for the complete and proper installation of the 

pipe lines/ ducts and other equipments by using electrically operated tools such 

as drills/ chases cutting machine etc. Manual drilling or chiseling or cutting shall 

be permitted on special request only.  

 

(e) No chiseling or cutting or drilling of RCC columns, beams, girders and other 

principal structural members shall be done unless prior permission has been 

granted by the Engineer-in charge in writing.  

 

(f) All chases and openings made by the contractor for his pipe lines shall be 

filled/ covered over with cement plaster in reasonable manner. Before rough 

plastering on the pipe surfaces the concealed pipes shall be secured to the wall 

by using proper supports/ clamps.  

 

(g) After completion of work and before issuance of certificate of virtual 

completion the contractor shall submit eight (8) sets to the Engineer-in-charge, 

layout drawing drawn at appropriate scale and with 2 copies on Compact disc 
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indicating the complete system 'as installed', with written approval of Engineer-

in-charge on the 8 sets.  

 

(h) The contractor shall prepare and produce instruction, operation and 

maintenance manuals in English for the use, operation and the maintenance of 

the supplied equipment and installations, and submit to the Engineer-in-charge 

in (8) copies at the time of handing over. The shall get generally consist of the 

following:  

 

(i) Description of the project  

(ii) Operating instructions  

(iii) Maintenance   instructions   including   procedures   for   preventive 

 maintenance 

(iv) Manufacturer‟s catalogues.  

(v) Spare parts list  

(vi) Trouble shooting charts 

(vii)  Drawings  

(viii) Type and routine test certificates for major items.  

(ix) One (1) set of reproducible 'as built' drawings on polyester film.  

 

43. The contractor shall be provided adequate storage/ office space for his use. 

The space has to be maintained/ constructed by the contractor as per his 

usage requirements.  

 

44. All spaces allotted to the contractor as described above shall be vacated and 

all structures removed from site at any time as and when required and 

directed by the Engineer-in-charge, unconditionally and without any 

reservation. The Engineer-in-charge will not be obliged to give any reason for 

such removal. Upon receiving instructions to vacate the space, the contractor 

shall immediately remove all his structures, materials, etc. from the sources 

and clear and clean-up the site to the satisfaction of the Engineer-in-charge.  

 

45. It shall be the responsibility of the Contractor to safeguard the site and ensure 

that no illegal encroachments are made by outside elements within the area 

allotted to the contractor. Upon completion of the work or earlier as required 

by Engineer-in-Charge, the contractor shall vacate the land totally without any 

reservation.  

 

46. The contractor will arrange to erect, at his own cost, barbed wire or other 

appropriate fence around the infrastructure site, with entry/exit gates at 

suitable points. The contractor shall, at his own cost, provide and erect suitable 

fencing around the spaces allotted to him at the infrastructure sites to ensure 

the security of his men. Materials and equipment within the sites and in 

relation to other contractors who will also be allotted spaces at above sites.  

 

47. The security of workmen, materials, equipment stores etc. within the area 

allotted to the contractor shall be the responsibility of the contractor.  

 

48. The site of work shall have required equipments for various tests at site by the 

contractor at his own cost and nothing extra shall be payable on this account.  

 

49. The contractor shall arrange minimum plant and equipments at site for the 

execution of work. These may have to be increased depending on the 
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requirement site.  

 

50. The quantities indicated are for guidance only however it may vary to any 

extent and the contractor should not have any financial or other implications 

for such variations. The owner reserves to reduce the scope of work of any 

item if the contractor fails to deliver the works in time and the contractor shall 

not ask for any financial consideration for such deletion of scope of the work.  

 

51. Any item which is not available in the BOQ shall be paid as per DSR 2014 rates. 

If it is not available in BOQ & DSR 2014 then extra item shall be worked out as 

actual cost of the materials and actual cost of the labour plus 15% as overhead 

and profit. The decision of Engineer-in-charge will be conclusive and final 

binding on the contractor.  

 

52. The contractor shall take photographs of site prior to commencement of work, 

during construction and after completion of work as suggested and shall submit 

the photographs in soft and hard copies to IIM and Architect for which no extra 

payment will be made.  

 

53. If required and directed by Engineer-In-Charge, contractor shall arrange visits 

of his personnel comprising of Engineer-In-Charges to various places/ plants in 

or out side Indore to check and verify the quality of material at manufacturer‟s 

places. No extra cost shall be given for this to contractor.  

 

54. Layout of works shall be got checked by  Engineer-in -charge & only then 

further work shall be taken by after approval.  

 

55. Proforma of Registers to be as per standard CPWD formats.  

 

56. The specifications, Terms & Conditions, other regulations which are not herein 

mentioned will be guided by relevant CPWD / BIS /Other Central Govt. norms 

applicable for IIM Indore & the decision in this regard will be guided by the 

decision of the respective authority of IIM Indore which shall be final and 

binding to the contractor. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGMENTS FOR WORKERS EMPLOYED BY CONTRACTORS  

 
1. APPLICATION 

The rules shall apply to all buildings and construction works in which twenty or 

more workers ate ordinarily employed or are proposed to be employed in any day 

during the period which the contract work is in progress. 

 

2. DEFINITION  

 

Work place means a place where twenty or more workers are ordinarily employed 

in connection with construction work on any day during the period during which the 

contract work is in progress. 

 

3. FIRST-AID FACILITIES  

 

At every work place there shall be provided and maintained, so as to be early 

accessible during working hours, first -aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed.  

 

The first-aid box shall be distinctly marked with a red cross on white back ground 

and shall contain the following equipment:-  

 

a) For work places in which the number of contract labour employed does not 

exceed 50.  

 

Each first-aid box shall contain the following minimum medicine/things: 

 

6 small sterilized dressings.  

 3 medium size sterilized dressings  

 3 large size sterilized dressings  

 3 large sterilized burn dressings.  

1 (30ml.) bottle containing a two per cent alcoholic solution of iodine.  

1 (30 ml ) bottle containing saivolalile having the dose 

and mode of administration indicated on the label.  

1 snake bite lancet  

1 (30 gms) bottle of potassium permanganate crystals.  

1 pair scissors.  

1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government if India. 

1 bottle con laming 100 tablets (each of 5 gms,) of aspirin.  

Ointment /or bums  

A bottle of suitable surgical antiseptic solution,  

 

b) For work places in which the number of contract labour exceed 50. Each first-

aid box shall contain the following equipments: 

 

1. 12 small sterilized dressings  

2. 6 medium size sterilized dressings  

3. 6 large size sterilized dressings  

4. 6 large size sterilized burn dressings  

5. 6 (15 gms) packets sterilized cotton wool.  
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6. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine.  

7. 1 (60ml.) bottle containing salvolatile having the dose and 

mode of administration indicated on the label 

8. 1 roll of adhesive plaster.  

9. 1 snake bite lancet  

 1 (30gms ) bottle of potassium permanganate crystals.  

11. 1 pair scissors.  

12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institutes/ Government of 

India.  

13. A bottle containing 100 tables (each of 5 gms) of aspirin. 

14. Ointment for burns  

 

15. A bottle of suitable surgical antiseptic solution.  

 

Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

 

Nothing except the prescribed contents shall be kept in the First-aid box.  

 

The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available   during   the   working   hours   of   the   work   place. 

 

A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 

or more.  

 

In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid 

posts shall be established and run by a trained compounder. The compounder shall 

be on duly and shall be available al all hours when the workers are at work  

 

Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be Kept readily available to carry injured person or person 

suddenly taken ill lo the nearest hospital.  

 

4. DRINKING WATER 

 

i) In  every  work  place,  there  shall  be  provided  and  maintained  at  

suitable places, easily accessible to labour, a sufficient supply of told water fit 

for drinking. 

 

ii) Where drinking water is obtained from an intermittent public water 

supply, each work place shall be provided with storage where such 

drinking water shall be stored.  

 

iii) Every water supply or storage shall be at a distance of not less than 

50 feet from any latrine drain or other source of pollution. Where 

water has to be drawn from an existing well which is within such 

proximity of latrine, drain or any other source of pollution, the well 

shall be properly chlorinated before water is drawn form it for 

drinking. All such wells shall be entirely dosed in and be provided 

with a trap door, which shall be dust and waterproof.  
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iv) A reliable pump shall be fitted to each covered well, the trap door 

shall be kept locked and opened only for cleaning or inspection which 

shall be done at feast once a month.  

 

WASHING FACILITIES  

 

i. In every work place adequate and suitable facilities for washing shall 

be provided and maintained for the use of contract labour employed 

therein  

 

ii. Separate and adequate cleaning facilities shall be provided for the 

use of male and female workers.  

 

iii. Such facilities shall be conveniently accessible and shall be kept in 

clean and hygienic condition.  

 

 

5. LATRINES AND URINALS  

 

i. Latrines shall be provided in every work place on the following scale namely: 

 

a. Where female are employed there shall be at least one latrine for every 

25 females.  

 

b. Where males are employed, there shall be at least one latrine for every 

25 males.  

 

Provided that where the number of males or females exceeds 100, it 

shall be sufficient if there is one latrine for 25 males or females as the 

case may be up to the fits! 100, and one every 50 thereafter 

 

 

ii. Every latrine shall be under cover and so partitioned off as to secure 

privacy, and shall have a proper door and fastenings.  

 

iii. Construction of  latrines:  The  inside  walls  shall  be  constructed  of  masonry  

or some   suitable   heat-resisting   nonabsorbent   materials   and shall be 

cement washed  inside  and  outside  at  least  once  a  year,  latrines shall not 

be of a standard lower than borehole system. 

 

iv. a) Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, 3 notice in the language understood 

by the majority of the workers "For Women Only" as the case may be. 

 

b)The notice shall also bear the figure of a man or of a woman, as the case may 

be.  

 

v. There  shall  be  at  least  one  Urinal  for male workers  up  to50  and  one for 

female  workers  up  to  fifty  employed at  a lime,  provided that  where the 

number of male or female workmen, as the case may be exceeds 500, it shall be 

sufficient if there is one urinal for every 50 males or females up to the first 500 

and one for every 100 or thereafter. 
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vi. a)   The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 

 

b) Latrines and urinals other than those connected with a flush sewage 

system shall comply with the requirements of the Public Health 

Authorities.  

vii Water shall   be provided by   means   of   lap   or   otherwise   so   as   to   be 

conveniently accessible in or near the latrines and urinals.  

 

viii Disposal  of  excreta:  Unless  otherwise arranged for by the local sanitary 

authority,  arrangements  for proper  disposal  of  excreta by incineration  at 

the work  place  shall  be  made by  means  of  a  suitable  incinerator.  

Alternately excreta  may  be  disposed  of  by  putting  a  layer  of  night  soil  

at  the  bottom  of  a pucca  tank  prepared  for  the  purposed  and  covering  

it  with  a  15  cm  layer  of waste  or  refuse  and  them covering  it with  a  

layer  of  earth for  a fortnight (when it will turn to manure). 

 

ix The contractor  shall  al  his own  expense,  carry  out  all  instructions issued to 

him  by  the  Engineer-in-charge  to  effect  proper disposal of might soil and 

other conservancy work  in respect  of  the  contractor's  workmen  or  

employees on  the  site.  The  contractor shall  be  responsible  for  payment  of  

any  charges which may be levied by Municipal for execution on his behalf. 

 

 

6. VISION OF SHELTER DURING REST At every place there shall be provided, 

free of cost, four suitable sheds, two for meals and the other two for rest 

separately for the use of men and women labour. The height of each shelter 

shall no! be less than 3 meters (10 ft) from the floor level to the lowest part 

o( the roof. These shall be Kepi clean and the space provided shall be on the 

basis of 0.6 sq.m. (6 sqft.) per head. 

 

7.  Provided that the Engineer-in-Charge may permit subject to his 

satisfaction, a portion of the building under construction or other alternative 

accommodation to be used for the purpose. 

 

8. CRECHES 

 

i) At every work place, at which 20 or more women worker ate ordinarily 

employed, there shall be provided two rooms of reasonable dimensions 

for the use of their children under at the age of six years. One room 

shall be used as a play room for the children and the other as their 

bedroom. The rooms shall be constructed with specifications as per 

clause 19H (ii) a, b & c 

ii) The rooms shall be provided with  suitable and sufficient openings  in 

for light  and ventilation. There shall be adequate provision of 

sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the 

playroom and sufficient number of cots and bedding in the bedroom. 

iv) The contractor shall provide one Ayaa to look after the children in the 

crèche when, the number of women workers does not exceed 50 and 

two when the number of women workers exceed 50. 
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v) The use of the rooms earmarked as crèches shall be restricted lo 

children, their attendants and mothers of the children, 

 

9. CANTEENS 

i) In every  work place where the works  regarding  the  employment  of 

contract labour it likely to continue for six months and where in contract   

labour numbering one hundred   or more are   ordinarily employed, an 

adequate canteen shall be provided by the contractor for the use of such 

contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient 

manner.  

iii) The canteen  shall consist  of  at least a  dining  hall, kitchen, 

storeroom,  pantry and washing places separately for workers and 

utensils. 

iv) The canteen shall be sufficiently  lighted at  all  times when any  person  

has access to it. 

v) The floor shall be made of smooth and impervious materials and inside 

shall be lime washed or colour washed al least once in each year. 

Provided that the inside walls of the kitchen shall be lime washed every 

four months. 

vi) The premises of the canteen shall be maintained in a  clean  and   

sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall 

not be allowed lo accumulate so as lo cause a nuisance.  

viii) Suitable   arrangements   shall   be   made   for   the   collection and   

disposal   of garbage. 

ix) The dining hall shall accommodate at a lime 30 percent of the contract 

labour working at a time.  

x) The  floor  area  of  the  dining  hall,  excluding  the  area  occupied by  

the  service counter  and  any  furniture  expect  tables  and  chairs  

shall not be less than one square  meter  (10  sq,  ft.)  per  diner  lo  be  

accommodated as prescribed in the sub rule o. 

xi)  a) A portion of the dining hall and service counter shall be partitioned 

off and reserved for women workers in proportion to their number, 

         Washing places for women shall be separate and screened lo secure 

 

xii) Sufficient  tables,  stools,  chairs  or  benches  shall  be  available  for  

the  number  of diners lo be accommodated as prescribed in sub-Rule. 

xiii) a) 1. There shall be provided and maintained sufficient utensils crockery 

furniture and any other equipment necessary for the efficient running of 

the canteen. 

 

2. The furniture utensils and other equipment shall be maintained in a 

clean and hygienic condition.  

 

b) 1. Suitable clean clothes for the employees serving in the canteen 

shall be provided and maintained.  

 

2. A service counter, if provided, shall have top of smooth and 

impervious material.  

 

3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipments 
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xiv) The  food  stuffs  and  other  items  to  be served  in  the  canteen  shall 

be in conformity with the normal habits of the contract labour. 

xv)  The  charges  for  food  for  stuffs,  beverages and  any  other  items  

served in the canteen  shall  be  based  on  "No  profit",  "No  loss"  and  

shall  be  conspicuously displayed in the canteen 

xvi)  In  arriving  at  the  price  of  food  stuffs  and other  article  served  in  

the canteen, the following items shall not be taken into consideration as 

expenditure namely: 

a) The rent of land and building.  

b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen,  

c) The cost of purchase, repairs and replacement of equipments 

including furniture, crockery, cutlery and utensils.  

d) The water charges and other charges incurred for lighting and 

ventilation  

e) The  interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 

months by registered accountants and auditors. 

 

1. Anti-Malarial Precautions  

The contractor shall at his own expenses, confirm to all anti malarial 

instructions given to him by the Engineer-in-charge including the filling 

up of any borrow pits which may have been dug by him.  

 

2-  The above rules shall be incorporated in the contracts and in 

notices inviting lenders and shall from an integral part of the contracts. 

 

3. Amendments.  

Institute on behalf of Government may from time to time, add to or 

amend these rules and issue directions it may consider necessary for the 

purpose of removing any difficulty which may arise in the administration 

thereof.  
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INTEGRITY PACT 
 
To, 

……………………….., 

……………………….., 

……………………….. 

 

Sub: NIT No. …………………………………. for the work ……………................... 

 

Dear Sir, 

It is here by declared that IIM Indore is committed to follow the principle of 

transparency, equity and competitiveness in public procurement. 

 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the integrity Agreement, which is an integral part 

of tender/bid documents, failing which the tenderer/bidder will stand disqualified 

from the tendering process and the bid of the bidder would be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and 

signing of the same shall be deemed as acceptance and signing of the Integrity 

Agreement on behalf of the IIM Indore. 

 

 

Yours faithfully 

 

 

 

Chief Engineer 
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INTEGRITY PACT 
 
To, 

Chief Engineer, 

……………………….., 

……………………….. 

 

Sub: Submission of Tender for the work of ………………………....…………….... 

 

Dear Sir, 

I/We acknowledge that IIM Indore is committed to follow the principles 

thereof as enumerated in the Integrity Agreement enclosed with the tender/bid 

document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made 

on the condition that I/We will sign the enclosed integrity Agreement, which is an 

integral part of tender documents, failing which I/We will stand disqualified from the 

tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE 

REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition 

of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in 

letter and spirit and further agree that execution of the said Integrity Agreement 

shall be separate and distinct from the main contract, which will come into existence 

when tender/bid is finally accepted by IIM Indore.  

I/We acknowledge and accept the duration of the Integrity Agreement, which shall 

be in the line with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, 

while submitting the tender/bid, IIM Indore shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid is 

accordance with terms and conditions of the tender/bid. 

 

 

 

Yours faithfully 

 

 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to 

sign the relevant contract on behalf of IIM Indore. 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ............... on this ........... day of ........... 

20...... 

BETWEEN 

 

Director, IIM Indore represented through Chief Engineer, 

................................................................., 

 

....................................................................................................., 

(Hereinafter referred as the „Principal/Owner‟, which expression shall unless 

repugnant to the meaning or context hereof include its successors and permitted 

assigns) 

AND 

......................................................................................................................

................................... 

(Name and Address of the Individual/firm/Company) 

through .................................................................................................. 

(Hereinafter referred to as the 

                           (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No. 

................................) (hereinafter referred to as “Tender/Bid”) and intends to 

award, under laid down organizational procedure, contract 

for..................................................................................................................

..(Name of work) hereinafter referred to as the “Contract”. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of fairness/transparency 

in its relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), 

the terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

(1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential / additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

 

(2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 

if there be a substantive suspicion in this regard, the Principal/Owner will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

(1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Government / Department all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes aware, during the tendering process 

and throughout the negotiation or award of a contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner‟s employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or any other actions to restrict competitiveness or to cartelize 

in the bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information or 

documents provided by the Principal/Owner as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/ 

representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent 

participate in a tender on behalf of one manufacturer, he shall not be allowed to 
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quote on behalf of another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

 

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts 

or submission of fake/forged documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process to 

the detriment of the Government interests. 

 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an action 

or influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner 

under law or the Contract or its established policies and laid down procedures, the 

Principal/Owner shall have the following rights in case of breach of this Integrity Pact 

by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 

respect and uphold the Principal/Owner‟s absolute right: 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or in 

any other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14 days notice to the contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the Tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and duration 

of the exclusion will be determined by the severity of transgression and determined 

by the Principal/Owner. Such exclusion may be forever or for a limited period as 

decided by the Principal/Owner. 

 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 

award of the Contract or terminated/determined the Contract or has accrued the 

right to terminate/determine the Contract according to Article 3(1), the 

Principal/Owner apart from exercising any legal rights that may have accrued to the 

Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest 

Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a 

Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or if 
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the Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 

inform the same to law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption approach or 

with Central Government or State Government or any other Central/State Public 

Sector Enterprises in India that could justify his exclusion from the Tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by 

any of its Subcontractors/sub-vendors. 

 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till 

the continuation of defect liability period, whichever is more and for all other bidders, 

till the Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue 

to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, IIM Indore. 

 

Article 7- Other Provisions 

 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Head quarters of the Division of the Principal/Owner, who has floated the Tender. 

(2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 
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(4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to their original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken 

by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 

Pact will have precedence over the Tender/Contact documents with regard any of the 

provisions covered under this Integrity Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 

the place and date 

first above mentioned in the presence of following witnesses: 

 

 

............................................................... 

(For and on behalf of Principal/Owner) 

 

 

................................................................ 

(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

 

1. .............................................. 

(signature, name and address) 

 

2. ............................................... 

(signature, name and address) 

 

Place: 

 

Dated : 

 

 

 

 

 

 

 

 

 

 

 

 

 



 Page 108 of 130 

SAFETY CODES 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except such short period work 

as can be done safely from ladders. When a ladder is used, an extra mazdoor shall 

be engaged for holding the ladder and if the ladder is used for carrying materials as 

well suitable footholds and hand-hold shall be provided on the ladder and the ladder 

shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung 

or suspended from an overhead support or erected with stationary support shall 

have a guard rail properly attached or bolted, braced and otherwise secured at least 

90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends there of with only such 

opening as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the gangway 

or the stairway is more than 3.6 m (12ft.) above ground level or floor level, they 

should be closely boarded, should have adequate width and should be suitably 

fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of person or materials by providing suitable 

fencing or railing whose minimum height shall be 90 cm. (3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 

9m. (30ft.) in length while the width between side rails in rung ladder shall in no 

case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. 

For longer ladders, this width should be increased at least ¼” for each additional 30 

cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites or work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound 

to bear the expenses of defence of every suit, action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such 

suit; action or proceedings to any such person or which may, with the consent of the 

contractor, be paid to compensate any claim by any such person. 

 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at 

all times be supplied with at least one ladder for each 30 m. (100 ft.) in length or 

fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm. 

(3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. 

(5ft.) or more in depth shall be stepped back to give suitable slope or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated 

materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of 
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the depth of the trench whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances, 

undermining or undercutting shall be done. 

 

(b) Safety Measures for digging bore holes:- 

 

(i). If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be completely 

refilled to avoid caving and collapse; 

 

(ii). During drilling, Sign boards should be erected near the site with the address of 

the drilling contractor and the Engineer in-charge of the work; 

 

(iii). Suitable fencing should be erected around the well during the drilling and after 

the installation 

of the rig on the point of drilling, flags shall be put 50m alround the point of drilling 

to avoid entry 

of people; 

 

(iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed around the 

well casing; 

 

(v). After the completion of the borewell, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and fix 

thorny shrubs over the soil. This should be done even while reparing the pump; 

 

(vi). After the borewell is drilled the entire site should be brought to the ground 

level. 

 

7. Demolition - Before any demolition work is commenced and also during the 

progress of the work,  

(i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 

 

(iii) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building shall 

be so overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-

in-Charge should be kept available for the use of the person employed on the site 

and maintained in a condition suitable for immediate use, and the contractor should 

take adequate steps to ensure proper use of equipment by those concerned:- The 

following safety equipment shall invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 

 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 
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(iii) Those engaged in welding works shall be provided with welder‟s protective 

eyeshields. 

 

(iv) Stone breaker shall be provided with protective goggles and protective clothing 

and seated at 

sufficiently safe intervals. 

 

(v) When workers are employed in sewers and manholes, which are in active use, 

the contractors shall ensure that the manhole covers are opened and ventilated 

atleast for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to :- 

 

(a) Entry for workers into the line shall not be allowed except under supervision of 

the JE or any 

other higher officer. 

 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for working 

inside. 

 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 

only with Oxygen kit. 

 

(e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him 

to be pulled out during emergency. 

 

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps 

of any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

 

(g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 

the malba. 

 

(i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the time up 

to which a worker may be allowed to work continuously inside the manhole. 

 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 
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Motors for these shall be vapour proof and of totally enclosed type. Non sparking gas 

engines also could be used but they should be placed at least 2 metres away from 

the opening and on the leeward side protected from wind so that they will not be a 

source of friction on any inflammable gas that might be present. 

 

(l) The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole. 

 

(m) The workers shall be provided with Gumboots or non sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable air 

blowers (when necessary). They must be supplied with barrier cream for anointing 

the limbs before working inside the sewer lines. 

 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to 

manhole well. 

 

(o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

 

(p) The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be taken 

in this regard in an individual case will be final. 

 

(vi) The Contractor shall not employ men and women below the age of 18 years on 

the work of painting with products containing lead in any form. Wherever men above 

the age of 18 are employed on the work of lead painting, the following precaution 

should be taken:- 

 

(a) No paint containing lead or lead products shall be used except in the form of 

paste or ready made paint. 

 

(b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

 

(c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on the 

cessation of work. 

 

9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) 

the Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 

18 are employed on the work of lead painting, the following principles must be 

observed for such use : 

 

(i) White lead, sulphate of lead or product containing these pigment, shall not be 

used in painting operation except in the form of pastes or paint ready for use. 

 

(ii) Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray. 
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(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

 

(iv) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work. 

 

(v) Overall shall be worn by working painters during the whole of working period. 

 

(vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 

be subsequently verified by medical man appointed by competent authority of 

C.P.W.D PWD(DA). 

 

(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of 

workers. 

 

(ix) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all necessary 

steps taken for prompt rescue of any person in danger and adequate provision, 

should be made for prompt first aid treatment of all injuries likely to be obtained 

during the course of the work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions :- 

 

(i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 

 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

 

(iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor‟s machines the contractors shall 

notify the safe working load of the machine to the Engineer-in-Charge whenever he 
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brings any machinery to site of work and get it verified by the Electrical Engineer 

concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting appliances 

should be provided with such means as will reduce to the minimum the risk of 

accidental descent of the load. Adequate precautions should be taken to reduce to 

the minimum the risk of any part of a suspended load becoming accidentally 

displaced. When workers are employed on electrical installations which are already 

energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 

may be necessary should be provided. The worker should not wear any rings, 

watches and carry keys or other materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be provided 

at or near places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place at work spot. The person responsible 

for compliance of the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer or Engineer-in-Charge of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in the 

Republic of India. 
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Contractor‟s Labour Regulations 

 
1. SHORT TITLE 

These regulations may be called the IIM Indore Contractors Labour Regulations. 

 

2. DEFINITIONS 

i) Workman means any person employed by IIM Indore or its contractor directly or 

indirectly through a subcontractor with or without the knowledge of the IIM Indore to 

do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work 

for hire or reward, whether the terms of employment are expressed or implied but 

does not include any person :- 

 

a) Who is employed mainly in a managerial or administrative capacity : or 

 

b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties attached 

to the office or by reason of powers vested in him, functions mainly of managerial 

nature: or  

 

c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, washed, 

altered, ornamental finished, repaired adopted or otherwise processed for sale for 

the purpose of the trade or business of the principal employers and the process is to 

be carried out either in the home of the out worker or in some other premises, not 

being premises under the control and management of the principal employer. 

 

No person below the age of 14 years shall be employed to act as a workman. 

 

ii) Fair Wages means wages whether for time or piece work fixed and notified under 

the provisions of the Minimum Wages Act from time to time. 

 

iii) Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract labour 

or who supplies contract labour for any work and includes a subcontractor. 

 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. 

The working day shall be so arranged that inclusive of interval for rest, if any, it shall 

not spread over more than 12 hours on any day. 

 

ii) When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week, he shall be paid over time for the extra hours put 

in by him at double the ordinary rate of wages. 

 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of the Minimum Wages (Central) Rules 1960 as 

amended from time to time irrespective of whether such worker is governed by the 

Minimum Wages Act or not. 

 

b) Where the minimum wages prescribed by the Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall 
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be entitled to rest day wages at the rate applicable to the next preceding day, 

provided he has worked under the same contractor for a continuous period of not 

less than 6 days. 

 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for the 

whole day on one of the five days immediately before or after the normal weekly 

holiday and pay wages to such worker for the work performed on the normal weekly 

holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible 

condition in conspicuous places on the work, notices in English and in the local Indian 

languages spoken by the majority of the workers giving the minimum rates of wages 

fixed under Minimum Wages Act, the actual wages being paid, the hours of work for 

which such wage are earned, wages periods, dates of payments of wages and other 

relevant information as per Appendix „III‟. 

 

5. PAYMENT OF WAGES 

i) The contractor shall fix wage periods in respect of which wages shall be payable. 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment or by 

a contractor where less than one thousand such persons are employed shall be paid 

before the expiry of seventh day and in other cases before the expiry of tenth day 

after the last day of the wage period in respect of which the wages are payable.  

iv) Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the second 

working day from the date on which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 

completed before the expiry of the wage period, final payment shall be made within 

48 hours of the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person 

authorised by him in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 

viii) Wages shall be paid without any deductions of any kind except those specified 

by the Central 

Government by general or special order in this behalf or permissible under the 

Payment of Wages 

Act 1956. 

ix) A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor to 

the Engineer-in-Charge under 

acknowledgment. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Junior Engineer or any other authorised representative of the 

Engineer-in-Charge who will be required to be present at the place and time of 

disbursement of wages by the contractor to workmen. 

xi) The contractor shall obtain from the Junior Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate under his 
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signature at the end of the entries in the “Register of Wages” or the “Wage-cum-

Muster Roll” as the case may be in the following form:- 

“Certified that the amount shown in column No ......................has been paid to the 

workman concerned in my presence on ........................... at ........................“  

 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind 

except the following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the 

terms of his employment he is required to work. The amount of deduction shall be in 

proportion to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is required 

to account, where such damage or loss is directly attributable to his neglect or 

default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

 

(ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour Commissioner. 

 

Note :- An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-X 

 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall 

be made from his wages until the worker has been given an opportunity of showing 

cause against such fines or deductions. 

 

(iv) The total amount of fine which may be imposed in any one wage period on a 

worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him 

in respect of 

that wage period. 

 

(v) No fine imposed on any worker shall be recovered from him by instalment, or 

after the expiry of 

sixty days from the date on which it was imposed. 

 

(vi) Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of 

which it was imposed. 

 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 

1971 (Appendix V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on 
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the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

(iv) Register of accident - The contractor shall maintain a register of accidents in 

such form as may 

be convenient at the work place but the same shall include the following particulars: 

 

a) Full particulars of the labourers who met with accident. 

b) Rate of Wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date and time when admitted in Hospital, 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

k) Claim required to be paid under Workmen‟s Compensation Act. 

I) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 

 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules 1971 

(Appendix-XI) 

 

The contractor shall display in a good condition and in a conspicuous place of work 

the approved 

list of acts and omissions for which fines can be imposed (Appendix-X) 

 

vi) The contractor shall maintain a Register of deductions for damage or loss in 

Form XX of the 

CL (R&A) Rules 1971 (Appendix-XII) 

 

vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIII) 

 

viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIV) 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

 

i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by 

him in the specimen form at (Appendix-VII) 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest interval, 

before he actually starts work. 

iv) The card shall remain in possession of the worker during the wage period under 

reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at 

least a day prior 
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to the disbursement of wages in respect of the wage period under reference. 

 

vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at 

the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 

to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue 

to the workman 

whose services have been terminated, a Service certificate in Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX) 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be 

preserved in original for a period of three years from the date of last entries made in 

them and shall be made available for inspection by the Engineer-in-Charge or Labour 

Officer or any other officers authorised by the Ministry of Urban Development in this 

behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf 

shall have power to make enquires with a view to ascertaining and enforcing due and 

proper observance of Fair Wage Clauses and the Provisions of these Regulations. He 

shall investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of 

result of his investigation or enquiry to the Executive Engineer concerned indicating 

the extent, if any, to which the default has been committed with a note that 

necessary deductions from the contractor‟s bill be made and the wages and other 

dues be paid to the labourers concerned. In case an appeal is made by the 

contractor under Clause 13 of these regulations, actual payment to labourers will be 

made by the Executive Engineer after the Chief Engineer has given his decision on 

such appeal. 

 

i) The Executive Engineer shall arrange payments to the labour concerned within 45 

days from the 

receipt of the report form the Labour Officer or the Chief Engineer as the case may 

be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorised may appeal against such decision to the Chief Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a 

copy of his appeal to the Executive Engineer concerned but subject to such appeal, 

the decision of the officer shall be final and binding upon the contractor. 
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15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i) A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by:- 

a) An officer of a registered trade union of which he is a member. 

 

b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is 

affiliated. 

 

c) Where the employer is not a member of any registered trade union, by an officer 

of a registered trade union, connected with the industry in which the worker is 

employed or by any other workman employed in the industry in which the worker is 

employed. 

 

ii) An employer shall be entitled to be represented in any investigation or enquiry 

under these regulations by :- 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 

 

c) Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the employer 

is engaged or by any other employer, engaged in the industry in which the employer 

is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or 

to the Labour Officer or any other person, authorised by the Central Government on 

his behalf. 

 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and 

on any question as to the application/Interpretation or effect of those regulations the 

decision of the Chief Engineer concerned shall be final. 

 

19. Reference documents for Appendices / formats mentioned under the head of 

„Contractor‟s Labour Regulations‟- http://cpwd.gov.in/Publication/GCC14.pdf page no 

82 onwards of the document. 

 

 

 

 

 

 
 

http://cpwd.gov.in/Publication/GCC14.pdf
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond 

 
In consideration of the Director, IIM Indore(hereinafter called “The IIM Indore”) 

having offered to accept the terms and conditions of the proposed agreement 

between…………………………….and …………….....................…… (hereinafter called “the 

said Contractor(s)”) for the work…………………………………………………… (hereinafter called 

“the said agreement”) having agreed to production of an irrevocable Bank Guarantee 

for Rs. …………. (Rupees ………………………………… only) as a security/guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and 

conditions in the said agreement. 

 

1.  We, ………………………………. (hereinafter referred to as “the Bank”) hereby 

undertake to pay to the IIM Indore an amount not exceeding Rs. ……………………….. 

(Rupees………………. Only) on demand by the IIM Indore. 

 

2.  We, ……………………………….(indicate the name of the Bank) do hereby undertake 

to pay the amounts due and payable under this guarantee without any demure, 

merely on a demand from the IIM Indore stating that the amount claimed as 

required to meet the recoveries due or likely to be due from the said contractor(s). 

Any such demand made on the bank shall be conclusive as regards the amount due 

and payable by the bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs. ………………….. (Rupees 

……………….only) 

 

3.  We, the said bank further undertake to pay the IIM Indore any money so 

demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 

suit or proceeding pending before any court or Tribunal relating thereto, our liability 

under this present being absolute and unequivocal. The payment so made by us 

under this bond shall be a valid discharge of our liability for payment thereunder and 

the Contractor(s) shall have no claim against us for making such payment. 

 

4.  We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue 

to be enforceable till all the dues of the IIM Indore under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer-

in- Charge on behalf of the 

IIM Indore certified that the terms and conditions of the said agreement have been 

fully and properly carried out by the said Contractor(s) and accordingly discharges 

this guarantee. 

 

5.  We, ……………………………. (indicate the name of the Bank) further agree with the 

IIM Indore that the IIM Indore shall have the fullest liberty without our consent and 

without affecting in any manner our obligation hereunder to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the IIM Indore against the said contractor(s) and to 

forbear or enforce any of the terms and conditions relating to the said agreement 

and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor(s) or for any forbearance, act of 

omission on the part of the IIM Indore or any indulgence by the IIM Indore to the 
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said Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 

 

7.  We, ……………………………. (indicate the name of the Bank) lastly undertake not 

to revoke this guarantee except with the previous consent of the IIM Indore in 

writing. 

 

8.  This guarantee shall be valid up to …………………………unless extended on 

demand by the IIM Indore. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to Rs. …………………… (Rupees ………………..) and 

unless a claim in writing is lodged with us within six months of the date of expiry or 

the extended date of expiry of this guarantee all our liabilities under this guarantee 

shall stand discharged. Dated the ………………..day of 

……………………for………………….(indicate the name of the Bank). 
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PROFORMA OF SCHEDULES 
 
 

SCHEDULE „A‟ 

 
Schedule of quantities (as per the requirement of IIM Indore). 
 

SCHEDULE „B‟ 

 

Schedule of materials to be issued to the contractor. – Deleted. 
 

SCHEDULE „C‟ 

 
Tools and plants to be hired to the contractor – Deleted. 
 

SCHEDULE „D‟ 

 

Extra schedule for specific requirements/document for the work, if any. - To be 

intimated later if required. 

 

SCHEDULE „E‟ 

 

Reference to General Conditions of contract laid down in the tender document. 

Name of Work: “Annual Maintenance & Special repair to Boundary Wall, Roads and  

 renovation of Buildings, wash areas and other services-Sanitary, Water 

 Supply & Drainage etc.  in IIM Indore Campus” 

 

Estimated cost of work: Rs. 50 Lacs 

(i) Earnest money: Rs. 1.0 Lacs. (to be returned after receiving performance 

guarantee) 

(ii) Performance Guarantee : 5% of tendered value. 

(iii) Security Deposit : 2.5% of tendered value. 

or 

2.5% of tendered value plus 50% of PG for contracts involving maintenance 

of the building and services/ other work after construction of same building and 

services/ other work. 

 

SCHEDULE „F‟ 

 

GENERAL RULES :  Officer inviting tender- The Chief Engineer, IIM  

& DIRECTIONS  Indore on behalf of the Director IIM Indore. 

 

Maximum percentage for quantity of items 

of work to be executed beyond which rates 

are to be determined in accordance with    

Clauses 12.2 & 12.3.      deleted                           

 

Definitions: 

2(v)   Engineer-in-Charge              Executive Engineer (Civil) 

2(viii)   Accepting Authority         Chief Engineer/Director  

2(x)   Percentage on cost of materials and      

labour to cover all overheads and profits.                 15% 
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2(xi)   Standard Schedule of Rates        CPWD DSR 2014 

2(xii)   Department          Project Department, IIM  

        Indore. 

9(ii)   Standard CPWD contract Form GCC 2014, 

CPWD Form 7/ 8 as modified & corrected.                          Upto date. 

 

Clause 1 

(i)  Time allowed for submission of Performance Guarantee 

from the date of issue of letter of acceptance                    10 Days 

 

(ii)  Maximum allowable extension with late fee @ 0.1% per day 

of Performance Guarantee amount beyond the period 

provided in (i) above …....                                        15 days 

       

 

Clause 2 

Authority for fixing compensation under clause 2.      Chief Engineer/ Director, 

              IIM Indore 

 

Clause 2A 

 

Whether Clause 2A shall be applicable                      Yes 

 

Clause 5 

 

Number of days from the date of issue of letter 

of acceptance for reckoning date of start           07 Days or date of  

         work order   

         whichever is earlier. 

 

Mile stone(s) as per table given below:- 

 

Sl. 

No. 

Description of Milestone (Physical) 

 

Time Allowed in 

month (from 

month of reckoning 

start) 

Amount to be with-

held in case of non 

achievement of 

milestone 

1 Completion of works having value 

minimum 25 Lacs 

6 months Rs. 1,50,000/- 

2 Completion of works having value 

minimum 38 Lacs 

3 months Rs. 1,50,000/- 

3 Completion of works having value 

minimum 50 Lacs 

3 months Rs. 1,50,000/- 

 

Time allowed for execution of work.                                            01 Year. 

 

Authority to decide: 

 

(i) Extension of time –   Chief Engineer/Director, IIM Indore 

(ii) Rescheduling of mile stones-  Chief Engineer, IIM Indore 

(iii) Shifting of date of start in case of delay in handing over of site- Chief 

Engineer, IIM Indore 
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Clause 6, 6A 

Clause applicable - (6 or 6A)                               6 A 

 

Clause 7 

Gross work to be done together with net payment 

/adjustment of advances for material collected, 

if any, since the last such payment for being 

eligible to interim payment                                         Rs. 10,00,000/- 

 

Clause 10A 

 

List of testing equipment to be provided by the contractor at site lab.- 

Deleted. 

 

Clause 10B(ii) 

 

Whether Clause 10 B (ii) shall be applicable                    Yes 

 

Clause 10CA – Deleted. 

 

Clause 10CC – Deleted. 

 

 

Clause 11 

 

Specifications to be followed        

for execution of work                   Relevant BIS code, CPWD 

            Specifications with up-to- 

             date correction slips. 

Clause 12 

 

Type of work   Civil Maintenance , Special repair & Renovation 

 

12.2 & 12.3  Deviation Limit beyond which clauses 

12.2 & 12.3 shall apply for work     deleted 

 

Clause 16 

 

Competent Authority for 

deciding reduced rates.     Director IIM Indore. 

 

Clause 25 

 

Constitution of Dispute Redressal Committee (DRC) – Construction Committee of IIM 

        Indore. 
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Clause 36 (i) 

 

Requirement of Technical Representative(s) and recovery Rate 

 

SI 

no 

Minimum 

Qualification of 

Technical 

Representative 

Discipline  Designation 

(Principal 

Technical  

/Technical 

representative) 

Minimum 

Experience 

Num

ber 

Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not fulfilling 

provision of clause 

36(i) 

Figures Words 

1 Graduate 
Engineer 
/Diploma 
Engineer 

Civil Site Engineer Graduate 
Engineer  
with 
minimum 2 

years/ 

Diploma 
Engineer 
with 5 year. 

1 Rs.  

15,000/- 

Rupees 

fifteen 

thousan

d only 

2. Graduate 
Engineer  

Civil Project 

Planning/Site/

Billing 

engineer 

Graduate 
Engineer  
with 

minimum 5 
years 

1 Rs.  

25,000/- 

Rupees 

Twenty-

five 

thousan

d only 

 

Assistant Engineers retired from Government services that are holding Diploma will 

be treated at par with Graduate Engineers. 

 

Diploma holder with minimum 10 year relevant experience with a reputed 

construction co. can be treated at par with Graduate Engineers for the purpose of 

such deployment subject to the condition that such diploma holders should not 

exceed 50% of requirement of degree engineers. 
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AGREEMENT 
 

THIS AGREEMENT made at Indore on the __________ day of _________ 

2014 between Indian Institute of Management Indore Rau- Pithampur Road, Indore 

(hereinafter called "The IIM INDORE" which expression shall, unless repugnant to the 

context or meaning thereof, include its administrators, successors and assigns) of 

the one part 

AND________________________________________________________________

______  (herein after called "The Contractor" which expression shall, unless 

repugnant to the context or meaning thereof, include its successors and permitted 

assigns) of the other part. 

 

WHEREAS 

 

The IIM INDORE is desirous of carrying out the work of  

____________________________________________________________

____________________________________________________________

________________________________________________ at IIM Indore 

 

The Works are to be executed as per the scope of work, technical specifications, 

drawings etc. as is mentioned in the tender document. 

 

The Contractor has agreed to execute the said works subject to the provisions 

hereinafter contained and subject also to General Conditions of Contract, Special 

conditions of contract, Safety Code, Model Rules for the protection of health and 

other arrangements for workers, Specifications, Preambles and Schedule of 

Quantities and erection & furnishing schedule (all of which are hereinafter collectively 

referred to as the „said tender conditions‟) and strictly in accordance with the Scope 

of work annexed hereto at or for the respective rates set out in the Schedule of 

Quantities amounting to the sum as there under arrived at or such other sums as 

shall become payable there under (hereinafter referred to as the said tendered 

amount). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: - 

 

1. In consideration of the said tendered amount to be paid by The IIM INDORE 

to the Contractor at the time and in the manner set forth in the said tender 

conditions and in accordance with the Schedule of Payments to execute and 

complete the work shown upon the said Drawings strictly in accordance with 

the specifications and Schedule of Quantities.  

 

2. The said tender conditions, scope of work and the annexure hereto shall be 

read and considered as forming part of this contract and the parties hereto 

shall respectfully abide by to the said conditions and perform the agreement 

on their part respectively contained in the said conditions. 

 

3. The approved drawings if any, notice inviting tenders technical specification 

etc. shall also form the basis of this contract.  

 

4. This contract is neither a Lump sum Contract, nor a piece work contract, but 

is a contract on item rate basis to be carried out and to be paid for according 

to the Schedule of Payments at the rates contained in the Schedule of 

Quantities.  



 Page 127 of 130 

 

5. The contract herein contained shall comprise not only the works mentioned 

above but all subsidiary works connected therewith within the same site as 

may be ordered to be done from time to time by the said Engineer In charge 

for the time being, even if such work may not be shown on the said Drawings 

or described in the said Specifications and Schedule of Quantities.  

 

6. The IIM INDORE reserves to themselves the right of altering the drawings and 

the nature of the work by adding to or omitting from the scope of work any 

item of work or portions of the same without prejudice to this contract.  

 

7. Time shall be considered as the essence of this contract and the Contractor 

hereby agrees to commence the work immediately from the date of work 

order and shall complete the entire work within the specified period.  

 

8. All payments by the IIM INDORE under this contract shall be made only at 

Indore.  

 

9. All disputes arising out of or in any way connected with this contract shall be 

deemed to have arisen at Indore and courts in Indore only shall have 

jurisdiction to determine the same.  

 

10. That the contract and several parts of this contract have been read by the 

contractor and fully understood by him. The contractor shall not be entitled 

for payment beyond tendered quantities unless ordered specifically by written 

instructions of authorized representative of IIM Indore.  

 

11. This contract shall be signed in duplicate, the original whereof shall be kept in 

the custody of the IIM INDORE, and the duplicate with the Contractor. 

 

 

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and two 

duplicates hereof through his duly authorized official and the Contractor has caused 

these presents and two duplicates hereof under his common seal by his duly 

authorized representative at the place and on the date month and year first herein 

above written. 

 

SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 

 

 

Signature: 

Name: 

Designation: 

 

IN THE PRESENCE OF 

 

(1) Signature: 

Name: 

Address: 

 

 

(2) Signature: 

Name: 
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                                                                       Address: 

 

 

 

 

 

SIGNED, SEALED AND DELIVERED BY the Contractor M/s.____________________ 

____________________________. 

 

 

Signature: 

Name: 

Designation: 

 

IN THE PRESENCE OF 

 

(1) Signature: 

 Name: 

Address: 

 

 

(2) Signature: 

Name: 

Address: 
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VOLUME-II 
 

TENDER SPECIFICATIONS 

As per the DSR 2014 
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VOLUME-III 
FINANCIAL BID 

For 
Annual Maintenance & Special repair to Boundary Wall, Roads and  

renovation of Buildings, wash areas and other services-Sanitary, Water 

Supply & Drainage etc.  in IIM Indore Campus 
 

Sl Description of work Percentage Rate in 
figures above / below 

DSR 2014 

Percentage Rate in 
words above / below 

DSR 2014 

1 All items mentioned in CPWD 
Delhi Schedule of Rates (DSR) 
– 2014 

 
 
 

 

 

  NOTE - 

1 Broad Category of Works and probable costing  
 

A) Reinforced Cement Concrete, Brick work, Reinforcement,Earthwork  
 

B) Miscellaneous works  (Structural Steel works, Wood works,  
Tile works, Flooring, Aluminum works, water-proofing etc.)                                    

C) Finishing works (Plastering, Painting etc ) 

Total approximate value of works  

 
 

Rs. 20.00 lacs 
    
 
   Rs. 10.00 Lacs 

 Rs. 20.00 lacs  
    
    Rs. 50.00 lacs 

2 The percentage rates should be inclusive of all charges i.e materials, labour, transportation, 
levies, Service taxes & other taxes/octroi, PF, ESI etc. 

3 Defect liability Period- 01 Year after completion 

4 All materials to be used shall be of first quality.  The Agency shall take prior approval of IIMI 
regarding the make, brand and type of each material before execution. Institute decision 
regarding the use of material & quantities will be final and binding on contractor.  

 We hereby agree to all the terms and conditions of Standard agreement form and 
specifications spelt out in DSR 2014. 

 Name, Signature & seal of Authorized person of 
the Agency  

  

 


