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Dated: April 21, 2017 

NOTICE INVITING E-TENDER 

 

Ref: E-Tender Notice No. IIMI/Project/08/2017/42 File No.321 

 
IIM Indore invites online item rate tender through e-procurement portal for the 
under mentioned work at IIM Indore from the bidders eligible as per the 
eligibility criteria mentioned in the tender document. The details are given 
below: 
 

Part “A” : NIT Details 
 

1 NIT No. :IIMI/Project/08/2017/42 File No.321 

2 Name of Work 
Supply, Installation, Testing, Commissioning 
and Maintenance of IP based CCTV Surveillance 
System at IIM Indore 

3 Estimated Cost Put to Tender Rs. 6,68,45,902/- 

4 Earnest Money Deposit (Rs.) 
Rs. 13,36,918/- (Rs. Thirteen Lakhs Thirty Six 

Thousand Nine Hundred Eighteen Only) by e-
payment through electronic mode 

5 Tender Processing Fee (Rs.) 
Rs. 5000/- by e-payment through electronic 
mode (Non-Refundable) 

6 Completion period 
TWELVE (12) Calendar Months including 
monsoon period 

7 Mode of submission of tender On-Line mode only 

8 Pre-Bid Meeting  
02:30 PM on May 8, 2017 at Conference Hall, 
Administration Block, IIM Indore. Those who 
are interested can attend. 

9 
Last date and time of 
availability of tender in the 
portal 

Upto 04:00 PM on May 16, 2017 on website 
https://eprocure.gov.in/eprocure/app   
NIT is also available on website 
http://www.iimidr.ac.in/tenders/ for view 
only. 

https://eprocure.gov.in/eprocure/app
http://www.iimidr.ac.in/tenders/
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10 

Last date and time of closing 

of uploading/online 

submission of tender 

including scanned copy of 

EMD and tender Processing 

Fee details/receipts and 

other documents as specified 

Upto 04:00 PM on May 16, 2017 

11 
Date & Time of online 

opening of technical bid 
04:30 PM on May 17, 2017  

12 

Date and Time of opening of 

financial bid of qualified 

bidders 

Will be notified at a later date 

13 Security Deposit  
2.5% of tendered value to be recovered from 
running bills 

14 Performance Guarantee 5% of tendered value on acceptance of bid 

 
Part “B” : Guidelines for e-Tendering 

 
1. It is mandatory for all the applicants to have class II or III digital signature 

certification from licensed certifying agency like NIC, MTNL, e-mudra, TCS, 
safescrypt, GNFC etc. 
 

2. The tender shall be submitted online in the prescribed format before the date 
and time as mentioned in NIT. No other mode of submission is acceptable. 

 
3. The applicant have to upload the details of e-payment of processing fee & 

EMD before the last date & time and download the tender documents form 
the e-tendering portal https://eprocure.gov.in/eprocure/app. 

 
4. Tenderer are advised to upload their documents well in time to avoid last 

minute rush on the server or complication in uploading. IIM Indore will not be 
responsible for any type of problem in uploading the documents. No hard 
copies for tender submission shall be entertained. 

 
5. Detailed NIT can be viewed free of cost on IIM Indore website. Schedule of 

quantities (Financial bid form) can be downloaded only from 
https://eprocure.gov.in/eprocure/app. Uploading of tender will be possible 
only after making payment of Tender Processing Fee and EMD. 

 
6. Mode of payment of Tender Processing Fee and EMD: Bidders may deposit 

the Tender Processing Fee and EMD through NEFT or RTGS. Details for the 
same are as below: 

Name of beneficiary : Indian Institute of Management Indore 
Address   : Rau-Pithampur Road, Indore -453556, M.P. 
Account No.  : 53018623445 
Name of the Bank : State Bank of India 
Address of the bank : IIM Indore Campus 
IFSC Code   : SBIN0030525 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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Bidders will have to upload scanned copy of Payment details towards cost of 
tender processing fee & EMD during the submission of tender and the same will 
be accepted only on verification & confirmation by the Institute. Any delay in 
credit will not be entertained by the Institute. 
 

Part “C”: Bidder Qualification Criteria 
 
C.1 Mandatory: 
 

Contractors who fulfil the following requirements shall ONLY be qualified 
for financial bid opening (Joint Ventures are not accepted): 

 
1. The Bidder must be a reputed system integrator having an agreement 

/ certificate of technical collaboration with any reputed IP camera 
manufacturer and Video Management & Analytics Software (Copy of 
Agreement / Certificate of technical collaboration to be uploaded) 

  
2. Bidder should be registered in India with the registrar of companies. 

It should have a minimum experience of 3 years in providing solutions 
of IP Video Surveillance System and implementation of the same in 
Industries / Factory premises/ Institutions etc. (Copy of Certification 
of Incorporation/ Registration to be uploaded) 

 
3. The Bidder should have an annual financial turnover of INR 6 Crore or 

above in any one year of the last three financial years from 
operations in India (Copies of audited balance sheets and P&L 
statements to be uploaded) 

 
4. The bidder must have experience of successfully completed works 

during the last 5 years ending last day of the month previous to the 
one in which applications are invited. The works completed upto 
previous day of last date of submission of tenders shall also be 
considered. 
 

4.1 Three similar completed works costing not less than the amount 
equal to 40% of estimated cost put to tender, 
  

  OR 
 

Two similar completed works, costing not less than the amount equal 
to 60% of the estimated cost put to tender 
 

  OR 
 

One similar completed work of aggregate cost not less than the 
amount equal to 80% of the estimated cost.  
 
Note: Similar work shall mean Supply, Installation, Testing and 
Commissioning of CCTV Surveillance system. 
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Order copy with Project completion / closure certificates from client 
and other documents as specified in the tender document shall be 
scanned and uploaded to the e-Tendering website. 

 

C.2 Essentials: 
 

Scanned copy of following original certificates should be uploaded: 
  

1. Latest IT returns (not earlier than FY 2014-15) 

2. PAN (Permanent Account Number) 

3. Service Tax Registration Certificate 

4. VAT Registration 

 

Part “D”: Other information and terms & conditions 
 

1. The bid submitted shall become invalid and e-tender processing fee shall not 
be refunded if: 

(i) If the bidder is found ineligible. 

(ii) If the documents submitted by the successful bidder does not 
match with the originals before the award of work. 

2. However, certified copy of all the scanned and uploaded documents as 
specified in NIT shall have to be submitted by the lowest bidder only within 
a week physically in the office of the “ Chief Engineer, Indian Institute of 
Management Indore, Prabandh Shikhar, Rau – Pithampur Road, Indore 
453556 (M.P.). 

3. Online bid documents submitted by intending bidders shall be opened only 
of those bidders, who has deposited e-Tender Processing Fee and Earnest 
Money Deposit and other documents scanned and uploaded are found in 
order. 

4. Information and Instructions for bidders posted on website shall form part of 
bid document. 

5. The bid document consisting of plans, specifications, the schedule of 
quantities of various types of items to be executed and the set of terms and 
conditions of the contract to be complied with and other necessary 
documents can be seen and downloaded from website 
https://eprocure.gov.in/eprocure/app free of cost. 

6. Those contractors / vendors not registered on the website mentioned above, 
are required to get registered beforehand. If needed the intending bidders 
may get acquainted with the process online from the www.eprocure.gov.in 
site itself. 

https://eprocure.gov.in/eprocure/app
http://www.eprocure.gov.in/
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7. The intending bidder must have valid class-II or III digital signature to submit 
the bid. 

8. On opening date, the contractor can login and see the bid opening process. 
After opening of bids he will receive the competitor bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF 
format. 

10. Contractor must ensure to quote rate of each item. Therefore, if any cell is 
left blank and no rate is quoted by the bidder, rate of such item shall be 
treated as “0” (ZERO). 

11. The technical bid will be opened online first on due date and time as 
mentioned above. The time and date of opening of financial bid of 
contractors qualifying the technical bid shall be communicated to them at a 
later date. 

12. Completed Tenders containing technical bid and price bid will be received 
ONLINE only on CPP Portal website https://eprocure.gov.in/eprocure/app  
at the fixed time and date indicted in the NIT. The Tenderer will be at 
liberty to be present either in person or through an authorized 
representative at the time of opening of the Technical Bid with the Bid 
Acknowledgement Receipt or they can view the bid opening event online at 
their remote end. 

13. The competent authority on behalf of the Director IIM Indore does not bind 
itself to accept the lowest or any other bid and reserves to itself the 
authority to reject any or all the bids received without the assignment of 
any reason. All bids in which any of the prescribed condition is not fulfilled 
or any condition including that of conditional rebate is put forth by the 
bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is 
strictly prohibited and the bids submitted by the contractors who resort to 
canvassing will be liable for rejection. 

15. The competent authority on behalf of the Director, IIM Indore reserves to 
himself the right of accepting the whole or any part of the bid and the 
bidders shall be bound to perform the same at the rate quoted. 

16. The bid for the works shall remain open for acceptance for a period of 
ninety (90) days. If any bidders withdraws his bid before the said period or 
issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the bid which are not 
acceptable to the department, then the IIM Indore shall, without prejudice 
to any other right or remedy, be at liberty to forfeit 50% of the said earnest 
money as aforesaid. Further the bidders shall not be allowed to participate 
in the rebidding process of the work. 

17. This notice inviting Bid shall form a part of the contract document. The 
successful bidders/contractor, on acceptance of his bid by the Accepting 

https://eprocure.gov.in/eprocure/app
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Authority shall within 15 days from the stipulated date of start of the work, 
sign the contract consisting of:- 

i) The Notice Inviting Bid, all the documents including additional 
conditions, specifications, General Conditions of Contract and 
drawings, if any, forming part of the bid as uploaded at the time of 
invitation of bid and the rates quoted online at the time of submission 
of bid and acceptance thereof together with any correspondence 
leading thereto. 

ii) Any other Standard C.P.W.D. Form / other forms as 
applicable/mentioned. 

18. If there are any clarifications, this may be obtained online through the 
tender site, or thro’ the contact details. Bidder should take into account the 
corrigendum published before submitting the bids online. 

19. It is construed that the bidder has read all the terms and conditions before 
submitting their offer. Bidder should go through the tender schedules 
carefully and upload the documents as asked; otherwise, the bid will be 
rejected. 

20. The bidder has to digitally sign and upload the required bid documents one 
by one as indicated. Bidders to note that the very act of using DSC for 
downloading the bids and uploading their offers shall be deemed to be a 
confirmation that they have read all sections and pages of the bid document 
including General conditions of contract without any exception and have 
understood the entire document and are clear about the requirements of 
the tender requirements. 

21.  The price bid format is provided in a spread sheet file like BoQ_price 
bid.xls, the rates offered should be entered in the allotted space only 
and uploaded after filling the relevant columns. The Price Bid/BOQ 
template must not be modified/replaced by the bidder; else the bid 
submitted is liable to be rejected for this tender. 

22. The bidders are requested to submit the bids through online e-tendering 
system to the Tender Inviting Authority (TIA) well before the bid submission 
end date & time (as per Server System Clock). The TIA will not be held 
responsible for any sort of delay or the difficulties faced during the 
submission of bids online by the bidders at the eleventh hour. Tenderers are 
advised to upload their documents well in time to avoid last minute rush on 
the server. 

23. The time settings fixed in the server side & displayed at the top of the 
tender site, will be valid for all actions of requesting, bid submission, bid 
opening etc., in the e-tender system. The bidders should follow this time 
during bid submission. 

24. Certificate of financial turn over: At the time of submission of bid, 
contractor may upload Undertaking / certificate from CA mentioning 
Financial Turnover of last 3 Year or for the period as specified in the bid 
document. 
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25. IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at 
a later stage, they shall be liable to be debarred from tendering/ taking up 
works in IIM INDORE. 

26. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to 
rejection. 

27. Short listing of the agencies shall be subject to through verification of their 
credentials and inspection of works carried out by them, through a 
Technical Evaluation committee of experts, constituted by IIM Indore. 

28. TAXES : 

i) This works comes under Works contract. Works contract Tax/MPVAT 
as applicable shall be deducted from each bill paid to the contractor. 
 

ii) Sales tax or any other tax on material in respect of this contract shall 
be payable by the contractor and IIM Indore will not entertain any 
claim whatsoever in this respect. 

 

iii) Contractor should get registered under SERVICE TAX and service tax as 
applicable as per the extant order on the subject work shall be paid by 
the contractor to concerned department and the same should be 
considered in his quoted rates.  

 
iv) Labour Welfare cess @ 1 % of gross value of work done shall be 

recovered from each bill paid to the contractor. 

  

v) Income Tax and cess as applicable shall be deducted from each bill 

paid to the contractor. 

 

vi) Contractor, should be registered under EPF & ESIC and as per law, 

shall pay EPF & ESIC of contract workers to concerned Department 

from time to time. 

 

vii) Any other taxes/cess as per government directives shall be deducted 

from each bill paid to the contractor from time to time. 

 
viii) The rate quoted by the bidder should be inclusive of Service Tax, VAT 

and all other applicable taxes. 

 

29. For any queries regarding e-tendering process, the bidders are requested to 
contact as provided in the tender document. Parallely for any further 
queries, the bidders are asked to contact over phone: 0120-4200462, 0120-
4001002,  91 8826246593 or 0731-2439620/ 07312439447 or send a mail over 
to cppp-nic@nic.in 

30. The specifications, Terms & Conditions, other regulations which are not 
herein mentioned will be guided by relevant CPWD guidelines, manual, 
specifications / BIS / IS/ Other Central / State Govt. norms applicable for 

mailto:cppp-nic@nic.in
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IIM Indore & the decision in this regard will be guided by the decision of 
the respective authority of IIM Indore which shall be final and binding to 
the contractor. 

31. For any queries regarding e-tendering process, the bidders are requested to 
contact as provided in the tender document. Parallely for any further 
queries, the bidders are asked to contact over phone: 0120-4200462, 0120-
4001002,  91 8826246593, 0731-2439620 or send a mail over to cppp-
nic@nic.in 

 
Part “E” : List of Documents to be scanned and uploaded  
 

Scanned copies of the following original certificates are to be uploaded: 

i) Agreement / certificate of technical collaboration with any reputed 

IP camera manufacturer & Video Management & Analytics Software 

 

ii) Certification of Incorporation/ Registration 

 
iii) Copies of audited balance sheets and P&L statements for the FY 13-

14, 14-15 & 15-16 

 
iv) Certificates of Work Experience (Work Orders along with Completion 

Certificates) issued by officer of the Department not below the rank 

of an Executive Engineer in case of PSUs/Government and any senior 

officer if the work done in a private enterprises. 

 

v) Certificate of Registration for Sales Tax / VAT 

 

vi) Certificate of Registration for Service Tax 

 
vii) Latest IT returns for the FY 13-14, 14-15 & 15-16 

 
viii) EPF/ESI registration certificates 

 
ix) Permanent Account Number (PAN) 

 
x) E-payment details towards cost of Tender Processing Fee & EMD 

 
xi) Aadhar card copy of the authorized officer of the company who will 

be signing agreement etc.  

 
xii) Undertaking having gone through the documents as per the Technical 

bid. 

 

mailto:cppp-nic@nic.in
mailto:cppp-nic@nic.in
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xiii) Any other document that bidder felt necessary in support of his 

candidature. 

 
xiv) Schedule of Price Bid in the form of BoQ_.xls 

 

IMPORTANT NOTE: 

1. Tender documents may be downloaded from Central Public Procurement 
Portal https://eprocure.gov.in/eprocure/app. Aspiring Bidders/ Suppliers who 
have not enrolled / registered in e-procurement should enroll /register before 
participating through the website https://eprocure.gov.in/eprocure/app. The 
portal enrolment is free of cost.  
 
2. Tenderers can access tender documents on the website, fill them with all 
relevant information and submit the completed tender document into electronic 
tender on the website https://eprocure.gov.in/eprocure/app. 
 
3. Tenders and supporting documents should be uploaded through e-
procurement. Hard copy of the tender documents will not be accepted. 
 
4. In the event of acceptance of a tender, the documents submitted by the 
successful bidder shall be verified with the originals before the award of work. 
 
5. On acceptance of the tender, the tenderer has to furnish a bar chart 
showing work completion schedule and submit it along with the performance 
security guarantee. 
            
            

Sd/- 
Dated: April 21, 2017         (V.P. Thomas) 
Place: Indore M.P.        Chief Engineer 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app
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INDIAN INSTITUTE OF MANAGEMENT INDORE 

 

Detailed Notice Inviting e-Tender 

 

1. Definitions:  

 

1.1 “IIM Indore” shall mean The Director or his representative of “Indian 

Institute of Management Indore” and shall also include its successors in 

interest and assignees.  

  

1.2 The “Contractor” shall mean the Firm / Person (whose tender has 

been accepted by IIM INDORE) and shall include his legal representatives, 

successor in interest and assignees. 

 
1.3 The “Contract” shall mean “Supply, Installation, Testing, 

Commissioning and Maintenance of IP based CCTV Surveillance System at IIM 

Indore”  

 

General:  

 

1. The tenderer is expected to examine all instructions, terms and conditions, 

specifications, forms and formats etc. as mentioned/ enclosed in the tender 

document. Failure to furnish all information required in the tender 

document or submission of a tender not substantially responsive to the 

tender document in every respect will be at the tenderer’s risk and is likely 

to result in out-right rejection of the tender. 

  

2. The tenderer should not have been blacklisted or debarred by any Central/ 

State / Public Agency from carrying out similar business during last three 

financial years. 

 
3. EMD of unsuccessful tenderer shall be returned after award of the contract/ 

order to the successful bidder. No interest will be paid on the earnest 

money. 

 
4. Maintenance & guarantee/warrantee of the system:  

 
4.1 The rate quoted should be inclusive of charges of all the accessories and 

fittings including supply, installation & commissioning of the system at 

earmarked / specified locations including comprehensive Maintenance of the 
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system for the period of 4 (four) years after Defect Liability Period of ONE 

year. Separate supplementary agreement will be executed for maintenance 

of the system as per practice or as recommended by the OEMs. 

  

4.2 During the Comprehensive Maintenance Contract Period, IIM Indore reserve 

the right to cross check the performance of the systems with the minimum 

performance levels specified in the specifications. 

 
4.3 Any defect / fault noticed in the installed systems shall be rectified within 

7days (Maximum) time to put back the system into operation. Any delay 

more than 7 days will be viewed seriously and may call for proportionate 

extension of warranty period and may also be linked with penalty of Rs. 

1000/- per day of delay or both.  

 
4.4 Comprehensive Maintenance Contract for all parts and components of the 

CCTV Surveillance System will be for 4 (Four) years after defect liability 

period of one year. 

 
4.5 Defective/ non-functioning part of the system shall be repaired / replaced 

free of cost by the successful bidder within the CMC period for proper, 

sustained & reliable operation of the System.  

  

5. The supply, installation & commissioning of the entire systems should be 

done as per the direction of Chief Engineer, IIM Indore or his representative.  

  

6. One copy of the operation and maintenance manual in English for the system 

as per standard is to be supplied to IIM Indore.  

 

7. The supplier shall be responsible for the satisfactory performance of the 

system for four years after defect liability period of one year. Any complaint 

received from IIM INDORE must be attended within seven days from the 

receipt of complaint in writing or telephonically, failing which IIM INDORE 

will make the system functional and debit the expenditure to the party 

which will be deducted from the remaining payment due to the contractor.  

 

8. Any damage of the existing structure, building etc. made by the contractor 

during execution of this work shall be made good as it was at his own cost & 

risk. 

 
9. Supply of materials: It is a turnkey job for “Supply, Installation, Testing,  

Commissioning and Maintenance of IP based CCTV Surveillance System at IIM 

Indore” including comprehensive Annual Maintenance for the entire system 

for four (04) years after completion of Defect Liability Period of one year 

and as such no extra payments against any unforeseen items / works will be 
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paid. The contractor should be responsible for packing, forwarding, and 

dispatching, insurance and safe delivery of materials and Installation & 

Commissioning, including storage & handling as required at specific sites at 

their quoted price. 

 
10. Payment and other Financial Terms: Payment will be made as per the 

‘Schedule’ mentioned in the tender document. No advance payment will be 

made. All payments shall be made in Indian Rupees. The deduction of taxes 

will be made as applicable. Tax Deduction Certificate (TDS) in proper 

format will be issued. 

  

11. Security deposit: 

 

11.1 The security deposit will be collected by deductions from the running 

bill of the contractor at the rate mentioned below. The security deposit 

can also be deposited in cash or in the form of Government Securities, 

Fixed Deposit Receipts etc. 

11.2 A sum @ 2.5% of the gross amount of the bill will be deducted from each 

running bill as well as final bill of the contractor. Such deductions will 

be made unless the contractor has deposited the amount of security at 

the rate mentioned in cash or Government securities or Fixed Deposit 

Receipts. This is in addition to the performance guarantee that the 

contractor is  required to deposit as per clause mentioned in the 

tender document. 

11.3 Security deposit can be released against bank guarantee issued by a 

schedule bank on its accumulation to a minimum amount of Rs. 5 lakhs 

subject to the condition that amount of any bank guarantee except last 

one, shall not be less than Rs. 5 lakhs. 

11.4 The Bank Guarantee submitted against Security Deposit shall initially be 

valid up to the stipulated date of completion of the work plus 

maintenance period as defined under clause 17 of GCC which shall be 

extended further time to time depending upon extension of contract 

granted under provisions of clause 2 and clause 5. 

11.5 The performance guarantee shall be refunded to the contractor soon 

after the completion of the work and recording of the completion 

certificate as above. However, in case of contracts involving 

maintenance of building and services/ other work after construction of 

same building and services/other work, 50% of Performance Guarantee 

shall be retained as Security Deposit. The same shall be returned 

yearwise proportionately. 

 

1. Performance Guarantee: 
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The contractor whose bid is accepted will be required to furnish 
performance guarantee of 5% (Five Percent) of the bid amount within Ten 
days of issue of LOI. This guarantee may be in the form of Banker's cheque 
of any scheduled bank/Demand Draft of any scheduled bank/ Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the prescribed form in CPWD manual. In case the 
contractor fails to deposit the said performance guarantee within the period 
as indicated above, including the extended period if any, the Earnest Money 
deposited by the contractor shall be forfeited automatically without any 
notice to the contractor. The earnest money deposited along with bid shall 
be returned after receiving the aforesaid performance guarantee. 

 
 Refund of performance guarantee:  The performance guarantee shall 
be refunded to the contractor soon after the completion of the work and 
recording of the completion certificate as above. However, in case of 
contracts involving maintenance of building and services/ other work after 
construction of same building and services/other work, 50% of Performance 
Guarantee shall be retained as Security Deposit. The same shall be returned 
year wise proportionately. 

 

13. Legal Case:  

All disputes are to be settled within the jurisdiction of Indore, Madhya 

Pradesh.  

 

14. Testing of materials:  

 

i) The successful bidder shall provide without any extra charge, all 

materials, tools, testing equipments, labour and assistance of every kind 

which the inspecting officer may consider necessary for any test or 

examination which he may require to be made on the bidder’s premises 

or at site of installation of the system. IIM INDORE can also get the 

systems tested from any Govt. approved test centre/ laboratory and the 

expenses shall be borne by the successful bidder.  
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INTEGRITY PACT 
To, 
……………………….., 
……………………….., 
……………………….. 
 
Sub: NIT No. NIT/Project/08/2017/42 File No. 321 for the work of “Supply, 

Installation, Testing, Commissioning and Maintenance of IP based CCTV 

Surveillance System at IIM Indore” 

 
Dear Sir, 
 
It is here by declared that IIM Indore is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. The subject 
Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 
Bidder will sign the integrity Agreement, which is an integral part of tender/bid 
documents, failing which the tenderer/bidder will stand disqualified from the 
tendering process and the bid of the bidder would be summarily rejected. 
This declaration shall form part and parcel of the Integrity Agreement and signing 
of the same shall be deemed as acceptance and signing of the Integrity Agreement 
on behalf of the IIM Indore. 

 
Yours faithfully 

 
 
 

Chief Engineer 
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Letter of Transmittal 

 
 
To, 
The Chief Engineer, 
IIM Indore (M.P.) 
 
Sub: Submission of Tender for the work of “Supply, Installation, Testing, 

Commissioning and Maintenance of IP based CCTV Surveillance System at IIM Indore  

 
Dear Sir, 
 
I/We acknowledge that IIM Indore is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 
the condition that I/We will sign the enclosed integrity Agreement, which is an 
integral part of tender documents, failing which I/We will stand disqualified from 
the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE 
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of 
the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Agreement in letter 
and spirit and further agree that execution of the said Integrity Agreement shall be 
separate and distinct from the main contract, which will come into existence when 
tender/bid is finally accepted by IIM Indore. I/We acknowledge and accept the 
duration of the Integrity Agreement, which shall be in the line with Article 1 of the 
enclosed Integrity Agreement. 
 
I/We acknowledge that in the event of my/our failure to sign and accept the 
Integrity Agreement, while submitting the tender/bid, IIM Indore shall have 
unqualified, absolute and unfettered right to disqualify the tenderer/bidder and 
reject the tender/bid is accordance with terms and conditions of the tender/ bid. 
 
Yours faithfully 
 

 

 

(Duly authorized signatory of the Bidder) 
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INTEGRITY AGREEMENT 
 
This Integrity Agreement is made at ............... on this ........... day of ........... 
2017 

BETWEEN 
 

The Director, IIM Indore represented through Chief Engineer, IIM Indore, 
(Hereinafter referred as the IIM Indore, Prabandh Shikhar, Rau-Pithampur Road, 
Indore ‘Principal/Owner’, which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 

 
AND 

......................................................................................................

................................................... (Name and Address of the 
Individual/firm/Company) 
through……........................................................................................ 
(Hereinafter referred to as the (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 
 
Preamble 
 
WHEREAS the Principal / Owner has floated the Tender (NIT/Project/08/2017/42 
File No.321) (hereinafter referred to as “Tender/Bid”) and intends to award, under 
laid down organizational procedure, contract for “Supply, Installation, Testing, 
Commissioning and Maintenance of IP based CCTV Surveillance System at IIM 
Indore” hereinafter referred to as the “Contract”.  
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of 
fairness/transparency in its relation with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or 
“Pact”), the terms and conditions of which shall also be read as integral part and 
parcel of the Tender/Bid documents and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner 
 
(1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 
 
(a) No employee of the Principal/Owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 
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Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. 
 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the Tender process or the Contract 
execution. 
 

(c) The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 
 
(2) If the Principal/Owner obtains information on the conduct of any of its 
employees which is a criminal offence under the Indian Penal code 
(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles 
herein mentioned or if there be a substantive suspicion in this regard, the 
Principal/Owner will inform the Chief Vigilance Officer and in addition can also 
initiate disciplinary actions as per its internal laid down policies and procedures. 
 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 
(1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering 
process and throughout the negotiation or award of a contract. 
 
(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 
 
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal/Owner’s employees involved in 
the Tender process or execution of the Contract or to any third person any 
material or other benefit which he/she is not legally entitled to, in order to obtain 
in exchange any advantage of any kind whatsoever during the Tender process or 
during the execution of the Contract. 
 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This applies 
in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 
 
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information or 
documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
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contained or transmitted electronically. (d) The Bidder(s)/Contractor(s) of foreign 
origin shall disclose the names and addresses of agents/ representatives in India, if 
any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names 
and addresses of foreign agents/representatives, if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a 
tender but not both. Further, in cases where an agent participate in a tender on 
behalf of one manufacturer, he shall not be allowed to quote on behalf of another 
manufacturer along with the first manufacturer in a subsequent/parallel tender for 
the same item. 
 
(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the Contract. 
 
(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
 
(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm indulge in fraudulent practice means a willful misrepresentation or omission 
of facts or submission of fake/forged documents in order to induce public official 
to act in reliance thereof, with the purpose of obtaining unjust advantage by or 
causing damage to justified interest of others and/or to influence the procurement 
process to the detriment of the Government interests. 
 
(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm use Coercive Practices (means the act of obtaining something, compelling an 
action or influencing a decision through intimidation, threat or the use of force 
directly or indirectly, where potential or actual injury may befall upon a person, 
his/her reputation or property to influence their participation in the tendering 
process). 
 
Article 3: Consequences of Breach 
 
Without prejudice to any rights that may be available to the Principal/Owner 
under law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity 
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right: 
 
(1) If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 above or in 
any other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided by the Principal/Owner. 
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(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the 
right to terminate/determine the Contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to 
the Principal/Owner, may in its considered opinion forfeit the entire amount of 
Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 
(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 
or if the Principal/Owner has substantive suspicion in this regard, the 
Principal/Owner will inform the same to law enforcing agencies for further 
investigation. 
 
Article 4: Previous Transgression 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach 
or with Central Government or State Government or any other Central/State Public 
Sector Enterprises in India that could justify his exclusion from the Tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 
 
(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 
by any of its Subcontractors/sub-vendors. 
 
(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 
 
(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 
Pact between the Principal/ Owner and the bidder, along with the Tender or 
violate its provisions at any stage of the Tender process, from the Tender process. 
 
Article 6- Duration of the Pact 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or 
till the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. If any claim is made/lodged during 
the time, the same shall be binding and continue to be valid despite the lapse of 
this Pacts as specified above, unless it is discharged/determined by the Competent 
Authority, IIM Indore. 
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Article 7- Other Provisions 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 
 
(2) Changes and supplements need to be made in writing. Side agreements have 
not been made. 
 
(3) If the Contractor is a partnership or a consortium, this Pact must be signed by 
all the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be signed 
by a representative duly authorized by board resolution. 
 
(4) Should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact remains valid. In this case, the parties will strive to come to 
an agreement to their original intensions. 
 
(5) It is agreed term and condition that any dispute or difference arising between 
the parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration. 
 
Article 8- LEGAL AND PRIOR RIGHTS 
All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law 
and the same shall be deemed to be cumulative and not alternative to such legal 
rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 
this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 
the place and date first above mentioned in the presence of following witnesses: 
 
............................................................... 
(For and on behalf of Principal/Owner) 
 
................................................................ 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
1............................................... 
(Signature, name and address) 
 
2................................................ 
(Signature, name and address) 
Place: 
Dated: 
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AGREEMENT 

 

THIS AGREEMENT made at Indore on the __________ day of _________ 2017 

between Indian Institute of Management Indore Rau- Pithampur Road, Indore 

(hereinafter called "The IIM INDORE" which expression shall, unless repugnant to 

the context or meaning thereof, include its administrators, successors and assigns) 

of the one part AND 

 

 

(herein after called "The Contractor" which expression shall, unless repugnant to 

the context or meaning thereof, include its successors and permitted assigns) of 

the other part. 

 

WHEREAS 

 

The IIM INDORE is desirous of carrying out the work of “Supply, Installation, 

Testing, Commissioning and Maintenance of IP based CCTV Surveillance System at 

IIM Indore”. 

 

The Works are to be executed as per the schedules mentioned in tender document 

drawings and specifications describing the works to be done. 

 

The Contractor has agreed to execute the said works subject to the provisions 

hereinafter contained and subject also to General Conditions of Contract, Special 

conditions of contract, Safety Code, Model Rules for the protection of health and 

Sanitary arrangements for workers, Specifications, Preambles and Schedule of 

Quantities and installation schedule (all of which are hereinafter collectively 

referred to as the ‘said tender conditions’) and strictly in accordance with the 

Scope of work & technical specifications annexed hereto at or for the respective 

rates set out in the Schedule of Quantities amounting to the sum as there under 

arrived at or such other sums as shall become payable there under (hereinafter 

referred to as the said tendered amount). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: - 

 

1. In consideration of the said tendered amount to be paid by The IIM INDORE 

to the Contractor at the time and in the manner set forth in the said tender 

conditions and in accordance with the Schedule of Payments to execute and 

complete the work shown upon the said specifications, drawings & other 

conditions and strictly in accordance with the specifications and Schedule of 

Quantities.  

 

2. The said tender conditions, scope of work and the annexures hereto shall be 
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read and considered as forming part of this contract and the parties hereto 

shall respectfully abide by to the said conditions and perform the agreement 

on their part respectively contained in the said conditions. 

 

3. The approved drawings if any, notice inviting tenders technical specification 

etc. shall also form the basis of this contract.  

 

4. This contract is neither a Lump sum Contract, nor a piece work contract, 

but is a contract on item rate basis to be carried out and to be paid for 

according to the Schedule of Payments at the rates contained in the 

Schedule of Quantities.  

 

5. The contract herein contained shall comprise not only the works mentioned 

above but all subsidiary works connected therewith within the same site as 

may be ordered to be done from time to time by the said Engineer In charge 

for the time being, even if such work may not be shown on the said 

Drawings or described in the said Specifications and Schedule of Quantities.  

 

6. The IIM INDORE reserves to themselves the right of altering the drawings, 

specifications and the nature of the work by adding to or omitting from the 

scope of work any item of work or portions of the same without prejudice to 

this contract.  

 

7. Time shall be considered as the essence of this contract and the Contractor 

hereby agrees to commence the work within 10 days from the date of work 

order or from the date of handing over of the site, as provided for in the 

said terms and conditions, whichever is later, and shall complete the entire 

work within the specified period, subject nevertheless the provisions for 

extension of time as may be agreed to by the IIM INDORE and as contained in 

the said conditions.  

 

8. All payments by the IIM INDORE under this contract shall be made only at 

Indore.  

 

9. All disputes arising out of or in any way connected with this contract shall 

be deemed to have arisen at Indore and courts in Indore only shall have 

jurisdiction to determine the same.  

 

10. That the contract and several parts of this contract have been read by the 

contractor and fully understood by him. The contractor shall not be entitled 

for payment beyond tendered quantities unless ordered specifically by 

written instructions of Director IIM INDORE.  

 

11. This contract shall be signed in duplicate, the original whereof shall be kept 
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in the custody of the IIM INDORE, and the duplicate with the Contractor. 

 

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and two 

duplicates hereof through his duly authorized official and the Contractor has 

caused these presents and two duplicates hereof under his common seal by his duly 

authorized representative at the place and on the date month and year first herein 

above written. 

 

SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 

 

Signature: 

Name: 

Designation: 

 

IN THE PRESENCE OF 

 

(1) Signature: 

Name: 

Address: 

 

 

(2) Signature: 

Name: 

                                                                       Address: 

 

SIGNED, SEALED AND DELIVERED BY the Contractor M/s.____________________ 

____________________________. 

 

Signature: 

Name: 

Designation: 

 

IN THE PRESENCE OF 

 

(1) Signature: 

 Name: 

Address: 

 

 

(2) Signature: 

Name: 

Address: 
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GENERAL CONDITION OF CONTRACT 
  

CLAUSES OF CONTRACT 
 
CLAUSE 1 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) within period specified in Schedule ‘F’ 
from the date of issue of letter of acceptance. This period can be further 
extended by the Engineer-in-Charge up to a maximum period as specified 
in schedule ‘F’ on written request of the contractor stating the reason 
for delays in procuring the Performance Guarantee, to the satisfaction of 
the Engineer-in-Charge. This guarantee shall be in the form of Cash (in 
case guarantee amount is less than Rs. 10,000/-) or Deposit at Call 
receipt of any scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled 
bank (in case guarantee amount is less than Rs. 1,00,000/-) or 
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the 
form annexed hereto. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the Government as part of the 
performance guarantee and the Bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish 
additional security to the Government to make good the deficit. 

 
(ii) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 60 days beyond that. In case the time for 
completion of work gets enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the 
work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest. However, in case of 
contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same 
shall be returned yearwise proportionately. 

(iii) The Engineer-in-Charge shall not make a claim under the performance 
guarantee except for amounts to which the Director, IIM Indore is 
entitled under the contract (not withstanding and/or without prejudice 
to any other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in which 
event the Engineer-in-Charge may claim the full amount of 
the Performance Guarantee. 
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b. Failure by the contractor to pay Director, IIM Indore any 
amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this 
effect by Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under 
provision of any of the Clause/Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Director, IIM Indore. 

 
CLAUSE 1 A 
Recovery of Security Deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit Government at the time of making any payment to him for 
work done under the contract to deduct a sum at the rate of 2.5% of the gross 
amount of each running and final bill till the sum deducted will amount to security 
deposit of 2.5% of the tendered value of the work. Such deductions will be made 
and held by Government by way of Security Deposit unless he/they has/have 
deposited the amount of Security at the rate mentioned above in cash or in the 
form of Government Securities or fixed deposit receipts. In case a fixed deposit 
receipt of any Bank is furnished by the contractor to the Government as part of the 
security deposit and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit.  
 
All compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient 
part of his security deposit or from the interest arising therefrom, or from any 
sums which may be due to or may become due to the contractor by Government on 
any account whatsoever and in the event of his Security Deposit being reduced by 
reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in cash or fixed deposit receipt tendered by the State Bank of 
India or by Scheduled Banks or Government Securities (if deposited for more than 
12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which 
may have been deducted from, or raised by sale of his security deposit or any part 
thereof. The security deposit shall be collected from the running bills and the final 
bill of the contractor at the rates mentioned above. 
 
The security deposit as deducted above can be released against bank guarantee 
issued by a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject 
to the condition that amount of such bank guarantee, except last one, shall not be 
less than Rs. 5 lac. Provided further that the validity of bank guarantee including 
the one given against the earnest money shall be in conformity with provisions 
contained in clause 17 which shall be extended from time to time depending upon 
extension of contract granted under provisions of clause 2 and clause 5. 
 
In case of contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of 
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Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned yearwise proportionately. 
 
Note-1: Government papers tendered as security will be taken at 5% (five per 
cent) below its market price or at its face value, whichever is less. The market 
price of Government paper would be ascertained by the Executive Engineer at the 
time of collection of interest and the amount of interest to the extent of 
deficiency in value of the Government paper will be withheld if necessary. 
Note-2: Government Securities will include all forms of Securities mentioned in 
Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to the 
observance of the condition mentioned under the rule against each form of 
security. 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2 
Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available 
under the law to the Government on account of such breach, pay as agreed 
compensation the amount calculated at the rates stipulated below as the authority 
specified in schedule ‘F’ (whose decision in writing shall be final and binding) may 
decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 
5 or that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of 
completion has been specified. 

(i) Compensation @ 1.5 % per month of delay for delay of work to be computed 
on per day basis Provided always that the total amount of compensation 
for delay to be paid under this Condition shall not exceed 10% of the 
Tendered Value of work or of the Tendered Value of the item or group of 
items of work for which a separate period of completion is originally 
given. 

 
The amount of compensation may be adjusted or set-off against any sum payable 
to the Contractor under this or any other contract with the Government. In case, 
the contractor does not achieve a particular milestone mentioned in schedule F, or 
the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against 
that milestone shall be withheld, to be adjusted against the compensation levied 
at the final grant of Extension of Time. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 
 
CLAUSE 2A 
Incentive for early Completion 
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In case, the contractor completes the work ahead of updated stipulated date of 
completion considering the effect of extra work (to be calculated on pro-rata basis 
as cost of extra work X stipulated period/tendered cost), a bonus @ 1% (one per 
cent) of the tendered value per month computed on per day basis, shall be payable 
to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. The amount of bonus, if payable, shall be paid along with final bill after 
completion of work. Provided always that provision of the Clause 2A shall be 
applicable only when so provided in ‘Schedule F’.  
 
CLAUSE 3 
When Contract can be Determined 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine the contract in 
any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in 
writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in an inefficient or otherwise improper or un-
workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of 
the work or has failed to proceed with the work with due diligence so 
that in the opinion of the Engineer-in-Charge (which shall be final and 
binding) he will be unable to secure completion of the work by the date 
for completion and continues to do so after a notice in writing of seven 
days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within 
the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge. 

(iv) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within 
the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge. 

(v)  If the contractor persistently neglects to carry out his obligations under 
the contract and/ or commits default in complying with any of the terms 
and conditions of the contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge. 

(vi) If the contractor shall offer or give or agree to give to any person in 
Government service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in relation 
to the obtaining or execution of this or any other contract for 
Government. 
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(vii) If the contractor shall enter into a contract with Government in 
connection with which commission has been paid or agreed to be paid by 
him or to his knowledge, unless the particulars of any such commission 
and the terms of payment thereof have been previously disclosed in 
writing to the Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of 
wrong tendering or other non-bonafide methods of competitive tendering or 
commits breach of Integrity Agreement. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof 
shall at any time be adjudged insolvent or have a receiving order or 
order for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit 
of his creditors or purport so to do, or if any application be made under 
any Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow 
it to be continued for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the 
work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer, sublet or otherwise parts with the entire works 
or any portion thereof without the prior written approval of the Engineer -
in-Charge. 

 
When the contractor has made himself liable for action under any of the cases 

aforesaid, the 
Engineer-in-Charge on behalf of the Director, IIM Indoreshall have powers: 
 

(a) To determine the contract as aforesaid (of which termination notice 
in writing to the contractor under the hand of the Engineer-in-Charge 
shall be conclusive evidence). Upon such determination, the Security 
Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the 
disposal of the Government  

(b) After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as 
shall be un-executed out of his hands and to give it to another 
contractor to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 
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In the event of above courses being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of 
the work or the performance of the contract. And in case action is taken under any 
of the provision aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer-in-Charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 
 
CLAUSE 3A 
In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one 
month whichever is higher, either party may close the contract. In case contractor 
wants to close the contract, he shall give notice to the department stating the 
failure on the part of department. In such eventuality, the Performance Guarantee 
of the contractor shall be refunded within following time limits : 

(i)  If the Tendered value of work is up to Rs. 45 lac :    15 days. 
(ii)  If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 

Crore :  21 days. 
(iii)  If the Tendered value of work exceeds Rs. 2.5 Crore :    

 30 days. 
 

If Performance Guarantee is not released within prescribed time limit, then a 
simple interest @ 0.25% per month shall be payable on Performance Guarantee 
amount to the contractor from the date of expiry of prescribed time limit. 
 
A compensation for such eventuality, on account of damages etc. shall be payable 
@ 0.25% of tendered amount subject to maximum limit of Rs. 10 lacs. 
 
CLAUSE 4 
Contractor liable to pay Compensation even if action not taken under Clause 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any 
future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the Engineer-in-Charge 
putting in force all or any of the powers vested in him under the preceding clause 
he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be 
final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to 
the contractor, or procured by the contractor and intended to be used for the 
execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge, whose certificate 
thereof shall be final, and binding on the contractor, clerk of the works, foreman 
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or other authorized agent to remove such tools, plant, materials, or stores from 
the premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-Charge may 
remove them at the contractor’s expense or sell them by auction or private sale on 
account of the contractor and his risk in all respects and the certificate of the 
Engineer-in-Charge as to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the 
contractor 
 
CLAUSE 5 
Time and Extension for Delay 
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 
extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule ‘F’ or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the work 
as aforesaid, Government shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the performance guarantee absolutely 
5.1  As soon as possible after the Contract is concluded, the Contractor shall 
submit a Time and Progress Chart for each mile stone and get it approved by the 
Department. The Chart shall be prepared in direct relation to the time stated in 
the Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in 
the Contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per mile stones given in Schedule ‘F’. 
(a) Project Management shall be done by using project management software for 
works costing more than Rs. 5 Crore. 
(b) The project management shall be done using M.S. Project software for works 
costing more than Rs. 5 Crore and up to Rs. 20 Crore. 
For works costing more than Rs. 20 Crore, project management shall be done using 
Primavera Software. 
 
PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS 
Project/Primavera software for the execution of work, showing clearly 
all activities from the start of work to completion, with details of 
manpower, equipment and machinery required for the fulfillment of the 
programme within the stipulated period or earlier and submit the same 
for approval to the Engineer-in- Charge within ten days of award of the 
contract. A recovery of Rs.2500/- (for works costing upto Rs. 20 Crores) / 
Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on 
per day basis in case of delay in submission of the above programme. 

(ii) The programme chart should include the following: 
(a) Descriptive note explaining sequence of the various activities. 
(b) Network (PERT / CPM / BAR CHART). 
(c) Programme for procurement of materials by the contractor. 



Page 33 of 136 
NIT for SITC of IP based CCTV Surveillance System at IIM Indore 
 

 

Programme of procurement of machinery / equipments having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of Work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. 
works etc. for three floors within one month from the date of start of work 
till the completion of RCC work as per requirement of work. The contractor 
shall submit shuttering schedule adequate to complete structure work 
within laid down physical milestone. 

(iii) If at any time, it appears to the Engineer-in-Charge that the actual 
progress of work does not conform to the approved programme referred 
above or after rescheduling of milestones, the contractor shall produce a 
revised programme within 7 (seven) days, showing the modifications to 
the approved programme to ensure timely completion of the work. The 
modified schedule of programme shall be approved by the Engineer in 
Charge. A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / 
Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on 
per day basis in case of delay in submission of the modified programme. 

(iv) The submission for approval by the Engineer-in-Charge of such 
programme or such particulars shall not relieve the contractor of any of 
the duties or responsibilities under the contract. This is without 
prejudice to the right of Engineer-in-Charge to take action against the 
contractor as per terms and conditions of the agreement. 

(v) The contractor shall submit the progress report using MS 
Project/Primavira software with base line programme referred above for 
the work done during previous month to the Engineer-in-charge on or 
before 5th day of each month failing which a recovery Rs. 2500/-(for 
works costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more 
than Rs. 20 Crores) shall be made on per day basis in case of delay in 
submission of the monthly progress report. 

 
5.2 If the work(s) be delayed by:- 

(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or  
(vi) non-availability of stores, which are the responsibility of Government to 

supply or non-availability or break down of tools and Plant to be supplied or 
supplied by Government or 

(vii) any other cause which, in the absolute discretion of the Engineer-in-Charge 
is beyond the Contractor’s control. 
 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in Schedule 
‘F’ but shall nevertheless use constantly his best endeavours to prevent or make 
good the delay and shall do all that may be reasonably required to the satisfaction 
of the Engineer-in-Charge to proceed with the works. 
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5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority as 
indicated in Schedule ‘F’. The Contractor may also, if practicable, indicate in such 
a request the period for which extension is desired. 
 
5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and 
reasonable extension of time and reschedule the mile stones for completion of 
work. Such extension or rescheduling of the milestones shall be communicated to 
the Contractor by the authority as indicated in Schedule ‘F’ in writing, within 3 
months or 4 weeks of the date of receipt of such request respectively. Non 
application by the contractor for extension of time/ rescheduling of the milestones 
shall not be a bar for giving a fair and reasonable extension/ rescheduling of the 
milestones by the authority as indicated in Schedule ‘F’ and this shall be binding on 
the contractor. 
 
CLAUSE 6 
Measurements of work Done 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 
by measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained of 
all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative 
from time to time during the progress of the work and such measurements shall be 
signed and dated by the Engineer in-Charge and the contractor or their 
representatives in token of their acceptance. If the contractor objects to any of 
the measurements recorded, a note shall be made to that effect with reason and 
signed by both the parties.  
 
If for any reason the contractor or his authorized representative is not available 
and the work of recording measurements is suspended by the Engineer-in-Charge or 
his representative, the Engineer-in-Charge and the Department shall not entertain 
any claim from contractor for any loss or damages on this account. If the 
contractor or his authorized representative does not remain present at the time of 
such measurements after the contractor or his authorized representative has been 
given a notice in writing three (3) days in advance or fails to countersign or to 
record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his 
representative shall be deemed to be accepted by the Contractor. 
 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 



Page 35 of 136 
NIT for SITC of IP based CCTV Surveillance System at IIM Indore 
 

 

Method of measurement or any general or local custom. In the case of items which 
are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed 
method shall be followed. 
 
The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in charge of the work, before covering up 
or otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of measurement and shall not cover up 
and place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorized representative in charge of the work who 
shall within the aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of measurements without such 
notice having been given or the Engineer-in-Charge’s consent being obtained in 
writing, the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 
 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of any 
work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 
 
CLAUSE 6A 
Computerized Measurement Book 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine 
by measurement the value of work done in accordance with the contract. 
 
All measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement Book 
having pages of A-4 size as per the format of the department so that a complete 
record is obtained of all the items of works performed under the contract. 
 
All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorized 
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorized representative. After the necessary corrections made by 
the Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-
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in-Charge for the dated signatures by the Engineer-in- Charge and the contractor 
or their representatives in token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft computerized measurements, 
and submit to the department a computerized measurement book, duly bound, and 
with its pages machine numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no cutting 
or over-writing in the measurements would thereafter be allowed. If at all any 
error is noticed, the contractor shall have to submit a fresh computerized MB with 
its pages duly machine numbered and bound, after getting the earlier MB cancelled 
by the department. Thereafter, the MB shall be taken in the Divisional Office 
records, and allotted a number as per the Register of Computerised MBs. This 
should be done before the corresponding bill is submitted to the Division Office for 
payment. The contractor shall submit two spare copies of such computerized MB’s 
for the purpose of reference and record by the various officers of the department. 
 
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the “bill. Thereafter, this 
bill will be processed by the Division Office and allotted a number as per the 
computerized record in the same way as done for the measurement book meant for 
measurements. 
 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements/levels 
by the Engineer-in- Charge or his representative. 
 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items which 
are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available then a mutually agreed 
method shall be followed. 
 
The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in charge of the work before covering up 
or otherwise placing beyond the reach of checking and/or test checking the 
measurement of any work in order that the same may be checked and/or test 
checked and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of checking and/or test checking measurement and shall 
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not cover up and place beyond reach of measurement any work without consent in 
writing of the Engineer-in-Charge or his authorized representative in charge of the 
work who shall within the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach of  hecking and/or test 
checking measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed.  
 
Engineer-in-Charge or his authorized representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
by contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 
 
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment in 
the interim, on account of final bill shall not be considered as conclusive evidence 
as to the sufficiency of any work or material to which it relates nor shall it relieve 
the contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 
 
CLAUSE 7 
Payment on Intermediate Certificate to be Regarded as Advances 
 
No payment shall be made for work, estimated to cost Rs. Twenty thousand or less 
till after the whole of the work shall have been completed and certificate of 
completion given. For works estimated to cost over Rs. Twenty thousand, the 
interim or running account bills shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the format of the 
Department in triplicate on or before the date of every month fixed for the same 
by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net payment/ adjustment of 
advances for material collected, if any, since the last such payment is less than the 
amount specified in Schedule ‘F’, in which case the interim bill shall be prepared 
on the appointed date of the month after the requisite progress is achieved. 
Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be 
taken, where necessary, the requisite measurements of the work. In the event of 
the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare 
or cause to be prepared such bills in which event no claims whatsoever due to 
delays on payment including that of interest shall be payable to the contractor. 
Payment on account of amount admissible shall be made by the Engineer-In-charge 
certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-Charge. The amount 
admissible shall be paid by 10th working day after the day of presentation of the 
bill by the Contractor to the Engineer-in-Charge or his Asstt. Engineer together 
with the account of the material issued by the department, or dismantled 
materials, if any. In the case of works outside the headquarters of the Engineer- 
in-Charge, the period of ten working days will be extended to fifteen working days. 
In case of delay in payment of intermediate bills after 45 days of submission of bill 
by the contractor provided the bill submitted by the contractor found to be in 
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order, a simple interest @ 7.5% per annum shall be paid to the contractor from the 
date of expiry of prescribed time limit which will be compounded on yearly basis. 
 
All such interim payments shall be regarded as payment by way of advances against 
final payment only and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be rejected, removed, taken away and 
reconstructed or re-erected. Any certificate given by the Engineer-in-Charge 
relating to the work done or materials delivered forming part of such payment, 
may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials 
to which it relates is/are in accordance with the contract and specifications. Any 
such interim payment, or any part thereof shall not in any respect conclude, 
determine or affect in any way powers of the Engineer-in-Charge under the 
contract or any of such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract. 
 
Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 
 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
Asstt. Engineer to the effect that the work has been completed up to the level in 
question make interim advance payments without detailed measurements for work 
done (other than foundations, items to be covered under finishing items) up to 
lintel level (including sunshade etc.) and slab level, for each floor working out at 
75% of the assessed value. The advance payments so allowed shall be adjusted in 
the subsequent interim bill by taking detailed measurements thereof. 
 
Payments in composite Contracts 
In case of composite tenders, running payment for the major component shall be 
made by EE of major discipline to the main contractor. Running payment for minor 
component shall be made by the Engineer-in-Charge of the discipline of minor 
component directly to the main contractor. 
 
In case main contractor fails to make the payment to the contractor associated by 
him within 15 days of receipt of each running account payment, then on the 
written complaint of contractor associated for such minor component, Engineer in 
charge of minor component shall serve the show cause to the main contractor and 
if reply of main contractor either not received or found unsatisfactory, he may 
make the payment directly to the contractor associated for minor component as 
per the terms and conditions of the agreement drawn between main contractor 
and associate contractor fixed by him. Such payment made to the associate 
contractor shall be recovered by Engineer-in-charge of major or minor component 
from the next R/A/ final bill due to main contractor as the case may be. 
 
CLAUSE 8 
Completion Certificate and Completion Plans 
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Within ten days of the completion of the work, the contractor shall give notice of 
such completion to the Engineer-in-Charge and within thirty days of the receipt of 
such notice, the Engineer-in-Charge shall inspect the work and if there is no defect 
in the work, shall furnish the contractor with a final certificate of completion, 
otherwise a provisional certificate of physical completion indicating defects (a) to 
be rectified by the contractor and/or (b) for which payment will be made at 
reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall 
have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of 
the works as shall have been erected or constructed by the contractor(s) and 
cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts 
of the building, in, upon, or about which the work is to be executed or of which he 
may have had possession for the purpose of the execution; thereof, and not until 
the work shall have been measured by the Engineer-in-Charge. If the contractor 
shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 
as aforesaid and cleaning off dirt on or before the date fixed for the completion of 
work, the Engineer-in-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 
 
CLAUSE 8A 
Contractor to Keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing, colour washing, painting etc., on walls, floor, 
windows, etc shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises 
etc. where the work is done: without waiting for the actual completion of all the 
other items of work in the contract. In case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-Charge shall have the right to get this 
work done at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Engineer-in-Charge shall give ten days 
notice in writing to the contractor. 
 
CLAUSE 8B 
Completion Plans to be Submitted by the Contractor 
The contractor shall submit completion plan as required vide General 
Specifications for Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 
as applicable within thirty days of the completion of the work. 
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be 
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling 
of Rs.15,000 (Rs. Fifteen thousand only) as may be fixed by the Chief Engineer 
concerned and in this respect the decision of the Chief Engineer shall be final and 
binding on the contractor. 
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The contractor shall submit completion plan for water, sewerage and drainage line 
plan within thirty days of the completion of the work. 
 
In case, the contractor fails to submit the completion plan as aforesaid, , the 
department will get it done through other agency at his cost and actual expenses 
incurred plus Rs. 15,000/- for the same shall be recovered from the contractor. 
 
CLAUSE 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified 
in interim bills within three months of physical completion of the work or within 
one month of the date of the final certificate of completion furnished by the 
Engineer-in-Charge whichever is earlier. No further claims shall be made by the 
contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished. Payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible be made within the period 
specified hereinunder, the period being reckoned from the date of receipt of the 
bill by the Engineer-in-Charge or his authorized Asstt. Engineer, complete with 
account of materials issued by the Department and dismantled materials. 
(i) If the Tendered value of work is up to Rs. 45 lac :      2 
months 
(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 
 3 months 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore :     6 
months 
In case of delay in payment of final bills after prescribed time limit, a simple 
interest @ 7.5% per annum shall be paid to the contractor from the date of expiry 
of prescribed time limit which will be compounded on yearly basis, provided the 
final bill submitted by the contractor found to be in order. 
 
CLAUSE 9A 
Payment of Contractor’s Bills to Banks 
Payments due to the contractor may, if so desired by him, be made to his bank, 
registered financial, co-operative or thrift societies or recognized financial 
institutions instead of direct to him provided that the contractor furnishes to the 
Engineer-in-Charge (1) an authorization in the form of a legally valid document 
such as a power of attorney conferring authority on the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out 
as being due to him by Government or his signature on the bill or other claim 
preferred against Government before settlement by the Engineer-in-Charge of the 
account or claim by payment to the bank, registered financial, co-operative or 
thrift societies or recognized financial institutions. While the receipt given by such 
banks; registered financial, co-operative or thrift societies or recognized financial 
institutions shall constitute a full and sufficient discharge for the payment, the 
contractor shall whenever possible present his bills duly receipted and discharged 
through his bank, registered financial, co-operative or thrift societies or 
recognized financial institutions. 
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Nothing herein contained shall operate to create in favour of the bank; registered 
financial, co-operative or thrift societies or recognized financial institutions any 
rights or equities vis-a-vis the Director, IIM Indore. 
 
CLAUSE 10 
Materials supplied by IIM Indore-Deleted 
 
CLAUSE 10A 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the 
works other than those which are stipulated to be supplied by the Government. 
 
The contractor shall, at his own expense and without delay, supply to the 
Engineer-in- Charge samples of materials to be used on the work and shall get 
these approved in advance. All such materials to be provided by the Contractor 
shall be in conformity with the specifications laid down or referred to in the 
contract. The contractor shall, if requested by the Engineer-in-Charge furnish 
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. 
The Engineer-in-Charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing whether 
samples are approved by him or not. If samples are not approved, the Contractor 
shall forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh 
samples complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, approval of 
the Engineer-in-Charge shall be issued after the test results are received. 
 
The Contractor shall at his risk and cost submit the samples of materials to be 
tested or analyzed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis have been 
made and materials finally accepted by the Engineer-in-Charge. The Contractor 
shall not be eligible for any claim or compensation either arising out of any delay 
in the work or due to any corrective measures required to be taken on account of 
and as a result of testing of materials.  
 
The contractor shall, at his risk and cost, make all arrangements and shall provide 
all facilities as the Engineer-in-Charge may require for collecting, and preparing 
the required number of samples for such tests at such time and to such place or 
places as may be directed by the Engineer-in-Charge and bear all charges and cost 
of testing unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-in- Charge or his authorized representative shall at all 
times have access to the works and to all workshops and places where work is 
being prepared or from where materials, manufactured articles or machinery are 
being obtained for the works and the contractor shall afford every facility and 
every assistance in obtaining the right to such access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-Charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen 
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or arise to such materials. The Engineer-in-Charge shall also have full powers to 
require other proper materials to be substituted thereof and in case of default, the 
Engineer-in-Charge may cause the same to be supplied and all costs which may 
attend such removal and substitution shall be borne by the Contractor.  
 
The contractor shall at his own expense, provide a material testing lab at the site 
for conducting routine field tests. The lab shall be equipped at least with the 
testing equipment as specified in schedule F. 
 
CLAUSE 10B 
Secured Advance on Non-perishable Materials 
(i) The contractor, on signing an indenture in the form to be specified by the 
Engineer-inCharge, shall be entitled to be paid during the progress of the 
execution of the work up to 90% of the assessed value of any materials which are in 
the opinion of the Engineer-in-Charge non-perishable, non-fragile and non-
combustible and are in accordance with the contract and which have been brought 
on the site in connection therewith and are adequately stored and/or protected 
against damage by weather or other causes but which have not at the time of 
advance been incorporated in the works. When materials on account of which an 
advance has been made under this sub-clause are incorporated in the work, the 
amount of such advance shall be recovered/deducted from the next 
payment made under any of the clause or clauses of this contract. 
 
Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Engineer-in-Charge provided the 
contractor provides a comprehensive insurance cover for the full cost of such 
materials. The decision of the Engineer- in-Charge shall be final and binding on the 
contractor in this matter. No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 
 
Mobilisation Advance 
(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence 
the work. Such advance shall be in two or more installments to be determined by 
the Engineer-in- Charge at his sole discretion. The first installment of such advance 
shall be released by the Engineer-in-charge to the contractor on a request made by 
the contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer- in- Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the 
entire satisfaction of the Engineer-in-Charge. 
 
Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount 
of advance and valid for the contract period. This (Bank Guarantee from Scheduled 
Bank for the amount equal to 110% of the balance amount of advance) shall be 
kept renewed from time to time to cover the balance amount and likely period of 
complete recovery Provided always that provision of Clause 10 B (ii) shall be 
applicable only when so provided in ‘Schedule F’. 
 
Plant Machinery & Shuttering Material Advance 
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(iii) An advance for plant, machinery & shuttering material required for the work 
and brought to site by the Contractor may be given if requested by the contractor 
in writing within one month of bringing such plant and machinery to site. Such 
advance shall be given on such plant and machinery which in the opineon of the 
Engineer-in-charge will add to the expeditious execution of work and improve the 
quality of work. The amount of advance shall be restricted to 5% percent of the 
tender value. In the case of new plant and equipment to be purchased for the 
work, the advance shall be restricted to 90% of the price of such new plant and 
equipment paid by the contractor for which the contractor shall produce evidence 
satisfactory to the Engineer-in-Charge. In the case of second hand and used plants 
and equipment, the amount of such advance shall be limited to 50% of the 
depreciated value of plant and equipment as may be decided by the Engineer-in-
Charge. The contractor shall, if so required by the Engineer-in-Charge, submit the 
statement of value of such old plant and equipment duly approved by a Registered 
Valuer recognized by the Central Board of Direct Taxes under the Income- Tax Act, 
1961. No such advance shall be paid on any plant and equipment of perishable 
nature and on any plant and equipment of a value less than Rs. 50,000/- Seventy 
five per cent of such amount of advance shall be paid after the plant & equipment 
is brought to site and balance twenty five percent on successfully commissioning 
the same. 
 
Leasing of equipment shall be considered at par with purchase of equipment and 
shall be covered by tripartite agreement with the following: 
1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 
2. Engineer in Charge, and 
3. The contractor. 
 
This advance shall further be subject to the condition that such plant and 
equipment (a) are considered by the Engineer-in-Charge to be necessary for the 
works; (b) and are in working order and are maintained in working order; (c) 
hypothecated to the Government as specified by the Engineer-in-Charge before the 
payment of advance is released. The contractor shall not be permitted to remove 
from the site such hypothecated plant and equipment without the prior written 
permission of the Engineerin- Charge. The contractor shall be responsible for 
maintaining such plant and equipment in good working order during the entire 
period of hypothecation failing which such advance shall be entirely recovered in 
lump sum. For this purpose, steel scaffolding and form work shall be treated as 
plant and equipment. 
 
The contractor shall insure the Plant and Machinery for which mobilization advance 
is sought and given, for a sum sufficient to provide for their replacement at site. 
Any amounts not recovered from the insurer will be borne by the contractor.  
 
Interest & Recovery 
(iv) The mobilization advance and plant and machinery advance in (ii) & (iii) above 
bear simple interest at the rate of 10 per cent per annum and shall be calculated 
from the date of payment to the date of recovery, both days inclusive, on the 
outstanding amount of advance. Recovery of such sums advanced shall be made by 
the deduction from the contractors bills commencing after first ten per cent of the 



Page 44 of 136 
NIT for SITC of IP based CCTV Surveillance System at IIM Indore 
 

 

gross value of the work is executed and paid, on pro-rata percentage basis to the 
gross value of the work billed beyond 10% in such a way that the entire advance is 
recovered by the time eighty per cent of the gross value of the contract is 
executed and paid, together with interest due on the entire outstanding amount up 
to the date of recovery of the installment. 
 
(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the 
period mentioned in (ii) and (iii) for request by the contractor in writing for grant 
of mobilization advance and plant and equipment advance may be extended in the 
discretion of the Engineer-in-Charge. 
 
CLAUSE 10C 
Payment on Account of Increase in Prices/Wages due to Statutory Order(s) 
 
If after submission of the tender, the price of any material incorporated in the 
works (excluding the materials covered under Clause 10CA and not being a 
material supplied from the Engineer-in-Charge’s stores in accordance with Clause 
10 thereof) and/or wages of labour increases as a direct result of the coming into 
force of any fresh law, or statutory rule or order (but not due to any changes of 
rate in sales tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages 
prevailing at the time of the last stipulated date of receipt of tenders including 
extensions, if any, for the work during contract period including the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause 2, then the amount of the contract shall accordingly be varied 
and provided further that any such increase shall be limited to the price/wages 
prevailing at the time of updated stipulated date of completion considering effect 
of extra work (extra time to be calculated on prorata basis only as cost of extra 
work x stipulated period/tendered amount). 
 
If after submission of the tender, the price of any material incorporated in the 
works (excluding the materials covered under Clause 10CA and not being a 
material supplied from the Engineer-in-Charge’s stores in accordance with Clause 
10 thereof) and/or wages of labour as prevailing at the time of last stipulated date 
of receipt of tender including extensions, if any, is decreased as a direct result of 
the coming into force of any fresh law or statutory rules or order (but not due to 
any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), 
Government shall in respect of materials incorporated in the works (excluding the 
materials covered under Clause 10CA and not being material supplied from the 
Engineer-in-Charge’s stores in accordance with Clause 10 hereof) and/or labour 
engaged on the execution of the work after the date of coming into force of such 
law statutory rule or order be entitled to deduct from the dues of the contractor, 
such amount as shall be equivalent to the difference between the prices of the 
materials and/or wages as prevailed at the time of the last stipulated date for 
receipt of tenders including extensions if any for the work and the prices of 
materials and/or wages of labour on the coming into force of such law, statutory 
rule or order. This will be applicable for the contract period including the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause 2. 
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Engineer-in-Charge may call books of account and other relevant documents from 
the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. 
 
The contractor shall, within a reasonable time of his becoming aware of any 
alteration in the price of any such materials and/or wages of labour, give notice 
thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition together with all information relating thereto which he may be in 
position to supply. 
 
For this purpose, the labour component of the work executed during period under 
consideration shall be the percentage as specified in Schedule F, of the value of 
work done during that period and the increase/decrease in labour shall be 
considered on the minimum daily wages in rupees of any unskilled adult male 
mazdoor, fixed under any law, statutory rule or order. 
 
CLAUSE 10 CA 
Payment due to variation in prices of materials after receipt of tender 
 
If after submission of the tender, the price of materials specified in Schedule F 
increases/ decreases beyond the base price(s) as indicated in Schedule F for the 
work, then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of Contract 
including the justified period extended under the provisions of Clause 5 of the 
Contract without any action under Clause 2. 
 
However for work done/during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on pro-rata basis 
only as cost of extra work x stipulated period/tendered cost). 
 
The increase/decrease in prices of cement, steel reinforcement, structural steel 
and POL shall be determined by the Price indices issued by the Director General, 
CPWD. For other items provided in the Schedule ‘F’, this shall be determined by 
the All India Wholesale Price Indices of materials as published by Economic Advisor 
to Government of India, Ministry of Commerce and Industry. Base price for cement, 
steel reinforcement, structural steel and POL shall be as issued under the authority 
of Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad 
& Ghaziabad and for other places as issued under the authority of Zonal Chief 
Engineer, CPWD and base price of other materials issued by concerned Zonal chief 
Engineer and as indicated in Schedule ‘F’. In case, price index of a particular 
material is not issued by Ministry of Commerce and Industry, then the price index 
of nearest similar material as indicated in Schedule ‘F’ shall be followed. 
The amount of the contract shall accordingly be varied for all such materials and 
will be worked out as per the formula given below for individual material:- 
Adjustment for component of individual material 
 

V = P x Q x  
 

where, 

C1-C10 

C10 
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V = Variation in material cost i.e. increase or decrease in the amount of 

rupees to be paid or recovered. 
P = Base Price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer and as indicated in Schedule "F". 
 

For Projects and Original Works 
Q = Quantity of material brought at site for bonafide use in the works 

since previous bill excluding any such quantity consumed in the 
deviated quantity of items beyond deviation limit and extra 
/substituted item, paid/to be paid at rates derived on the basis of 
market rate under clause 12.2. 

 
For Maintenance Works 
Q = Quantity of material brought at site for bonafide use in the works 

since previous bill including any such quantity consumed in the 
deviated quantity of items beyond deviation limit paid at agreement 
rate and extra /substituted item being scheduled items, but 
excluding non schedule extra /substituted item paid/to be paid at 
market rate under clause 12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel 
and POL as issued by the DG, CPWD and corresponding to the time of 
base price of respective material indicated in Schedule ‘F’. For other 
items, if any, provided in Schedule ‘F’, All India Wholesale Price 
Index for the material as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce and 
corresponding to the time of base price of respective material 
indicated in Schedule ‘F’. 

 
CI = Price index for cement, steel reinforcement bars, structural steel 

and POL as issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule ‘F’, All 
India Wholesale Price Index for the material for period under 
consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce. 

Note: (i) In respect of the justified period extended under the provisions 
of clause 5 of the contract without any action under clause 2, the 
index prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on 
prorata basis only as cost of extra work x stipulated period/ tendered 
cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of Materials covered in this Clause.  
 
(ii) If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, 
then amount of escalation if paid earlier on such excess quantity of 
material shall be recovered on the basis of cost indices as applied at 
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the time of payment of escalation or as prevailing at the time of 
effecting recovery, whichever is higher. 

(iii) Cement mentioned wherever in this clause includes Cement 
component used in RMC brought at site from outside approved RMC 
plants, if any. 

(iv) The date wise record of ready mix concrete shall be kept in a 
register and the cement consumption for the same shall be calculated 
accordingly. 

(v) If built-up steel items are brought at site from workshop, then the 
variation shall be paid for the structural steel up to the period when 
the built up item/finished product is brought at site. 

 
CLAUSE 10 CC 
Payment due to Increase/Decrease in Prices/Wages (excluding materials 
covered under clause 10 CA) after Receipt of Tender for Works 
If the prices of materials (not being materials supplied or services rendered at 
fixed prices by the department in accordance with clause 10 & 34 thereof) and/or 
wages of labour required for execution of the work increase, the contractor shall 
be compensated for such increase as per provisions detailed below and the amount 
of the contract shall accordingly be varied, subject to the condition that that such 
compensation for escalation in prices and wages shall be available only for the 
work done during the stipulated period of the contract including the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause 2. However, for the work done during the justified period 
extended as above, the compensation as detailed below will be limited to 
prices/wages prevailing at the time of updated stipulated date of completion 
considering the effect of extra work ( extra time to be calculated on pro-rata basis 
only as cost of extra work x stipulated period/tendered cost).No such 
compensation shall be payable for a work for which the stipulated period of 
completion is equal to or less than the time as specified in Schedule F. Such 
compensation for escalation in the prices of materials and labour, when due, shall 
be worked out based on the following provisions:- 
(i) The base date for working out such escalation shall be the last stipulated date 
of receipt of tenders including extension, if any. 
 
(ii) The cost of work on which escalation will be payable shall be reckoned as 
below : 

(a) Gross value of work done up to this quarter :    (A) 
(b) Gross value of work done up to the last quarter :    (B) 
(c) Gross value of work done since previous quarter(A-B) ;  (C) 
(d) Full assessed value of Secured Advance (excluding materials  
Covered under Clause 10 CA) fresh paid in this quarter :  (D) 
(e) Full assessed value of Secured Advance (excluding materials  
Covered under Clause 10 CA) recovered in this quarter :   (E) 
(f) Full assessed value of Secured Advance for which escalation  
Payable in this quarter (D-E):       (F) 
(g) Advance payment made during this quarter:    (G) 
(h) Advance payment recovered during this quarter:    (H) 
(i) Advance payment for which escalation is payable 
 in this Quarter(G-H):        (I) 
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(j) Extra items/deviated quantities of items paid as per Clause 12 
Based on prevailing market rates during this quarter:   (J) 

 
Then,  M = C+F+I-J 

N = 0.85 M 
(k) Less cost of material supplied by the department as per  
Clause 10 and recovered during the quarter     (K) 
(l) Less cost of services rendered at fixed charges as per Clause 
34 and recovered during the quarter      (L) 
 
Cost of work for which escalation is applicable: 

W = N - (K + L) 
(iii) Components for materials (except cement, reinforcement bars, 
structural steel, POL or other materials covered under clause 10 CA) labour, 
etc. shall be pre-determined for every work and incorporated in the 
conditions of contract attached to the tender papers included in Schedule 
‘F’. The decision of the Engineer-in-Charge in working out such percentage 
shall be binding on the contractors. 
(iv) The compensation for escalation for other materials (excluding cement, 
reinforcement bars, structural steel, POL or other materials covered under 
clause 10 CA) shall be worked as per the formula given below:- 
(a) Adjustment for civil component (except cement, structural steel, 
reinforcement bars, POL and other materials covered under clause 10CA) / 
electrical component of construction ‘Materials’ 
Vm = Variation in material cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered. 
W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 

10CC. 
Xm = Component of ‘materials’ (except cement, structural steel, 
reinforcement bars POL and other materials covered under clause10CA) 
expressed as percent of the total value of work. 
Ml = All India Wholesale Price Index for civil component/electrical 
component* of construction material as worked out on the basis of All India 
Wholesale Price Index for Individual Commodities/ Group Items for the 
period under consideration as published by Economic Advisor to Govt. of 
India, Ministry of Industry & Commerce and applying weightages to the 
Individual Commodities/Group Items. (In respect of the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause 2, the index prevailing at the time of updated stipulated date 
of completion considering the effect of extra work (extra time to be 
calculated on prorata basis only as cost of extra work x stipulated 
period/tendered cost, shall be considered.) 
Mlo = All India Wholesale Price Index for civil component/electrical 
component* of construction material as worked out on the basis of All India 
Wholesale Price Index for Individual Commodities/Group Items valid on the 
last stipulated date of receipt of tender including extension, if any, as 
published by the Economic Advisor to Govt. of India, Ministry of Industry & 
Commerce and applying weightages to the Individual Commodities/Group 
items. 

*Note: relevant component only will be applicable. 
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(v) The following principles shall be followed while working out the indices 
mentioned in para 

(iv) above. 
(a) The compensation for escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost of work done as per bills paid during the three 
calendar months of the said quarter. The dates of preparation of bills as finally 
entered in the Measurement Book by the Assistant Engineer/ date of submission of 
bill finally by the contractor to the department in case of computerised 
measurement books shall be the guiding factor to decide the bills relevant to the 
quarterly interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which tender was accepted) and 
thereafter at three months’ interval. At the time of completion of the work, the 
last period for payment might become less than 3 months, depending on the actual 
date of completion.  
 
(b) The index (MI/FI etc.) relevant to any quarter/period for which such 
compensation is paid shall be the arithmetical average of the indices relevant to 
the three calendar months. If the period up to date of completion after the 
quarter covered by the last such installment of payment, is less than three months, 
the index Ml and Fl shall be the average of the indices for the months falling within 
that period.  
 
(vi) The compensation for escalation for labour shall be worked out as per the 
formula given 
below:- 
VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be 
paid or recovered. 
W : Value of work done, worked out as indicated in sub-para (ii) above. 
Y : Component of labour expressed as a percentage of the total value of the work. 
LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 
law, statutory rule or order as applicable on the last date of the quarter previous 
to the one under consideration. (In respect of the justified period extended under 
the provisions of clause 5 of the contract without 
any action under clause 2, the minimum wage prevailing on the last date of 
quarter previous to the quarter pertaining to updated stipulated date of 
Completion considering the effect of extra work (extra time to be calculated on 
prorata basis only as cost of extra work x stipulated period/tendered 
cost, shall be considered.) 
Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as on the last stipulated date of receipt of 
tender including extension, if any. 
 
(vii) The following principles will be followed while working out the compensation 

as per subpara (vi) above. 
(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) 
above shall be the higher of the wage notified by Government of India, Ministry of 
Labour and that notified by the local administration both relevant to the place of 
work and the period of reckoning.  
(b) The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials is paid under this clause. If 



Page 50 of 136 
NIT for SITC of IP based CCTV Surveillance System at IIM Indore 
 

 

such revision of minimum wages takes place during any such quarterly intervals, 
the escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters; 
(c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled adult male 
mazdoor alone shall form the basis for working out the escalation compensation 
payable on the labour component.  
(viii) In the event the price of materials and/or wages of labour required for 
execution of the work decrease/s, there shall be a downward adjustment of the 
cost of work so that such price of materials and/or wages of labour shall be 
deductible from the cost of work under this contract and in this regard the formula 
herein before stated under this Clause 10CC shall mutatis mutandis apply, provided 
that:  
(a) no such adjustment for the decrease in the price of materials and/or wages of 
labour aforementioned would be made in case of contracts in which the stipulated 
period of completion of the work is equal to or less than the time as specified in 
Schedule ‘F’. 
(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure 
by which the provision of this sub-clause shall be implemented from time to time 
and the decision of the Engineer-in-Charge in this behalf shall be final and binding 
on the contractor. 
 
(ix) Provided always that:- 
(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will 
not be applicable but provisions of clause 10CA will be applicable. 
(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C 
and 10CA will become applicable. 
Note: Updated stipulated date of completion (period of completion plus extra time 
for extra work for compensation under clause 10C, 10CA and 10CC, the factor of 
1.25 taken into account for calculating the extra time under clause 12.1 for extra 
time shall not be considered while calculating the updated stipulated date of 
completion for this purpose in clause 10C, clause 10CA, and clause 10CC. 
 
CLAUSE 10 D 
Dismantled Material Govt. Property 
The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as Government’s property and such 
materials shall be disposed off to the best advantage of Government according to 
the instructions in writing issued by the Engineer-in-Charge. 
 
CLAUSE 11 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work signed by the Engineer-in-Charge and the contractor 
shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the 
standard specifications of Central Public Works Department specified in Schedule 
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‘F’ or in any Bureau of Indian Standard or any other, published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the 
contract.  
The contractor shall comply with the provisions of the contract and with the care 
and diligence execute and maintain the works and provide all labour and materials, 
tools and plants including for measurements and supervision of all works, 
structural plans and other things of temporary  or permanent nature required for 
such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract. The Contractor shall take full 
responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 
 
 
CLAUSE 12 : 
Deviations/Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the 
progress of the work, and (ii) to omit a part of the works in case of non-availability 
of a portion of the site or for any other reasons and the contractor shall be bound 
to carry out the works in accordance with any instructions given to him in writing 
signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed 
to do in the manner specified above as part of the works, shall be carried out by 
the contractor on the same conditions in all respects including price on which he 
agreed to do the main work except as hereafter provided. 
The completion cost of any agreement for Maintenance works including works of 
upgradation, aesthetic, special repair, addition/ alteration shall not exceed 1.25 
times of Tendered amount. 
 
12.1 The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value sum being ordered, be 
extended, if requested by the contractor, as follows : 
(i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus 
(ii) 25% of the time calculated in (i) above or such further additional time as may 
be considered reasonable by the Engineer-in-Charge. 
 
12.2 A. For Project and original works: 
 
Deviation, Extra Items and Pricing 
In the case of extra item(s) (items that are completely new, and are in addition to 
the items contained in the contract), the contractor may within fifteen days of 
receipt of order or occurrence of the item(s) claim rates, supported by proper 
analysis, for the work and the engineer-in-charge shall within prescribed time limit 
of the receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be paid in accordance with the rates 
so determined. 
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B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: In the case of Extra Item(s) being the schedule items (Delhi 
Schedule of Rates items), these shall be paid as per the schedule rate plus cost 
index (at the time of tender) plus/minus percentage above/ below quoted contract 
amount. 
 
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be 
made as per the prevailing market rate. 

A. For Project and original works: 
Deviation, Substituted Items, Pricing 
In the case of substituted items (items that are taken up with partial substitution 
or in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as 
mentioned in the following para. 
 
(a) If the market rate for the substituted item so determined is more than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item (to be 
substituted) so increased to the extent of the difference between the market rates 
of substituted item and the agreement item (to be substituted). 
 
(b) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item (to be 
substituted) so decreased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: In the case of Substitute Item(s) being the schedule items 
(Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus 
cost index (at the time of tender) plus/minus percentage above/ below quoted 
contract amount. Payment of Substitute in case of non-schedule items (Non-DSR 
items) shall be made as per the prevailing market rate. 
 
Deviation, Deviated Quantities, Pricing 
A. For Project and original works: 
In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within fifteen 
days of receipt of order or occurrence of the excess, claim revision of the rates, 
supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the 
schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be paid in accordance with the rates 
so determined. 
B. For Maintenance works including works of upgradation, aesthetic, special 
repair, addition/ alteration: 
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In the case of contract items, which exceed the limits laid down in schedule F, the 
contractor shall be paid rates specified in the schedule of quantities.  
The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) 
and Deviated Quantities of contract items are as under: 
(i) If the Tendered value of work is up to Rs. 45 lac :    30 days. 
(ii) If the Tendered value of work is more than Rs 45 lac and up to Rs. 2.5 Crore : 
           45 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore :   60 days. 
 
12.3 A. For Project and original works: 
The provisions of the preceding paragraph shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule F, and the 
Engineer-in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the rates for the 
work in question within one month of the expiry of the said period of fifteen days 
having regard to the market rates. 
B. For Maintenance works including works of upgradation, aesthetic, special 
repair, addition/ alteration: 
In case of decrease in the rates prevailing in the market of items for the work in 
excess of the limits laid down in Schedule F, the Engineer-in-Charge shall after 
giving notice to the contractor within one month of occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days of 
the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market 
rates. 
 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, 
an up to date account giving complete details of all claims for additional payments 
to which the contractor may consider himself entitled and of all additional work 
ordered by the Engineer-in-Charge which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right. 
However, the Chief Engineer may authorise consideration of such claims on merits. 
 
12.5 For the purpose of operation of Schedule “F”, the following works shall be 
treated as works relating to foundation unless & otherwise defined in the contract: 
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 
level whichever is lower. 
(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed 
level. 
(iii) For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/ tanks and other elevated structures : All works up to 1.2 metres above 
the ground level. 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 
1.2 metres above the ground level. 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 
(vi) For Roads, all items of excavation and filling including treatment of sub base. 
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12.6 Any operation incidental to or necessarily has to be in contemplation of 
tenderer while filing. tender, or necessary for proper execution of the item 
included in the Schedule of quantities or in the schedule of rates mentioned above, 
whether or not, specifically indicated in the description of the item and the 
relevant specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be. 
Nothing extra shall be admissible for such operations. 
 
CLAUSE 13 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 
If at any time after acceptance of the tender, Engineer-in-charge shall decide to 
abandon or reduce the scope of the works for any reason whatsoever and hence 
not require the whole or any part of the works to be carried out, the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly in the matter. The contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the works in full 
but which he did not derive in consequence of the foreclosure of the whole or part 
of the works. 
 
The contractor shall be paid at contract rates, full amount for works executed at 
site and, in addition, a reasonable amount as certified by the Engineer-in-Charge 
for the items hereunder mentioned which could not be utilized on the work to the 
full extent in view of the foreclosure; 
(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 
(ii) Government shall have the option to take over contractor’s materials or any 
part thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the work) 
provided, however Government shall be bound to take over the materials or such 
portions thereof as the contractor does not desire to retain. For materials taken 
over or to be taken over by Government, cost of such materials as detailed by 
Engineer-in- Charge shall be paid. The cost shall, however, take into account 
purchase price, cost of transportation and deterioration or damage which may 
have been caused to materials whilst in the custody of the contractor. 
 
(iii) If any materials supplied by Government are rendered surplus, the same 
except normal wastage shall be returned by the contractor to Government at rates 
not exceeding those at which these were originally issued, less allowance for any 
deterioration or damage which may have been caused whilst the materials were in 
the custody of the contractor. 
In addition, cost of transporting such materials from site to Government stores, if 
so required by Government, shall be paid. 
 
(iv) Reasonable compensation for transfer of T & P from site to contractor’s 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be payable. 
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(v) Reasonable compensation for repatriation of contractor’s site staff and 
imported labour to the extent necessary. 
 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 
of account, wage books, time sheets and other relevant documents and evidence 
as may be necessary to enable him to certify the reasonable amount payable under 
this condition. 
 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 
2% of the cost of the work remaining incomplete on the date of closure, i.e. total 
stipulated cost of the work as per accepted tender less the cost of work actually 
executed under the contract and less the cost of contractor’s materials at site 
taken over by the Government as per item (ii) above. Provided always that against 
any payments due to the contractor on this account or otherwise, the Engineer-in-
Charge shall be entitled to recover or be credited with any outstanding balances 
due from the contractor for advance paid in respect of any tool, plants and 
materials and any other sums which at the date of termination were recoverable 
by the Government from the contractor under the terms of the contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable 
@ 0.5% of cost of work remaining incomplete on date of closure i.e. total 
stipulated cost of the work less the cost of work actually executed under the 
contract shall be payable. 
 
Clause 14 
Carrying out part work at risk & cost of contractor 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part 
of the work with due diligence and continues to do so even after a notice in writing 
of 7 days in this respect from the Engineer-in-Charge; or 
(ii) Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 7 days 
even after a notice in writing is given in that behalf by the Engineer-in-Charge; or 
Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge. 
 
The Engineer- in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Government, by a notice in writing to take the 
part work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 
 
(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or 
 
(b) Carry out the part work / part incomplete work of any item(s) by any means at 
the risk and cost of the contractor. 
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from 
the contractor for completion of the part work/ part incomplete work of any 
item(s) taken out of his hands and execute at the risk and cost of the contractor, 
the liability of contractor on account of loss or damage suffered by Government 
because of action under this clause shall not exceed 10% of the tendered value of 
the work.  
 
In determining the amount, credit shall be given to the contractor with the value 
of work done in all respect in the same manner and at the same rate as if it had 
been carried out by the original contractor under the terms of his contract, the 
value of contractor's materials taken over and incorporated in the work and use of 
plant and machinery belonging to the contractor. The certificate of the Engineer-
in-Charge as to the value of work done shall be final and conclusive against the 
contractor provided always that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the department are less than the amount payable to the contractor at 
his agreement rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by Government in completing 
the part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by Government as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to Government in 
law or per as agreement be recovered from any money due to the contractor on 
any account, and if such money is insufficient, the contractor shall be called upon 
in writing and shall be liable to pay the same within 30 days.  
 
If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 
 
CLAUSE 15 
Suspension of Work 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend the 
progress of the works or any part thereof for such time and in such manner as the 
Engineer-in-Charge may consider necessary so as not to cause any damage or injury 
to the work already done or endanger the safety thereof for any of the following 
reasons:  
(a) on account of any default on the part of the contractor or; 
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(b) for proper execution of the works or part thereof for reasons other than the 
default of the contractor; or 
(c) for safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Engineer-in- Charge. 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
(a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of items of 
work for which a separate period of completion is specified in the contract and of 
which the suspended work forms a part, and; 
 
(b) If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in- Charge may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim supported by 
details to the Engineer-in-Charge within fifteen days of the expiry of the period of 
30 days. 
 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is ordered 
for reason (a) in subpara (i) above, the contractor may after receipt of such order 
serve a written notice on the Engineer-in-Charge requiring permission within 
fifteen days from receipt by the Engineerin-Charge of the said notice, to proceed 
with the work or part thereof in regard to which progress has been suspended and 
if such permission is not granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the works as an omission of 
such part by Government or where it affects whole of the works, as an 
abandonment of the works by Government, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer-in-Charge. 
In the event of  the contractor treating the suspension as an abandonment of the 
contract by Government, he shall have no claim to payment of any compensation 
on account of any profit or 
advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to 
cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within 30 days of the expiry of the 
period of 3 months.  
 
CLAUSE 15 A 
Compensation in case of Delay of Supply of Material by Govt.-Deleted 
 
This clause 15 A will not be applicable for works where no material is stipulated. 
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CLAUSE 16 
Action in case Work not done as per Specifications 
All works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of the 
Engineer-lncharge, his authorized subordinates in charge of the work and all the 
superior officers, officer of the Quality Assurance Unit of the Department or any 
organization engaged by the Department for Quality Assurance and of the Chief 
Technical Examiner’s Office, and the contractor shall, at all times, during the 
usual working hours and at all other times at which reasonable notice of the visit 
of such officers has been given to the contractor, either himself be present to 
receive orders and instructions or have a responsible agent duly accredited in 
writing, present for that purpose. Orders given to the Contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor 
himself. 
 
If it shall appear to the Engineer-in-charge or his authorized subordinates incharge 
of the work or to the Chief Engineer in charge of Quality Assurance or his 
subordinate officers or the officers of the organization engaged by the Department 
for Quality Assurance or to the Chief Technical Examiner or his subordinate 
officers, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of 
the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract, the contractor shall, on demand in writing 
which shall be made within twelve months (six months in the case of work costing 
Rs. 10 Lac and below except road work) of the completion of the work from the 
Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in 
part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at 
his own charge and cost. In the event of the failing to do so within a period 
specified by the Engineer-in- Charge in his demand aforesaid, then the contractor 
shall be liable to pay compensation at the same rate as under clause 2 of the 
contract (for non-completion of the work in time) for this default.  
 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule ‘F’ may consider reasonable during the preparation 
of on account bills or final bill if the item is so acceptable without detriment to 
the safety and utility of the item and the structure or he may reject the work 
outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the 
same will be final and binding on the contractor  
 
CLAUSE 17 
Contractor Liable for Damages, defects during defect liability period 
If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post 
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or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 
on which the work or any part is being executed, or if any damage shall happen to 
the work while in progress, from any cause whatever or if any defect, shrinkage or 
other faults appear in the work within twelve months (six months in the case of 
work costing Rs. Ten lacs and below except road work)  after a certificate final or 
otherwise of its completion shall have been given by the Engineer-in-Charge as 
aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same 
good at his own expense or in default the Engineer-in-Charge cause the same to be 
made good by other workmen and deduct the expense from any sums that may be 
due or at any time thereafter may become due to the contractor, or from his 
security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 
The security deposit of the contractor shall not be refunded before the expiry of 
twelve months (six months in the case of work costing Rs. Ten lacs and below 
except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is 
later. Provided that in the case of road work, if in the opinion of the Engineer-in-
Charge, half of the security deposit is sufficient, to meet all liabilities of the 
contractor under this contract, half of the security deposit will be refundable after 
six months and the remaining half after twelve months of the issue of the said 
certificate of completion or till the final bill has been prepared and passed 
whichever is later.  
 
In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of 
final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier.  
 
CLAUSE 18 
Contractor to Supply Tools & Plants etc. 
The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in-Charge’s stores), machinery, tools & plants as specified in schedule F. 
In addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying with 
the requirements of the Engineer-in-Charge as to any matter as to which under 
these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing 
and assisting the measurement for examination at any time and from time to time 
of the work or materials. Failing his so doing, the same may be provided by the 
Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise 
and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof.  
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CLAUSE 18 A 
Recovery of Compensation paid to Workmen 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of 
the Workmen’s Compensation Act, 1923, Government is obliged to pay 
compensation to a workman employed by the contractor, in execution of the 
works, Government will recover from the contractor, the amount of the 
compensation so paid; and, without prejudice to the rights of the Government 
under sub-section (2) of Section 12, of the said Act, Government shall be at liberty 
to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by Government to the contractor whether under this 
contract or otherwise. Government shall not be bound to contest any claim made 
against it under sub-section (1) of Section 12, of the said Act, except on the 
written request of the contractor and upon his giving to Government full security 
for all costs for which Government might become liable in consequence of 
contesting such claim. 
 
CLAUSE 18 B 
Ensuring Payment and Amenities to Workers if Contractor fails 
ln every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, Government is obliged to pay any amounts of wages 
to a workman employed by the contractor in execution of the works, or to incur 
any expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the C.P.W.D. 
Contractor’s Labour Regulations, or under the Rules framed by Government from 
time to time for the protection of health and sanitary arrangements for workers 
employed by C.P.W.D. Contractors, Government will recover from the contractor, 
the amount of wages so paid or the amount of expenditure so incurred; and 
without prejudice to the rights of the Government under sub-section(2) of Section 
20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, Government shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by 
Government to the contractor whether under this contract or otherwise 
Government shall not be bound to contest any claim made against it under sub-
section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on 
the written request of the contractor and upon his giving to the Government full 
security for all costs for which Government might become liable in contesting such 
claim. 
 
CLAUSE 19 
Labour Laws to be complied by the Contractor 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986.  
 
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
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Any failure to fulfil these requirements shall attract the penal provisions of this 
contract arising out of the resultant non-execution of the work. 
 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 
CLAUSE 19 B 
Payment of Wages 
Payment of wages: 
(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D. 
Contractor’s Labour Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 
 
(ii) The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
including any labour engaged by his sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 
 
(iii) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with the Central Public Works Department 
contractor’s Labour Regulations made by Government from time to time in regard 
to payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorizedly made, maintenance of wage books or wage 
slips, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable.  
 
(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the 
moneys due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-fulfilment 
of the conditions of the contract for the benefit of the workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by 
their terms of the contract or non-observance of the Regulations. 
 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 
 
In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time 
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are inclusive of wages for the weekly day of rest, the question of extra payment 
for weekly holiday would not arise. 
(v) The contractor shall comply with the provisions of the Payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 
1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made 
thereunder from time to time. 
 
(vi) The contractor shall indemnify and keep indemnified Government against 
payments to be made under and for the observance of the laws aforesaid and the 
C.P.W.D. Contractor’s Labour Regulations without prejudice to his right to claim 
indemnity from his sub-contractors. 
(vii) The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 
 
(viii) Whatever is the minimum wage for the time being, or if the wage payable is 
higher than such wage, such wage shall be paid by the contractor to the workmen 
directly without the intervention of Jamadar and that Jamadar shall not be 
entitled to deduct or recover any amount from the minimum wage payable to the 
workmen as and by way of commission or otherwise. 
 
(ix) The contractor shall ensure that no amount by way of commission or otherwise 
is deducted or recovered by the Jamadar from the wage of workmen. 
 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per C.P.W.D. Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 
Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at 
liberty to make arrangement and provide facilities as aforesaid and recover the 
costs incurred in that behalf from the contractor. 
 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge, a 
true statement showing in respect of the second half of the preceding month and 
the first half 
of the current month respectively:- 
(1) the number of labourers employed by him on the work, 
(2) their working yours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fornight showing the circumstances 
under which they happened and the extent of damage and injury caused by them, 
and 
(5) the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them. 
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Failing which the contractor shall be liable to pay to Government, a sum not 
exceeding Rs.200/- for each default or materially incorrect statement. The 
decision of the Executive Engineer shall be final in deducting from any bill due to 
the contractor, the amount levied as fine and be binding on the contractor. 
 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by Government from time 
to time for the protection of health and sanitary arrangements for workers 
employed by the Central Public Works Department and its contractors. 
 
CLAUSE 19 F 
Leave and pay during leave shall be regulated as follows:- 
 
1. Leave : 
(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day, 
(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
 
2. Pay : 
(i) in the case of delivery - leave pay during maternity leave will be at the rate of 
the women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater. 
 
(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such 
miscarriage.  
 
3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the 
date on which she proceeds on leave. 
 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix -I and II, and the same shall be kept at the place of 
work. 
 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Central Public Works Department, Contractor’s Labour 
Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and’ Rules which is materially incorrect, he/they shall, without 
prejudice to any other liability, pay to the Government a sum not exceeding 
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Rs.200/- for every default, breach or furnishing, making, submitting, filing such 
materially incorrect statements and in the event of the contractor(s) defaulting 
continuously in this respect, the penalty may be enhanced to Rs.200/- per day for 
each day of default subject to a maximum of 5 per cent of the estimated cost of 
the work put to tender. The decision of the Engineer-in-Charge shall be final and 
binding on the parties. Should it appear to the Engineer-in-Charge that the 
contractor(s) is/are not properly observing and complying with the provisions of 
the C.P.W.D. Contractor’s Labour Regulations and Model Rules and the provisions 
of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 
Labour (R& A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work-people employed by the contractor(s) (hereinafter referred 
as “the said Rules”) the Engineer-in-Charge shall have power to give notice in 
writing to the contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable 
time to be specified in the notice. If the contractor(s) shall fail within the period 
specified in the notice to comply with and/observe the said Rules and to provide 
the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have 
the power to provide the amenities hereinbefore mentioned at the cost of the 
contractor(s). The contractor(s) shall erect, make and maintain at his/their own 
expense and to approved standards all necessary huts and sanitary arrangements 
required for his/their work-people on the site in connection with the execution of 
the works, and if the same shall not have been erected or constructed, according 
to approved standards, the Engineer-in-Charge shall have power to give notice in 
writing to the contractor(s) requiring that the said huts and sanitary arrangements 
be remodelled and/or reconstructed according to approved standards, and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such 
huts and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 
 
CLAUSE 19 H 
The contractor(s) shall at his/their own cost provide his/their labour with a 
sufficient number of huts (hereinafter referred to as the camp) of the following 
specifications on a suitable plot of land to be approved by the Engineer-in-Charge. 
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each 
member of the worker’s family staying with the labourer. 
 
(b) The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use 
of the labourers each on the scale of not less than four per each one hundred of 
the total strength, separate latrines and urinals being provided for women. 
 
(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened. 
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(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 
or other suitable local materials as may be approved by the Engineer-in-Charge. In 
case of sun-dried bricks, the walls should be plastered with mud gobri on both 
sides. The floor may be kutcha but plastered with mud gobri and shall be at least 
15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or any 
other materials as may be approved by the Engineer-in-Charge and the contractor 
shall ensure that throughout the period of their occupation, the roofs remain 
water-tight. 
 
(b) The contractor(s) shall provide each hut with proper ventilation.  
 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for 
security purposes. 
 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows 
of huts which may be reduced to 6m (20 ft.) according to the availability of site 
with the approval of the Engineer-in-Charge. Back to back construction will be 
allowed. 
 
(iii) Water Supply - The contractor(s) shall provide adequate supply of water for 
the use of labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of clean 
water per head per day for bathing and washing purposes. Where piped water 
supply is available, supply shall be at stand posts and where the supply is from 
wells or river, tanks which may be of metal or masonry, shall be provided. The 
contractor(s) shall also at his/ their own cost make arrangements for laying pipe 
lines for water supply to his/ their labour camp from the existing mains wherever 
available, and shall pay all fees and charges therefore. 
 
(iv) The site selected for the camp shall be high ground, removed from jungle. 
 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for 
the disposal of excreta from the latrines by trenching or incineration which shall 
be according to the requirements laid down by the Local Health Authorities. If 
trenching or incineration is not allowed, the contractor(s) shall make arrangements 
for the removal of the excreta through the Municipal Committee/authority and 
inform it about the number of labourers employed so that arrangements may be 
made by such Committee/authority for the removal of the excreta. All charges on 
this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight 
seats in case of dry system. 
 
(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining 
away sullage water so as to keep the camp neat and tidy. 
 
(vii) The contractor(s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers. 
 



Page 66 of 136 
NIT for SITC of IP based CCTV Surveillance System at IIM Indore 
 

 

(viii)Sanitation - The contractor(s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 
 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the 
site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual houses, the 
contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 
labour. AE/JE will display a list of contractors working in the colony/Blocks on the 
notice board in the colony and also at the service centre, to apprise the residents 
about the same. 
 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by any body unauthorizedly during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy upto 5% of tendered 
value of work may be imposed by the Chief Engineer whose decision shall be final 
both with regard to the justification and quantum and be binding on the 
contractor.  
 
However, the Chief Engineer, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery.  
 
CLAUSE 19K 
Employment of skilled/semi-skilled workers 
 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Institute of construction 
Management and Research (NICMAR)/ National Academy of Construction, CIDC or 
any similar reputed and recognized Institute managed/ certified by State/Central 
Government. The number of such qualified tradesmen shall not be less than 20% of 
total skilled/semi skilled workers required in each trade at any stage of work. The 
contractor shall submit number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen along with requisite certificate from 
recognized Institute to Engineer in charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to execute the work 
of respective trade, the contractor shall substitute such tradesmen within two days 
of written notice from Engineer-in- Charge. Failure on the part of contractor to 
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 
attract a compensation to be paid by contractor at the rate of Rs. 100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular 
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tradesman possesses requisite skill and amount of compensation in case of default 
shall be final and binding. 
Provided always, that the provisions of this clause, shall not be applicable for 
works with estimated cost put to tender being less than Rs. 5 crores. 
 
CLAUSE 19L 
Contribution of EPF and ESI 
The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid 
by the contractor. These contributions on the part of the employer paid by the 
contractor shall 
be reimbursed by the Engineer-in-charge to the contractor on actual basis. 
 
CLAUSE 20 
Minimum Wages Act to be Complied With 
The contractor shall comply with all the provisions of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from 
time to time and rules framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time.  
 
CLAUSE 21 
Work not to be sublet. Action in case of insolvency 
The contract shall not be assigned or sublet without the written approval of the 
Engineer-in -Charge. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of 
Government in any way relating to his office or employment, or if any such officer 
or person shall become in any way directly or indirectly interested in the contract, 
the Engineer-in-Charge on behalf of the Director, IIM Indoreshall have power to 
adopt the course specified in Clause 3 hereof in the interest of Government and in 
the event of such course being adopted, the consequences specified in the said 
Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of Government 
without reference to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 
 
 
CLAUSE 23 
Changes in firm’s Constitution to be Intimated 
Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution 
of the firm. Where the contractor is an individual or a Hindu undivided family 
business concern, such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership 
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firm would have the right to carry out the works hereby undertaken by the 
contractor. If previous approval as aforesaid is not obtained, the contract shall be 
deemed to have been assigned in contravention of Clause 21 hereof and the same 
action may be taken, and the same consequences shall ensue as provided in the 
said Clause 21. 
 
CLAUSE 24 
All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
 
CLAUSE 25 
Settlement of Disputes &Arbitration 
Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
here-in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
(i) If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge on any matter in connection with or arising out 
of the contract or carrying out of the work, to be unacceptable, he shall promptly 
within 15 days request the Chief Engineer in writing for written instruction or 
decision. Thereupon, the Chief Engineer shall give his written instructions or 
decision within a period of one month from the receipt of the contractor’s letter. 
 
If the Chief Engineer fails to give his instructions or decision in writing within the 
aforesaid period or if the contractor is dissatisfied with the instructions or decision 
of the Chief Engineer, the contractor may, within 15 days of the receipt of Chief 
Engineer’s decision, appeal to the Director, IIM Indore who shall afford an 
opportunity to the contractor to be heard, if the latter so desires, and to offer 
evidence in support of his appeal. The Director, IIM Indore shall give his decision 
within 30 days of receipt of contractor’s appeal. If the contractor is dissatisfied 
with the decision of the Director, IIM Indore, the contractor may within 30 days 
from the receipt of the decision from the Director, IIM Indore, appeal before the 
Dispute Redressal Committee (DRC) along with a list of disputes with amounts 
claimed in respect of each such dispute and giving reference to the rejection of his 
disputes by the Director, IIM Indore. The Dispute Redressal Committee (DRC) shall 
give his decision within a period of 90 days from the receipt of Contractor’s 
appeal. The constitution of Dispute Redressal Committee (DRC) shall be as 
indicated in Schedule ‘F’. If the Dispute Redressal Committee (DRC) fails to give 
his decision within the aforesaid period or any party is dissatisfied with the 
decision of Dispute Redressal Committee (DRC), then either party may within a 
period of 30 days from the receipt of the decision of Dispute Redressal Committee 
(DRC), give notice to the Director IIM Indore for appointment of arbitrator on 
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prescribed proforma as per Appendix XV, failing which the said decision shall be 
final binding and conclusive and not referable to adjudication by the arbitrator. 
 
It is a term of contract that each party invoking arbitration must exhaust the 
aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 
 
(ii) Except where the decision has become final, binding and conclusive in terms of 
Sub Para (i) above, disputes or difference shall be referred for adjudication 
through arbitration by a sole arbitrator appointed by the Director IIM Indore. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever, another sole arbitrator shall be 
appointed in the manner aforesaid. Such person shall be entitled to proceed with 
the reference from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the 
notice for appointment of arbitrator and giving reference to the rejection by the 
Chief Engineer of the appeal. 
 
It is also a term of this contract that no person, other than a person appointed by 
such Director IIM Indore, as aforesaid, should act as arbitrator and if for any reason 
that is not possible, the matter shall not be referred to arbitration at all. 
 
It is also a term of this contract that if the contractor does not make any demand 
for appointment of arbitrator in respect of any claims in writing as aforesaid within 
120 days of receiving the intimation from the Engineer-in-charge that the final bill 
is ready for payment, the claim of the contractor shall be deemed to have been 
waived and absolutely barred and the Government shall be discharged and 
released of all liabilities under the contract in respect of these claims. 
 
The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications 
or re-enactment thereof and the rules made thereunder and for the time being in 
force shall apply to the arbitration proceeding under this clause. 
 
It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate 
award against each dispute and claim referred to him and in all cases where the 
total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator 
shall give reasons for the award.  
 
It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties  
 
It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in his 
sole discretion. The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the 
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parties. The cost of the reference and of the award (including the fees, if any, of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof shall be paid and fix or 
settle the amount of costs to be so paid. 
 
CLAUSE 26 
Contractor to indemnify Govt. against Patent Rights 
The contractor shall fully indemnify and keep indemnified the Director, IIM Indore 
against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claims made under or action brought against 
Government in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own 
expense, to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the Director, 
IIM Indore if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Engineer-in-Charge in this 
behalf 
 
CLAUSE 27 
Lump sum Provisions in Tender 
When the estimate on which a tender is made includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items, or if the part of the work in question is 
not, in the opinion of the Engineer-in-Charge payable of measurement, the 
Engineer-in-Charge may at his discretion pay the lump-sum amount entered in the 
estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause. 
 
CLAUSE 28 
Action where no Specifications are Specified  
In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there are no such specifications 
in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 
specifications, if not available then as per District Specifications. In case there are 
no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-
Charge. 
 
CLAUSE 29 
Withholding and lien in respect of sum due from contractor 
(i) Whenever any claim or claims for payment of a sum of money arises out of or 
under the contract or against the contractor, the Engineer-in-Charge or the 
Government shall be entitled to withhold and also have a lien to retain such sum or 
sums in whole or in part from the security, if any deposited by the contractor and 
for the purpose aforesaid, the Engineer in- Charge or the Government shall be 
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entitled to withhold the security deposit, if any, furnished as the case may be and 
also have a lien over the same pending finalisation or adjudication of any such 
claim. In the event of the security being insufficient to cover the claimed amount 
or amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the Government shall be entitled to withhold and have a lien to retain to 
the extent of such claimed amount or amounts referred to above, from any sum or 
sums found payable or which may at any time thereafter become payable to the 
contractor under the same contract or any other contract with the Engineer-in-
Charge of the Government or any contracting person through the Engineerin-
Charge pending finalization of adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld 
or retained under the lien referred to above by the Engineer-in-Charge or 
Government will be kept withheld or retained as such by the Engineer-in-Charge or 
Government till the claim arising out of or under the contract is determined by the 
arbitrator(if the contract is governed by the arbitration clause) by the competent 
court, as the case may be and that the contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or retention 
under the lien referred to above and duly notified as such to the contractor. For 
the purpose of this clause, where the contractor is a partnership firm or a limited 
company, the Engineer-in-Charge or the Government shall be entitled to withhold 
and also have a lien to retain towards such claimed amount or amounts in whole or 
in part from any sum found payable to any partner/limited company as the case 
may be, whether in his individual capacity or otherwise. 
 
(ii) Government shall have the right to cause an audit and technical examination of 
the works and the final bills of the contractor including all supporting vouchers, 
abstract, etc., to be made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been overpaid in respect 
of any work done by the contractor under the contract or any work claimed to 
have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for Government to recover the same from him in the manner prescribed in 
sub-clause (i) of this clause or in any other manner legally permissible; and if it is 
found that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by Government to the 
contractor, without any interest thereon whatsoever. Provided that the 
Government shall not be entitled to recover any sum overpaid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been 
agreed upon between the Chief Engineer or Executive Engineer on the one hand 
and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Chief Engineer or the Executive 
Engineer. 
 
CLAUSE 29A 
Lien in respect of claims in other Contracts 
Any sum of money due and payable to the contractor (including the security 
deposit returnable to him) under the contract may be withheld or retained by way 
of lien by the Engineer-in-Charge or the Government or any other contracting 
person or persons through Engineer-in-Charge against any claim of the Engineer-in-
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Charge or Government or such other person or persons in respect of payment of a 
sum of money arising out of or under any other contract made by the contractor 
with the Engineer- in-Charge or the Government or with such other person or 
persons. 
 
It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Engineer-in-Charge or the Government will be kept 
withheld or retained as such by the Engineer-in-Charge or the Government or till 
his claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as the 
case may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 
 
 
CLAUSE 30 
Employment of coal mining or controlled area labour not permissible 
The contractor shall not employ coal mining or controlled area labour falling under 
any category whatsoever on or in connection with the work or recruit labour from 
area within a radius of 32 km (20 miles) of the controlled area. Subject as above 
the contractor shall employ imported labour only i.e., deposit imported labour or 
labour imported by contractors from area, from which import is permitted. 
 
Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees 
not more than that ceiling price shall be paid to the labour by the contractor. 
 
The contractor shall immediately remove any labourer who may be pointed out by 
the Engineer-in-Charge as being a coal mining or controlled area labourer. Failure 
to do so shall render the contractor liable to pay to Government a sum calculated 
at the rate of Rs.10/- per day per labourer.  
The certificate of the Engineer-in-Charge about the number of coal mining or 
controlled area labourer and the number of days for which they worked shall be 
final and binding upon all parties to this contract. 
It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested within the meaning of the 
exception in Section 74 of Indian Contract Act, 1872. 
 
Explanation:- Controlled Area means the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 
Any other area which may be declared a Controlled Area by or with the approval of 
the CentralGovernment 
 
CLAUSE 31 
Unfiltered water Supply 
The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to the 
following conditions.  
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(i) That the water used by the contractor(s) shall be fit for construction purposes 
to the satisfaction of the Engineer-in-Charge. 
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of 
water at the risk and cost of contractor(s) if the arrangements made by the 
contractor(s) for procurement of water are in the opinion of the Engineer-in- 
Charge, unsatisfactory. 
 
CLAUSE 31 A 
Departmental water supply, if available 
Water if available may be supplied to the contractor by the department subject to 
the following 
conditions:- 
(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 
(ii) The contractor(s) shall make his/their own arrangement of water connection 
and laying of pipelines from existing main of source of supply. 
(iii) The Department do not guarantee to maintain uninterrupted supply of water 
and it will be incumbent on the contractor(s) to make alternative arrangements for 
water at his/ their own cost in the event of any temporary break down in the 
Government water main so that the progress of his/their work is not held up for 
want of water. No claim of damage or refund of water charges will be entertained 
on account of such break down. 
 
CLAUSE 32 
Alternate water Arrangements 
(i) Where there is no piped water supply arrangement and the water is taken by 
the contractor from the wells or hand pump constructed by the Government, no 
charge shall be recovered from the contractor on that account. The contractor 
shall, however, draw water at such hours of the day that it does not interfere with 
the normal use for which the hand pumps and wells are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of 
which shall be recoverable from him. The Engineer-in-Charge shall be the final 
authority to determine the cost recoverable from the contractor on this account 
and his decision shall be binding on the contractor. 
(ii) The contractor shall be allowed to construct temporary wells in Government 
land for taking water for construction purposes only after he has got permission of 
the Engineer-in- Charge in writing. No charges shall be recovered from the 
contractor on this account, but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells and 
shall restore the ground to its original condition after the wells are dismantled on 
completion of the work. 
CLAUSE 33 
Return of Surplus materials 
Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of 
Government either by issue from Government stocks or purchase made under 
orders or permits or licences issued by Government, the contractor shall hold the 
said materials economically and solely for the purpose of the contract and not 
dispose of them without the written permission of the Government and return, if 
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required by the Engineer-in-Charge, all surplus or unserviceable materials that may 
be left with him after the completion of the contract or at its termination for any 
reason whatsoever on being paid or credited such price as the Engineer-in-Charge 
shall determine having due regard to the condition of the materials. The price 
allowed to the contractor however shall not exceed the amount charged to him 
excluding the element of storage charges. The decision of the Engineer-in-Charge 
shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to action for contravention of 
the terms of the licence or permit and/or for criminal breach of trust, be liable to 
Government for all moneys, advantages or profits resulting or which in the usual 
course would have resulted to him by reason of such breach. 
 
CLAUSE 34 
Hire of Plant &Machinery 
(i) The contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to 
the contractor. If the contractor requires any item of T&P on hire from the T&P 
available with the Government over and above the T&P stipulated for issue, the 
Government will, if such item is available, hire it to the contractor at rates to be 
agreed upon between him and the Engineer-in-Charge. In such a case, all the 
conditions hereunder for issue of T&P shall also be applicable to such T&P as is 
agreed to be issued. 
 
(ii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall 
be made over and taken back at the departmental equipment yard/shed shown in 
Schedule ‘C’ and the contractor shall bear the cost of carriage from the place of 
issue to the site of work and back. The contractor shall be responsible to return 
the plant and machinery with condition in which it was handed over to him, and he 
shall be responsible for all damage caused to the said plant and machinery at the 
site of work or elsewhere in operation and otherwise during transit including 
damage to or loss of plant and for all losses due to his failure to return the same 
soon after the completion of the work for which it was issued. The Divisional 
Engineer shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the contractor. 
 
(iii) The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery and no 
claim, whatsoever, will be entertained from him for any delay in supply by the 
Department. 
 
(iv) The hire charges shall be recovered at the prescribed rates from and inclusive 
of the date the plant and machinery made over upto and inclusive of the date of 
the return in good order even though the same may not have been working for any 
cause except major breakdown due to no fault of the contractor or faulty use 
requiring more than three working days continuously (excluding intervening 
holidays and Sundays) for bringing the plant in order. The contractor shall 
immediately intimate in writing to the Engineer-in- Charge when any plant or 
machinery gets out of order requiring major repairs as aforesaid. The Engineer-in-
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Charge shall record the date and time of receipt of such intimation in the log sheet 
of the plant or machinery. Based on this if the breakdown before lunch period or 
major breakdown will be computed considering half a day’s breakdown on the day 
of complaint. If the breakdown occurs in the post lunch period of major breakdown 
will be 
computed starting from the next working day. In case of any dispute under this 
clause, the decision of the Chief Engineer shall be final and binding on the 
contractor.  
 
(v) The hire charges shown above are for each day of 8 hours (inclusive of the one 
hour lunch break) or part thereof. 
 
(vi) Hire charges will include service of operating staff as required and also supply 
of lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full 
time chowkidar for guarding the plant and machinery against any loss or damage 
shall be arranged by the contractor who shall be fully responsible for the safeguard 
and security of plant and machinery. The contractor shall on or before the supply 
of plant and machinery sign an agreement indemnifying the Department against 
any loss or damage caused to the plant and machinery either during transit or at 
site of work. 
 
(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-in-Charge may, at his discretion, allow the plant and machinery to be 
worked for more than normal period of 8 hours a day. In that case, the hourly hire 
charges for overtime to be borne by the contractor shall be 50% more than the 
normal proportionate hourly charges (1/8th of the daily charges) subject to a 
minimum of half day’s normal charges on any particular day. For working out hire 
charges for over time, a period of half an hour and above will be charged as one 
hour and a period of less than half an hour will be ignored.  
 
(viii) The contractor shall release the plant and machinery every seventh day for 
periodical servicing and/or wash out which may take about three to four hours or 
more. Hire charges for full day shall be recovered from the contractor for the day 
of servicing/ wash out irrespective of the period employed in servicing. 
 
(ix) The plant and machinery once issued to the contractor shall not be returned by 
him on account of lack of arrangements of labour and materials, etc. on his part, 
the same will be returned only when they are required for major repairs or when in 
the opinion of the Engineer-in-Charge, the work or a portion of work for which the 
same was issued is completed. 
 
(x) Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department and 
will be countersigned by the contractor or his authorized agent daily. In case the 
contractor contests the correctness of the entries and/or fails to sign the Log Book, 
the decision of the Engineerin-Charge shall be final and binding on him. Hire 
charges will be calculated according to the entries in the Log Book and will be 
binding on the contractor. Recovery on account of hire charges for road rollers 
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shall be made for the minimum number of days worked out on the assumption that 
a roller can consolidate per day and maximum 
quantity of materials or area surfacing as noted against each in the annexed 
statement (see attached annexure). 
 
(xi) In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each occasion. 
(a) In case rollers for consolidation are employed by the contractor himself, log 
book for such rollers shall be maintained in the same manner as is done in case of 
departmental rollers, maximum quantity of any items to be consolidated for each 
roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers, 
recovery for the less roller days shall be made at the stipulated issue rate. 
 
(xii) The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for all 
damage caused to the said plant and machinery at the site of work or elsewhere in 
operation or otherwise or during transit including damage to or loss of parts, and 
for all losses due to his failure to return the same soon after the completion of the 
work for which it was issued. The Divisional Engineer shall be the sole judge to 
determine the liability of the contractor and its extent in this regard and his 
decision shall be final and binding on the contractor. 
 
(xiii) The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-Charge to suspend 
execution of the work, provided Government plant and machinery in question 
have, in fact, remained idle with the contractor because of the suspension 
 
(xiv) In the event of the contractor not requiring any item of plant and machinery 
issued by Government though not stipulated for issue in Schedule ‘C’ any time 
after taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-in-Charge 
to use the said plant and machinery during the said period of two days as he likes 
including hiring out to a third party  
 
CLAUSE 35 
Condition relating to use of asphaltic materials-Deleted  
 
CLAUSE 36 
Employment of Technical Staff and employees 
Contractors Superintendence, Supervision, Technical Staff & Employees 
 
(i) The contractor shall provide all necessary superintendence during execution of 
the work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
The contractor shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name(s), qualifications, experience, age, address(s) and other 
particulars along with certificates, of the principal technical representative to be 
in charge of the work and other technical representative(s) who will be supervising 
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the work. Minimum requirement of such technical representative(s) and their 
qualifications and experience shall not be lower than specified in Schedule ‘F’. The 
Engineer-in-Charge shall within 3 days of receipt of such communication intimate 
in writing his approval or otherwise of such a representative(s) to the contractor. 
Any such approval may at any time be withdrawn and in case of such withdrawal, 
the contractor shall appoint another such representative(s) according to the 
provisions of this clause. Decision of the tender accepting authority shall be final 
and binding on the contractor in this respect. Such a principal technical 
representative and other technical representative(s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and shall be 
available at site before start of work. 
 
All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s) The principal 
technical representative and other technical representative(s) shall be present at 
the site of work for supervision at all times when any construction activity is in 
progress and also present himself/themselves, as required, to the Engineer-in-
Charge and/or his designated representative to take instructions. Instructions given 
to the principal technical representative or other technical representative(s) shall 
be deemed to have the same force as if these have been given to the contractor. 
The principal technical representative 
and other technical representative(s) shall be actually available at site fully during 
all stages of execution of work, during recording/checking/test checking of 
measurements of works and whenever so required by the Engineer-in-Charge and 
shall also note down instructions conveyed by the Engineer-in- Charge or his 
designated representative(s) in the site order book and shall affix his/their 
signature in token of noting down the instructions and in token of acceptance of 
measurements/ checked measurements/ test checked measurements. The 
representative(s) shall not look after any other work. Substitutes, duly approved by 
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative(s) by more 
than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (nonrefundable) shall be effected from the contractor as specified in 
Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in the site 
order book and measurement recorded checked/test checked in Measurement 
Books shall be final and binding on the contractor. Further if the contractor fails to 
appoint suitable technical Principal technical representative and/or other 
technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved. Substitute or 
do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall 
have full powers to suspend the execution of the work until such date as suitable 
other technical representative(s) is/are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit a 
certificate of employment of the technical representative(s) (in the form of copy 
of Form-16 or CPF deduction issued to the Engineers employed by him) alongwith 
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every on account bill final bill and shall produce evidence if at any time so 
required by the Engineer-in-Charge.  
 
(ii) The contractor shall provide and employ on the site only such technical 
assistants as are skilled and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to the 
work. The contractor shall provide and employ skilled, semiskilled and unskilled 
labour as is necessary for proper and timely execution of the work. The Engineer-
in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person 
shall not be employed again at works site without the written permission of the 
Engineer-in-Charge and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 
 
CLAUSE 37 
Levy/Taxes payable by Contractor 
(i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers 
Welfare Cess or any other tax or Cess in respect of this contract shall be payable 
by the contractor and Government shall not entertain any claim whatsoever in this 
respect. However, in respect of service tax, same shall be paid by the contractor 
to the concerned department on demand and it will be reimbursed to him by the 
Engineer-in-Charge after satisfying that it has been actually and genuinely paid by 
the contractor.  
 
(ii) The contractor shall deposit royalty and obtain necessary permit for supply of 
the red bajri, stone, kankar, etc. from local authorities. 
If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become 
payable by the contractor to the State Government, Local authorities in respect of 
any material used by the contractor in the works, then in such a case, it shall be 
lawful to the Government of India and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the 
contractor. 
 
CLAUSE 38 
Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 
payable under respective statutes. However, if any further tax or levy or cess is 
imposed by Statute, after the last stipulated date for the receipt of tender 
including extensions if any and the contractor thereupon necessarily and properly 
pays such taxes/levies/cess, the contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not, in the opinion of the Chief engineer 
(whose decision shall be final and binding on the contractor) attributable to delay 
in execution of work within the control of the contractor. 
 
(ii) The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorized representative of the Government and/or the Engineer-
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in-Charge and shall also furnish such other information/document as the Engineer-
in-Charge may require from time to time. 
(iii) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or cess, give a written notice thereof to the Engineer-in-charge 
that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 
 
CLAUSE 39 
Termination of Contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Executive Engineer on behalf of the Director, IIM Indoreshall 
have the option of terminating the contract without compensation to the 
contractor  
 
CLAUSE 40 
If relative working in IIM INDORE then the contractor not allowed to tender 
The contractor shall not be permitted to tender for works / responsible for award 
and execution of contracts if his near relative is posted as Accountant or as an 
officer in any capacity between the grades of the Chief Engineer and Junior 
Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who 
are near relatives to any Officer in the IIMI. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of 
contractors of this Department. If however the contractor is registered in any 
other department, he shall  be debarred from tendering in IIMI for any breach of 
this condition. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and 
grandparents, children and grandchildren, brothers and sisters, uncles, aunts and 
cousins and their corresponding in-laws. 
  
CLAUSE 41 
No Gazetted Engineer to work as Contractor within one year of retirement 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India 
shall work as a contractor or employee of a contractor for a period of one year 
after his retirement from government service without the previous permission of 
Government of India in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who 
had not obtained the permission of Government of India as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case 
may be. 
 
CLAUSE 42 
Return of material & recovery for excess material issued. 
(i) After completion of the work and also at any intermediate stage in the event of 
nonreconciliation of materials issued, consumed and in balance - (see Clause 10), 
theoretical quantity of materials issued by the Government for use in the work 
shall be calculated on the basis and method given hereunder:- 
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(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the Schedule of 
Rates mentioned in Schedule ‘F’. In case any item is executed for which standard 
constants for the consumption of cement or bitumen are not available in the above 
mentioned schedule/statement or cannot be derived from the same shall be 
calculated on the basis of standard formula to be laid down by the Engineer-in-
Charge. 
 
(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-
Charge, including authorized lappages, chairs etc. plus 3% wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with the 
actual issues each diameter wise, section wise and category wise separately  
(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, 
pig lead and G.I./M.S. sheets shall be taken as quantity actually required and 
measured plus 5% for wastage due to cutting into pieces (except in the case of 
G.I./M.S. sheets it shall be 10%), such determination & comparison being made 
diameter wise & category wise. 
 
(d) For any other material as per actual requirements. 
 
(ii) Over the theoretical quantities of materials so computed a variation shall be 
allowed as specified in Schedule ‘F’. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities including 
such authorized variation, if not returned by the contractor or if not fully 
reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of the 
issue of written notice by the Engineer-in-charge to this effect shall be recovered 
at the rates specified in Schedule ‘F’, without prejudice to the provision of the 
relevant conditions regarding return of materials governing the contract. Decision 
of Engineer-in-Charge in regard to theoretical quantities of materials, which should 
have been actually used as per the Annexure of the standard schedule of rates and 
recovery at rates specified in Schedule ‘F’, shall be final & binding on the 
contractor. For non scheduled items, the decision of the Chief Engineer regarding 
theoretical uantities of materials which should have been actually used, shall be 
final and binding on the contractor. 
(iii) The said action under this clause is without prejudice to the right of the 
Government to take action against the contractor under any other conditions of 
contract for not doing the work according to the prescribed specifications. 
 
CLAUSE 43 
Compensation during warlike situations 
The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall 
be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him to that effect obtained. In the event of the 
work or any materials properly brought to the site for incorporation in the work 
being damaged or destroyed in consequence of hostilities or warlike operation, the 
contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 
debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates 
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in accordance with the provision of this agreement for the work of clearing the site 
of debris, stacking or removal of serviceable material and for reconstruction of all 
works ordered by the Engineer-in-Charge, such payments being in addition to 
compensation upto the value of the work originally executed before being 
damaged or destroyed and not paid for. In case of works damaged or destroyed but 
not already measured and paid for, the compensation shall be assessed by the 
Executive Engineer upto Rs.5,000/- and by the Chief Engineer concerned for a 
higher amount. The contractor shall be paid for the damages/destruction suffered 
and for restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the contract. The certificate of the Engineer-in-
Charge regarding the quality and quantity of materials and the purpose for which 
they were collected shall be final and binding on all parties to this contract. 
 
Provided always that no compensation shall be payable for any loss in consequence 
of hostilities or warlike operations (a) unless the contractor had taken all such 
precautions against air raid as are deemed necessary by the A.R.P. Officers or the 
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any 
tools, plant, machinery, scaffolding, temporary building and other things not 
intended for the work. 
 
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Executive Engineer. 
 
CLAUSE 44 
Apprentices Act provisions to be complied with 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the rules and orders issued thereunder from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Chief Engineer may, in his 
discretion, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 
 
CLAUSE 45 
Release of Security deposit after labour clearance 
Release of Security Deposit of the work shall not be refunded till the contractor 
produces a clearance deposit after labour certificate from the Labour Officer. As 
soon as the work is virtually complete the contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 
Engineer-in-Charge, on receipt of the said communication, shall write to the 
Labour Officer to intimate if any complaint is pending against the contractor in 
respect of the work. If no complaint is pending, on record till after 3 months after 
completion of the work and/or no communication is received from the Labour 
Officer to this effect till six months after the date of completion, it will be 
deemed to have received the clearance certificate and the Security Deposit will be 
released if otherwise due. 
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SPECIAL CONDITION OF CONTRACT 

 
1. The tenderer shall acquaint himself with the proposed site of work.  
 
2. If for any reasons, any part of the site is not available temporarily for some 

time for part of the work under the contract, the agreed construction 
schedule shall be suitably modified and contractor shall diligently divert his 
men and materials to utilize them appropriately, profitably and no claim of 
damages whatsoever shall be entertained on this account. However, the 
contractor shall be allowed extension of time for completing the work as 
deemed fit by the competent authority. The contractor shall also not be 
entitled to any compensation for any loss suffered by him and revision in the 
rates quoted by him.  

a. On account of delay in commencing the work by the contractor.  
b. On account of reduction in the scope of work.  
c. On account of suspension of work or abandoned after award of work.  

 
3. The contractor shall make his own arrangement for obtaining electric 

connection required for execution of work and make necessary payments 
directly to the concerned departments and nothing extra shall be payable on 
this account. The contractor shall make his own arrangement for water 
suitable for construction.  

 
4. The contractor shall provide, at his own cost instruments for surveying, 

weighing and measuring purpose at the site of work as may be necessary for 
execution of the work.  

 
5. The contractor shall construct a sample unit of different activities complete 

in all respect as per the directions of the Engineer-in-charge and Architect. 
This sample unit shall be got approved from the Engineer-in-charge and 
Architect before commencing the mass work.  

 
6. The contractor shall take care of all safety precautions pertaining to 

construction of work, such as scaffolding, ladder, working platforms, 
gangways, electric arc/ gas welding, use of hoist and construction machinery.  

 
7. On account of security consideration, some restrictions may be imposed by 

the security staff on the working and/ movement of men and materials etc. 
The contractor shall be bound to follow all such restrictions/ instructions and 
he shall organise his work accordingly. No claim on this account, whatsoever, 
shall be payable.  

 
8. The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red 
lights and providing barriers. He shall be responsible for all damages and 
accidents caused to existing/ new work due to negligence on his part. No 
hindrance shall be caused to traffic during the execution of the work.  

 
9. The contractor shall be responsible for the watch and ward of all materials 
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brought by the contractor to site against pilferage and breakage during the 
period of installation and thereafter till the works are physically handed over 
to the department.  

 
10. The contractor shall take all preventive measures against any damage 

caused by rain, snowfall, floods or any other natural calamity, whatsoever 
during the execution of the work. The contractor shall be fully responsible for 
any damage to the Owners property and to the work for which the payment 
has been advanced to him under the contract. However, the contractor shall 
maintain an equal to the payment received against the work done, at his own 
cost. This will also cover the defect liability period. This shall be favouring 
the Director, Indian Institute of Management Indore. Nothing extra on this 
account shall be payable to the contractor for maintaining such insurance 
Policy.  

11. The work will be carried out in the manner complying, in all respects, with 
the requirements of relevant bye-laws of the local body under the jurisdiction 
of which the work is to be executed or as directed by the Engineer-in-Charge 
and nothing extra shall be paid on this account.  

 
12. The contractor shall comply with proper and legal orders and directions of 

the local or public authority or municipality and abide by their rules and 
regulations and pay all fees and charges which may be liable.  

 
13. The contractor shall give due notices to Municipal, Police and/or other 

authorities that may be required under the law/rules under force in the area 
and obtain all requisite licenses for temporary obstructions / enclosures and 
pay all charges which may be leviable on account of his execution of work 
under the agreement. Nothing extra shall be payable on this account.  

 
14. All materials to be incorporated in the work shall be arranged by the 

contractor and shall be in accordance with the specifications laid down.  
 
15. The tenderer shall use materials bearing ISI Certification Mark unless 

otherwise specified or allowed in writing by the Engineer-in-Charge. Any 
material banned by the department shall not be used in the work.  

 
16. The contractor shall submit to the Engineer-in-charge and Architect samples 

of all materials for approval. Such samples of materials which affect 
aesthetics of the work shall also be got approved from the Engineer-in-charge 
and Architect of the project before procuring bulk supplies. These approved 
samples shall be preserved and retained in the custody of the Engineer-in-
charge as standards of materials till the completion of the work. The cost of 
such samples shall be borne by the Contractor and nothing shall be payable on 
this account over the Agreement rates.  

17. The contractor shall be required to get all the necessary mandatory and 
other tests as per the specifications/ IS codes, carried out on materials/ work 
from an approved laboratory as per the direction of the Engineer-in-charge. 
The testing charges and conveyance from the site shall be borne by the 
contractor.  
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18. In case any material / work is found sub-standard the same shall be rejected 
by the Engineer-in-charge/ Architect representative and the same shall be 
removed from the site of work within 48 hours, failing which the same shall 
be got removed by the Engineer-in-charge at the risk and cost of the 
contractor without giving any further notice and time.  

 
19. In order to ensure quality of work during its execution, the Engineer-in-

charge/ Architect representative may require samples for mandatory or 
routine testing of materials. All costs of these samples, their packaging, 
conveyance from the site to the testing laboratory and return, shall be borne 
by the contractor.  

 
20. Even ISI marked materials may be subjected to quality test at the discretion 

of the Engineer-in-charge/ Architect. Whenever ISI marked materials are 
brought to the site of work the contractor shall, if required by the Engineer-
in-charge/ Architect, furnish manufacturer's test certificate or test certificate 
from approved testing laboratory to establish that the materials procured by 
the contractor, satisfy the provisions of relevant ISI codes. The testing 
charges shall be borne by the contractor. However cement/steel will be 
necessarily tested before start of work and also during the execution of work 
as per the requirements of specifications and will not be used till test 
certificates are obtained and approved by Engineer-in-Charge/ Architect.  

 
21. The contractor shall supply free of charge the material required for testing. 

The cost of tests shall be borne by the contractor.  
 
22. Secured advance for material if so desired by the contractor, will be given 

as per CPWD rules/regulation/norms on production of test certificate from 
the manufacturer.  

 
23. The work shall be executed and measured in metric system. The metric 

dimensions given in the schedule of quantities and drawing etc. shall be 
followed. (The dimension in FPS units wherever indicated are for guidance 
only) The figures in the drawings shall be followed.  

24. The contractor shall be responsible for completing the work and for 
satisfying all terms and conditions of the Contract without any extra payment 
over his quoted rates unless otherwise specified. The contractor shall quote 
his rate for various items of work accordingly and no claim whatsoever shall 
be entertained for any incidental or extra work involved in the execution of 
the work as per nomenclature of the item and the specifications indicated in 
the tender documents.  

 
25. Subject to the nomenclature of the item as per schedule of quantities, the 

specification indicated in the tender documents, the rates quoted shall 
include cost of all materials including royalty and taxes if any, labour, sundry 
inputs, execution of work at all heights, levels, pattern and design for all 
leads, lifts and depths including overhead charges and contractor's profit. 
Nothing extra shall be paid on this account.  

 
26. The rate shall be inclusive of making design, pattern and execution of work 
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as per Architectural and structural drawings, at all levels and heights.  
 
27. The rates shall be inclusive of making any holes in walls/ RCC work for fixing 

any fixture/ frame work and making good the structure to its original shape 
and finish.  

 
28. The rate shall be inclusive of working under water and adverse of foul 

conditions and including pumping out or bailing out water, unless otherwise 
specified in the nomenclature. This will include water encountered from any 
source such as rains, floods and any other cause whatsoever and including 
sub-soil water.  

 
29. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary co-ordination for 
un-hindered completion of these sub-works. 

 
30. The contractor shall leave necessary holes, opening, etc. as may be directed 

by the Engineer-in-charge for laying, burying or fixing, conduits, pipes, boxes, 
hooks, fans etc. Conduits for electrical wiring/cables will be laid in a way 
that they leave enough space for concreting and do no adversely affect 
structural members.  

 
31. The contractor shall give a satisfactory performance test of installations 

individually and as a whole to ensure their proper functioning before the work 
is finally declared and completed and accepted.  

 
32. The contractor shall continue to maintain watch and ward to safeguard the 

Owner's property in his possession until the same is formally handed over as 
per directions of the Engineer-in-charge. Nothing extra over agreement rates 
shall be paid on this account.  

 
33. All tools, plants and measuring or weighing equipment shall be arranged by 

the contractor himself and nothing extra shall be paid to the contractor on 
this account.  

 
34. The quantities of various items incorporated in the tender are approximate. 

However, the payments shall be made to the contractors on the basis of 
actual measurements taken at site.  

 
35. The contractor shall protect the adjoining buildings or works and the work 

under execution from fire and shall make adequate arrangements for fire 
protection and fire fighting and if any property is damaged, by fire due to the 
negligence of the contractor, the same shall be made good by the contractor 
at his own cost, to the entire satisfaction of Engineer-in-charge.  

 
36. The contractor shall provide adequate lighting arrangements as approved by 

the Engineer-in-charge for carrying out the work during night time, if so 
required and also provide all other facilities for the labour employed to carry 
out the work as per direction of Engineer-in-Charge.  
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37. In order to achieve the targeted date of completion the contractor may have 
to work in multiple shifts, round the clock including public and gazetted 
holidays and nothing extra shall be paid on this account.  

 
38. The contractor shall get the samples of all the materials to be used, in the 

work approved from Engineer-in-Charge and Architect before going for bulk 
procurement. Bulk procurement shall be taken up only after obtaining 
approval from the Engineer-in-charge. Any delay in getting the samples 
approved shall be contractor’s responsibility.  

 
39. All materials, articles and workmanship shall be of respective best quality and 

kind for the class described in the schedule of quantities and specifications. 
All materials, so used in different items of work shall be subject to the 
approval of the Engineer-in-charge and Architect.  

 
40. The contractor shall be responsible for all statutory provisions and deductions 

towards ESI, PF or any other, as the case may be or any other levies and taxes 
shall be borne by the contractors. The TDS and Contract Tax or any other 
statutory levels/taxes incorporated from time to time shall be deducted 
progressively from the running account bills, as applicable at the time of 
payment. No claim in this regard shall be entertained.  

 
41. The contractor is supposed to abide the minimum wages act, and shall 

produce all records to the Engineer-in-charge or any other statutory authority 
as and when called for. The Engineer-in-charge does not hold any 
responsibility on account of any lapses in this regard.  

 
42. No extension of time shall be granted to the contractor on account of rains or 

inclement weather conditions.  
 

(a) For any clarification/ doubt, the Institute may organize regular meetings 
with Contractor. The contractor shall attend such meetings invariably as and 
when required.  

 
(b) In respect of the work of other agencies, where the commencement or 

progress of such work of any other agency is dependent upon the completion 
of particular portions of the contractor's work or generally upon the 
contractor maintaining progress in accordance with the approved coordinated 
construction programme, it shall be the responsibility of the Contractor to 
complete such portions and maintain such progress.  

 
(c) Should any difference arise between the contractor and the other agencies, 

these shall immediately be brought to the attention of the Engineer-in-Charge 
who after reviewing the matters causing the differences will give their 
decision which shall be final and binding on the contractor.  

 
(d) The contractor shall have to do all drilling of holes and cutting of walls, 

chases or other elements of the building for the complete and proper 
installation of the pipe lines/ ducts and other equipments by using 
electrically operated tools such as drills/ chases cutting machine etc. Manual 
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drilling or chiseling or cutting shall be permitted on special request only.  
 
(e) No chiseling or cutting or drilling of RCC columns, beams, girders and other 

principal structural members shall be done unless prior permission has been 
granted by the Engineer-in charge in writing.  

 
(f) All chases and openings made by the contractor for his pipe lines shall be 

filled/ covered over with cement plaster in reasonable manner. Before rough 
plastering on the pipe surfaces the concealed pipes shall be secured to the 
wall by using proper supports/ clamps.  

 
(g) After completion of work and before issuance of certificate of virtual 

completion the contractor shall submit eight (8) sets to the Engineer-in-
charge, layout drawing drawn at appropriate scale and with 2 copies on 
Compact disc indicating the complete system 'as installed', with written 
approval of Engineer-in-charge on the 8 sets.  

 
(h) The contractor shall prepare and produce instruction, operation and 

maintenance manuals in English for the use, operation and the maintenance 
of the supplied equipment and installations, and submit to the Engineer-in-
charge in (8) copies at the time of handing over. The same should be 
generally consist of the following:  

 
(i) Description of the project  
(ii) Operating instructions  
(iii) Maintenance   instructions   including   procedures   for   preventive 
 maintenance 
(iv) Manufacturer’s catalogues.  
(v) Spare parts list  
(vi) Trouble shooting charts 
(vii)  Drawings  
(viii) Type and routine test certificates for major items.  
(ix) One (1) set of reproducible 'as built' drawings on polyester film.  

 
43. The contractor shall be provided adequate storage/ office space for his use. 

The space has to be maintained/ constructed by the contractor as per his 
usage requirements.  

 
44. All spaces allotted to the contractor as described above shall be vacated 

and all structures removed from site at any time as and when required and 
directed by the Engineer-in-charge, unconditionally and without any 
reservation. The Engineer-in-charge will not be obliged to give any reason 
for such removal. Upon receiving instructions to vacate the space, the 
contractor shall immediately remove all his structures, materials, etc. from 
the sources and clear and clean-up the site to the satisfaction of the 
Engineer-in-charge.  

 
45. It shall be the responsibility of the Contractor to safeguard the site and 

ensure that no illegal encroachments are made by outside elements within 
the area allotted to the contractor. Upon completion of the work or earlier as 
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required by Engineer-in-Charge, the contractor shall vacate the land totally 
without any reservation.  

 
46. The contractor will arrange to erect, at his own cost, barbed wire or other 

appropriate fence around the infrastructure site, with entry/exit gates at 
suitable points. The contractor shall, at his own cost, provide and erect 
suitable fencing around the spaces allotted to him at the infrastructure sites 
to ensure the security of his men. Materials and equipment within the sites 
and in relation to other contractors who will also be allotted spaces at above 
sites.  

 
47. The security of workmen, materials, equipment stores etc. within the area 

allotted to the contractor shall be the responsibility of the contractor.  
 
48. The site of work shall have required equipments for various tests at site by 

the contractor at his own cost and nothing extra shall be payable on this 
account.  

 
49. The contractor shall arrange minimum plant and equipments at site for the 

execution of work. These may have to be increased depending on the 
requirement site.  

 
50. The quantities indicated are for guidance only however it may vary to any 

extent and the contractor should not have any financial or other implications 
for such variations. The owner reserves to reduce the scope of work of any 
item if the contractor fails to deliver the works in time and the contractor 
shall not ask for any financial consideration for such deletion of scope of the 
work.  

 
51. Any item which is not available in the BOQ shall be paid as per DSR 2014 

rates. If it is not available in BOQ & DSR 2014 then extra item shall be worked 
out as actual cost of the materials and actual cost of the labour plus 15% as 
overhead and profit. The decision of Engineer-in-charge will be conclusive 
and final binding on the contractor.  

 
52. The contractor shall take photographs of site prior to commencement of 

work, during construction and after completion of work as suggested and shall 
submit the photographs in soft and hard copies to IIM and Architect for which 
no extra payment will be made.  

 
53. If required and directed by Engineer-In-Charge, contractor shall arrange 

visits of his personnel comprising of Engineer-In-Charges to various places/ 
plants in or out side Indore to check and verify the quality of material at 
manufacturer’s places. No extra cost shall be given for this to contractor.  

 
54. Layout of works shall be got checked by Engineer-in -charge & only then 

further work shall be taken by after approval.  
 
55. Proforma of Registers to be as per standard CPWD formats.  
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SAFETY CODES 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground, or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used, an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well suitable footholds and hand-hold shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 
horizontal and 1 vertical.) 
 
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung 
or suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached or bolted, braced and otherwise secured at 
least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends there of with only 
such opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
 
3. Working platforms, gangways and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the 
gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor 
level, they should be closely boarded, should have adequate width and should be 
suitably fastened as described in (2) above. 
 
4. Every opening in the floor of a building or in a working platform shall be 
provided with suitable means to prevent the fall of person or materials by 
providing suitable fencing or railing whose minimum height shall be 90 cm. (3ft.) 
 
5. Safe means of access shall be provided to all working platforms and other 
working places. Every ladder shall be securely fixed. No portable single ladder shall 
be over 9m. (30ft.) in length while the width between side rails in rung ladder shall 
in no case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in 
length. For longer ladders, this width should be increased at least ¼” for each 
additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm 
shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from 
accident and shall be bound to bear the expenses of defence of every suit, action 
or other proceedings at law that may be brought by any person for injury sustained 
owing to neglect of the above precautions and to pay any damages and cost which 
may be awarded in any such suit; action or proceedings to any such person or 
which may, with the consent of the contractor, be paid to compensate any claim 
by any such person. 
 
6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall 
at all times be supplied with at least one ladder for each 30 m. (100 ft.) in length 
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or fraction thereof, Ladder shall extend from bottom of the trench to at least 90 
cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 
m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. The 
excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the 
trench or half of the depth of the trench whichever is more. Cutting shall be done 
from top to bottom. Under no circumstances, undermining or undercutting shall be 
done. 
 
(b) Safety Measures for digging bore holes:- 
 
(i). If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the bore well. The failed and the abandoned ones should be completely 
refilled to avoid caving and collapse; 
 
(ii). During drilling, Sign boards should be erected near the site with the address of 
the drilling contractor and the Engineer in-charge of the work; 
 
(iii). Suitable fencing should be erected around the well during the drilling and 
after the installation of the rig on the point of drilling, flags shall be put 50m 
alround the point of drilling to avoid entry of people; 
 
(iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 
above ground level and 0.60m below ground level should be constructed around 
the well casing; 
 
(v). After the completion of the borewell, the contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil and 
fix thorny shrubs over the soil. This should be done even while reparing the pump; 
 
(vi). After the borewell is drilled the entire site should be brought to the ground 
level. 
 
7. Demolition - Before any demolition work is commenced and also during the 
progress of the work,  
(i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 
 
(ii) No electric cable or apparatus which is liable to be a source of danger or a 
cable or apparatus used by the operator shall remain electrically charged. 
 
(iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 
 
8. All necessary personal safety equipment as considered adequate by the 
Engineer-in-Charge should be kept available for the use of the person employed on 
the site and maintained in a condition suitable for immediate use, and the 
contractor should take adequate steps to ensure proper use of equipment by those 
concerned:- The following safety equipment shall invariably be provided. 
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(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles. 
 
(ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective goggles. 
 
(iii) Those engaged in welding works shall be provided with welder’s protective 
eyeshields. 
 
(iv) Stone breaker shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 
 
(v) When workers are employed in sewers and manholes, which are in active use, 
the contractors shall ensure that the manhole covers are opened and ventilated 
atleast for an hour before the workers are allowed to get into the manholes, and 
the manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measure are adhered to :- 
 
(a) Entry for workers into the line shall not be allowed except under supervision of 
the JE or any other higher officer. 
 
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for working 
inside. 
 
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 
 
(d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 
only with Oxygen kit. 
 
(e) Safety belt with rope should be provided to the workers. While working inside 
the manholes, such rope should be handled by two men standing outside to enable 
him to be pulled out during emergency. 
 
(f) The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the safety of the 
public whenever cleaning works are undertaken during night or day. 
 
(g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 
(h) The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of slippery 
nature of the malba. 
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(i) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the time 
up to which a worker may be allowed to work continuously inside the manhole. 
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
(k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for ventilating the 
manholes. The Motors for these shall be vapour proof and of totally enclosed type. 
Non sparking gas engines also could be used but they should be placed at least 2 
metres away from the opening and on the leeward side protected from wind so 
that they will not be a source of friction on any inflammable gas that might be 
present. 
(l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole. 
(m) The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable air 
blowers (when necessary). They must be supplied with barrier cream for anointing 
the limbs before working inside the sewer lines. 
(n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to manhole well. 
(o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 
(p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final. 
(vi) The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:- 
 
(a) No paint containing lead or lead products shall be used except in the form of 
paste or ready made paint. 
 
(b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped. 
 
(c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on 
the cessation of work. 
 
9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) 
the Contractor shall not employ women and men below the age of 18 on the work 
of painting with product containing lead in any form, wherever men above the age 
of 18 are employed on the work of lead painting, the following principles must be 
observed for such use : 
 
(i) White lead, sulphate of lead or product containing these pigment, shall not be 
used in painting operation except in the form of pastes or paint ready for use. 
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(ii) Measures shall be taken, wherever required in order to prevent danger arising 
from the application of a paint in the form of spray. 
 
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out 
of from dust caused by dry rubbing down and scraping. 
 
(iv) Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work. 
 
(v) Overall shall be worn by working painters during the whole of working period. 
 
(vi) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 
 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and 
shall be subsequently verified by medical man appointed by competent authority 
of IIM Indore. 
 
(viii) IIM Indore may require, when necessary medical examination of workers. 
 
(ix) Instructions with regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 
10. When the work is done near any place where there is risk of drowning, all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision, 
should be made for prompt first aid treatment of all injuries likely to be obtained 
during the course of the work. 
 
11. Use of hoisting machines and tackle including their attachments, anchorage 
and supports shall conform to the following standards or conditions :- 
 
(i) (a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defects and shall be kept repaired and in 
good working order. 
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 
 
(ii) Every crane driver or hoisting appliance operator, shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 
 
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension, the safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of a 
hoisting machine having a variable safe working load each safe working load and 
the condition under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
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(iv) In case of departmental machines, the safe working load shall be notified by 
the Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 
shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load. Adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations 
which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not 
wear any rings, watches and carry keys or other materials which are good 
conductors of electricity. 
 
13. All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 
 
14. These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
contractor. 
 
15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection 
by the Labour Officer or Engineer-in-Charge of the department or their 
representatives. 
 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 
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CONTRACTOR’S LABOUR REGULATIONS 
 
1. SHORT TITLE 
These regulations may be called the IIM Indore Contractors Labour Regulations. 
 
2. DEFINITIONS 
i) Workman means any person employed by IIM Indore or its contractor directly or 
indirectly through a subcontractor with or without the knowledge of the IIM Indore 
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical 
work for hire or reward, whether the terms of employment are expressed or 
implied but does not include any person :- 
 
a) Who is employed mainly in a managerial or administrative capacity : or 
 
b) Who, being employed in a supervisory capacity draws wages exceeding five 
hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly of 
managerial nature: or  
 
c) Who is an out worker, that is to say, person to whom any article or materials are 
given out by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or otherwise processed for 
sale for the purpose of the trade or business of the principal employers and the 
process is to be carried out either in the home of the out worker or in some other 
premises, not being premises under the control and management of the principal 
employer. 
 
No person below the age of 14 years shall be employed to act as a workman. 
 
ii) Fair Wages means wages whether for time or piece work fixed and notified 
under the provisions of the Minimum Wages Act from time to time. 
 
iii) Contractors shall include every person who undertakes to produce a given 
result other than a mere supply of goods or articles of manufacture through 
contract labour or who supplies contract labour for any work and includes a 
subcontractor. 
 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. 
The working day shall be so arranged that inclusive of interval for rest, if any, it 
shall not spread over more than 12 hours on any day. 
 
ii) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week, he shall be paid over time for the extra hours put 
in by him at double the ordinary rate of wages. 
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iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 
accordance with the provisions of the Minimum Wages (Central) Rules 1960 as 
amended from time to time irrespective of whether such worker is governed by the 
Minimum Wages Act or not. 
 
b) Where the minimum wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding 
day, provided he has worked under the same contractor for a continuous period of 
not less than 6 days. 
 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for 
the whole day on one of the five days immediately before or after the normal 
weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 
 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 
The contractor shall before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a clear and 
legible condition in conspicuous places on the work, notices in English and in the 
local Indian languages spoken by the majority of the workers giving the minimum 
rates of wages fixed under Minimum Wages Act, the actual wages being paid, the 
hours of work for which such wage are earned, wages periods, dates of payments 
of wages and other relevant information as per Appendix ‘III’. 
 
5. PAYMENT OF WAGES 
i) The contractor shall fix wage periods in respect of which wages shall be payable. 
ii) No wage period shall exceed one month. 
iii) The wages of every person employed as contract labour in an establishment or 
by a contractor where less than one thousand such persons are employed shall be 
paid before the expiry of seventh day and in other cases before the expiry of tenth 
day after the last day of the wage period in respect of which the wages are 
payable.  
iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the second 
working day from the date on which his employment is terminated. 
v) All payment of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made 
within 48 hours of the last working day. 
vi) Wages due to every worker shall be paid to him direct or to other person 
authorised by him in this behalf. 
vii) All wages shall be paid in current coin or currency or in both. 
viii) Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or permissible 
under the Payment of Wages Act 1956. 
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ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor to 
the Engineer-in-Charge under acknowledgment. 
x) It shall be the duty of the contractor to ensure the disbursement of wages in the 
presence of the Junior Engineer or any other authorised representative of the 
Engineer-in-Charge who will be required to be present at the place and time of 
disbursement of wages by the contractor to workmen. 
xi) The contractor shall obtain from the Junior Engineer or any other authorized 
representative of the Engineer-in-Charge as the case may be, a certificate under 
his signature at the end of the entries in the “Register of Wages” or the “Wage-
cum-Muster Roll” as the case may be in the following form:- 
“Certified that the amount shown in column No ......................has been paid to 
the workman concerned in my presence on ........................... at 
........................“  
 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind 
except the following:- 
(a) Fines 
(b) Deductions for absence from duty i.e. from the place or the places where by 
the terms of his employment he is required to work. The amount of deduction shall 
be in proportion to the period for which he was absent. 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglect or default. 
(d) Deduction for recovery of advances or for adjustment of overpayment of 
wages, advances granted shall be entered in a register. 
(e) Any other deduction which the Central Government may from time to time 
allow. 
 
(ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour Commissioner. 
 
Note :- An approved list of Acts and Omissions for which fines can be imposed is 
enclosed at Appendix-X 
 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall 
be made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 
 
(iv) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 
 
(v) No fine imposed on any worker shall be recovered from him by instalment, or 
after the expiry of sixty days from the date on which it was imposed. 
 
(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 
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7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on 
contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971 (Appendix V). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) Rules 
1971 (Appendix VI). 
(iv) Register of accident - The contractor shall maintain a register of accidents in 
such form as may be convenient at the work place but the same shall include the 
following particulars: 
 
a) Full particulars of the labourers who met with accident. 
b) Rate of Wages. 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date and time when admitted in Hospital, 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical 
Officer. 
k) Claim required to be paid under Workmen’s Compensation Act. 
I) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks 
 
v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 
Rules 1971 (Appendix-XI) 
 
The contractor shall display in a good condition and in a conspicuous place of work 
the approved list of acts and omissions for which fines can be imposed (Appendix-
X) 
 
vi) The contractor shall maintain a Register of deductions for damage or loss in 
Form XX of the CL (R&A) Rules 1971 (Appendix-XII) 
 
vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIII) 
 
viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIV) 
 
8. ATTENDANCE CARD-CUM-WAGE SLIP 
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i) The contractor shall issue an Attendance card-cum-wage slip to each workman 
employed by him in the specimen form at (Appendix-VII) 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest interval, 
before he actually starts work. 
iv) The card shall remain in possession of the worker during the wage period under 
reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card 
at least a day prior to the disbursement of wages in respect of the wage period 
under reference. 
 
vi) The contractor shall obtain the signature or thumb impression of the worker on 
the wage slip at the time of disbursement of wages and retain the card with 
himself. 
 
9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 
 
10. SERVICE CERTIFICATE 
On termination of employment for any reason whatsoever the contractor shall 
issue to the workman whose services have been terminated, a Service certificate in 
Form XV of the CL (R&A) Central Rules 1971 (Appendix-IX) 
 
11. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be 
preserved in original for a period of three years from the date of last entries made 
in them and shall be made available for inspection by the Engineer-in-Charge or 
Labour Officer or any other officers authorised by the Ministry of Urban 
Development in this behalf. 
 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Officer or any person authorized by Central Government on their 
behalf shall have power to make enquires with a view to ascertaining and enforcing 
due and proper observance of Fair Wage Clauses and the Provisions of these 
Regulations. He shall investigate into any complaint regarding the default made by 
the contractor or subcontractor in regard to such provision. 
 
13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report 
of result of his investigation or enquiry to the Executive Engineer concerned 
indicating the extent, if any, to which the default has been committed with a note 
that necessary deductions from the contractor’s bill be made and the wages and 
other dues be paid to the labourers concerned. In case an appeal is made by the 
contractor under Clause 13 of these regulations, actual payment to labourers will 
be made by the Executive Engineer after the Chief Engineer has given his decision 
on such appeal. 
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i) The Executive Engineer shall arrange payments to the labour concerned within 
45 days from the receipt of the report form the Labour Officer or the Chief 
Engineer as the case may be. 
 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer 
or other person so authorised may appeal against such decision to the Chief 
Engineer concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the Executive Engineer concerned but 
subject to such appeal, the decision of the officer shall be final and binding upon 
the contractor. 
 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or enquiry 
under these regulations by:- 
a) An officer of a registered trade union of which he is a member. 
 
b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an 
officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in which the 
worker is employed. 
 
ii) An employer shall be entitled to be represented in any investigation or enquiry 
under these regulations by :- 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association 
referred to in clause (a) is affiliated. 
 
c) Where the employers is not a member of any association of employers, by an 
officer of association of employer connected with the industry in which the 
employer is engaged or by any other employer, engaged in the industry in which 
the employer is engaged. 
 
(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of 
his workers or to his agent at a convenient time and place after due notice is 
received or to the Labour Officer or any other person, authorised by the Central 
Government on his behalf. 
 
17. SUBMISSIONS OF RETURNS 
The contractor shall submit periodical returns as may be specified from time to 
time. 
 
18. AMENDMENTS 
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The Central Government may from time to time add to or amend the regulations 
and on any question as to the application/Interpretation or effect of those 
regulations the decision of the Chief Engineer concerned shall be final. 
 
19. Reference documents for Appendices / formats mentioned under the head of 
‘Contractor’s Labour Regulations’- http://cpwd.gov.in/Publication/GCC14.pdf 
page no 82 onwards of the document. 
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Form of Performance Security (Guarantee) 
Bank Guarantee Bond 

 
In consideration of the Director, IIM Indore (hereinafter called “The IIM Indore”) 
having offered to accept the terms and conditions of the proposed agreement 
between…………………………….and …………….....................…… (hereinafter called 
“the said Contractor(s)”) for the work…………………………………………………… (hereinafter 
called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs. …………. (Rupees ………………………………… only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in 
accordance with the terms and conditions in the said agreement. 
 
1.  We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the IIM Indore an amount not exceeding Rs. ……………………….. 
(Rupees………………. Only) on demand by the IIM Indore. 
 
2.  We, ……………………………….(indicate the name of the Bank) do hereby 
undertake to pay the amounts due and payable under this guarantee without any 
demure, merely on a demand from the IIM Indore stating that the amount claimed 
as required to meet the recoveries due or likely to be due from the said 
contractor(s). Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the bank under this Guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs. 
………………….. (Rupees ……………….only) 
 
3.  We, the said bank further undertake to pay the IIM Indore any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in 
any suit or proceeding pending before any court or Tribunal relating thereto, our 
liability under this present being absolute and unequivocal. The payment so made 
by us under this bond shall be a valid discharge of our liability for payment 
thereunder and the Contractor(s) shall have no claim against us for making such 
payment. 
 
4.  We, ……………………………. (indicate the name of the Bank) further agree that 
the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said agreement and that it 
shall continue to be enforceable till all the dues of the IIM Indore under or by 
virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-in- Charge on behalf of the 
IIM Indore certified that the terms and conditions of the said agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee. 
 
5.  We, ……………………………. (indicate the name of the Bank) further agree with 
the IIM Indore that the IIM Indore shall have the fullest liberty without our consent 
and without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said agreement or to extend time of performance by 
the said Contractor(s) from time to time or to postpone for any time or from time 
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to time any of the powers exercisable by the IIM Indore against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of omission on the part of the IIM Indore or any indulgence by the 
IIM Indore to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect 
of so relieving us. 
 
6.  This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s). 
 
7.  We, ……………………………. (indicate the name of the Bank) lastly undertake not 
to revoke this guarantee except with the previous consent of the IIM Indore in 
writing. 
 
8.  This guarantee shall be valid up to …………………………unless extended on 
demand by the IIM Indore. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ………………..) and 
unless a claim in writing is lodged with us within six months of the date of expiry 
or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged. Dated the ………………..day of 
……………………for………………….(indicate the name of the Bank). 
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PROFORMA OF SCHEDULES 
 

SCHEDULE ‘A’ 
 
Schedule of quantities (as per Financial Bid). 
 

SCHEDULE ‘B’ 
 
Schedule of materials to be issued to the contractor. – Deleted. 
 

SCHEDULE ‘C’ 
 
Tools and plants to be hired to the contractor – Deleted. 
 

SCHEDULE ‘D’ 
 
Extra schedule for specific requirements/document for the work, if any. - To be 
intimated later if required. 
 

SCHEDULE ‘E’ 
 
Reference to General Conditions of contract laid down in the tender document. 
Name of Work: “Supply, Installation, Testing, Commissioning and Maintenance 
of IP based CCTV Surveillance System at IIM Indore” 
 
Estimated cost of work: Rs. 6,68,45,902/- 
 

(i) Earnest money: Rs. 13,36,918/- (Rs. Thirteen Lakhs Thirty Six Thousand 

Nine Hundred Eighteen Only) (to be returned after receiving performance 
guarantee) 

(ii) Performance Guarantee: 5% of tendered value. 
(iii) Security Deposit: 2.5% of tendered value. 

or 
2.5% of tendered value plus 50% of PG for contracts involving maintenance 

of the building and services/ other work after construction of same building and 
services/ other work. 
 

SCHEDULE ‘F’ 
 
GENERAL RULES :  Officer inviting tender- The Chief Engineer, IIM  
& DIRECTIONS  Indore on behalf of the Director IIM Indore. 
 
Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with    
Clauses 12.2 & 12.3.            See below                           

 
Definitions: 
2(v)   Engineer-in-Charge                Chief Engineer 
2(viii)   Accepting Authority           Director  
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2(x)   Percentage on cost of materials and      
labour to cover all overheads and profits.   15% 
 

2(xi)   Standard Schedule of Rates        CPWD DSR 2016 
2(xii)   Department        Project Department, IIM Indore. 
9(ii)   Standard CPWD contract Form GCC 2014, 

CPWD Form 7/ 8 as modified & corrected.                   Upto date. 
 
Clause 1 

(i)  Time allowed for submission of Performance Guarantee 
from the date of issue of letter of acceptance                    10 Days 
 

(ii)  Maximum allowable extension with late fee @ 0.1% per day 
of Performance Guarantee amount beyond the period 
provided in (i) above …....                                        15 days 

       
Clause 2 
Authority for fixing compensation under clause 2. Chief Engineer/ Director, IIM 
Indore 

 
Clause 2A 
 
Whether Clause 2A shall be applicable                      Yes 

 
Clause 5 
Number of days from the date of issue of letter 
of acceptance for reckoning date of start           10 Days or date of  
         work order   
         whichever is earlier. 
Mile stone(s) as per table given below:- 
 
The successful Applicant shall submit the detailed project plan along with major 
milestone dates to the Authority within 15 days from the date of signing the 
contract. The major milestones are define below and should be part of the project 
plan as: 
 

Sl. 
No. 

Description of Milestone 
(Physical) 
 

Time Allowed in 
months (from 
date of reckoning 
start) 

Amount to be 
with-held in case 
of non-
achievement of 
milestone 

1 Cabling (OFC, LAN & Electrical) 
in both internal & external areas 
and supply of 100% cameras at 
site 

06 Months Rs. 10,00,000/- 

2 Fixing of 50% cameras on 
earmarked locations 

08 Months Rs.10,00,000/- 

3 Fixing of remaining 50% cameras 
on earmarked locations 

10 Months Rs. 10,00,000/- 

4 Completion of procurement & 11 Months Rs. 10,00,000/- 
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installation of servers & other 
equipments at control room and 
other associated equipments in 
all other areas and offer for 
Final Acceptance Test (FAT) 

5 Project Closure: Completion of 
entire project including testing, 
commissioning, and final 
documentation submission; 
Training where required; 
Handover of the complete 
system and artifacts to the 
Authority etc  

12 Months Rs. 10,00,000/- 

 
Time allowed for execution of work.                     12(TWELVE) Calendar Months. 
 
Authority to decide: 
 

(i) Extension of time –   Chief Engineer/Director, IIM Indore 
(ii) Rescheduling of mile stones-  Chief Engineer, IIM Indore 
(iii) Shifting of date of start in case of delay in handing over of site- Chief 

Engineer, IIM Indore 
 
Clause 6, 6A 
Clause applicable - (6 or 6A)                               6 A 
 
Clause 7 

Gross work to be done together with net payment 
/adjustment of advances for material collected, 
if any, since the last such payment for being 
eligible to interim payment             Rs. 1,00,00,000/-(Rs. 1 Crore) 

 
Clause 10A 
List of testing equipment to be provided by the contractor at site lab.- Deleted. 

 
Clause 10B(ii) 
 
Whether Clause 10 B (ii) shall be applicable                    Yes 
 
Clause 10CA – Deleted. 
Clause 10CC – Deleted. 
 
Clause 11 
Specifications to be followed        
for execution of work                   Relevant BIS code, CPWD 
            Specifications with up-to-
            date correction slips and 
            OEMs specifications. 
Clause 12 
 



Page 107 of 136 
NIT for SITC of IP based CCTV Surveillance System at IIM Indore 
 

 

Type of work: Supply, Installation, Testing, Commissioning and Maintenance of 
IP based CCTV Surveillance System at IIM Indore 
12.2 & 12.3  Deviation Limit beyond which clauses 

12.2 & 12.3 shall apply for work      50% 
 
Clause 16 

Competent Authority for 
Deciding reduced rates.     Director IIM Indore. 

 
Clause 25 
Constitution of Dispute Redressal Committee (DRC) – Construction Committee of IIM 
        Indore. 
Clause 36 (i) 
 

Requirement of Technical Representative(s) and recovery Rate 
 

SI 
n
o 

Minimum 
Qualification 
of Technical 
Representati
ve 

Discipline  Designation 
(Principal 
Technical  
/Technical 
representati
ve) 

Minimum 
Experience 

Num
ber 

Rate at which 
recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling provision 
of clause 36(i) 

Figures Words 

1 Graduate 
Engineer 
/Diploma 
Engineer 

Electroni
cs / 
Electroni
cs & 
Instrume
ntation / 
IT or eqv 

Site 
Engineer 

Graduate 
Engineer  
with 
minimum 3 
years/ 
Diploma 
Engineer 
with 5 
year. 

1 Rs.  
25,000/- 

Rupees 
Twenty 
Five 
thousan
d only 

 
Assistant Engineers retired from Government services that are holding Diploma will 
be treated at par with Graduate Engineers. 
 
Diploma holder with minimum 10 year relevant experience with a reputed 
construction co. can be treated at par with Graduate Engineers for the purpose of 
such deployment subject to the condition that such diploma holders should not 
exceed 50% of requirement of degree engineers. 
 
Clause: 37: DELETED 
Clause: 38: DELETED 
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TECHNICAL SPECIFICATIONS 
 

A. BACKGROUND 
 
IIM Indore, through a detailed evaluation of the needs is envisaging to have a highly 
modular, scalable and customizable solution for the security and surveillance 
requirements. Thereby, looking at an economical offering that is need specific and 
tailor made to their needs, yet, scalable and customizable as the project scale and 
nature evolves. A key consideration, while developing the required components 
and solutions for such a system, will be to ensure that the Client be offered a 
system to serve the Client in astute monitoring of the Campus. 
 
 
B. SCOPE OF WORK:  
 
1. The work shall be executed as per CPWD General Specifications for 

Electrical/Civil and other as applicable amended up to date & as per relevant 

IS and OEMs specifications and as per directions of Engineer-in-charge. These 

additional specifications are to be read in conjunction with above and in case 

of variations; specifications given in this Additional conditions shall apply. 

However, nothing extra shall be paid on account of these additional 

specifications & conditions as the same are to be read along with schedule of 

quantities for work. 

 

2. The tenderer should in his own interest visit the site and familiarizes himself 

with the site conditions before tendering. 

 
3. No T&P shall be issued by the department and nothing extra shall be paid on 

account of this. 

 
4. Shop Drawings: The contractor will have to submit the shop drawings for the 

complete system before commencement of the work for the approval of the 

Institute. The basic layout plan of the campus / buildings will be provided by 

the Institute and contractor will have to plan and design the suitable system as 

per the requirement of IIM Indore and other plans for the approval of the 

Institute. 

 
5. As-built drawing: The contractor will have to provide 04 sets of the “As built 

Drawing” after completion of the work. 

 
6. The Bidder shall have the single point responsibility for the complete Turnkey 

solution including supply, installation, testing & commissioning. 

 
7. This tender is issued for providing Integrated Video Surveillance System at 
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various locations within the campus site as per Terms, Conditions and 

Specifications mentioned in the tender document. Please be advised that the 

rates, terms & conditions finalized against this tender shall be binding. 

 
8. The proposed solution should allow the officials to locally and centrally 

monitor its campus from remote location on a personal computer using “Thick 

Client” viewing software. 

 
9. The solution should capture, store and analyze digital video images to enable 

central monitoring, increase campus safety, minimize risk and secure people 

and property. 

 
10. The system should be provided with weather proof outdoor fixed box IP 

camera, lens, housing and mounting to capture video and can be viewed 

through integrated video surveillance software, recorded and stored. 

 
11. The system should be provided with weather proof outdoor IP PTZ camera, to 

capture video and can be viewed and control through integrated video 

surveillance software, recorded and stored. 

 
12. The software will be used to configure the database server and once 

installation and setup complete, the database server should run seamlessly in 

the background to manage the configuration. The server receives High Profile 

H.264 video compression stream at 25 fps 4CIF resolution for all the cameras 

across the network. The server should stream incoming video to a connected 

storage. 

 
13. The vendor will commission the network at control room as per the direction 

of the Engineer-In-Charge and given the quantity in the BOQ. 

 
14. The software should receive alarm from IP cameras, access controllers and 

intrusion alarm system. The video management software should support pre-

post alarm and event based recording also. 

 
15. It should be possible to control (Pan-Tilt-Zoom for PTZ Cameras), view and 

record (for all cameras) the event occurring within the range of cameras at a 

centrally located server at control room. 

 
16. The central server shall make continuous recording of all cameras for 30 days 

@ 25fps and 4CIF resolution for fixed cameras and 4CIF resolution for IP PTZ 

camera. If necessary, additional storage in form of hard disk drive shall be 

suggested / provided by the vendor and must be supported by Video 

Management Software and Hardware. 

 
17. Components for the system: These are broad list of items based on the 



Page 110 of 136 
NIT for SITC of IP based CCTV Surveillance System at IIM Indore 
 

 

requirements / Specifications as required. And necessarily not the entire list. 

Bidders should prepare their own requirements to make the entire system 

functional based on the requirements of the clients and for the performance as 

stated in the tender. All hardware's and Software's must be Open source /open 

protocol. They must be capable of ODBC Integration and an API/SDK must be 

provided to the Clients. 

 

 IP Fixed Dome Camera 

 IP Bullet Camera for outdoor with Outdoor Housing 

 IP Outdoor PTZ Camera 

 vehicle license Plate/NPR Camera 

 Video management Software 

 Video Analytics software 

 Video Management Server 

 Client Workstation 

 2x2 Video Wall setup 

 CAT 6 LAN Cable 

 Multimode Optical Fiber Cable, HDPE pipe& excavation etc. 

 Racks, LAN Switches & accessories  

 UPS, control/power cable etc 

 Server Hardware and Software 

 All Cables and Connections, Accessories, Conduits 

 Poles including all Civil Works for Periphery & Camera 
Installation 

 Signages/Notices mentioning CCTV Surveillance 

 All Inclusive Comprehensive Annual Maintenance 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 111 of 136 
NIT for SITC of IP based CCTV Surveillance System at IIM Indore 
 

 

 
 
 
C. TENTATIVE ASSESSMENT OF NUMBER OF CAMERAS WITH LOCATIONS BUT NOT 
LIMITED TO THE LIST: 
 

These are indicative numbers only. The actual numbers may vary based on 
requirements. However the Server / Hardware and Software should be capable to 
cater to these numbers plus an additional 50%. 

 

1. The peripheral Boundary Wall : PTZ camera's on Poles 

2. External face of Buildings : Bullet / Dome cameras 

3. The Buildings common spaces : Dome/Bullet camera on the ceiling of corridors / 
common spaces 

4. Gate no. 1, 2 & 3 - Dome and Bullet Camera on the external Face / Ceiling of 
the guard rooms/walls 

 

Sr.No. Location 

Cameras 

Dome 
Type 

Bullet 
Type 

PTZ 
Type 

A Periphery Boundary Wall   48 24 

B Other External Areas       

B.1 At rotary (Near Visiting Faculty Bldg)     1 

B.2 Square near Mess 1   3 1 

B.3 Trijunction (of Gate 2 & Type-V)   1   

B.4 
Staff Quarters main road (Trijunction near 
Utility-1) 

  1   

B.5 
Visiting Faculty (On retaining wall covering 
entire front area) 

  1   

B.6 Trijunction (at Type-II)   1   

B.7 Mess-3 (Covering Front entrance)   1   

B.8 Community Hall (Covering Front entrance)   1   

B.9 SR-1 to 10 roads   7   

B.10 FPM (Covering Front entrance)   1   

B.11 Utility-IV Turning point on road   2   
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Sr.No. Location 

Cameras 

Dome 
Type 

Bullet 
Type 

PTZ 
Type 

B.12 Cricket Pavilion (Covering Front)   1   

B.13 IPM Hostels       

B.14 SR-16 corner   1   

B.15 backside of SR16 & 18   3   

B.16 Administration Block        

  Covering Front area   1   

  At each floor lobby 3     

B.17 Main Reception   1   

B.18 Rotary between Shiva Temple & Library   1   

B.19 Director Bungalow   1   

B.20 Executive residence 1 (Covering Front area)   1   

B.21 
Executive residence 1 (Covering road to the 
Director bungalow) 

  1   

B.22 Executive residence 2 (Covering Front area)   1   

B.23 HRC Entrance   1   

B.24 Overhead Water Tank   1   

B.25 Staff Quarters (Type-II) /1   1   

B.26 Staff Quarters (Type-II) /2   1   

B.27 Staff Quarters (Type-III) /1   1   

B.28 Staff Quarters (Type-III) /2   1   

B.29 Staff Quarters (Type-IV) /1   1   

B.30 Staff Quarters (Type-IV) /2   1   

B.31 Utility building 1   1   

B.32 Utility building 2   1   

B.33 Utility building 3   1   

B.34 Utility building 4   1   

B.35 Radha Krishna Temple   2   

B.36 Infront of SR-17   1   

B.37 Infront of SR-15   1   
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Sr.No. Location 

Cameras 

Dome 
Type 

Bullet 
Type 

PTZ 
Type 

B.38 Trijunction of SR-15   1   

B.39 Gate-1 to Rotary   2   

 Gate-2 to Rotary   2   

 For Director Bungalow to Shiva Temple   3   

C  Corridors / common spaces       

C.1 Executive residence 1       

  Dining Hall 1     

  Entrance lobby Ceiling 1     

  Corridor LHS (GF+FF) 4     

  Corridor RHS (GF+FF) 4     

  Classroom 1     

C.2 Executive residence 2       

  Classroom 1 1     

  Classroom 2 1     

  Classroom 3 1     

  On Lift Back Side covering entire corridors   2   

  Entrance lobby Ceiling 1     

C.3 Executive residence 3       

  Dining Hall 1     

  At corners of corridors at each floor   12   

  Entrance lobby Ceiling 1     

  Stilt floor car parking   1   

C.4 Academic Block        

  In classrooms (16) 16     

  NLT Classrooms 12     

  Block A, B,C,E,F,G,H,I,J & K Corridors   20   

  Block-D corridors   6   

  Academic Block Corridors   6   
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Sr.No. Location 

Cameras 

Dome 
Type 

Bullet 
Type 

PTZ 
Type 

  Staff lounge (Academic Block) 1     

  Faculty lounge (Academic Block) 1     

C.5 SRC Classroom (GF+FF) 2     

C.6 Married Student Hostel Corridors 3 3   

C.7 Sports complex       

   external road all four corners   4   

  Gymnasium   1   

  Swimming pool   2   

C.8 Auditorium 1       

  Entrance corridor   1   

  Inside hall   2   

  Backside of hall FF 1     

C.9 Auditorium 2       

  Inside hall   3   

  Audi main Corridor    1   

  At Entrance lobby 1 1   

  Event Court   1   

  Dining Hall 1     

  Corridor backside of stage   1   

  Backside entrance 1     

C.10 Student Mess 1       

  GF 1 1   

  FF 1 1   

  Kitchen area   2   

C.11 Student Mess 2 1 2   

C.12 Student Mess 3       

  GF 1 1   

  FF 1 1   

C.13 Student Mess 4 1 3   
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Sr.No. Location 

Cameras 

Dome 
Type 

Bullet 
Type 

PTZ 
Type 

C.14 Student Mess 5 1 3   

C.15 Library       

  At Entrance 1     

  GF reading area 4     

  FF reading area 8     

  SF reading area 8     

  Stilt floor (Storage area) 2     

  Stilt floor (Academic Associates area) 1     

  Staircase lobbies 3     

C.16 Faculty quarters (Type-V)       

  Covering each road in full   9   

  
Covering entire road perpendicular to the 

sub-roads 
  2   

C.17 New Faculty Apartment       

  covering front area   1   

  In parking   2   

  At junction point of corridors (near lift) 5     

C.18 Medical centre       

  At entrance 1     

C.19 Gate No. 1       

  Outside wall   2   

  At entrance     2 

C.20 Gate No. 2   1   

C.21 Gate No. 3   1   

C.22 Student Residence 1 Corridors & entrance 7     

  Parking   1   

C.23 Student Residence 2 Corridors & entrance 7     

C.24 Student Residence 3 Corridors & entrance 7     

C.25 Student Residence 4 Corridors & entrance 0 1   
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Sr.No. Location 

Cameras 

Dome 
Type 

Bullet 
Type 

PTZ 
Type 

C.26 Student Residence 5 Corridors & entrance 7     

C.27 Student Residence 6 Corridors & entrance 7     

C.28 Student Residence 7 Corridors & entrance 7     

C.29 Student Residence 8 Corridors & entrance 7     

C.30 Student Residence 9 Corridors & entrance 7     

C.31 Student Residence 10 Corridors & entrance 7     

  Parking 1 1   

C.32 Student Residence 11 Corridors & entrance 0 2   

C.33 Student Residence 12 Corridors & entrance 0 2   

  Parking   1   

C.34 Student Residence 13 Corridors & entrance 0 2   

C.35 Student Residence 14 Corridors & entrance 0 2   

  Parking   1   

C.36 Student Residence 15 Corridors & entrance   32   

C.37 Student Residence 16 Corridors & entrance   2   

C.38 Student Residence 17 Corridors & entrance   32   

C.39 Student Residence 18 Corridors & entrance   14   

C.40 
FPM Student Residence (Backside of lift & 
corridors) 

1 12   

Total 164 307 28 
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D. SPECIFICATIONS OF EQUIPMENT/MATERIAL AND INSTALLATION 
 STANDARDS 
 
1. Offered solution shall be an enterprise grade solution consisting of IP 

Cameras, Video Management Software, Video Analytics Software, Fully 
Managed Switches, Servers/Storage, Operator Terminals and Large Video 
Wall. 
 

2. The offered items shall be of latest series, in production and not 
refurbished. All items quoted shall be in production for the next 10 years. 
Bidders shall furnish OEM declaration. 

 
3. In addition to above points, bidders to note that at any point of time 

operators shall not lose live video on their displays or control of cameras 
due to disruption of the servers running the management software. 

 
4. The offered video management system software shall be highly scalable and 

bidder shall consider additional capability of 50% more cameras in the 
offered system from day one. Apart from camera license, there shall be no 
charges made to the video management system software to accommodate 
these additional cameras. 

 
5. The offered system shall be capable of recording all the cameras at full 

camera resolution, 25/30 fps for a period of 30days with 20% spare capacity 
with addition of hard disk only. The bidder shall submit storage calculation 
to substantiate the storage requirement. 

 
6. The VMS shall be capable of automatically syncing video footage from 

camera SD card in the event of loss of network at camera end. This will 
ensure that no video footage is lost at any time. 

 
 

Detailed Specifications: 
 

Fixed Dome Camera with Motorized Zoom Lens 

Sr. 
No. 

Description Minimum Specifications 

1 Camera Type Fixed Dome Camera 

2 Imager 1/3” or better, CMOS, Progressive Scan 

3 Day/ Night Capability Yes, with mechanical IR cut filter 

4 Resolution 1920x1080 at 30fps 

5 Image Compression H.264, MJPEG, MPEG-4 

6 Focal Length 3-10mm or better 

7 Field of View H:81°~28° V: 44°~16° 

8 Lens Type Motorized, Auto-focus 

9 Sensitivity Colour: 0.3 Lux, B/W: 0.1Lux, 0 Lux IR On 
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10 Signal to Noise Ratio ≥ 50 dB 

11 Video Standard PAL 

12 Shutter Speed 1/5s – 1/25000s  

13 Wide Dynamic Range 75 dB 

14 Noise Reduction 3DNR 

15 IR Illumination Adaptive IR, 25m 

16 Audio Bidirectional, G.711 or better 

17 Supported Protocols TCP/IP, UDP/IP (unicast, multicast IGMP), ICMP, 
IPv4, IPv6, SNMP v2c/v3, HTTP, HTTPS,SSL, SSH, 
SMTP, FTP, RTSP, UPnP, DNS, NTP, RTP, RTCP, LDAP 
(client), QoS, GB28181 

18 Video Analytics In-built Motion Detection, Camera Tampering 

19 ONVIF Compliance ONVIF Profile S,G 

20 Local Storage Min. 64GB 

21 Binary I/O 1 Input / 1 Output 

22 Construction Aluminium body with scratch resistant polycarbonate 
bubble 

23 Input Power PoE, 24 VAC/12 VDC 

24 Environmental IP66 with heater, IK10 

25 Operating Conditions Temperature: –40° to 55°C, Humidity: 5~95% RH 

26 Mounting As required – Surface / Ceiling / Pole of same OEM 

27 Product Certifications CE, EN, FCC, UL  

28 Approved Makes Panasonic, Pelco, Sony, Bosch, Hikvision, Matrix, 
Axis, sparsh 

 

 

Fixed IR Bullet Camera with Motorized Zoom Lens 
 

1 Camera Type Fixed IR Bullet Camera 

2 Imager 1/3” or better, CMOS, Progressive Scan 

3 Day/ Night Capability Yes, with mechanical IR cut filter 

4 Resolution 1920x1080 at 30/60fps 

5 Image Compression H.264, MJPEG, MPEG-4 

6 Focal Length 3-9mm or better 

7 Field of View H:102°~31° V: 54°~17° 

8 Lens Type Motorized, Auto-focus 

9 Sensitivity Colour: 0.3 Lux, B/W: 0.1Lux, 0 Lux IR On 

10 Signal to Noise Ratio ≥ 50 dB 

11 Video Standard PAL 

12 Shutter Speed 1/5s – 1/25000s  

13 Wide Dynamic Range 75 dB 

14 Noise Reduction 3DNR 

15 IR Illumination Adaptive IR, 35m 

16 Audio Bidirectional, G.711 or better 

17 Supported Protocols TCP/IP, UDP/IP (Unicast, Multicast IGMP), ICMP, 
IPv4, IPv6, SNMP v2c/v3, HTTP, HTTPS, SSL, SSH, 
SMTP, FTP, RTSP, UPnP, DNS, NTP, RTP, RTCP, LDAP 
(client), QoS, GB28181 

18 Video Analytics In-built Motion Detection, Camera Tampering 
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19 ONVIF Compliance ONVIF Profile S,G 

20 Local Storage Min. 64GB 

21 Binary I/O 1 Input / 1 Output 

22 Construction Aluminium body 

23 Input Power PoE, 24 VAC/ 12 VDC 

24 Environmental IP66 with heater, IK10 

25 Operating Conditions Temperature: –40° to 55°C, Humidity: 15~85% RH 

26 Mounting As required – Surface / Ceiling / Pole of same OEM 

27 Product Certifications CE, EN, FCC, UL  

28 Approved Makes Panasonic, Pelco, Sony, Bosch, Hikvision, Matrix, 
Axis, sparsh 

 

 

HD PTZ Camera 
 

1 Camera Type High Speed PTZ Dome Camera 

2 Imager 1/3” or better, CMOS, Progressive Scan 

3 Day/ Night Capability Yes, with mechanical IR cut filter 

4 Resolution 1920x1080 at 30fps 

5 Image Compression H.264, MJPEG, MPEG-4 

6 Focal Length 4.3-86mm or better 

7 Field of View 55.4° (wide) ~ 2.9° (tele) 

8 Optical Zoom 20X 

9 Digital Zoom 12X 

10 Sensitivity Colour: 0.3 Lux, B/W: 0.1 Lux 

11 Signal to Noise Ratio ≥ 50 dB 

12 Video Standard PAL 

13 Shutter Speed 1s – 1/8000s  

14 Wide Dynamic Range 60 dB 

15 Noise Reduction 3DNR 

16 Image Enhancements AGC, BLC, Image Stabilization, Iris Control, Defog 

17 Manual Pan/Tilt 
Speed 

Pan: 0.1°~100°/s , Tilt:0.1°~50°/s 

18 Preset Pan/Tilt Speed 430°/s / 200/°s 

19 Proportionate 
Pan/Tilt 

Yes, decreases pan/tilt speeds in proportion to 
depth of zoom 

20 Presets/ Tours 128 / 16 

21 Pan Angle 360° endless 

22 Tilt Angle 182° with autoflip 

23 Preset Accuracy ±0.1° 

24 Privacy Zones 8 privacy zones, configurable in size 

25 Audio Bidirectional, G.711 or better 

26 Supported Protocols TCP/IP, UDP/IP (Unicast, Multicast IGMP), UPnP, 
DNS, DHCP, RTP, RTSP, NTP, IPv4, IPv6, SNMP 
v2c/v3, QoS, HTTP, HTTPS, LDAP (client), SSH, SSL, 
SMTP, FTP, and 802.1x (EAP), GB28181 

27 Video Analytics In-built Motion Detection, Camera Tampering 

28 ONVIF Compliance ONVIF Profile S,G 

29 Local Storage Min. 32GB 
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30 Binary I/O 4 Input / 1 Output 

31 Construction Aluminium body with scratch resistant polycarbonate 
bubble 

32 Input Power HPoE/PoE+/24 VAC 

33 Environmental IP66 with heater, IK10 

34 Operating Conditions Temperature: –450 to 50°C, Humidity: 20~80% RH 

35 Mounting Pole of same OEM 

36 Product Certifications CE, EN, FCC, UL  

37 Approved Makes Panasonic, Pelco, Sony, Bosch, Hikvision, Matrix, 
Axis, sparsh 

 

 

Video Management Server with RAID protected storage 
 

1 Operating System Licensed  64 Bit Windows Server/Linux Server OS 
suitable for Video Recording Server 

2 CPU 4 x Nodes with 2xIntel E5-2600 Series Xeon 8C 
Processors 

3 RAM 32GB DDR4 RAM per node 

4 Video Channels Max 150 channels per server node 

5 OS HDD 2 x 500GB 1.8” SSD, RAID 0/1 per node 

6 Data HDD 12x3.5” SATA/NL-SAS/SAS drives expandable to 60 
drives 

7 RAID Controller RAID Levels 0,1,5,10,50 & Hot swap disks 

8 Optical Drive DVD ± RW 

9 Power Dual Hot Swap Redundant power supply 

10 Networking Integrated Dual Redundant , 1 Gigabit Ethernet Port 

11 USB Ports 3 USB – 1 front,2 rear 

12 Chassis Rack Mount Form Factor with rack sliding kits 

13 Operating 
Temperature 

10° - 35°C 

14 Power 100-240 VAC, 50/60 Hz, auto ranging 

15 Accessories Keyboard, Mouse with pad and 21” monitor 

16 Rack Units Not more than 5U 

17 Approved Makes Dell, HP, Lenovo, IBM 
 

 

Video Management Client Workstation 
 

1 CPU Intel 6th Generation Core i7 Series Processor, 3GHz 

2 RAM 8GB DDR4 

3 HDD Min. 500GB 

4 
Display 

Multiport, WHQL Certified Graphic Card with 
onboard 1GB RAM 

5 Optical Drive DVD ± RW 

6 Network RJ45, 1000MBPS Ethernet Port 

7 
Sound Card 

Integrated Onboard Sound Card with Front & Back 
panel Mic and speaker output 

8 Ports Ports – 4 USB Ports (2 On Front Panel of PC) 
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9 Keyboard & Mouse USB Keyboard & Mouse 

10 
OS 

OS: - Genuine Windows 7,8.x Professional 64 Bit With 
Recovery CD 

11 Monitor 21” LED Colour Monitor 

12 Approved Makes Dell, HP, Lenovo, IBM 
 

 

Video Display Wall 
 

1 Display Type Rear Projection DLP type 

2 Screen Size 70” diagonal 

3 Cubes 2x1, seamless 

4 Resolution 1920x1080 per cube 

5 Dynamic contrast 12,00,000:1 

6 Light Source LED Type with 6x redundancy for each RGB LED 

7 Viewing Angle 180° 

8 LED MTBF > 5,00,000 Hrs 

9 Operating 
Temperature 

10° - 40°C 

10 Power 90-240 VAC, 50/60 Hz 

11 Approved Makes LG, Panasonic, Samsung, Sony, Barco, Christie, Delta 
 

 

Video Wall Controller 
 

1 CPU Core i7 or better 

2 RAM 8GB 

3 HDD Min. 256GB SSD 

4 Display 2x DP 1.2 ports 

5 Network 2x Gigabit ports 

6 OS Windows 7/8 

7 Operating 
Temperature 

0° - 40°C 

8 Power 100-240 VAC, 50/60 Hz 

9 Approved Makes LG, Panasonic, Samsung, Sony, Barco, Christie, Delta 
 

 

PTZ Controller 
 

1 Control 3-axis – pan/tilt/zoom 

2 Speed Control Variable 

3 Protocol Automatic protocol translation 

4 Keyboard Functions 
Camera, Monitor, Presets, focus, auto-iris, auto-
sequence, tours 

5 Connectivity RS232 / USB 

6 
Operating 
Temperature 

5 – 40°C 

7 Humidity 0 – 90% RH non-condensing 

8 Certification CE, FCC, UL/cUL, C-Tick, S Mark 

9 Approved Makes CCTV OEM 
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8port Ruggedized Managed Layer 2 Switch 
 

1 Ports 8x10/100Base-T Ethernet and 4x1000Base-T/FX 
uplink ports 

2 MAC Address 16K MAC Address tables 

3 Jumbo Frames 10KB 

4 PoE Budget 240W 

5 IGMP Support IGMP v1,v2,v3 with snooping and query; 
Supports static multicast routing 256  
IGMP router port for assign another query 

6 VLAN Port Based VLAN, IEEE 802.1Q Tag VLAN (256 
entries)/ VLAN ID (Upto 4K, VLAN ID can be assigned 
from 1 to 4096.), QinQ  

7 Other Features IPv6, RMON, RSTP, MSTP, LACP, LLDP, RADIUS, CoS, 
QoS, VLAN Tag, MIB, Port Mirroring, IGMP v1/v2/v3, 
SNTP, SMTP, ACL 

8 Security Support 10 IP addresses that have permission to 
access the switch management and to prevent 
unauthorized intruder. 
802.1X access control for port based and MAC  based 
authentication/MAC-IP-Port binding Management 
access control with priority 256 Policy based Access 
Control List SSL/ SSH for Management  

9 Management SNMP v1 v2c, v3/ Web/Telnet/CLI 

10 Operating 
Temperature 

-20 – 60°C 

11 Humidity 5 – 95% RH non-condensing 

12 Certification CE, EN, FCC, UL, IEC60068-2-32 (Free fall), 
IEC60068-2-27 (Shock), IEC60068-2-6 (Vibration) 

13 Approved Makes Cisco, HP, Dell,  or Equivalent 
 

 

24port Managed Layer 3 Switch 
 

1 Ports 24x10/100Base-T Ethernet and 2x1000Base-T/FX  
and 2x10G SFP+ uplink ports 

2 MAC Address 16K MAC Address tables 

3 Jumbo Frames 9K 

4 PoE Budget 375W 

5 IGMP Support IGMP v1,v2,v3 with snooping and query; 
Supports static multicast routing 256  
IGMP router port for assign another query 

6 VLAN Port Based VLAN, IEEE 802.1Q Tag VLAN (256 
entries)/ VLAN ID (Upto 4K, VLAN ID can be assigned 
from 1 to 4096.), QinQ  

7 Other Features IPv6, RMON, RSTP, MSTP, LACP, LLDP, RADIUS, CoS, 
QoS, VLAN Tag, MIB, Port Mirroring, IGMP v1/v2/v3, 
ACL 
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8 Security SSH v1/v2, SSL, ACL, RADIUS, MD5 hash, STP 
BDPU/Root Guard,TACACS+, Storm Control, DoS 
Prevention  

9 Management SNMP v1 v2c, v3/ Web/Telnet/CLI 

10 Operating 
Temperature 

0 – 50°C 

11 Humidity 10 – 90% RH non-condensing 

12 Certification CE, EN, FCC, UL 

13 Approved Makes Cisco, HP, Dell,  or Equivalent 
 

 

24port Managed Layer 3 Core Switch 
 

1 Ports 24x1000Base-FX Ethernet and 4x10G SFP+ uplink 
ports 

2 MAC Address 16K MAC Address tables 

3 Jumbo Frames 9K 

4 Stackable Yes 

5 IGMP Support IGMP v1,v2,v3 with snooping and query; 
Supports static multicast routing 256  
IGMP router port for assign another query 

6 VLAN Port Based VLAN, IEEE 802.1Q Tag VLAN (256 
entries)/ VLAN ID (Upto 4K, VLAN ID can be assigned 
from 1 to 4096.), QinQ  

7 Other Features IPv6, RMON, RSTP, MSTP, LACP, LLDP, RADIUS, CoS, 
QoS, VLAN Tag, MIB, Port Mirroring, IGMP v1/v2/v3, 
ACL 

8 Security SSH v1/v2, SSL, ACL, RADIUS, MD5 hash, STP 
BDPU/Root Guard,TACACS+, Storm Control, DoS 
Prevention  

9 Management SNMP v1 v2c, v3/ Web/Telnet/CLI 

10 Operating 
Temperature 

0 – 40°C 

11 Humidity 10 – 90% RH non-condensing 

12 Certification CE, EN, FCC, UL 

13 Approved Makes Cisco, HP, Dell,  or Equivalent 

 
 

Video Management Software (Approved Makes – Camera OEMs (Or Genetec, ISS 
Security, Mirasys (if not available in OEM) 
 

1 The VMS OEM shall be of Global repute and shall have been incorporated at 
least 10 years from the date of publish of Tender, VMS, VCA, ANPR & RLVD 
should be from same OEM. 

2 The VMS described in this specification is highly scalable Multi Site enterprise 
level (IP) based Video Management (VMS) Software, centrally managed with 
multi server as well as distributed sites. One master server should handle 150 
Slaves/recorders and multiple master/slave architecture can be created & 
made centralized. The VMS shall have at present capacity to switch, control 
and record up to min 150 cameras at min.1080 P, 15 FPS per CPU. 
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3 The Software shall be ONVIF Profile S compliant and shall be at least 
Contributing member of ONVIF as per ONVIF Website 

4 The VMS shall have at least one city surveillance application installations in 
globally with Minimum 10,000 cameras recording, integrated with ANPR 
application software. 

5 VMS should support 3 motion detection methods - Comparative , Adaptive and 
Hermeneutic 

6 The VMS shall support inbuilt Video Analytics and ANPR  

7 There Shall be one Software link which shall have Video Management as well 
as video Analytics to make it easy for the user when Video Analytics is 
required 

8 The system shall be able to integrate Minimum 500 cameras and shall be 
expandable to unlimited cameras in future by adding more slave and master 
servers.  

9 The VMS shall be Windows based supporting native or virtualized Windows 
Server 2012 and Windows 8. The VMS shall allow operation with PC Keyboard, 
Mouse and DirectX compliant CCTV Keyboard(Joystick).  

10 The VMS OEM shall be Microsoft Gold Certified Partner for enhanced 
experience. 

11 The VMS shall be able to support cameras at upto 30 frames per second and 
any resolution supported by the camera and the camera driver. The VMS shall 
automatically offer only supported fps and resolution combinations for user 
convenience. 

12 The system shall allow the recording, live monitoring, playback of recorded 
video audio  and data simultaneously 

13 The VMS Management software should allow load balancing feature for 
effective utilization of resources for Server and client. It can allow system to 
be load balancing as per remote or local usage.  

14 The Software shall be able to control Bit Rate /Quality of camera , FPS , 
Resolution as per requirement 

15 The VMS shall allow bidirectional audio communication with the cameras Two 
way Audio Communication can be in 3 different Modes , Recording shall be 
available with Audio & video Synced together : 

 a. Closed Mode : In the closed mode, the audio channels are not open 

 b. Listen Mode : In the listen mode, the user will hear audio from the camera 
and any potential audio going to the camera from any other VMS client. The 
audio channel from current user is not open. 

 c. Talk Mode: In the Talk mode, the user will speak from the Client Station to 
the camera. 

16 The VMS shall be able to integrate with other systems using video, data or 
digital I/O, Scheduled I/O as well as logical I/O 

17 The VMS shall supported unlimited storage. 

18 The VMS shall support Network Attached Storage (NAS) systems and shall have 
the ability to directly record in NAS. 

19 The VMS shall support H.264, MPEG-4 and MJPEG compression methods 

20 The VMS shall support multi-live streaming , multi casting and thrucast 
streaming methodology 

21 The VMS shall support exporting video in a tamper proof format. The media 
player provided in the software shall automatically notify if the video or audio 
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has been modified 

22 The VMS shall provide file export tool for export of single frame of video in 
BMP, GIF, TIF, JPG and PNG formats and export of video files in ASF,AVI  and 
MKV format  

23 Live Display of Cameras 

24 Various layout configurations (2X2,3X3&4X4etc.) 

25 Recording of Video and Audio 

26 Playback of Video and Audio 

27 Should support multicast communication 

28 Configurable recording rate per camera 

29 Remote Administration, Monitoring & Management of Video 

30 Archiving Support 

31 Logical camera grouping 

32 Quick review of the recorded video 

33 Support any video resolution like CIF, 2CIF, 4CIF & HD up to 20MP. 

34 Support for IP Cameras & Encoders (for analog camera interface) The VMS shall 
also have a hybrid solution where both analog and IP cameras can be directly 
connected to the PC recorder without use of encoders 

35 Quick search of devices in the viewing application 

36 Extended camera viewing on multiple monitors 

37 Multi camera sequential tours 

38 Digital zooming feature for live video and playback 

39 Facility for exporting the video on a portable media such as 
pendrive/DVD/portable hard disk etc 

40 Alarm pop ups for the associated cameras 

41 Virtual camera views 

42 PTZ Support 

43 Video search on the basis of date, time, event, camera, location & alarm 

44 Post recording motion search analysis 

45 Image enhancement tools for live and playback 

46 Object virtual PTZ following 

47 The VMS shall have the following licensing policies: 

 The VMS shall not have base licenses and standard channel modules. The VMS 
shall be flexible to provide and support licenses for any number of cameras. 

 The VMS licensing shall allow changing any and all of the cameras at any time 
without extra cost or license key change 

 The VMS shall not require online licensing process 

 The VMS shall support instant device/ Camera replacement using original IP 
address. The IP of the new device/ camera shall not be fed in the software 
while replacing faulty camera / device 

 The System shall have inbuilt Video Analytics wherein at least 30 VMS & 30 
Video analytics can run in a Single Server per CPU at min. 1080P, 20FPS. 

 The VMS licensing shall require MAC Id of Server/ Recorder only, not of camera 
devices. 

48 Recording redundancy 

 The VMS shall support software inbuilt modified RAID 0 for fault tolerance - 
continuous recording even after disk failure 

49 Failover Recording 

 i. Warm standby recorder: in case of a recorder hardware failure, it is possible 
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to restore the backed up settings of the failed recorder into the spare recorder 
server where the VMS is also installed. It shall be configured in N:1 
configuration 

50 Reporting  

 i. Reporting tool shall be required for analysis of Various types of alerts 
occurred vis-a-vis various time frame vis a vis camera 

 ii. It shall be possible to create various formats of reports in graphical format  

 iii. The reporting format can be saved as book mark as well as Audit trail 
should be possible 

 iv. It shall be possible to find out where there is more events / activities. 

 v. It can provide reports of all the recorder Integrated separately 

 System watchdog feature be available to alert in case of failure of cameras 
and servers. 

51 Recording Software 
A Software shall operate in server-client architecture. The servers shall include 

recorders, system management server(s) and possible gateway/web server(s). 
B Software should be of enterprise level and able to handle up to 50 cameras 

with one recorder. One master recorder shall manage a system of up to 15 
Servers with the possibility to expand the system to include multiple master 
recorders. Recorder Software should have a spare of minimum 15 % 

C The system management server shall run as a Windows service on one of the 
recorders. The system management server shall control the following: 
a) Overall system operation. 
b) Data communication between recorders and client programs. 
c) Maintain user and profile lists. 
d) Authenticate and authorize users and applications. 
e) Maintain system logs. 
f) Handle system diagnostics. 

D Software shall allow the recording, live monitoring, playback of archived 
video, audio and data, network transmission and changes to settings 
simultaneously. 

E Server software shall enable the client  to dynamically create connections 
between Cameras  and workstations and view live or recorded video on the 
digital monitors(audio, video, serial ports and digital I/Os) 

F Server software shall provide the client seamless operation of all cameras and 
workstations available in the system regardless of the actual connection to 
different archive servers 

G The recorders shall support multistreaming between the recorder server and 
the client machines 

H Offered software shall use standard servers for all the processing and shall not 
need any proprietary server hardware 

I The alarms may be triggered by the following events: 
a. Motion (or lack of motion) in camera view 
b. Change in sound level 
c. Text data string 
d. Digital input signal from an external device 
e. Missing camera signal (resulting for example from sabotage) 
f. Custom event from 3rd party application. 
g. Video Content Analytics (VCA) event from inbuilt. 

J The alarm management shall support the following automatic responses: 
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a. Pre- and post-recording of video and audio 
b. Opening an alarm camera window or audio window (real-time or playback) 
on the workstation screen 
c. Displaying the alarm on the alarm list 
d. Activating a digital output 
e. Turning a dome camera to a preset position 
f. Starting a dome camera tour 
g. Sending an alarm e-mail message 
h. The alarm management shall be able to acknowledge alarm automatically 
or manually 

K The alarm management shall support the following alarm viewing features: 
a. It should provide the facility to assign the priority level to different alarms. 
b. It should allow pass the specific alarms to specified users rather than 
sending all alarms to every user. 
c. Users in same user group should see and be able to manage received alarms 
assigned for the same user group. All users should see the alarm status in real 
time. 
d. System should have single alarm stack even though there are multiple 
recording servers 

L Software should allow creation of multiple camera sequences. It should be 
possible to set the dwell time for the cameras within the sequence. 

M Software should allow taking the backup of the recorder server configuration 
and restoring the same if required. 

N Software should allow easy and user friendly menus for camera configurations. 
It shall allow changing settings for multiple cameras of the same type 
simultaneously 

O Software should provide totally configurable user privileges with independent 
user rights. The user privileges are saved in profiles which can be assigned for 
the required users 

P  Software should support the export of video clips. It should allow the export  
of multiple camera videos simultaneously. Export should be possible in ASF, 
AVI and MKV format. The video clips shall be playable either using the 
software specific player or Windows Media Player. The software specific player 
shall support authenticity check for the media clips 

Q Software should provide the utility to interface the recorder servers with 
internet. Internet Gateway server shall allow clients to view live and playback 
video streams, control PTZ cameras and control digital I/O devices over the 
internet 

R Software shall allow the client applications to interact with multiple recorder 
servers simultaneously and allow the simultaneous display cameras from 
different recorders on the same monitor 

S The VMS shall support reporting tool with the following features: 
a. Alarm reports, for example daily or weekly alarm statistics. 
b. Audit trail search with filters for time, user, action, device and application. 
c. The reporting tool shall be web based for easy access. 

T The VMS shall support integration with different applications like different 
types of Sensors , Baggage Scanner, Perimeter Intruder Systems , RFID , 
Physical ACS etc 

U The VMS shall support at least 50 different Camera manufacturer, ONVIF and 
PSIA as per list available in website 
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52 Client Software 
1 The client programs shall include end user client program, system 

management client program, browser-based client program and mobile client 
programs, at least 30 concurrent client license to be provided which can be 
expandable up to 50 User license without any charge. 

2 The end user client program shall support multiple profiles for each user 
3 Client applications shall provide an authentication mechanism, which verifies 

the validity of the user through the selected system management server 
4 Client shall perform the following applications simultaneously without 

interfering with any of the Archive Server operations (Recording, Alarms, etc.) 
a. Live display of cameras and audio 
b. Live display of camera sequences 
c. Playback of video and audio 
d. Media search tools 
e. PTZ control 
f. Display and control of Maps 
g. Alarm management 
h. Digital I/O control  

5 Client applications shall support any form of IP network connectivity including: 
LAN, WAN, VPN, Internet and Wireless 

6 Client applications shall support IP Multicast (RTP) and Unicast (TCP or RTP) 
video and audio streaming as required depending on the network capabilities 

7 Client application should support multi monitor workstations 

8 Client application should support both dynamic and predefined  Video display 
layouts, for example Fullscreen, 2x1, 2x2, 3x2, 3x3, 3x3+1 large , 4x2, 4x2+1 
large , 4x3, 4x3+1 large , 4x3+2 large , 4x4 , 4x4+1 large , 5x5 , 6x5 + 1 large, 
7x5 , 10x10 , 12x12 , 16x16 .etc. 

9 Client application shall enable playback of audio along with video. The 
monitor shall enable the user to work with multiple Audio layouts containing 
collections of audio clips 

10 Users shall be able to define and store their own layouts, which they will be 
able to recall later through a layout list. Each layout shall contain information 
about the dimensions and positions of all windows along with image filter data 
and data about the active profile 

11 Client application shall enable playback of audio mixed from both live and 
recorded audio sources, allowing the user to control the volume of each 
source independently as well as mute them 

12 Client application shall be able to control the playback with play, pause, 
forward and speed buttons 

13 Client application shall allow operators to save bookmarks with description of 
the recorded video, audio and text data 

14 Client application shall provide drag and drop facility for selection of the 
devices to be viewed in the viewing layout 

15 Client application shall support Graphical Site Representation (Maps) 
functionality, where digital maps are used to represent the physical location 
of cameras and other devices throughout facility. Maps should have the 
capability to add the hyperlinks to create interlinked maps. It should allow the 
selection of any camera for display from the map 

16 Client application shall support digital zoom on a fixed/PTZ camera’s live and 
recorded video streams 
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17 Client application shall provide management and control over the system using 
a standard PC mouse, keyboard or CCTV keyboard. The client application shall 
support area zoom and click to center functions for PTZ cameras if supported 
by the specific camera driver. Area zoom zooms into the rectangle drawn by 
mouse and click to center means clicking anywhere on the PTZ camera view 
centers the camera to that position 

18 Client application shall be able to control pan-tilt-zoom, iris, focus, presets 
and dome patterns of the PTZ camera 

19 PTZ Controls on individual camera for efficient monitoring and management. 

20 Software should provide the ability to play multiple video channels in time 
sync with each other. Software shall support exporting a multichannel clip 
with video, audio and text channel data 

21 Any user can share layouts and should be visible to all users od same profile 

22 Ability to Autocrop each camera view. 

23 Should support Virtual Matrix option to build video walls and video matrixes, 
the matrix can be created by having a separate display server for each four 
monitors in the matrix, as well as an operator console server to manage the 
display servers. 

24 Ability to Define a Virtual camera that focuses in the part of camera view be it 
live or playback. using Virtual Cameras one can view chosen parts of the full 
recorded Camera View in a Separate Window. View Specific Area of interest in 
a virtual camera and choose per virtual camera for zooming, View, Aspect 
Ratio and resolution. Virtual cameras may overlap each other. Atleast 30 such 
Virtual camera can be made from one single camera view. 

25 Shall have visualized Video intelligence for the Virtual camera to Auto Zoom 
and track an object. 

26 The device Station should have various symbol options to user to understand if 
the Camera is in below Conditions:  Normal, Recording, No Signal, Not in use, 
Connecting and No Connection. 

27 The Graphic User Interface shall be very easy for the user to monitor and 
deter. The User interface in one window shall have at least the following : 
Menu, Profile Control, Device Tree , Data & Time  settings , Activity Setting , 
Play back control , time slider, Camera Tour and control , Alarm List ,  
Different Plugin options , Different tab controls for cameras. 

28 The camera toolbar shall be displayed when the mouse is moved over a 
camera or if a camera is selected with other means. If the mouse is not moved 
for some time, the camera toolbar disappears automatically. 
 The camera toolbar shall contain at least the following items. 
•    Camera settings control 
•    Export control 
•    Image print control 
•    Camera closing and  duplication control 
•    Two way audio control 
•    View or virtual zoom control 
•    highlight control 
•    Image Control plugin control 
•    360 camera de-warping control ( In case of 360 Cameras ) 
•    Other toolbar plugins 

29 Alarm Indications:  The Alarm shall be easily indicated In the device tree, and 
in Profile Maps, the camera which is associated to an alarm shall be 
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highlighted in yellow / Red Color. 

30 Alarm Filtering Option shall be there. It shall possible to “silence” alarms for a 
desired time period Ranging from 5 Minutes till 24 Hours or more. 
This is useful if alarms are unintentionally  active all the time,  e.g., due to 
adverse environmental  conditions such as heavy wind, rain or  snowfall 

31 Each camera view should have Image Control Plugin and each camera view can 
be configured individually as per the condition. The Image Control plugin has 
various options to adjust the camera image.  

32 Option to turn the image to black and white image 

33  Edge highlight filter 

34 Histogram filter (a form of contrast optimization filter) 

35 Noise reduction filter 

36 Image sharpening filter 

37 De-interlace filter 

38 Image flip (flips image along horizontal Axis ) 

39 Image mirror (mirrors image along vertical axis) 

40 Brightness adjustment slider 

41 Contrast adjustment slider 

42 The system should have the ability to send snapshots via Emails as well as SMS 
(min. 160 letters) of high priority alerts to designated personnel. SMS Gateway 
integration and recurring cost required to be considered by the bidder. 

43 Evidence Export Solution - The Software shall be able to create, export and 
share Incident by making clips from multiple cameras with labels, descriptions 
and comments. The Clips shall be played simultaneously or sequentially in 
desired order to give holistic view about the incident and the evidence. The 
systems should combine the video clips from multiple cameras collected 
together, and then edit them into a movie that contains authenticity checked 
material and detailed descriptions of what is being shown on the videos. The 
Evidence solution makes it very easy for the viewer to follow and understand 
exactly what happened.  

44 Advanced Activity Search - The software should have the capability to have 
intelligent and  advanced activity /event search detection methods of last 25 
such instances in a given period of time which will enable user to search a 
particular portion in the entire video where the incident / theft / bomb was 
kept  within couple of minutes. The Video of such event can be directly 
exported from here itself for further process 

45 Any Android or IOS smart phones can be converted as a camera and integrated 
with the system software as and when required and the footage to be 
recorded. Static IP for the devices shall be provided by end user if opted for. 

46 The Mobile Client Version shall be available in Android and IOS. The Mobile client 
shall have the below Minimum Feature list: 
- Grid of 4 cameras visible when a tablet device is used in a landscape mode. 
- Swiping gestures can be used to switch between camera grids and also with 
individual cameras to get to full screen mode. 
- All system generated alarms.  
- Easy date and time search for video footage, still images can be sent via email as 
JPEG files by a single tap, its PTZ control includes manual control, pre-set positions 
and camera tours, I/O controls, such as doors and lights, can be controlled by the 
Mobile Client and sites can be easily configured on the road. 
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Video Analytics Software (Approved Makes – Camera OEMs (Or Genetec, ISS 
Security, Mirasys (if not available in OEM) 

1 The video analytics (VA) shall be of global repute and shall be an inbuilt 
solution from the VMS manufacturer where the video analytics software is 
included in the basic VMS installation package. The VA should run in the same 
Recorder as that of the VMS. Separate Hardware if required shall be in the 
scope of bidder. VA license key to be part of VMS License key to avoid 
complexities of multiple licenses.  

2 The Video Analytics (VA) shall be designed to provide Intelligent Video Analysis 
for 24/7 surveillance with support for 3rd party devices 

3 The VA configurator shall work as an independent windows application 

4 The VA shall allow each camera to have Up to 40 detection zones that are 
polygonal with a variable number of vertices so that any shape can be 
supported. Detection zone can also be a line, which can have one or many 
segments. The VA shall be flexible to use Rule based Analytics in any fixed 
camera in the project. 

5 The VA configurator shall have easy to use graphical user interface with live 
alarms list for easy parameter fine tuning and feedback. 

6 The VA shall work as windows service.  

7 The VA alarms shall be recorded in the VMS similarly like other alarms, for 
example motion detection, audio detection and digital input alarms. 

8 The VMS shall store the VA alarm video and image files for export 

9 The VA shall support video from any camera supported by the VMS. 

10 The VA shall support cameras using any of the video compression formats 
H.264/MPEG4/MJPEG. 

11 The VMS shall support scheduling so that that VA alarms can be enabled or 
disabled for a certain period of time 

12 The VA software shall be usable for both indoor and outdoor video 
environment. 

13 Calibration 

 The video analytics shall have an easy to use 3D calibration tool where 3D 
calibration objects are matched to the actual camera viewing scene. The 
calibration parameters include camera height, camera viewing angle and 
camera tilt angle. ( Picture of 3 D Calibration tool of the Software to be 
attached with the tender document as proof of the same) 

14 Object tracking 

 a. Tracks up to 100 targets simultaneously. 

 b. Tracks objects when they stop or move very slowly 

 c. Continues to track objects which pass each other, ensuring that the trail is 
continuous and unbroken 

 d. Continues tracking when objects are partially or completely obscured 
temporarily 

 e. Adjusts to image degradation caused by rain, fog, dirty camera lens and low 
sun position causing dazzle 

 f. Ignores changes in light due to clouds and switching on artificial lights or 
camera auto-iris operation 

 g. Ignores repetitive movement – waving trees, rippling water  

 h. Ignores cloud shadows passing across the ground  

 i. Ignores video interference and missing video frames  
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15 Presence 

 The Presence filter detects when an object, person or vehicle is inside or 
crossing a zone or a line.  

16 Camera Tampering 

 Detects moving, defocusing or covering of the camera  

17 Left Baggage/ Abandoned Baggage 

 Detects and generates an alert highlighting Suspicious objects can be detected 
when carried into the scene and planted by a person as well as when dropped 
or thrown into the scene. 

18 Enter and Exit Detection 

 An “object entered” alarm is raised when an object crosses from the outside 
to the inside of a detection zone. Conversely, an “object exited” alarm is 
raised when an object crosses from the inside to the outside of a detection 
zone.  

19 Stopping Detection 

 Objects that are stopped inside a zone for longer than the defined amount of 
time will trigger the rule and raise an alarm.  

20 Dwell detection  

 Objects that dwell inside a zone for longer than the pre-defined amount of 
time will trigger the rule and raise an alarm.  

21 Directional Detection 

 Objects that travel in the configured direction (within the limits of the 
acceptance angle) through a zone or over a line trigger the rule and raise an 
alarm.  

22 Tailgating Detection  

 Object tailgating is defined as two objects crossing a virtual line or zone 
within in a pre-defined time frame. For example, a second unauthorized 
vehicle enters a parking lot close to a first vehicle that has access permission, 
or two people enter a security zone with a single access card.  

23 Object Classification 

 VCA can perform object classification once the camera has been calibrated. 
Object classification is based on properties extracted from the object 
including object area and speed.  

24 Objects Counting 

 Up to 40 counters linked to the detection rules, provide counting of all 
detection objects. 

25 Camera shake cancellation –object  tracker works even if the camera is on a 
swaying pole  

 
 

ANPR System 

 The ANPR System shall enable monitoring of vehicle flow at strategic locations. 
The system shall support real-time detection of vehicles at the deployed 
locations, recording each vehicle, reading its number plate, database lookup 
from central server and triggering of alarms/alerts based on the vehicle status 
and category as specified by the database. The system usage shall be privilege 
driven using password authentication. 

 Vehicle Detection and Video Capture Module: 

  The System should automatically detect a vehicle in the camera view using 
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video detection and activate license plate recognition 

 The System shall automatically detect the license plate in the captured 
video feed in real-time. 

 The system shall perform OCR (optical character recognition) of the license 
plate characters (English alpha-numeric characters in standard fonts). 

 The System shall store JPEG image of vehicle and license plate and enter the 
license plate number  into DBMS solution (The Application should be based 
on Standard DBMS Solution) 

 System should be able to detect and recognize the English alpha numeric 
License plate in standard fonts and Formats of all four wheelers including 
cars, HCV, and LCV 

 The system shall be robust to variation in License Plates in terms of font, 
size, contrast and colour and should work with good accuracy 

 Vehicle Detection by Colour 

  The system shall detect the colour of all vehicles in the camera view during 
daytime and label them as per the predefined list of configured system 
colours. The system will store the colour information of each vehicle along 
with the license plate information for each transaction in the database. 

 The system shall have options to search historical records for post event 
analysis by the vehicle colour or the vehicle colour with license plate and 
date time combinations 

 Alert Generation 

  The system should have option to input certain license plates according to 
the hot listed categories like “Wanted”, “Suspicious”, “Stolen”, etc. by 
authorized personnel. 

 The system should be able to generate automatic alarms to alert the control 
room personnel for further action, in the event of detection of any vehicle 
falling in the hot listed categories. 

 Vehicle Status Alarm Module   

  On successful recognition of the number plate, system should be able 
generate automatic alarm to alert the control room for vehicles which have 
been marked as "Wanted", "Suspicious", "Stolen", "Expired". (System should 
have provision /expansion option to add more categories for future need). 

 The Instantaneous and automatic generation of alarms. In case of identity of 
vehicle in any category which is define by user. 

 Vehicle Log Module  

  The system shall enable easy and quick retrieval of snapshots, video and 
other data for post incident analysis and investigations. 

 The system should be able to generate suitable MIS reports that will provide 
meaningful data to concerned authorities and facilitate optimum utilization 
of resources. These reports shall include. 

 Report of vehicle flow at each of the installed locations for Last Day, 
Last Week and Last Month 

 Report of vehicles in the detected categories at each of the installed 
locations for Last Day, Last Week and Last Month. 

 Report of Vehicle Status change in different Vehicle Categories. 

 The system shall have Search option to tune the reports based on license 
plate number, date and time, site location as per the need of the 
authorities. 
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 The system shall have option to save custom reports for subsequent use. The 
system shall have option to export report being viewed to common Format 
for use outside of the ANPRS or exporting into other systems. 

 The system should provide advanced and smart searching facility of License 
plates from the database. There should be an option of searching number 
plates almost matching with the specific number entered (up to 1 and 2 
character distance) 

 Vehicle Category Editor 

  The system should have option to input certain license plates according to 
category like "Wanted", "Suspicious", "Stolen", “Expired" etc. by Authorized 
personnel. 

 The system should have an option to add new category by authorized 
personnel. 

 The system should have option to update vehicle status in specific category 
by authorized personnel. e.g. on retrieval of stolen vehicle, system entry 
should be changed from "Stolen" to "Retrieved". 

 System should have option to specify maximum time to retain vehicle 
records in specific categories. 

 Central Management Module 

  The Central Management Module shall run on the ANPRS Central Server in 
control booth. It should be possible to view records and edit hotlists from 
the Central Server. 

 ANPR Specification 

  Base Specification of Fixed Box Cameras must be part of the ANPR 
specifications. 

 Camera Housing 

  IP66 standard with sunshield vandal proof Housing 

 Systems requirement 

  Local Server at Intersection: The system must run on a Commercial Off the 
Shelf Server (COTS). Outdoor IP 66 Quad core processor based server should 
be able to cover at least 8 lanes. 

 Operating system: The system must be based on open platform and should 
run on Linux or Windows Operating system. 

 Network Bandwidth: The system should work with 4 fps video per ANPR 
camera. 

 Workstation: Workstation must run on latest available OS. 
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FFIINNAANNCCIIAALL  BBIIDD  
  

SSuuppppllyy,,  IInnssttaallllaattiioonn,,  TTeessttiinngg,,  CCoommmmiissssiioonniinngg  aanndd  

MMaaiinntteennaannccee  ooff  IIPP  bbaasseedd  CCCCTTVV  SSuurrvveeiillllaannccee  SSyysstteemm  aatt  IIIIMM  

IInnddoorree  
  

  

The Financial Bid is available on the e- procurement 
website https://eprocure.gov.in/eprocure/app  
 

 


