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भारतीय प्रबधं संस्थान इंदौर 
INDIAN INSTITUTE OF MANAGEMENT INDORE 

Prabandh Shikhar, Rau-Pithampur Road, Indore – 453556 (M.P.), India 

Phone No. 0731-2439620 / 2439447 

 

Re-Tender Notice 

NOTICE INVITING e-TENDER 

NIT NO.: NIT/PROJECT/07/2016/30 FILE NO.304 

 

Name of Work: -  

Manufacture/Construction, Supply, installation, testing & 

commissioning of instruments panel at existing 11KV HT 

panel and Renovation & preventive maintenance of HT & 

LT Electrical installations, Laying of U/G Cables, trench 

work etc.at IIM Indore. 
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           Dated: July 14, 2016 

 

Re-Tender Notice 

NOTICE INVITING e-TENDER 

Ref: e-Tender Notice No. NIT/Project/07/2016/30 File No.304 

IIM Indore invites online item rate tender through e-procurement portal for the under 

mentioned work at IIM Indore from the bidders eligible as per the eligibility criteria 

mentioned in the tender document. The details are given below: 

Part “A” : NIT Details 

1 NIT No. NIT/Project/07/2016/30 File No.304 

2 Name of Work 

Manufacture/Construction, Supply, installation, 

testing & commissioning of instruments panel at 

existing 11KV HT panel and Renovation & preventive 

maintenance of HT & LT Electrical installations, Laying 

of U/G Cables, trench work etc.at IIM Indore. 

3 
Estimated Cost Put to 

Tender 

Rs. 16,13,410/- (Rupees Sixteen Lakh Thirteen  

Thousand Four Hundred Ten only). 

4 
Earnest Money Deposit 

(Rs.) 

Rs.32,268/- (Rupees Thirty two Thousand Two 

hundred sixty eight only) by e-payment through 

electronic mode (Those bidders who had already 

submitted their bids in first call will have to submit 

their bid afresh however they can make use of the 

previous payment details of EMD & Tender Processing 

Fee for uploading) 

5 
Tender Processing Fee 

(Rs.) 

Rs.1,000/- (Rupees One Thousand only), by e-payment 

through electronic mode (Non-Refundable) 

(Those bidders who had already submitted their bids 

in first call will have to submit their bid afresh 
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however they can make use of the previous payment 

details of EMD & Tender Processing Fee for uploading) 

6 Completion period 60 (Sixty) Days including monsoon period. 

7 
Mode of submission of 

tender 
On-Line mode only 

8 Pre-Bid Meeting  Not Applicable 

9 

Last date and time of 

availability of tender in 

the portal 

Upto 02:00 PM on July 26, 2016 on website 

https://eprocure.gov.in/eprocure/app    

NIT is also available on website 

www.iimidr.ac.in/tenders/ for view only. 

10 

Last date and time of 

closing of uploading/online 

submission of tender 

including scanned copy of 

EMD and tender Processing 

Fee details/receipts and 

other documents as 

specified 

Upto 02:00 PM on July 26, 2016 

11 
Date & Time of online 

opening of technical bid 

04:30 PM on July 26, 2016 in the Office of the Chief 

Engineer, Administrative Block, IIM Indore M.P. -

453556 

12 

Date and Time of opening 

of financial bid of qualified 

bidders 

Will be notified at a later date 

13 Security Deposit  2.5% of tendered value from bills 

14 Performance Guarantee  5% of tendered value on acceptance of bid 

15 Working hours 

Normal working hours at the institute is 09:00 AM to 

05:30 PM on five days. Works are allowed generally 

only during working hours on working days.  

 

 

https://eprocure.gov.in/eprocure/app
http://www.iimidr.ac.in/
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Part “B” : Guidelines for e-Tendering 

1. It is mandatory for all the applicants to have class II or III digital signature 
certification from licensed certifying agency like NIC, MTNL, e-mudra, TCS, 
safescrypt, GNFC etc. 
 

2. The tender shall be submitted online in the prescribed format before the date and 
time as mentioned in NIT. No other mode of submission is acceptable. 

 
3. The applicant have to upload the details of e-payment of processing fee & EMD 

before the last date & time and download the tender documents form the e-
tendering portal https://eprocure.gov.in/eprocure/app. 

 
4. Tenderer are advised to upload their documents well in time to avoid last minute 

rush on the server or complication in uploading. IIM Indore will not be responsible for 
any type of problem in uploading the documents. No hard copies for tender 
submission shall be entertained. 

 
5. Detailed NIT can be viewed free of cost on IIM Indore website. Schedule of quantities 

(Financial bid form) can be uploaded only from e-procure.gov.in after making 
payment for tender processing fee. Uploading of tender will be possible only after 
making payment of EMD. 

 
6. Mode of payment of Tender processing fee and EMD: 

6.1 Tender processing fee and EMD can be remitted online using online payment 
gateway of State Bank of India. For this Please Go 
to https://www.onlinesbi.com >> Click/select State Bank Collect >> click 
on PROCEED button >> Select STATE OF CORPORATE INSTITUTION as Madhya 
Pradesh >> then Select Type of Corporate Institution as Educational Institutions 
>>then click on Go button >> then select IIM INDORE – FEES COLLECTION A/C >> 
then select TENDER PROCESSING FEE AND EMD. 
 

6.2 Bidders may deposit the Tender Processing Fee and EMD through NEFT or RTGS 
also. Details for the same are as below: 
Name of beneficiary : Indian Institute of Management Indore 

Address   : Rau-Pithampur Road, Indore -453556, M.P. 

Account No.  : 53018623445 

Name of the Bank : State Bank of India 

Address of the bank : IIM Indore Campus 

IFSC Code   : SBIN0030525 

Bidders will have to upload scanned copy of Payment details towards cost of tender 

processing fee & EMD during the submission of tender and the same will be accepted 

only on verification & confirmation by our Finance & Accounts Department. Any 

delay in credit will not be entertained by the Institute. 

https://eprocure.gov.in/eprocure/app
https://www.onlinesbi.com/
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(Those bidders who had already submitted their bids in the earlier tender call will 

have to submit again but they can make use of the previous payment details of 

EMD & Tender Processing Fee).   

Part “C” : Tender Requirements for Eligibility 

1. Contractors who fulfil the following requirements shall ONLY be eligible to apply 
(Joint Ventures are not accepted): 
 
1.1 Criteria of eligibility for submission of bid documents: 

i) The bidders having experience of successfully completed works during the 
last 7 years ending last day of the month previous to the one in which 
applications are invited. The works completed upto previous day of last date 
of submission of tenders shall also be considered. 
Three similar completed works costing not less than the amount equal to 

40% of estimated cost put to tender, 

OR 

Two similar completed works, costing not less than the amount equal to 

60% of the estimated cost put to tender 

OR 

One similar completed work of aggregate cost not less than the amount 

equal to 80% of the estimated cost. 

AND 

ii) One completed work of any nature (either part of (i) or a separate one) 
costing not less than the amount equal to 40% of the estimated cost put to 
tender with some Central Government Department/State Government 
Department/ Central Autonomous Body/ State Autonomous Body/ Central 
Public Sector Undertaking/ State Public Sector Undertaking/City 
Development Authority/Municipal Corporation of City formed under any Act 
by Central/ State Government and published in Central/State Gazette. 
 

iii) The bidder should have Valid ‘A’ Class electrical contract license or 

should   associate with an electrical contractor having the above license. 

Important Note: Similar work shall mean: Any engineering contractor having 

experience of carrying out the similar nature of works like repair & maintenance 

of HT/LT Panels, Air circuit Breakers, Vacuum circuit breakers, Transformers, 

relays, laying of HT/LT cables, SITC of Panels etc. 

1.2 Annual Financial Turnover: Should have had average annual financial 
turnover at least 100% of the estimated cost put to tender during last three 
years ending March 31, 2016. (Scanned copy of certificate from chartered 
accountant to be uploaded) 
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1.3 Performance / Work Experience: Certificates of work experience and other 
documents as specified in the tender document shall be scanned and 
uploaded to the e-Tendering website. 

1.4 Plant & Machinery: List of plant, machinery, equipments, accessories & 
infrastructure facilities possessed by the agency to be uploaded. 

1.5 Technical Staff: List of technical staff they possess and proposed to deploy 
for the work 

1.6 Certificates: (scanned copy of original certificates to be uploaded) 

1.6.1 Latest IT returns 

1.6.2 PAN (Permanent Account Number) 

1.6.3 Service Tax Registration Certificate 

1.6.4 ‘A’ Class electrical contract license 

2. The bid submitted shall become invalid and e-tender processing fee shall not be 
refunded if: 

(i) If the bidder is found ineligible. 

(ii) If the documents submitted by the successful bidder does not match 
with the originals before the award of work. 

3. However, certified copy of all the scanned and uploaded documents as specified in 
NIT shall have to be submitted by the lowest bidder only within a week physically 
in the office of the “ Chief Engineer, Indian Institute of Management Indore, 
Prabandh Shikhar, Rau – Pithampur Road, Indore 453556 (M.P.). 

4. Online bid documents submitted by intending bidders shall be opened only of those 
bidders, who has deposited e-Tender Processing Fee and Earnest Money Deposit 
and other documents scanned and uploaded are found in order. 

5. Information and Instructions for bidders posted on website shall form part of bid 
document. 

6. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from website https://eprocure.gov.in/eprocure/app free of cost. 

7. Those contractors not registered on the website mentioned above, are required to 
get registered beforehand. If needed the intending bidders may get acquented with 
the process online from the www.eprocure.gov.in site itself. 

https://eprocure.gov.in/eprocure/app
http://www.eprocure.gov.in/
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8. The intending bidder must have valid class-II or III digital signature to submit the 
bid. 

9. On opening date, the contractor can login and see the bid opening process. After 
opening of bids he will receive the competitor bid sheets. 

10. Contractor can upload documents in the form of JPG format and PDF format. 

11. Contractor must ensure to quote rate of each item. The column meant for quoting 
rate in figures appears in YELLOW colour and the moment rate is entered, it turns 
SKY BLUE. In addition to this, while selecting any of the cells a warning appears 
that if any cell is left blank the same shall be treated as “0”. Therefore, if any 
cell is left blank and no rate is quoted by the bidder, rate of such item shall be 
treated as “0” (ZERO). 

12. The technical bid will be opened online first on due date and time as mentioned 
above. The time and date of opening of financial bid of contractors qualifying the 
technical bid shall be communicated to them at a later date. 

13. Completed Tenders containing technical bid and price bid will be received ONLINE 
only on CPP Portal website https://eprocure.gov.in/eprocure/app  at the fixed 
time and date indicted in the NIT. The Tenderer will be at liberty to be present 
either in person or through an authorized representative at the time of opening of 
the Technical Bid with the Bid Acknowledgement Receipt or they can view the bid 
opening event online at their remote end. 

14. The competent authority on behalf of the Director IIM Indore does not bind itself to 
accept the lowest or any other bid and reserves to itself the authority to reject any 
or all the bids received without the assignment of any reason. All bids in which any 
of the prescribed condition is not fulfilled or any condition including that of 
conditional rebate is put forth by the bidders shall be summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will 
be liable for rejection. 

16. The competent authority on behalf of the Director, IIM Indore reserves to himself 
the right of accepting the whole or any part of the bid and the bidders shall be 
bound to perform the same at the rate quoted. 

17. The bid for the works shall remain open for acceptance for a period of ninety (90) 
days. If any bidders withdraws his bid before the said period or issue of letter of 
acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the bid which are not acceptable to the department, then the IIM 
Indore shall, without prejudice to any other right or remedy, be at liberty to forfeit 
50% of the said earnest money as aforesaid. Further the bidders shall not be 
allowed to participate in the rebidding process of the work. 

https://eprocure.gov.in/eprocure/app
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18. This notice inviting Bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall 
within 15 days from the stipulated date of start of the work, sign the contract 
consisting of:- 

i) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at 
the time of invitation of bid and the rates quoted online at the time of 
submission of bid and acceptance thereof together with any correspondence 
leading thereto. 

ii) Any other Standard C.P.W.D. Form / other forms as applicable/mentioned. 

19. If there are any clarifications, this may be obtained online through the tender site, 
or thro’ the contact details. Bidder should take into account the corrigendum 
published before submitting the bids online. 

20. It is construed that the bidder has read all the terms and conditions before 
submitting their offer. Bidder should go through the tender schedules carefully and 
upload the documents as asked; otherwise, the bid will be rejected. 

21. The bidder has to digitally sign and upload the required bid documents one by one 
as indicated. Bidders to note that the very act of using DSC for downloading the 
bids and uploading their offers shall be deemed to be a confirmation that they have 
read all sections and pages of the bid document including General conditions of 
contract without any exception and have understood the entire document and are 
clear about the requirements of the tender requirements. 

22.  The price bid format is provided in a spread sheet file like BoQ_price bid.xls, 
the rates offered should be entered in the allotted space only and uploaded 
after filling the relevant columns. The Price Bid/BOQ template must not be 
modified/replaced by the bidder; else the bid submitted is liable to be rejected 
for this tender. 

23. The bidders are requested to submit the bids through online e-tendering system to 
the Tender Inviting Authority (TIA) well before the bid submission end date & time 
(as per Server System Clock). The TIA will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the bidders at 
the eleventh hour. Tenderers are advised to upload their documents well in time to 
avoid last minute rush on the server. 

24. The time settings fixed in the server side & displayed at the top of the tender site, 
will be valid for all actions of requesting, bid submission, bid opening etc., in the e-
tender system. The bidders should follow this time during bid submission. 

25. Certificate of financial turn over: At the time of submission of bid, contractor may 
upload Undertaking / certificate from CA mentioning Financial Turnover of last 3 
Year or for the period as specified in the bid document. 
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26. IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a later 
stage, they shall be liable to be debarred from tendering/ taking up works in IIM 
INDORE. 

27. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 

28. Short listing of the agencies shall be subject to through verification of their 
credentials and inspection of works carried out by them, through a Technical 
Evaluation committee of experts, constituted by IIM Indore. 

29. TAXES : 

i) This works comes under Works contract. Works contract Tax/MPVAT as 
applicable shall be deducted from each bill paid to the contractor. 

ii) Sales tax or any other tax on material in respect of this contract shall be 
payable by the contractor and IIM Indore will not entertain any claim 
whatsoever in this respect. 

iii) Contractor should get registered under SERVICE TAX and service tax as 
applicable as per the extant order on the subject work shall be paid by the 
contractor to concerned department and the same will be reimbursed by the 
Institute after satisfying that it has been actually and genuinely paid by the 
contractor. The bidder should not consider Service Tax in his rates. 

iv) Labour Welfare cess @ 1 % of gross value of work done shall be recovered 
from each bill paid to the contractor. 

v) Income Tax and cess as applicable shall be deducted from each bill paid to 
the contractor. 

vi) Contractor, should be registered under EPF & ESIC and as per law, shall pay 
EPF & ESIC of contract workers to concerned Department from time to time. 

vii) Any other taxes/cess as per government directives shall be deducted from 
each bill paid to the contractor from time to time. 

30. The specifications, Terms & Conditions, other regulations which are not herein 
mentioned will be guided by relevant CPWD specifications for maintenance work or 
any other specifications as applicable for IIM Indore & the decision in this regard 
will be guided by the decision of the respective authority of IIM Indore which shall 
be final and binding to the contractor. 

31. For any queries regarding e-tendering process, the bidders are requested to contact 
as provided in the tender document. Parallely for any further queries, the bidders 
are asked to contact over phone: 0120-4200462, 0120-4001002,  91 8826246593 or 
send a mail over to cppp-nic@nic.in 

mailto:cppp-nic@nic.in
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Part “D” : List of Documents to be scanned and uploaded 

Scanned copies of the following original certificates are to be uploaded: 

i) Certificates of Work Experience issued by officer of the Department not 

below the rank of an Executive Engineer. 

ii) Copy of ‘A’ Class electrical contract license 
iii) Certificate of Registration for Sales Tax / VAT and acknowledgement of up to 

date filed return (If required), WCT etc. 

iv) Certificate of Registration for Service Tax and acknowledgement of up to 

date filed return (If required)  

v) Copy of audited balance sheet from chartered accountant to be uploaded 

vi) Latest IT returns 

vii) Bar chart for the execution of project with in the stipulated period of 

completion. 

viii) EPF/ESI registration certificates 

ix) Permanent Account Number (PAN) 

x) WCT registration certificate (If applicable) 

xi) List of plant and machinery 

xii) List of Technical Staff 

xiii) Registration certificate of firm (If any) 

xiv) E-payment details towards cost of tender processing fee & EMD 

xv) Undertaking having gone through the documents as per the Technical bid. 

xvi) Any other document that bidder felt necessary in support of his candidature. 

xvii) Schedule of Price Bid in the form of BoQ_.xls 

 

IMPORTANT NOTE: 

1. Tender documents may be downloaded from Central Public Procurement Portal 

https://eprocure.gov.in/eprocure/app . Aspiring Bidders/ Suppliers who have not enrolled 

/ registered in e-procurement should enroll /register before participating through the 

website https://eprocure.gov.in/eprocure/app . The portal enrolment is free of cost.  

2. Tenderers can access tender documents on the website, fill them with all relevant 

information and submit the completed tender document into electronic tender on the 

website https://eprocure.gov.in/eprocure/app. 

3. Tenders and supporting documents should be uploaded through e-procurement. 

Hard copy of the tender documents will not be accepted. 

https://eprocure.gov.in/eprocure/app
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4. In the event of work award, the documents submitted by the successful bidder shall 

be verified with the originals before the award of work. 

5. Those bidders who had already submitted their bids in first call will have to submit 

their bid afresh again however they can make use of the previous payment details of EMD 

& Tender Processing Fee for uploading the fresh bid and they don’t have to submit these 

fees again. 

            Sd/- 

Dated: July 14, 2016         (V.P. Thomas) 

Place: Indore (M.P.)        Chief Engineer 
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Evaluation criteria /scoring method: 

1 Financial strength    -Maximum 20 marks 
2 Experience of similar nature of work -Maximum 20 Marks 
3            Performance on work TOR   -Maximum 20 marks 
4 Performance on work quality   -Maximum 20 marks 
5 Personnel of the establishment           -Maximum 20 Marks 

To qualify, the contractor shall score minimum 60 Marks in total  

SCORING SYSTEM 

Weightage and Scores  

The criteria for evaluation of the performance of contractors for eligibility shall be 

assessed by assignee scores over as follows: 

 Attributes Evaluation 

(a) Financial strength                         (20 marks)  

 
(i)  Average annual                          20 marks 

     Turn over 

 

 

i) 60% marks for minimum 
eligibility criteria  

ii) 100% marks for twice the 
minimum eligibility criteria 
or more in between (i) & 
(ii) – on pro-rata basis 

(b) Experience in similar                     (20 marks)  

 class of works i) 60% marks for minimum 
eligibility criteria 

ii)  100% marks for twice the 

minimum eligibility 

criteria or more in 

between (i) & (ii) – on pro-

rata basis 

(c) Performance on                           ( 20 marks) 

works (time over run) 

 

 Parameter          Calculation For points Score (Maximum Marks 20) 
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If TOR =  

 

(i) Without levy of compensation 

(ii) With levy of compensation 

(iii) Levy of compensation  

not decided 

1.00   2.00    3.00    >3.50 

 

20      15       10           10 

20       5         0           –5 

20      10        0            0 

 

TOR = AT/ST, where AT=Actual Time; ST=Stipulated Time. 

Note: Marks for value in between the stages indicated above is to be determined by 

straight line variation basis. 

(d) Performance of works (Quality)     (20 marks)  

 (i) Very Good 

(ii) Good 

(ii) Fair 
(iii) Satisfactory 
(iv) poor 

20 

15 

10 

05 

00 

(e) Personnel and Establishment (Max. 20 marks)  

 i)  Graduate Engineer 
ii) Diploma holder Engineer 

 
iii)  supervisory  

3 marks for each  

2 marks for each upto Max.4 

marks 

1 mark for each upto Max. 3 

marks 

 

 To qualify, the Contractor shall score minimum 60 marks in total. 
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FORM ‘A’ 

FINANCIAL INFORMATION 

 

I. Financial Analysis – Details to be furnished duly supported by figures in balance sheet/ 

profit & loss account for the last five years duly certified by the Chartered Accountant, as 

submitted by the applicant to the Income Tax Department (Copies to be attached). 

 

Years 

 

2011-12 2012-13 2013-14 2014-15 2015-16 

 

(i) Gross Annual turn over. 

(ii) Profit/Loss. 

             I. Financial arrangements for carrying out the proposed work. 

 

 

 

Signature of Chartered Accountant with Seal              Signature of Bidder(s). 
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Form ‘B’ 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN YEARS 

ENDING LAST DAY OF THE MONTH ………. 

 

Sl.No

. 

Name of 

Work/ 

Project 

And 

Location 

Owner or 

Sponsorin

g 

Organizat

ion 

Cost of 

Work 

(In 

Rs.) 

Date of 

Commenc

ement As 

Per 

Contract 

Stipulate

d Date of 

Completi

on 

Actual 

Date of 

Completi

on 

Litigation

/ 

Arbitrati

on Cases 

Pending/ 

in 

Progress 

With 

Details* 

Name 

and 

Address/ 

Telepho

ne of 

The 

Officers 

to Whom 

Referenc

e may be 

made 

Remark

s 

 1 2  3  4  5  6  7  8  9  10  

                    

                    

                    

                                                                                                                      

                 Signature of Bidder(s) 
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Form ‘C’ 

PROJECTS UNDER EXECUTION OR AWARDED 

 

Sl.n

o. 

Name 

of 

work/ 

project 

and 

location 

Owner or 

sponsori

ng 

organizat

ion 

Cost of 

work (in 

Rs.) 

Date of 

comme

ncemen

t as per 

contrac

t 

Stipulat

ed date 

of 

complet

ion 

Upto date 

percentag

e 

progress 

of work 

Slow 

progres

s if any 

and 

reason 

thereof 

Name and 

address/ 

telephone of 

the officers 

to whom 

reference 

may be made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

                    

                    

                    

 

Certified that the above list of works is complete and no work has been left out and 

that the information given is correct to my knowledge and belief. 

 

 

                 Signature of Bidder(s) 
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Form ‘D’ 

 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS “B” &“C” 

1. Name of Work/Project & Location 

2. Agreement No. 

3. Estimated Cost 

4. Tendered Cost 

5. Date of Start 

6. Date of Completion 

   (i) Stipulated Date of Completion 

   (ii) Actual Date of Completion 

7. Amount of Compensation Levied For Delayed Completion, If Any 

8. Amount of Reduced Rate Items, If Any 

9. Performance Report 

(1) Quality of Work     Very Good/Good/Fair/Poor 

(2) Financial Soundness    Very Good/Good/Fair/Poor 

(3) Technical Proficiency   Very Good/Good/Fair/Poor 

(4) Resourcefulness    Very Good/Good/Fair/Poor 

(5) General Behavior    Very Good/Good/Fair/Poor 

 

Dated:    Executive Engineer or Equivalent 
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FORM “E” 

STRUCTURE & ORGANISATION 

1. Name & address of the bidder 

 

2. Telephone no./Telex no./Fax no. 

 

3. Legal status of the bidder (attach copies of original document defining the legal status) 

(a) An Individual 

(b) A proprietary firm 

(c) A firm in partnership 

(d) A limited company or Corporation 

4. Particulars of registration with various Government Bodies (attach attested photocopy) 

Organization/Place of registration No. 

 

1. 

2. 

3. 

5. Names and titles of Directors & Officers with designation to be concerned with this 

work. 

6. Designation of individuals authorized to act for the organization. 

7. Was the bidder ever required to suspend construction for a period of more than six 

months continuously after he commenced the construction? If so, give the name of the 

project and reasons of suspension of work. 

8. Has the bidder, or any constituent partner in case of partnership firm, ever abandoned 

the awarded work before its completion? If so, give name of the project and reasons for 

abandonment. 

9. Has the bidder, or any constituent partner in case of partnership firm, ever been 

debarred/black listed for tendering in any organization at any time? If so, give details. 

10. Has the bidder, or any constituent partner in case of partnership firm, ever been 

convicted by the court of law? If so, give details. 

11. In which field of Electrical works the bidder has specialization and interest? 

12. Any other information considered necessary but not included above. 

 

 

 

 

             Signature of Bidder(s) 
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FORM ‘F’ 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE 

WORK 

Sl

No

. 

Designatio

n 

Total 

numbe

r 

Number 

available 

for this 

work 

Nam

e 

Qualificatio

ns 

Profession

al 

experienc

e and 

details of 

work 

carried 

out 

How this 

would be 

involved 

in this 

work 

Remark 

1 2 3 4 5 6 7 8 9 

         

         

 

 

Signature of Bidder(s) 

 

 

 

 

 

 

 

 

 



PAGE 21 OF 100 

 

INTEGRITY PACT 

To, 

 

---------------- 

----------------- 

 

Sub: NIT No. …………………… for the work Manufacture/Construction, Supply, installation, 

testing & commissioning of instruments panel at existing 11KV HT panel and Renovation & 

preventive maintenance of HT & LT Electrical installations, Laying of U/G Cables, trench 

work etc.at IIM Indore. 

Dear Sir, 

It is here by declared that IIMI is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the integrity Agreement, which is an integral part of 

tender / bid documents, failing which the tenderer / bidder will stand disqualified from 

the tendering process and the bid of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing 

of the same shall be deemed as acceptance and signing of the Integrity Agreement on 

behalf of the IIM Indore. 

 

     Yours faithfully, 

 

 

       Chief Engineer 
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To, 

The Chief Engineer, 

IIM Indore 

Sub: Submission of Tender for the work Of: Manufacture/Construction, Supply, 

installation, testing & commissioning of instruments panel at existing 11KV HT panel and 

Renovation & preventive maintenance of HT & LT Electrical installations, Laying of U/G 

Cables, trench work etc.at IIM Indore. 

Dear Sir, 

I / We acknowledge that IIMI is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document. 

I / We agree that the Notice Inviting e-Tender (NIT) is an invitation to offer made 

on the condition that I/We will sign the enclosed integrity Agreement, which is an integral 

part of tender documents, failing which I/We will stand disqualified from the tendering 

process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and 

spirit and further agree that execution of the said Integrity Agreement shall be separate 

and distinct from the main contract, which will come into existence when tender/bid is 

finally accepted by IIM Indore. I/We acknowledge and accept the duration of the Integrity 

Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the 

Integrity Agreement, while submitting the tender/bid, IIMI shall have unqualified, 

absolute and unfettered right to disqualify the tenderer/ bidder and reject the 

tender/bid is accordance with terms and conditions of the tender/bid. 

Yours faithfully, 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorised to sign 

the relevant contract on behalf of IIMI. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at............. on this ........ day of. ....... 2016 

BETWEEN 

Director, IIM Indore through Chief Engineer, IIM Indore (Hereinafter referred as the’ 

Principal / Owner', which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

AND 

(Name and Address of the Individual/firm/Company) 

Through ................................................ (hereinafter referred to as the 

(Details of duly authorized signatory) 

“Bidder/Contractor”  and  which  expression  shall  unless  repugnant  to  the  meaning  or  

context 

hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal /Owner has floated the Tender (No. ……………………………….) 

(hereinafter referred to as “e-Tender/Bid”) and intends to award, under laid down 

Organizational procedure, contract for  (Name of work) hereinafter referred to 

as the “Contract”. 

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the 

land, rules, regulations, economic use of resources and of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 

and conditions of which shall also be read as integral part and parcel of the Tender/Bid 

documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal / Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to.  

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential / additional information through which the Bidder(s) could obtain an 

advantage in relation to the Tender process or the Contract execution.  

The Principal / Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature.  

If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC) / Prevention of Corruption Act, 

1988 (PC Act) or is in violation of the principles herein mentioned or  

if there be a substantive suspicion in this regard, the Principal / Owner will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s)  

1)  It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to 

the IIM Indore/Department all suspected acts of fraud or corruption or Coercion 

or Collusion of which it has knowledge or becomes aware, during the tendering 

process and throughout the negotiation or award of a contract. 

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender Process and during the Contract 

execution: 

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal / Owner's employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 
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any advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

b)  The  Bidder(s)  /  Contractor  (s)  will  not  enter  with  other  Bidder (s) into any 

undisclosed agreement or understanding, Whether formal or informal. This applies in 

particular to prices, Specifications, certifications, subsidiary contracts, submission or 

Non-submission of bids or any other actions to restrict Competitiveness or to cartelize in 

the bidding process. 

The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PC Act. 

Further the Bidder(s) / Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted 

electronically.  

The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of 

agents / representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal directly 

could bid in a tender but not both. Further, in cases where an agent participate in a 

tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a subsequent/parallel tender 

for the same item.  

 The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose (with each tender as 

per performa enclosed) any and all payments he has made, is committed to or intends to 

make to agents, brokers or any other intermediaries in connection with the award of the 

Contract 

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences.  

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or submission 

of fake/forged documents in order to induce public official to act in reliance thereof, 

with the purpose of obtaining unjust advantage by or causing damage to justified interest 

of others and/or to influence the procurement process to the detriment of the 

Government interests.  

2) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

use Coercive Practices (means the act of obtaining something, compelling an action 

or influencing a decision through intimidation, threat or the use of force directly or 
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indirectly, where potential or actual injury may befall upon a person, his/ her 

reputation or property to influence their participation in the tendering process 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under 

law or the Contract or its established policies and laid down procedures, the 

Principal / Owner shall have the following rights in case of breach of this Integrity 

Pact by the Bidder(s)/Contractor(s) and the Bidder / Contractor accepts and 

undertakes to respect and uphold the Principal / Owner's absolute right: 

1)       If the Bidder (s) / Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or in 

any  other  form,  such  as  to  put  his  reliability  or  credibility  in  question,  the 

Principal/Owner after giving 14 days notice to the contractor shall have powers to 

disqualify  the  Bidder(s)/Contractor(s)  from  the   Tender   process or terminate 

/determine the Contract, if already executed or exclude the Bidder/Contractor 

from future contract award processes. The imposition and duration of the exclusion 

will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided 

by the Principal/Owner. 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the Tender process prior to 

the award of the Contract or terminated/determined the Contract or has accrued 

the right to terminate/determine the Contract according to Article 3(1), the 

Principal/Owner apart from exercising any legal rights that may have accrued to 

the Principal/Owner, may in its considered opinion forfeit the entire amount of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 

or Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of Indian Penal code 

(IPC)/Prevention of Corruption Act, or if the Principal/Owner has substantive 

suspicion in this regard, the Principal/Owner will inform the same to law enforcing 

agencies for further investigation. 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption 

approach or with Central Government or State Government or any other 
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Central/State Public Sector Enterprises in India that could justify his exclusion 

from the Tender process.  

2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business 

dealings/ holding listing of the Bidder/Contractor as deemed fit by the 

Principal/ Owner.  

If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely.  

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

(a)       The Bidder(s)/Contractor(s) undertake(s) to demand from all       

Subcontractors a commitment in conformity with this Integrity Pact.  

      The Bidder/Contractor shall be responsible for any violation(s) of the       

Principles laid down in this agreement/Pact by any of its Subcontractors/sub- 

vendors. 

(b) The Principal / Owner will enter into Pacts on identical terms as this one with 

all Bidders and Contractors.  

(c) The Principal / Owner will disqualify Bidders, who do not submit, the duly 

signed Pact between the Principal/Owner and the bidder, along with the 

Tender or violate its provisions at any stage of the Tender process, from the 

Tender process.  

 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor / Vendor 12 months after the completion of work under the 

contract or till the continuation of defect liability period, whichever is more 

and for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it 

is discharged/determined by the Competent Authority, IIM Indore. 

Article 7- Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
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Headquarters of the Division of the Principal / Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have 

not been made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by 

all partners and consortium members. In case of a Company, the Pact must be 

signed by a representative duly authorized by board resolution.  

4) Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact remains valid. In this case, the parties will strive to 

come to an agreement to their original intentions.  

5) It is agreed term and condition that any dispute or difference arising between 

the parties with regard to the terms of this Integrity Agreement / Pact, any 

action taken by the Owner/Principal in accordance with this Integrity 

Agreement/ Pact or interpretation thereof shall not be subject to arbitration.  

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 

rights and remedies belonging to such parties under the Contract and/or law and the 

same shall be deemed to be cumulative and not alternative to such legal rights and 

remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 

Pact will have precedence over the Tender / Contract documents with regard any of the 

provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

 

(For and on behalf of Principal/Owner) 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1. .  .................................................. (Signature, name and 

address) 

2. .  ................................................... (Signature, name and 

address) 

 

Place: - 

Dated: - 
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Terms and Conditions 

Part A. 

1.  The intending bidder must read the terms and conditions carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents 

required.  

 2. Information and Instructions for bidders mentioned in NIT shall form part of bid 

document.  

1. The tender document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the 

contract to be complied with and other necessary documents can be seen from website 

https://eprocure.gov.in/eprocure/app  or 

http://www.iimidr.ac.in/iimi/index.php/tenders. 

2. Agreement shall be drawn with the successful tenderer on prescribed format. 

3.  The time allowed for carrying out the work will be 60 days from the date of start as 

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is 

later, in accordance with the phasing, if any, indicated in the tender documents.  

4. The contractor whose bid is accepted will be required to furnish performance 

guarantee of 5% (Five Percent) of the bid amount within 15 days. This guarantee shall 

be in the form of banker’s cheque of any scheduled bank/Demand Draft of any 

scheduled bank. In case the contractor fails to deposit the said performance guarantee 

within the period as indicated in Schedule ‘F’ including the extended period if any, the 

Earnest Money deposited by the contractor shall be forfeited automatically without 

any notice to the contractor. 

5. Intending Firm/ agencies are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their tenders as to the nature of 

the ground and sub-soil (so far as is practicable), the form and nature of the site, the 

means of access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their tender. A firm/ agency shall be 

deemed to have full knowledge of the site whether he inspects it or not and no extra 

charge consequent on any misunderstanding or otherwise shall be allowed. The firm/ 

agency shall be responsible for arranging and maintaining at his own cost all materials, 

tools & plants, water, electricity access, facilities for workers and all other services 

required for executing the work unless otherwise specifically provided for in the 

https://eprocure.gov.in/eprocure/app
http://www.iimidr.ac.in/iimi/index.php/tenders
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contract documents. Submission of a tender by a firm/ agency implies that he has read 

this notice and all other contract documents and has made himself aware of the scope 

and specifications of the work to be done and of conditions and rates at which stores, 

tools and plant, etc. will be issued to him by the Government and local conditions and 

other factors having a bearing on the execution of the work. 

6. The competent authority on behalf of the Director, IIM Indore does not bind itself to 

accept the lowest or any other tender and reserves to itself the authority to reject any 

or all the tenders received without the assignment of any reason. All tenders in which 

any of the prescribed condition is not fulfilled or any condition including that of 

conditional rebate is put forth by the firm/ agency shall be summarily rejected. 

7. Canvassing whether directly or indirectly, in connection with firm/ agency is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will 

be liable to rejection.  

8. The competent authority on behalf of the Director IIM Indore reserves to himself the 

right of accepting the whole or any part of the tender and the firm/ agency shall be 

bound to perform the same at the rate quoted.  

9. No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is 

allowed to work as a contractor for a period of one year after his retirement from 

Government service, without the previous permission of the Government of India in 

writing. This contract is liable to be cancelled if either the contractor or any of his 

employees is found any time to be such a person who had not obtained the permission 

of the Government of India as aforesaid before submission of the tender or 

engagement in the contractor’s service. 

10. The bid for the works shall remain open for acceptance for a period of Ninety (90) days 

from the date of opening of technical bid. If any bidder withdraws his tender before 

the said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to the 

department, then the Government shall, without prejudice to any other right or 

remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further 

the bidders shall not be allowed to participate in the re-bidding process of the work. 

11. This notice inviting e-Tender shall form a part of the contract document. The 

successful firm/ agency, on acceptance of his tender by the Accepting Authority shall 

within 15 days from the stipulated date of start of the work, sign the contract 

agreement consisting of:-The Notice Inviting Tender, all the documents including 

additional conditions, specifications and drawings, if any, forming part of the tender 

as submitted at the time of invitation of tender and the rates quoted online at the 
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time of submission of bid and acceptance thereof together with any correspondence 

leading thereto. 

12. In case any discrepancy is noticed between the documents submitted with the NIT then 

the bid submitted shall become invalid and the IIM Indore shall, without prejudice to 

any other right or remedy, be at liberty to forfeit 50% of the said earnest money as 

aforesaid. Further the firm/ agency shall not be allowed to participate in the re-

tendering process of the work. 

Part B. 

1. All the work will be undertaken in coordination and supervision with the IIMI 

engineers.  

2. Contractor should take care of workers safety and discipline while carrying out the 

job. All the required safety equipments have to be provided to workers by the 

contractor during the work. Institute will not be responsible for any casualty or 

incidents.  

3. Contractor must comply all the statutory provisions as per the Govt. of India rules 

and acts applicable for executing such jobs.  

4. Proper electrical safety will be exercised during the work and all the personnel 

protective equipment and tools like helmets, gloves, safety belts, shoes etc. will be 

provided by the contractor during the work at his own cost. 

5. Contractor will ensure proper cleaning of site and hygiene during the work on 

regular basis. 

6. In case of any damage to the property of IIMI/ site of work by workers/personnel of 

contractor, the contractor will be solely responsible and appropriate damage cost 

along with penalty will be recovered from the contractor’s bill/payment/SD etc. 

7. The work quality should be high and the workmanship must be in accordance with 

the best engineering practice to ensure the satisfactory performance of the system 

throughout the service life.  On a later stage at any point of time if it is found or 

established that the performance of the system is deteriorate due to poor 

workmanship or quality of material or mistake of contractor then he will be liable 

for sufficient amount of penalty including the damage or loss to the Institute by the 

same.  

8. The contractor will furnish the list of tools as his disposal to execute the work 

before starting the work and the IIMI officials will verify the same and these will be 

available all time during execution of the work. 
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9. The contractor should make his own arrangement to work properly under all 

climatic conditions without affecting the quality and speed of work. The safety of 

all the materials used in executing the job will also be the responsibility of the 

contractor.  

10. Contractor has to submit the completion certificate with all the required reports 

and approvals at the end of work, which will be certified by IIMI officials. 

11. Payment will be made as per the payment clauses specified in the tender and to 

the satisfaction and certification of IIMI officials. No advance payment will be made 

before or during the job.  

12. Quantity of material required may exceed in special case depending upon the work 

& site condition and in such case the required material to complete the work will 

be used as per best standard practices, safety and aesthetics.  

13. All legal and other statutory responsibilities regarding securities of materials, 

labour, payments, accident, insurance and law suits during the work will be solely 

borne by contracting agency and IIM Indore shall not be responsible in any manner 

whatsoever. The contracting agency will ensure proper and disciplined behavior of 

the workman. If any damages are caused by the contracting agency to the property 

to the Institute, the same shall be recovered from contracting agency’s bill. 

14. All the values of any tests as required will be recorded in front of IIM Engineers and 

it will be verified by them. 

15. Certificate regarding the quality of material used will be required to be furnished 

from the Contractor necessarily. All the material should be of high quality and 

according to proper applicable Indian Standard. Contractor will have to use 

materials of leading brands as approved by Engineer-in-Charge wherever required. 

16. Competency of Electrical / mechanical Staff  

An accepted norm of good workmanship is required. The related electrical/ 

mechanical works shall be done by qualified and trained staff having sufficient 

competency in electrical works. 

17. Sample, Maintenance Manual, etc.  

On the award of the work the Contractor shall immediately submission of sample 

with complete data sheet & test certificate shall be submitted to the Engineer for 

his approval to ensure that the works will be carried out in accordance with the 

specifications, including such changes as may have been mutually agreed upon. 

Prior to the completion of the work the contractor shall furnish to the IIM Indore 
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four (4) sets comprehensive manuals, describing all components and furnishing a list 

of instructions for the operation and maintenance of the plant.  

18. Erection Programme to Match with Other Contractor  

Time is the essence of the Contract. The Contract shall co-ordinate with other 

agencies working in the site. If so required the contractor shall suitably modify his 

program and methodology of work as required and approved by the Engineer to suit 

the overall program of construction. In case, for whatever reason, it is required by 

the Owner/Engineer that the contractor delay affecting the delivery of their 

equipment and/or the program of installation at the site the same shall be done by 

the contractor and he shall not be entitled to any compensation in terms of time 

and cost due to idle labour or any other reason due to such delay.  

19. Existing Services  

Drains, pipes, cables, overhead wires and similar services encountered in the 

course of the works shall be guarded from injury by the Contractor at his own cost 

so that they may continue in full and uninterrupted use to the satisfaction of the 

owners thereof and the Contractor shall not store materials or otherwise occupy 

any part of the site in a manner likely to hinder the operation of such services.  

20. Any damage by the Contractor, to any mains, pipes, cables or lines (whether above 

or below ground) whether or not shown on the drawings and the Contractor must 

make good or bear the cost of making good the same without delay to the 

satisfaction of the Engineer and of the owners.  

21. Keeping Site Clean 

The Contractor shall at all times keep the Site clean and shall dispose of all the 

rubbish and offensive material in a manner approved by the Engineer. 

22. Prevention of Fire 

Contractor shall provide at all time adequate portable fire extinguishers in his work 

area and take all adequate precautions against fire hazard. 

23. Quality Certificate of Materials 

A The Contractor shall be required to produce manufacturer's quality 

certificates for the materials supplied by the Contractor. Notwithstanding 

the manufacturer's certificates, the Engineer may ask for testing of materials 

in approved test houses. The test result shall satisfy the requirements of the 

relevant Indian Standards. 
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B Whenever quality certificates are missing or incomplete or when material 

quality differs from standard specifications, the contractor shall conduct all 

appropriate tests as directed by the Engineer at no extra cost. 

C Materials for which test certificates are not available or for which test 

results do not tally with relevant standard specifications, shall not be used. 

24. Material Samples 

Samples of the materials wherever applicable are to be submitted to the Engineer 

in charge or Representative for testing and approval before use on works. 

Sampling of materials for approval and testing as called for under appropriate 

Indian Standard/International standard or other relevant standard specification, and 

sampling and testing referred to later in this specification is to be done without charge. 

Samples once approved will remain with the Engineer till the completion of works. 

Samples rejected will have to be replaced for fresh approval. 

Samples provided to the Engineer or the Engineer's Representative for the retention 

are to be in labelled boxes suitable for storage. 

Materials and workmanship not corresponding in character and quality with 

approved samples will be rejected. 
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Special Conditions of Contract: 

1. The quoted rate shall be for finished items and shall be complete in all respects 

including the cost of all materials, labour, loading, unloading and transportation, 

electricity charges, tools & plants, machinery etc. The client/OWNER/Employer 

shall not be supplying any material, labour, plant etc. unless explicitly mentioned 

so. The contractor has to ensure co-ordination with Institute authorities to 

maintain the smooth functioning / operation of existing Institute timing without 

disruption during the execution of work. This may require working rescheduling the 

normal working hours, working in restricted period etc. Nothing extra shall be 

payable on this account. 

2. The contractor shall also ensure that all work sites within the Institute complex/ 

site of work are properly cordoned off by means of barricades. 

3. All the items covered in the schedule of the requirements, shall carry minimum one 

years onsite Comprehensive guarantee, and commence from the date of completion 

of entire job. The after – sales service support / warranty services has to be 

provided at IIM Indore. The repairing / rectification, if any of the items under 

warranty must be done at site only within 24 hours. The bidder should submit along 

with the technical bid, the detailed plan for providing installation and warranty 

services at site. Prompt and efficient after sales service must be free within the 

warranty period. 

4. Wherever required, the contractor shall prepare and produce instruction, operation 

and maintenance manuals in English for the use, operation and the maintenance of 

the supplied equipment and installations, and submit to the Engineer-in-Charge in 

TWO copies (i.e. hard & soft copies for each equipment) at the time of handing 

over.  
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AGREEMENT 

THIS AGREEMENT made at Indore on the __________ day of _________ 2016 

between Indian Institute of Management Indore Rau- Pithampur Road, Indore (hereinafter 

called "The IIM INDORE" which expression shall, unless repugnant to the context or 

meaning thereof, include its administrators, successors and assigns) of the one part 

AND__________________________________________ ______________________________  

(herein after called "The Contractor" which expression shall, unless repugnant to the 

context or meaning thereof, include its successors and permitted assigns) of the other 

part. 

WHEREAS 

The IIM INDORE is desirous of carrying out the work of “Manufacture/Construction, 

Supply, installation, testing & commissioning of instruments panel at existing 11KV HT 

panel and Renovation & preventive maintenance of HT & LT Electrical installations, 

Laying of U/G Cables, trench work etc.at IIM Indore.” 

The Works are to be executed as per the scope of work mentioned at scope of work, 

technical specification, drawings and specifications describing the works to be done. 

The Contractor has agreed to execute the said works subject to the provisions hereinafter 

contained and subject also to General Conditions of Contract, Special conditions of 

contract, Safety Code, Model Rules for the protection of health and Sanitary arrangements 

for workers, Specifications, Preambles and Schedule of Quantities and installation 

schedule (all of which are hereinafter collectively referred to as the ‘said tender 

conditions’) and strictly in accordance with the Scope of work annexed hereto at or for 

the respective rates set out in the Schedule of Quantities amounting to the sum as there 

under arrived at or such other sums as shall become payable there under (hereinafter 

referred to as the said tendered amount). 

NOW IT IS HEREBY AGREED AS FOLLOWS: - 

1. In consideration of the said tendered amount to be paid by The IIM INDORE to the 

Contractor at the time and in the manner set forth in the said tender conditions 

and in accordance with the Schedule of Payments to execute and complete the 

work shown upon the said Drawings strictly in accordance with the specifications 

and Schedule of Quantities.  

2. The said tender conditions, scope of work and the annexures hereto shall be read 

and considered as forming part of this contract and the parties hereto shall 

respectfully abide by to the said conditions and perform the agreement on their 

part respectively contained in the said conditions. 
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3. The approved drawings if any, notice inviting tenders technical specification etc. 

shall also form the basis of this contract.  

4. This contract is neither a Lump sum Contract, nor a piece work contract, but is a 

contract on item rate basis to be carried out and to be paid for according to the 

Schedule of Payments at the rates contained in the Schedule of Quantities.  

5. The contract herein contained shall comprise not only the works mentioned above 

but all subsidiary works connected therewith within the same site as may be 

ordered to be done from time to time by the said Engineer In charge for the time 

being, even if such work may not be shown on the said Drawings or described in the 

said Specifications and Schedule of Quantities.  

6. The IIM INDORE reserves to themselves the right of altering the drawings and the 

nature of the work by adding to or omitting from the scope of work any item of 

work or portions of the same without prejudice to this contract.  

7. Time shall be considered as the essence of this contract and the Contractor hereby 

agrees to commence the work within 10 days from the date of work order or from 

the date of handing over of the site, as provided for in the said terms and 

conditions, whichever is later, and shall complete the entire work within the 

specified period, subject nevertheless the provisions for extension of time as may 

be agreed to by the IIM INDORE and as contained in the said conditions.  

8. All payments by the IIM INDORE under this contract shall be made only at Indore.  

9. All disputes arising out of or in any way connected with this contract shall be 

deemed to have arisen at Indore and courts in Indore only shall have jurisdiction to 

determine the same.  

10. That the contract and several parts of this contract have been read by the 

contractor and fully understood by him. The contractor shall not be entitled for 

payment beyond tendered quantities unless ordered specifically by written 

instructions of Director IIM INDORE.  

11. This contract shall be signed in duplicate, the original whereof shall be kept in the 

custody of the IIM INDORE, and the duplicate with the Contractor. 

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and two duplicates 

hereof through his duly authorized official and the Contractor has caused these presents 

and two duplicates hereof under his common seal by his duly authorized representative at 

the place and on the date month and year first herein above written. 

SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 

Signature: 
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Name: 

Designation: 

IN THE PRESENCE OF 

 

(1) Signature: 

Name: 

Address: 

 

 

(2) Signature: 

Name: 

                                                                       Address: 

SIGNED, SEALED AND DELIVERED BY the Contractor M/s.____________________ 

____________________________. 

 

Signature: 

Name: 

Designation: 

IN THE PRESENCE OF 

 

(1) Signature: 

 Name: 

Address: 

 

(2) Signature: 

Name: 

Address: 
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FORM OF PERFORMANCE GUARANTEE / BANK GUARANTEE BOND 

1. In consideration of the Indian Institute of Management, Prabandh Shikhar, Rau, 

Indore(hereinafter called ―The Institute) having offered to accept the terms and conditions 

of the proposed agreement between ……………and …………….. (hereinafter called ―the said 

contractor(s)‖ for the work …………………………. (hereinafter called ―the said agreement} 

having agreed to production of an irrevocable Bank Guarantee for 

Rs……….(Rupees………….………only) as a security/guarantee from the contractor(s) for 

compliance of his obligations in accordance with the terms and conditions in the said 

agreement. 1. We ……………………………………(hereinafter referred to as the ―Bank‖) hereby 

undertake to (indicate the name of the Bank) pay to the Institute an amount not exceeding 

Rs ……. (Rupees……………………………..only) on demand by the Government.  

2. We …………………………………… do hereby undertake to pay the amounts due and payable 

(indicate the name of the Bank) under this Guarantee without any demur, merely on a 

demand from the Institute stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractor(s). Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this Guarantee shall be restricted to an amount not 

exceeding Rs……………(Rupees……………………………only).  

3. We, the said Bank, further undertake to pay to the Institute any money so demanded not 

with standing any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any Court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under, and the contractor(s) shall have no claim 

against us for making such payment. 

 4. We ……………………………………… further agree that the Guarantee herein contained shall 

(indicate the name of the Bank) remain in full force and effect during the period that 212 

would be taken for the performance of the said agreement, and it shall continue to be 

enforceable till all the dues of the Institute under or by virtue of the said agreement have 

been fully paid, and its claims satisfied or discharged, or till the Engineer-in-charge, on 

behalf of the Institute, certifies that the terms and conditions of the said agreement have 

been fully and properly carried out by the said contractor(s), and accordingly discharges this 

guarantee.  

5. We …………………………………… further agree with the Institute that the Institute (indicate the 

name of the Bank) shall have the fullest liberty without our consent, and without effecting 

in any manner our obligations hereunder, to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said contractor(s) from time to time or 
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to postpone for any time or from time to time any of the powers exercisable by the Institute 

against the said contractor(s), and to forbear or enforce any of the terms and conditions 

relating to the said agreement, and we shall not be relieved from our liability by reason of 

any such variation or extension 

 being granted to the said contractor(s) or for any forbearance, act of omission on the part 

of the Institute or any indulgence by the Institute to the said contractor(s) or by any such 

matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us.  

6. This Guarantee will not be discharged due to the change in the constitution of the Bank 

or the contractor(s).  

7. We …………………………………..lastly undertake not to revoke this Guarantee except with 

(indicate the name of the Bank) the previous consent of the Institute in writing.  

8. This Guarantee shall be valid up to …………………unless extended on demand by the 

Institute. Notwithstanding anything mentioned above, our liability against this Guarantee is 

restricted to Rs ……………….. (Rupees………………………….only), and unless a claim in writing is 

lodged with us within six months of the date of expiry or extended date of expiry of this 

Guarantee all our liabilities under this Guarantee shall stand discharged. Dated the 

……………….day of…………………. For ……………………………… ................ ……………... (Indicate the 

name of the Bank) 
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS  

In the contract, the following expressions shall, unless the context otherwise requires, have 

the meanings hereby respectively assigned to them: 

The CONTRACT shall mean the documents forming the tender and acceptance thereof 

together with the documents referred to therein including conditions, specifications, 

designs, drawings and instructions issued from time to time by the Engineer-in-Charge and 

all these documents taken together shall be deemed to form one contract and shall be 

complementary to one another.  

The works or work shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works, by virtue of the 

contract contracted, to be executed whether temporary or permanent, and whether 

original, altered, substituted or additional.  

The Site shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is to 

be executed under the contract or any adjacent land, path or street which may be allotted 

or used for the purpose of carrying out the contract.  

The Contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual 

or the persons composing such firm or company, or the successors of such firm or company 

and the permitted assignees of such individual, firm or company.  

The Board of Governors of IIM Indore shall mean its successors also.  

The Engineer In-charge shall mean the Chief Engineer IIM Indore.  

The Institute shall mean the ‘Indian Institute of Management Indore’ or his nominee as 

notified 

The Accepting Authority shall mean the Board of Governors IIM Indore.  

The Expected Risks shall mean risks due to riots (other than those on account of contractor's 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil 

war, rebellion revolution, insurrection, military or usurped power, damages from aircraft, 

acts of God, such as earthquake, lightening and unprecedented floods, and other causes 
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over which the contractor has no control and accepted as such by the Accepting Authority.  

The Market Rate shall mean the rate as decided by the Engineer-in-Charge on the basis of 

the cost of material and labour at the site where the work is to be executed plus 15% to 

cover all the overheads and profits. 

The Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 

to the tender document and the Standard Schedule of Rates of the Institute with the 

amendments thereto issued upto the date of issue of notice inviting tenders.  

The Tendered Amount shall mean the amount of the work as stipulated in the letter of 

award. 

Where the context so requires, words imparting the singular only also include the plural and 

vice versa. Any reference to masculine gender shall, whenever required, include feminine 

gender and vice versa. Headings to the General Conditions of Contract shall not be deemed 

to form part thereof or be taken into consideration in the interpretation or construction 

thereof or of the contract.  

The contractor shall be furnished, free of cost one certified copy of the contract except 

standard specifications, Schedule of Rates and such other printed and published documents, 

together with all the drawings as may be forming part of the contract. None of these 

documents shall be used for any purpose other than that of this contract.  

WORKS TO BE CARRIED OUT 

The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may 

be required in preparation of and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities shall, unless otherwise stated, 

be held to include wastage on materials, carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in position and all other labour necessary in and 

for the execution and completion of the work as aforesaid in accordance with good practice 

and recognized principles. 

SUFFICIENCY OF TENDER 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all the matters and things necessary for the 

proper completion and maintenance of the works.  

DISCREPANCIES AND ADJUSTMENT OF ERRORS 
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The several documents forming the Contact are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small-scale drawings and figured 

dimensions in preference to scale and special conditions in preference to General 

Conditions.  

In the case of discrepancy between the Schedule of Quantities, the Specifications and/ or 

the Drawings, the following order of preference shall be observed: -  

 Description of Schedule of Quantities.  

 Particular Specification and Special Condition, if any.  

 CPWD Specifications.  

 Indian Standard Specifications of BIS.  

 International standard 

 Manufacturer standard 

If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor.  

Any error in description, quantity or rate in the Schedule of Quantities or any omission there 

from shall not vitiate the contract or release the contractor from the execution of the whole 

or any part of the work comprised therein according to drawings and specifications or from 

any of his obligations under the contract.  
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CLAUSES OF CONTRACT 

Clause 1 

Performance Security 

The contractor shall submit Performance Security 5% (Five percent) of the tendered 

amount in addition to other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to 

any other provisions in the contract) within Ten days from the date of issue of letter of 

acceptance. This period can be further extended by the Engineer In-charge on written 

request of the contractor stating the reasons for delays in procuring the Performance 

Security, to the satisfaction of the Engineer In-charge. This security shall be in the form 

of Demand Draft /Pay Order/FDR or Bank Guarantee of any Scheduled Bank issued in 

favour of Indian Institute of Management, payable at Indore. 

II. The Engineer In-charge shall make claim(s) under the Performance Security for amounts 

to which the Director IIM Indore is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the 

event of failure by the contractor to pay the Director IIM any amount due, either as 

agreed by the contractor or determined under any of the Clause/Condition of the 

agreement, within 30 days of the service of notice to this effect by the Engineer In-

charge. 

III.    In the event of the contract being determined or rescinded under provisions of any of 

the Clause/Condition of the agreement, the Performance Security shall stand 

forfeited in full and shall be absolutely at the disposal of the Director IIM Indore.  

IV.   Refund of performance guarantee: The performance guarantee shall be refunded to 

the contractor soon after the completion of the work and recording of the completion 

certificate as above. 

CLAUSE 1 A 

Security Deposit 

The contractor shall permit the Institute at the time of making any payment to him 

for work done under the contract to deduct a sum at the rate of 2.5% of the gross amount of 

each running bill till the sum along with the sum already deposited as earnest money will 

amount to security deposit of 2.5% of the tendered amount of the work or value of work 

actually executed whichever is more. Such deductions will be made and held by Institute by 

way of Security Deposit. Bank Guarantee may also be accepted against 2.5% of the Tender 
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value security deposit to be deducted from the running bills. 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from his security deposit or from any sums, which may be 

due to or may become due to the contractor by the Institute on any account, whatsoever, 

and in the event of his Security Deposit being reduced by reason of any such deduction, as 

aforesaid, the contractor shall within 10 days make good the same in cash. 

CLAUSE 2 

Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the work and clear the site on or before the contract or extended date of 

completion as per mile stones given in Annexure B he shall, without prejudice to any other 

right or remedy available under the law to the Institute on account of such breach, pay as 

agreed compensation @ 0.5 % percent (Zero point five) of the tendered amount per day of 

delay to be computed on per day basis for the delay of work. 

This will also apply to items or group of items for which a separate period of 

completion has been specified. 

         Provided always that the total amount of compensation for delay to be paid under this 

clause shall not exceed 10% of the Tendered Amount of work or of the Tendered Amount of 

the item or group of items of work for which a separate period of completion is originally 

given. 

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Institute. In case, the contractor 

does not achieve a particular milestone or the re-scheduled milestone(s) in terms of Clause 

5.4 the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of Extension of Time. With holding of this amount on 

failure to achieve a milestone shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up 

the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently shall also be withheld. However, no interest, whatsoever, shall be payable on 

such withheld amount. 

The decision of the Director IIM in this regard shall be final and binding. 
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CLAUSE 2A 

Incentive for early completion – DELETED 

CLAUSE 3 

When Contract can be Determined 

Subject to other provisions contained in this clause, the Engineer In-charge may, 

without prejudice to his any other right or remedy against the contractor in respect of any 

delay, inferior workmanship, any claims for damages and/or any other provision of this 

contract or otherwise, by notice in writing absolutely determine the contract in any of the 

following cases: 

i. If the contractor having been given by the Engineer In-charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being 

performed in an inefficient or otherwise improper or unworkman like manner shall 

omit to comply with the requirement of such notice for a period of seven days 

thereafter.  

ii. If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence so that in the opinion of 

the Engineer In charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues to do so after a 

notice in writing of seven days from the Engineer In charge.  

iii. If the contractor fails to complete the work within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such date(s) 

of completion and does not complete them within the period specified in the notice 

given in writing in that behalf by the Engineer In charge.  

iv. If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the term and condition of the 

contract and does not remedy it or take effective steps to remedy it within 7 days 

after a notice in writing is given to him in that behalf by the Engineer In charge.  

v. If the contractor shall offer or give or agree to give to any person in the Institute 

service or to any other person on his behalf any gift or consideration of any kind as 

an inducement or reward for doing or forbearing to do or for having done or forborne 

to do any act in relation to the obtaining or execution of this or any other contract 

of the Institute.  

vi. If the contractor shall obtain a contract with Institute as a result of wrong tendering 
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or other non-bonafide methods of competitive tendering or commits breach of 

integrity pact.  

vii. If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of 

his estate made against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors. 

viii. If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of 

a creditor shall be appointed or if circumstances shall arise which entitle the court 

or the creditor to appoint a receiver or a manager or which entitle the court to 

make a winding up order.  

ix. If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days.  

x. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire work or any portion thereof without the 

prior written approval of the Engineer -in-Charge.  

When the contractor has made himself liable for action under any of the case 

aforesaid, the Engineer In charge on behalf of the Director IIM shall have powers: 

a) To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer In charge shall be conclusive evidence). 

Upon such determination, the Security Deposit already recovered including Earnest 

Money Deposit and Performance Security under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the Institute  

b) To measure up the work of the contractor and to take such whole, or the balance or 

part thereof, as shall be un-executed out of his hands and to give it to another 

contractor to complete the work in which case any expenses which may be incurred 

in excess of the sum, which would have been paid to the original contractor if the 

whole work had been executed by him, shall be borne and paid by the original 

contractor and may be deducted from any money due or any become due to him by 

the Institute. The contractor, whose contract is determined as above, shall not be 
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allowed to participate in the tendering process for the balance work.  

In the event of above courses being adopted by the Engineer In-charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any material or entered into any 

engagement or made any advance on account with a view to the executing of the 

work or the performance of the contract. And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum 

for any work thereof or actually performed under this contract unless and until the 

Engineer In charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

CLAUSE 4 

Contractor remains liable to pay Compensation if action not taken under Clause – 3 Power to 

take Possession of or require Removal of or Sell Contractor's Plants. 

In any case in which any of the powers conferred upon the Engineer In-charge by 

Clause-3 thereof, shall have become exercisable and the same are not exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof and such 

powers shall, notwithstanding, be exercisable in the event of any future case of default by 

the contractor and the liability of the contractor for compensation shall remain unaffected. 

In the event of the Engineer In charge putting in force all or any of the power vested in him 

under the preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession (or at the sole discretion of the Engineer In charge which shall 

be final and binding on the contractor), use as on hire (the amount of the hire money being 

also be the final determination of the Engineer In-charge) all or any tool, plant, material 

and store in or upon the works, or the site thereof belonging to the contractor, or procured 

by the contractor and intended to be used for the execution of the work/or any part 

thereof, paying or allowing for the same in account at the contract rates, or, in the case of 

these not being applicable at current market rates to be certified by the Engineer In-charge, 

whose certificate thereof shall be final and binding on the contractor. The Engineer In-

charge by notice in writing to the contractor require him to remove such tools, plant, 

materials, or stores from the premises (within the time specified in such notice). In the 

event of the contractor failing to comply with any such requisition, the Engineer In-charge 

may remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and his risk in all respects and the certificate of the Engineer In-

charge as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the contractor. 
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CLAUSE 5 

Extension of time 

The time allowed for execution of the work or the extended time in accordance with 

these conditions shall be the essence of the Contract. The execution of the works shall 

commence within 10 days from the date of work order or from the date of handing over 

of the site whichever is later. If the contractor commits default in commencing the 

execution of the work as aforesaid, the Engineer In-charge shall without prejudice to any 

other rights or remedy available in law, be at liberty to forfeit the Earnest Money and 

Performance Security absolutely. 

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a 

Time and Progress Chart for each mile stone and get it approved by the Engineer In-

charge. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the work. It shall indicate the forecast 

of the dates of commencement and completion of various trades of sections of the 

work. This may be amended as necessary by agreement between the Engineer In-

charge and the Contractor within the limitations of time imposed in the Contract 

documents, and further to ensure good progress during the execution of the work. 

The contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate program has been agreed upon) 

complete the work as per approved milestones.  

5.2 If the work(s) be delayed by:  

(i) Force majeure, or  

(ii) Abnormally bad weather, or  

(iii) Serious loss or damage by fire, or  

(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trade employed on the work, or  

(v) Delay on the part of other contractors or tradesmen engaged by Engineer In-

charge in executing work not forming part of the Contract, or  

(vi) Non-availability of stores, which are the responsibility of the Institute to 

supply, or  

(vii) Non-availability or break down of tools and plant to be supplied or supplied by 

the Institute, or  
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(viii) Any other cause which, in the absolute discretion of the Engineer In-charge, is 

beyond the Contractor’s control then upon the happening of any such event 

causing delay, the Contractor shall immediately give notice thereof in writing 

to the Engineer In-charge but shall nevertheless use constantly his best 

endeavor’s to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer In-charge to proceed 

with the works. 

5.3 Request for rescheduling of mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the Director IIM 

through the Engineer In-charge. The Contractor shall indicate in such request the 

period for which extension is desired.  

5.4 In any such case the Director IIM may give a fair and reasonable extension of time and 

reschedule the milestones for completion of work. Such extension shall be 

communicated to the Contractor by the Director IIM in writing, within 3 months of the 

date of receipt of such request. Non-application by the contractor for extension of 

time shall not be a bar for giving a fair and reasonable extension by the Director IIM 

and this shall be binding on the contractor.  

CLAUSE 6 

Measurements of Work Done 

Engineer In-charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value of work done in accordance with the contract. 

All measurement of all items having financial value shall be entered in the Measurement 

Book and/or level field book so that a complete record is obtained of all the works 

performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer In-charge or his 

authorized representative and by the contractor or his authorized representative from time 

to time during the progress of the work and such measurements shall be signed and dated by 

the Engineer In-charge and the contractor or their authorized representative in token of 

their acceptance. If the contractor objects to any of the measurement recorded, a note 

shall be made to that effect with reasons and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and 

the work of recording measurements is suspended by the Engineer In-charge or his 

authorized representative, the Engineer In-charge shall not entertain any claim from 

contractor for any loss or damage on this account. If the contractor or his authorized 

representative does not remain present at the time of such measurements after the 
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contractor or his authorized representative has been given a notice in writing three (3) days 

in advance or fails to countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the Engineer In-charge 

or his authorized representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant standard method of 

measurement or any general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available, then a mutually agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer In-charge 

or his authorized representative in charge of the work, before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimensions thereof be taken before the same is covered up or placed 

beyond the reach of measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer In-charge or his 

authorized representative in charge of the work who shall within the aforesaid period of 

seven days inspect the work, and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or the Engineer In-charge's 

consent being obtained in writing, the same shall be uncovered at the Contractor’s expense, 

or in default thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

Engineer In-charge or his authorized representative may cause either themselves or 

through another officer of the Institute to check the measurements recorded jointly or 

otherwise as aforesaid and all the provisions stipulated herein above shall be applicable to 

such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work 

in the measurement book and/or its payment in the interim, on running account or final bill 

shall not be considered as conclusive evidence as to the sufficiency of any work or material 

to which it relates nor shall it relieve the contractor from liabilities for any over 

measurement or defects noticed till completion of the defects liability period. 

As per clause 6A of general condition of contract of CPWD properly bound 

computerized measurements to be furnished by the contractor, duly machine numbered for 

the pages, and with an MB number given by the Project Office. The pages of these 
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Measurement Books shall be of A-4 size. Every page should have signature of contractors 

engineer and department in-charge engineer. 

CLAUSE 7 

Payment on Intermediate Certificates to be regarded as Advances 

No payment shall be made for work, estimated to cost Rs. Twenty Thousand or less, 

till after the whole of the work shall have been completed and certificate of completion 

given. For works estimated to cost over Rs. Twenty thousand, the interim or running 

account bills shall be submitted by the contractor for the work executed on the basis of 

such recorded measurements on the format of the Institute in triplicate on or before the 

date of every month fixed for the same by the Engineer In-charge. The contractor shall not 

be entitled to be paid any such interim payment if the gross work done together with net 

payment/ adjustment of advances for material collected, if any, since the last such 

payment is less than Rs. Fifty thousand in which case the interim bill shall be prepared on 

the appointed date of the month after the requisite progress is achieved. Engineer In-charge 

shall arrange to have the bill verified by taking or causing to be taken, where necessary, the 

requisite measurements of the work. In the event of the failure of the contractor to submit 

the bills, Engineer In-charge shall prepare or cause to be prepared such bills in which event 

no claim whatsoever due to delays on payment including that of interest shall be payable to 

the contractor. Payment on account of amount admissible shall be made by the Engineer In-

charge certifying the sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer In-charge. The amount admissible shall be 

paid by 30th working day after the day of presentation of the bill by the Contractor to the 

Engineer In-charge together with the recovery/account of the material issued by the 

Institute and dismantled materials, if any. 

All such interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer In-charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence that 

any work or materials to which it relates is/are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine or affect in any way powers of the Engineer In-charge under the 

contract or any of such payments be treated as final settlement and adjustment of accounts 

or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the Institute to 

take action under the terms of this contract for delay in the completion of work, if the 
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extension of date of completion is not granted by the Director IIM. 

CLAUSE 8 

Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of 

such completion to the Engineer In-charge and within thirty days of the receipt of such 

notice, the Engineer In-charge shall inspect the work and if there is no defect in the work, 

shall furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work has been 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the works 

as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 

all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had possession for the purpose of 

the execution; thereof, and not until the work shall have been measured by the Engineer In-

charge. If the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 

as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, 

the Engineer In-charge may at the expense of the contractor remove such scaffolding, 

surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off 

such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or 

surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

CLAUSE 9 

Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one month of 

the date of the final certificate of completion furnished by the Engineer In-charge 

whichever is earlier. No further claims shall be made by the contractor after submission of 

the final bill and these shall be deemed to have been waived and extinguished. Payments of 

those items of the bill in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by Engineer In-charge, will, as far as possible be made 

within the period specified herein under, the period being reckoned from the date of 

receipt of the bill by the Engineer In-charge or his authorized representative complete with 

account of materials issued by the Institute and dismantled materials. 

i). If the tendered amount of work is up to Rs. 15 lakh: 1 months  
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ii). If the tendered amount of work exceeds Rs. 15 lakh: 3 months  

CLAUSE 9A 

Payment of Contractor’s Bills to Banks –  

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of 
direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an 
authorization in the form of a legally valid document such as a power of attorney conferring 
authority on the bank; registered financial, co-operative or thrift societies or recognized 
financial institutions to receive payments and (2) his own acceptance of the correctness of 
the amount made out as being due to him by Institute or his signature on the bill or other 
claim preferred against Government before settlement by the Engineer-in-Charge of the 
account or claim by payment to the bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. While the receipt given by such banks; 
registered financial, co-operative or thrift societies or recognized financial institutions shall 
constitute a full and sufficient discharge for the payment, the contractor shall whenever 
possible present his bills duly receipted and discharged through his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities 
visa-vis the Director. 

CLAUSE 10 

Materials supplied by Institute:-Deleted 

CLAUSE 10A 

Material to be provided by the Contractor 

The contractor shall, at his own expense, provide all materials, required for the works. The 

contractor shall, at his own expense and without delay, supply to the Engineer In-charge 

samples of materials to be used on the work and shall get these approved in advance. All 

such materials to be provided by the Contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The contractor shall, if requested by 

the Engineer In-charge furnish proof, to the satisfaction of the Engineer In-charge, that the 

materials so comply with the specifications. The Engineer In-charge shall within thirty days 

of supply of samples or within such further period as he may require intimate to the 

Contractor in writing whether samples are approved by him or not. If samples are not 

approved, the Contractor shall forthwith arrange to supply to the Engineer In-charge for his 

approval, fresh samples complying with the specifications laid down in the contract. When 
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materials are required to be tested in accordance with specifications, approval of the 

Engineer In-charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested 

or analyzed and shall not make use of or incorporate in the work any materials represented 

by the samples until the required tests or analysis have been made and materials finally 

approved by the Engineer In-charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer In-charge may require for collecting, and preparing the required 

number of samples for such tests at such time and to such place or places as may be 

directed by the Engineer In-charge and bear all charges and cost of testing unless 

specifically provided for otherwise elsewhere in the contract or specifications. The Engineer 

In-charge or his authorized representative shall at all times have access to the works and to 

all workshops and places where manufacturing is being done. 

Manufactured articles or machinery are being obtained for the works shall be subject 

to inspections at workshop and the contractor shall afford every facility and every 

assistance in obtaining the right to such access. 

The Engineer In-charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the specifications 

and in case of default, the Engineer In-charge shall be at liberty to employ at the expense 

of the contractor, other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such materials. The 

Engineer In-charge shall also have full powers to require other proper materials to be 

substituted thereof and in case of default, the Engineer In-charge may cause the same to be 

supplied and all costs of which may attend such removal and substitution shall be borne by 

the Contractor. 

The contractor shall at his own expense, provide a material-testing lab at the site for 

conducting routine field tests. The lab shall be equipped with the essential testing 

equipments. 

CLAUSE 10B 

Secured Advance on Non-perishable Material – 

The contractor, on signing an indenture in the form to be specified by the Enigneer –

in-charge shall be entitled to be paid during the progress of the execution of the work UP 

TO 75% OF THE ASSESSEED VALUE of any materials which are in the opinion of the Engineer—

in-charge non-perishable, non-fragile and non-combustible and are in accordance with the 
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Contract and which have been brought on the site in connection therewith and are 

adequately stored and/ or protected against damage by weather or other causes but which 

have not at the time of advance been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are incorporated in the work the 

amount of such advance shall be recovered/deducted from the next payment made under 

any of the clause of clauses of this Contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-Charge provided the Contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the 

Engineer-in-Charge 

Mobilization Advance – i) Mobilization advance not exceeding 10% (Ten percent) of the 

tendered value may be given, if requested by the contractor in writing within one month of 

the order to commence the work. Such advance shall be in two or more installments to be 

determined by Engineer-in- Charge at his sole discretion. The first installment of such 

advance shall be released by the Engineer to the contractor on the request made by the 

contractor to the Engineer in this behalf. The second and subsequent installments shall be 

released by the Engineer-in- Charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier installment to the entire satisfaction of the Engineer. 

Before any installment of advance payment is released, the contractor shall execute a Bank 

guarantee Bond from schedule Bank for the amount of advance and valid for the contract 

period. This shall be kept renewed from time to time to cover the balance amount and 

likely period of complete recovery, together with interest. 

Interest and Recovery.(ii) The mobilization advance in (i) above bears simple interest at the 

rate of Ten percent per annum and shall be calculated from the date of payment to the 

date of recovery, both days inclusive, on the outstanding amount of advance. Recovery of 

such advance shall be made by the deduction from the contractors bills commencing after 

first ten percent of the gross value of the work is executed and paid, on pro rata percentage 

basis to the gross value of the work billed beyond 10% in such a way that the entire advance 

is recovered by the time eighty percent of the gross value of the contract is executed and 

paid, together with interest due on entire outstanding amount upto the date of recovery of 

the installment. 

Recovery at any intermediate stage shall be effected if necessary, by encashment of part 

Bank Guarantee if the appropriate prorata amount of advance is not available from the work 

done by the contractor. 

If the circumstances are considering reasonable by the Engineer-in-charge , the period 

mentioned in (I, ii) for request by the contractor in writing for grant of mobilization advance 

may be extended in the discretion of the Engineer-in-charge.  
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The said Bank guarantee for advance shall initially be made for the full amount plus 10% 

interest for one year i.e. 120% and valid for the contract period and be kept renewed from 

the time to time to recover the balance amount and likely period of complete recovery 

together with interest.  

Plants, Machinery and Shuttering Material – Deleted 

Interest & Recovery – Deleted 

CLAUSE 10C 

Payment on Account of Increase in Prices/Wages due to Statutory Order (S) -Deleted 

CLAUSE 10 CA 

Payment due to variation in prices of materials after receipt of tender -Deleted 

CLAUSE 10 CB 

Payment due to increase/decrease in prices/wages (excluding materials covered under 

clause 10C after receipt of tender) – Deleted 

CLAUSE 10 D 

Dismantled Material – Institute Property 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as Institute’s property and such materials shall be 

disposed off to the best advantage of Institute according to the instructions in writing issued 

by the Engineer In charge. 

CLAUSE 11 

Work to be executed in Accordance with Specifications, Drawings, and Orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed by 

the Chief Administrative Officer and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, drawings. 

The contractor shall comply with the provisions of the contract and with due care and 

diligence execute and maintain the works and provide all labour and materials, tools and 

plants including for measurements and supervision of all works, structural plans and other 

things of temporary or permanent nature required for such execution and maintenance in so 
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far as the necessity for providing these, is specified or is reasonably inferred from the 

contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 

all the works and methods of construction. 

CLAUSE 12: 

Alterations in specifications and designs 

The Engineer In charge shall have power to make alteration in, omissions from, additions 

variations to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of the 

work and the contractor shall be bound to carry out the works in accordance with any 

instruction given to him in writing by the Engineer In charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided therein and 

any altered, additional or substituted work which the contractor may be directed to do in 

the manner specified above as part of the works, shall be carried out by the contractor on 

the same conditions in all respects including price on which he agreed to do the main work 

except as hereafter provided. 

The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered amount being ordered be extended, if requested by the 

contractor, as follows:  

(i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered amount plus  

(ii) 25% of the time calculated in (i) above or such further additional time as may 

be considered reasonable by the Director IIM.  

Deviation, Extra Item and Pricing 

In the case of extra item(s) the contractor may within seven days of receipt of order 

shall submit to the Engineer In-charge rates of such items duly supported by proper 

analysis, for the work and the Engineer In-charge shall within fifteen days of the receipt 

of the claims supported by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of the market rates and 

the contractor shall be paid in accordance with the rates so determined. 

In the case of substituted items (items that are taken up with partial substitution or in lieu 

of items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned below. 

Deviation, Substituted Item and Pricing 
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If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rate of substituted item 

and the agreement item (to be substituted).  

If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rate of substituted item 

and the agreement item (to be substituted). 

Deviation, Deviated Quantities and Pricing 

In the case of contract items, substituted items, contract cum substituted items, which 

exceed the limit as per schedule F of the tendered amount, the contractor may within seven 

days of receipt of order or occurrence of the excess, claim revision of the rates, supported 

by proper analysis for the work in excess of the above mentioned limits, provided that if the 

rates so claimed are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within Fifteen days of receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

The provisions of the clause 12.2 shall also apply to the decrease in the rates of items for 

the work in excess of the limit as per schedule F of the tendered amount and the Engineer-

in-Charge shall after giving notice to the contractor within fifteen days of occurrence of the 

excess and after taking into consideration any reply received from him within seven days of 

the receipt of the notice, revise the rates for the work in question within Fifteen days of the 

expiry of the said period of Seven days having regard to the market rates.  

The contractor shall send to the Engineer-in-Charge once every months, an up to date 

account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the Engineer-

in-Charge which he has executed during the preceding quarter failing which the contractor 

shall be deemed to have waived his right. However, the Engineer In-charge may authorize 

consideration of such claims on merits. 

Any operation incidental to or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, shall be 

deemed to be included in the rates quoted by the contractor or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible for such operations.  
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CLAUSE 13 

Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

If at any time after acceptance of the tender, Institute decide to abandon or reduce 

the scope of the works for any reason, whatsoever, and hence not require the whole or any 

part of the work to be carried out, the Engineer In-charge shall give notice in writing to that 

effect to the contractor and the contractor shall act accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or otherwise, whatsoever, 

on account of any profit or advantage which he might have derived from the execution of 

the works in full but which he did not derive in consequence of the foreclosure of the whole 

or part of the works. He shall have no claim for compensation by reason of any alteration 

having been made in the original specifications, drawings, designs and instructions which 

shall involve any curtailment of work as originally contemplated. 

CLAUSE 14 

Action and Compensation Payable in case of Bad Work 

If the contractor: 

At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing from the 

Engineer In-charge; 

OR 

Commits default in complying with any of the term and condition of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after 

notice in writing is given in that behalf by the Engineer In-charge; 

OR 

fails to complete the work(s) or items of work with individual dates of completion, on 

or before the date(s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer In-charge. 

The Engineer In-charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either accrued or 

accrue thereafter to the Institute, by a notice in writing to take the part work / part 

incomplete work of any item(s) out of his hands and shall have powers to: 

(a) take possession of the site and any material, constructional plant, implement, store, 

etc., thereon; and/or  
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(b) Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor.  

The Engineer In-charge shall determine the amount, if any, recoverable from the 

Contractor for completion of the part work/ part incomplete work of any item(s) 

taken out of his hands and execute at the risk and cost of the contractor. The liability 

of contractor on account of loss or damage suffered by the Institute because of action 

under this clause shall not exceed 10% of the tendered amount of the work. 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been carried 

out by the original contractor under the terms of his contract, the value of contractor's 

materials taken over and incorporated in the work and use of plant and machinery belonging 

to the contractor. The certificate of the Engineer In-charge as to the value of work done 

shall be final and conclusive against the contractor provided always that action under this 

clause shall only be taken after giving notice in writing to the contractor. Provided also that 

if the expenses incurred by the Institute are less than the amount payable to the contractor 

at his agreement rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Institute in completing the part 

work/ part incomplete work of any item(s) or the excess, loss, damages suffered or may be 

suffered by Institute as aforesaid after allowing such credit shall, without prejudice to any 

other right or remedy available to the Institute in law or as per agreement, be recovered 

from any money due to the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer In-charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and adjust the 

proceeds of sale thereof towards the dues recoverable from the contractor under the 

contract and if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract. 

In the event of above course being adopted by the Engineer In-charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any material or entered into any engagement or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract. 

CLAUSE 15 

Suspension of Work 

The contractor shall, on receipt of the order in writing of the Engineer In-charge, 
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(whose decision shall be final and binding on the contractor) suspend the progress of the 

works or any part thereof for such time and in such manner as the Engineer In-charge may 

consider necessary so as not to cause any damage or injury to the work already done or 

endanger the safety thereof for any of the following reasons: 

(a) on account of any default on the part of the contractor; or  

(b) for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or  

(c) for safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer In-

charge. 

CLAUSE 16 

Action in case Work not done as per Specifications 

All works under or in course of execution or executed in pursuance of the contract 

shall at all times be open and accessible to the inspection and supervision of the Engineer 

In-charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Quality Assurance Unit of the Institute or any organization engaged by the 

Institute for Quality Assurance and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such officers 

has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same force as if they 

had been given to the contractor himself. 

If it shall appear to the Engineer In-charge or his authorized subordinates in-charge of 

the work or to the officer in charge of Quality Assurance Unit or his subordinate officers or 

the officers of the organization engaged by the Institute for Quality Assurance that any work 

has been executed with unsound, imperfect, or unskillful workmanship, or with materials or 

articles provided by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract, the contractor 

shall, on demand in writing which shall be made within twelve months of the completion of 

the work from the Engineer In-charge specifying the work, materials or articles complained 

of notwithstanding that the same may have been passed, certified and paid for, forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charge and cost. In the event of 

the failing to do so within the period specified by the Engineer In-charge in his demand 
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aforesaid, then the contractor shall be liable to pay compensation at the same rate as under 

clause 2 of the contract (for non-completion of the work in time) for this default. In such 

case the Engineer In-charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates as he may consider reasonable, if 

the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it with other 

connected and incidental items rectified, or removed and re-executed at the risk and cost 

of the contractor. Decision of the Engineer In-charge to be conveyed in writing in respect of 

the same will be final and binding on the contractor. 

CLAUSE 17 

Contractor Liable for Damages, Defects during 12 months of Defects Liability Period: 

If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, road kerb, 

fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 

grass or grassland, or cultivated ground contiguous to the premises on which the work or any 

part thereof is being executed, or if any damage shall happen to the work while in progress, 

from any cause whatever or if any defect or other faults appear in the work within twelve 

months after a certificate final or otherwise of its completion shall have been given by the 

Engineer 

In-charge as aforesaid arising out of defect or improper materials or workmanship the 

contractor shall upon receipt of a notice in writing from the Engineer In-charge on that 

behalf make the same good at his own expense or in default the Engineer In-charge cause 

the same to be made good by other workmen and deduct the expense from any sum that 

may be due or at any time thereafter may become due to the contractor, or from his 

performance security or security deposit. The security deposit of the contractor shall not be 

refunded before the expiry of twelve months after the issue of the certificate, final or 

otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. 

CLAUSE 18 

Contractor to Supply Tools & Plants etc 

The contractor shall provide at his own cost all materials, tools, plant, appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works required for the 

proper execution of the work, whether original, altered or substituted and whether included 

in the specifications or other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the purpose of satisfying or complying with 

the requirements of the Engineer In-charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together with 
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carriage therefor to and from the work. The contractor shall also supply without charge the 

requisite number of persons with the means and materials, necessary for the purpose of 

setting out works, and counting, weighing and assisting the measurement or examination at 

any time and from time to time of the work or materials. Failing his so doing, the same may 

be provided by the Engineer In-charge at the expense of the contractor and the expenses 

may be deducted, from any money due to the contractor, under this contract or otherwise 

and/or from his performance security and security deposit. 

CLAUSE 18 A 

Recovery of Compensation paid to Workmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, Institute is obliged to pay compensation to a workman 

employed by the contractor in execution of the works, the Institute shall recover from the 

contractor the amount of the compensation so paid; and, without prejudice to the rights of 

the Institute under sub-section (2) of Section 12, of the said Act, the Institute shall be at 

liberty to recover such amount or any part thereof by deducting it from the performance 

security and security deposit or from any sum due by Institute to the contractor whether 

under this contract or otherwise. 

Clause 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails :- In every case in which by 

virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and of 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is obliged 

to pay any amounts of wages to a workman employed by the contractor in execution of the 

works, or to incur any expenditure in providing welfare and health amenities required to be 

provided under the above said Act and the rules under clause 19H or under the CPWD 

Contractor’s Labour Regulations, or under the Rules framed by Government from time to 

time for the protection of health and sanitary arrangements for workers employed by 

Institute Contractors, Government will recover from the contractor the amount of wages so 

paid or the amount of expenditure so incurred, and without prejudice to the rights of the 

Government under sub-section (2) of Section 20 and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by Government to the contractor whether under this contract or otherwise 

Government shall not be bound to contest any claim made against it under sub-section (1) of 

Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of 

the contractor and upon his giving to the Government full security for all costs for which 

Government might become liable in contesting such claim. 

CLAUSE 19 
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Labour Laws and Minimum Wages Act to be complied with: 

The contractor shall comply with all the provisions of all the labour laws and 

Minimum Wages Act, 1948 amended from time to time and rules and regulations made 

hereunder. List of labour laws and minimum wages act is given below 

a) Contract labour (Regulation and Abolition) Act 1970  

b) Contract labour (Regulation and Abolition) Central Rules 1971  

c) CPWD Contractor's Labour Regulations  

d) Child Labour (Prohibition and Regulation) Act 1986  

e) Building and other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1966  

f) Building and other Construction Workers Welfare Cess Act 1966  

g) Payment of Wages Act 1936  

h) Minimum Wages Act 1948  

i) Minimum Wages (Central) Rules 1950  

j) Employees Liability Act 1938  

k) Workmen's Compensation Act 1923  

l) Industrial Disputes Act 1947  

m) Maternity Benefits Act 1961  

n) CPWD Safety Code  

o) All the Rules for the Protection of Health and Sanitary arrangement for workers 

framed by the Government from time to time  

p) Rules of the Local Public Health and Medical Authority for the Sanitation of Labour 

Huts  

The Contractor shall also comply with any other labour law affecting contract labour that 

may be brought into force from time to time. 

CLAUSE 20 – 

Employment of skilled/semi skilled workers 
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The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who 

are qualified and possess certificate in particular trade from IIM INDORE/Industrial Training 

Institute/National Institute of Construction Management And Research (NICMAR)/ National 

Academy of Construction, CIDC or any similar reputed and recognized Institute managed/ 

certified by State/Central Government. The number of such qualified tradesmen shall not 

be less than 20% of total skilled/semi skilled workers required in each trade at any stage of 

work. The contractor shall submit number of man days required in respect of each trade, its 

scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if 

the tradesmen are found to have inadequate skill to execute the work of respective trade, 

the contractor shall substitute such tradesmen within two days of written notice from 

Engineer-in-Charge. Failure on the part of contractor to obtain approval of Engineer-in-

Charge or failure to deploy qualified tradesmen will attract compensation to be paid by 

contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer in Charge 

as to whether particular tradesman possesses requisite skill and amount of compensation in 

case of default shall be final and binding. 

Provided always, that the provisions of this clause shall not be applicable for works with 

estimated cost put to tender being less than Rs. 5 crore 

CLAUSE 21 

Work not to be sublet. Action in case of insolvency 

The contract shall not be assigned or sublet without the written approval of the 

Engineer In-charge. If the contractor shall assign or sublet his contract, or attempt to do so, 

or become insolvent or commence any insolvency proceedings or make any composition with 

his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in 

the employ of Institute in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract, 

the Engineer In-charge on behalf of the Director IIM Indore shall have power to adopt the 

course specified in Clause 3 hereof in the interest of Institute and in the event of such 

course being adopted, the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

Sum payable by way of compensation to be considered as reasonable compensation without 

reference to actual loss 

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Institute without 

reference to the actual loss or damage sustained and whether or not any damage shall have 
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been sustained. 

CLAUSE 23 

Changes in firm’s Constitution 

Where the contractor is a partnership firm, the previous approval in writing of the 

Chief Administrative Officer shall be obtained before any change is made in the constitution 

of the firm. Where the contractor is an individual or a Hindu undivided family business 

concern, such approval as aforesaid shall likewise be obtained before the contractor enters 

into any partnership agreement where under the partnership firm would have the right to 

carry out the works hereby undertaken by the contractor. If previous approval as aforesaid 

is not obtained, the contract shall be deemed to have been assigned in contravention of 

Clause 21 hereof and the same action may be taken, and the same consequences shall ensue 

as provided in the said Clause 21. 

CLAUSE 24 

Works to be under direction of Engineer In-charge 

All works to be executed under the contract shall be executed under the directions 

and subject to the approval in all respects of the Engineer In-charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced, and from 

time to time carried on. 

CLAUSE 25 

Settlement of Disputes & Arbitration 

Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions here-in before 

mentioned and as to the quality of workmanship or materials used on the work or as to any 

other question, claim, right, matter or thing whatsoever in any way arising out of or relating 

to the contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to execute the 

same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him to be outside the requirements 

of the contract, or disputes any drawings, record or decision given in writing by the 

Engineer In-charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 days request the 

Engineer In-charge in writing for written instruction or decision. Thereupon, the Engineer In-

charge shall give his written instructions or decision within a period of one month from the 
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receipt of the contractor’s letter. 

If the Engineer In-charge fails to give his instructions or decision in writing within the 

aforesaid period or if the contractor is dissatisfied with the instructions or decision of the 

Engineer In-charge, the contractor may, within 15 days of the receipt of Engineer In-

charge’s decision, appeal to the Director IIM who shall afford an opportunity to the 

contractor to be heard, if the latter so desires, and to offer evidence in support of his 

appeal. The Director IIM shall give his decision within 30 days of receipt of contractor’s 

appeal. 

If the contractor is dissatisfied with the decision of the Director IIM, he may within 30 

days from the receipt of the Director IIM decision demand appointment of sole arbitrator, 

failing which the said decision shall be final, binding and conducive and shall not be 

preferable to adjudication by arbitrator. 

On receipt of demand the Director IIM shall appoint sole arbitrator. 

i) If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason, whatsoever, another sole 

arbitrator shall be appointed in the manner aforesaid. Such person shall be 

entitled to proceed with the reference from the stage at which it was left by his 

predecessor.  

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each such dispute along with the notice for 

appointment of arbitrator and giving reference to the rejection of the appeal by the 

Director IIM. 

It is also a term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of 

receiving the intimation from the Engineer In-charge that the final bill is ready for payment, 

the claim of the contractor shall be deemed to have been waived and absolutely barred and 

the Institute shall be discharged and released of all the liabilities under the contract in 

respect of these claims. 

The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-

enactment thereof and the rules made there under and for the time being in force shall 

apply to the arbitration proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such 

disputes as are referred to him by the appointing authority and give separate award against 

each dispute and claim referred to him. 
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It is also a term of the contract that if any fee is payable to the arbitrator, these shall 

be paid equally by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to submit 

their statement of claims and counter statement of claims. The venue of the arbitration 

shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, 

of the arbitrator shall, if required to be paid before the award is made and published, be 

paid half and half by each of the parties. The cost of the reference and of the award 

(including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who 

may direct to any by whom and in what manner, such costs or any part thereof shall be paid 

and fix or settle the amount of costs to be so paid. 

CLAUSE 26 

Contractor to indemnify Institute against Patent Rights 

The contractor shall fully indemnify and keep indemnified the Director IIM against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalty which may be payable in respect of 

any article or part thereof included in the contract. In the event of any claim made under or 

action brought against Institute in respect of any such matters as aforesaid, the contractor 

shall be immediately notified thereof and the contractor shall be at liberty, at his own 

expense, to settle any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the Director IIM if the 

infringement of the patent or design or any alleged patent or design right is the direct result 

of an order passed by the Engineer In-charge in this behalf. 

CLAUSE 27 

Lump sum Provision in Tender 

When the estimate on which a tender is made includes lump sum in respect of parts 

of the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items, or if the part of the work in question is not, in the opinion of the 

Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his discretion 

pay the lump-sum amount entered in the estimate, and the certificate in writing of the 

Engineer-in-Charge shall be final and conclusive against the contractor with regard to any 

sum or sums payable to him under the provisions of the clause. 

CLAUSE 28 

Action where no Specifications are specified 
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In the case of any class of work for which there is no such specification as referred to 

in Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturers’ specifications. In case there 

are no such specifications as required above, the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer In-charge. 

CLAUSE 29 

Withholding and Lien in respect of sum due from contractor 

i. Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer In-charge shall be entitled to withhold 

and also have a lien to retain such sum or sums in whole or in part from the security 

deposit, and also have a lien over the same pending finalization or adjudication of any 

such claim. In the event of the security deposit being insufficient to cover the claimed 

amount or amounts the Engineer In-charge shall be entitled to withhold and have a lien 

to retain to the extent of such claimed amount or amounts referred to above, from any 

sum or sums found payable or which may at any time thereafter become payable to the 

contractor under the same contract or any other contract with the Engineer In-charge 

pending finalization of adjudication of any such claim.  

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer In-charge will be kept withheld 

or retained as such by the Engineer In-charge till the claim arising out of or under the 

contract is determined by the arbitrator(if the contract is governed by the arbitration 

clause) or by the competent court, as the case may be, and that the contractor will have 

no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as such to the 

contractor. For the purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer In-charge shall be entitled to withhold and also have a lien 

to retain towards such claimed amount or amounts in whole or in part from any sum 

found payable to any partner/limited company as the case may be, whether in his 

individual capacity or otherwise.  

ii. Institute shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract, 

etc., to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any work 

done by the contractor under the contract or any work claimed to have been done by 

him under the contract and found not to have been executed, the contractor shall be 

liable to refund the amount of over-payment and it shall be lawful for the Engineer 

In-charge to recover the same from him in the manner prescribed in sub-clause (i) of 
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this clause or in any other manner legally permissible.  

CLAUSE 29 A 

Lien in respect of claims in other contracts 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer In-charge. 

It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer In-charge will be kept withheld or retained as such by the 

Engineer In-charge till his claim arising out of the same contract or any other contract is 

either mutually settled or determined by the arbitration clause or by the competent court, 

as the case may be, and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any sum of money withheld 

or retained under this clause and duly notified as such to the contractor. 

CLAUSE 30 

Employment of Coal Mining or Controlled Area Labour not permissible – Deleted 

CLAUSE 31 

Unfiltered water supply 

The contractor shall make his own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 

CLAUSE 31 A 

Water Supply by the Institute –Deleted 

 

CLAUSE 32 

Alternate water arrangements – Deleted 

CLAUSE 33 

Return of Surplus Material – Deleted 

CLAUSE 34 

Hire of Plant & Machinery – Deleted 
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CLAUSE 35 

Condition relating to use of Asphaltic Materials – Deleted 

CLAUSE 36 

Employment of Technical Staff and employees 

Contractors Superintendence, Supervision, Technical Staff and Employees: 

The contractor shall provide all the necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of the obligations 

under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer In-charge, the 

name(s), qualifications, experience, age, address(s) and other particulars along with 

certificates, of the principal technical representative to be in charge of the work and other 

technical representative who will be supervising the work. Minimum requirement of 

technical representative shall be one having degree/diploma in Electrical Engineering and 

minimum 3 years’ relevant experiences in similar works. The Engineer In-charge shall within 

3 days of receipt of such communication intimate in writing his approval to the contractor 

or otherwise to such representative(s). Any such approval may at any time be withdrawn 

and in case of such withdrawal, the contractor shall appoint another such representative(s) 

according to the provisions of this clause. Decision of the tender accepting authority shall 

be final and binding on the contractor in this respect. Such a principal technical 

representative and other technical representative shall be appointed by the contractor soon 

after receipt of the approval from Engineer In-charge and shall be available at site before 

start of work. 

All the provisions applicable to the principal technical representative under the 

Clause will also be applicable to other technical representative The principal technical 

representative and other technical representative shall be present at the site of work for 

supervision at all times when any construction activity is in progress and also present 

himself/themselves, as required, to the Engineer In-charge and/or his authorized 

representative to take instructions. Instructions given to the principal technical 

representative or other technical representative shall be deemed to have the same force as 

if these have been given to the contractor. The principal technical representative and other 

technical representative shall be actually available at the site. The decision of the Engineer 

In-charge as recorded in the site order book and measurements recorded/checked/test 

checked in Measurement Books shall be final and binding on the contractor. Further if the 

contractor fails to appoint suitable principal technical representative and/or other technical 

representative and if such appointed persons are not effectively present or are absent by 

more than two days without duly approved substitute or do not discharge their 
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responsibilities satisfactorily, the Engineer In-charge shall have full powers to suspend the 

execution of the work until such date as suitable other technical representative is appointed 

and the contractor shall be held responsible for the delay so caused to the work. The 

contractor shall submit a certificate of employment of the technical representative(s) along 

with every on account bill/ final bill and shall produce evidence if at any time so required 

by the Engineer In-charge at site during all stages of execution of work, during recording/ 

checking/test checking of measurements of works and whenever so required by the Engineer 

In-charge and shall also note down instructions conveyed by the Engineer In-charge or his 

authorized representative in the site order book and shall affix his signature in token of 

noting down the instructions and in token of acceptance of measurements/ checked 

measurements/test checked measurements. 

Recovery @ of 15,000 per month shall be affected by the Engineer In-charge from the 

contractor if he fails to appoint the technical representative. 

CLAUSE 37 

Levy/Taxes payable by Contractor 

(i) Commercial Tax/VAT, Service Tax, Building and other Construction Workers Welfare 

Cess or any other tax or Cess in respect of this contract shall be payable by the 

contractor and the Institute shall not entertain any claim whatsoever in this respect.  

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the 

minor minerals.  

CLAUSE 38 

Conditions for reimbursement of Levy/Taxes if levied after receipt of tenders – Deleted 

CLAUSE 39 

Termination of Contract on death of contractor 

Without prejudice to any of the right or remedy under this contract, if the contractor 

dies, the Engineer In-charge on behalf of the Director IIM shall have the option of 

terminating the contract. 

CLAUSE 40 

If relative working in the Institute then the contractor not allowed to tender 

The contractor shall not be permitted to tender for works in the Institute in case his 

near relative is posted in capacity of the Engineer In-charge. He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently employed 
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by him and who are near relatives to Officers in the Institute. Any breach of this condition 

by the contractor would render him liable to be removed from the approved list of 

contractors of the Institute. If however the contractor is registered in any other 

department, he shall be debarred from tendering in Institute for any breach of this 

condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 

children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

CLAUSE 41 

No Gazette Engineer work as Contractor within one year of retirement- Deleted  

CLAUSE 42 

Return of material and recovery for excess material – Deleted  

CLAUSE 43 

Compensation during warlike situations – Deleted  
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SCHEDULE ‘A’ TO ‘F’ 

PROFORMA OF SCHEDULES 

(Operative schedules to be supplied separately to each intending tenderer) 

SCHEDULE ‘A’ 

Schedule of quantities enclosed. 

SCHEDULE ‘B’ 

No material shall be issued to the Contractor by the Institute 

SCHEDULE ‘C’ 

Tools and Plants to be hired by the contractor 

No tools & plants shall be hired to the contractor by the Institute 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/ document for the work, if any. - Nil - 

SCHEDULE ‘E’ 

Nil 
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SCHEDULE – ‘F’ 

Name of work: “Manufacture/Construction, Supply, installation, testing & commissioning of 

instruments panel at existing 11KV HT panel and Renovation & preventive maintenance of 

HT & LT Electrical installations, Laying of U/G Cables, trench work etc.at IIM Indore.” 

Definitions 

2(v) Engineer-in-Charge Chief Engineer, IIM Indore. 

2(viii) Accepting Authority Director, Indian Institute of Management, 

Indore. 

2(x) Percentage on cost of materials 

and labour to cover all 

overheads and profits 

15% (Fifteen) 

2(xi) Standard Schedule of Rates (i) CPWD Delhi Schedule of Rates 2013 with up 

to date correction slips issued up to date of 

receipt of tenders, (ii) CPWD Delhi Schedule of 

Rates 2013 for internal & External 

electrification with up to date correction slips 

issued up to date of receipt of tender. 

2(xii) Department Indian Institute of Management Indore 

2(xiii) Standard CPWD Contract Form CPWD Form 7/8 as modified & corrected upto 

date 

Clause 1 Time allowed for submission of 

Performance Guarantee from 

the date of issue of letter of 

acceptance/LOI in days 

15 days (Ten) 

Clause 2 Maximum allowable extension 

beyond the period in I) above, 

in days 

7 days (Seven) 

Clause 5 No. Of days from the date of 

letter of acceptance for 

reckoning date to start 

Milestone(s) as per table  

10 days 
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Time allowed for execution of 

work  

60 Days 

 Authority to give fair and 

reasonable extension of time for 

completion of work 

Director, Indian Institute of Management Indore 

Clause 11 Specifications to be followed for 

execution of work 

(i) CPWD Specifications upto date for internal 

and external electrical works, maintenance 

manual works and other specifications as 

applicable. 

Clause 12 

 

12.1.2(iii) 

Schedule of rates for 

determining rates for 

additional, altered or 

substituted items that cannot be 

determined under 12.1.2 (i) & 

(ii)  

(i) CPWD Delhi Schedule of Rate 2013 with up 

to date correction slips issued upto the 

date of receipt of tenders for civil works. 

Plus/ minus the % over the rate entered in 

the schedule of rates. 

(ii) CPWD Delhi Schedule of Rate 2013 for 

internal & external electrification with upto 

date correction slips 

12.1.2(iii)A Deviation  Limit beyond which 

sub-clauses (I) to  (v)  shall  not 

apply and clauses 12.2 & 12.3 

shall apply 

50%  

Clause 16 Competent Authority for 

deciding reduced rates 

Director, Indian Institute of Management, 

Indore. 

Clause 21 Competent authority for 

permitting Final billing 

Director, Indian Institute of Management, 

Indore. 

Clause 36 

(I) 

(a) Details of technical staff to 

be employed with their 

minimum qualifications and 

experience. 

Engineers – 

(a) Electrical Engineer (B.E.) Degree with 2 

years of experience/ Diploma in Electrical 

Engineering having 5 yrs. Relevant Experience. 

 b) Recovery to be effected from 

the contractor in the event of 

not fulfilling provision of clause 

36(1) 

(a) Rs. 15,000/- for each per month for 

engineer.  
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MILE STONE 

Name of Work: 

Manufacture/Construction, Supply, installation, testing & commissioning of instruments 

panel at existing 11KV HT panel and Renovation & preventive maintenance of HT & LT 

Electrical installations, Laying of U/G Cables, trench work etc.at IIM Indore. 

       

 

Mile 

Stone 

 

Description 

 

Target Period 

 

1 

Manufacture/Construction, Supply, installation, testing & 

commissioning of instruments panel at existing 11KV HT 

panel and Renovation & preventive maintenance of HT & 

LT Electrical installations, Laying of U/G Cables, trench 

work etc.at IIM Indore. 

60 Days 

 Total period for completion of work 

 

60 Days 
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Payment Schedule 

Intermediate payments shall be made as under: 

 

 

 

 

 

 

 

 

 

 

 

 

 

S. No. 

 

Description 

 

Running Account bill 

1. 

 

On 50 % completion of work  of 

Manufacture/Construction, Supply, 

installation, testing & commissioning of 

instruments panel at existing 11KV HT panel 

and Renovation & preventive maintenance of 

HT & LT Electrical installations, Laying of U/G 

Cables, trench work etc.at IIM Indore. 

First Running account Bill may 

be raised 

 

2. 

 

On 100 % satisfactory completion of work Second & Final Running account 

Bill may be raised 
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  TECHNICAL SPECIFICATIONS 

1. SCOPE:  

This scope shall cover Manufacture/Construction, Supply, installation, testing & 

commissioning of instruments panel at existing 11KV HT panel and Renovation & 

preventive maintenance of HT & LT Electrical installations, Laying of U/G Cables, 

trench work etc. as described in this specification as per schedule of quantities & 

Technical specifications. 

 

1250 Ampere, 33 KV, 3 phase VCB HT Panel: 

Scope of Work : 

Maintenance, servicing and overhauling of 1250 Ampere, 33 KV, 3 phase, 50 Hz, 

ALSTOM make Type VMX HT VCB by drawing out the draw-out module of the breaker, 

carrying out complete cleaning with clean cloth & cleaning agent, lubrication of the 

mechanism & greasing with high temperature molly grease, testing for smoother 

ON/OFF operation, carrying out relay calibration of protection relays by secondary 

current injection methods to check trip time characteristic of relays, checking of 

healthiness of CTs & PTs. Checking of IR value of Interrupter, healthiness of 

Protection Tripping of Circuit breaker etc. Checking and servicing switchgear 

interlocks and safety like Mechanical:- 

1. Positive interlock  

2. Negative interlock  

3. Spring discharge interlocks  

4. Padlocks  

5. Key interlocking  

6. Safety roll in stop 

 7. Safety roll-out stop  

8. Rating interference interlock. Electrical-Interlock switches.  

9. Checking of Electrical operations of the breaker for ON/OFF & Trip operation 

including submission of service & test reports. 

Cleaning and servicing including re-varnishing of Insulators and other work as detailed 

below: 

a) Flashover carbon cleaning with CRC gas kit remover and CRC lectra clean. 

b) Moisture removing cum protection with CRC 226 and lectra clean. 

c) Insulation rebuilding of 33KV, Indoor bus Bar spouts with CRC Urethana Red. 
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d) Insulation of 33 KV bus bar naked joint with EPR (Self-fusing Insulation Tape) 

e) Duct Sealing and Vermin proofing of 33 KV Panel with Polyurethane foam. 

f) Insulation painting of Internal Area of 33 KV VCB Panel with CRC Urethane Red. 

g) Complete greasing and lubrication of components of complete VCB Panel as 

required 

NOTE: The Maintenance shall include following: 

Primary-power path checks, Cleanliness check, Inspection of primary disconnects, 

Maintenance and lubrication, Stored-energy operator-mechanism checks, Fastener 

check, Manual-spring charging check, Contact-erosion check 

Electrical-control checks: Wiring and terminals checks, Secondary-disconnect check, 

Automatic spring-charging check, Electrical close and trip check. 

Vacuum-integrity check, High-potential test, Insulation test, Contact-resistance test, 

Inspection and cleaning of circuit-breaker insulation, Functional tests etc. 

630 Ampere, 11 KV, 3 phase VCB HT Panels: 

Scope of work:  

Maintenance, servicing and overhauling of 630 Ampere, 11 KV, 3 phase, 50 Hz, 

ALSTOM make Type VMX HT VCB by drawing out the draw-out module of the breaker, 

carrying out complete cleaning with clean cloth & cleaning agent, lubrication of the 

mechanism & greasing with high temperature molly grease, testing for smoother 

ON/OFF operation, carrying out relay calibration of protection relays by secondary 

current injection  

Methods to check trip time characteristic of relays, checking of healthiness of CTs & 

PTs. Checking of IR value of Interrupter, healthiness of Protection Tripping of Circuit 

breaker etc.  

Checking and servicing switchgear interlocks and safety like Mechanical:- 

1. Positive interlock  

2. Negative interlock  

3. Spring discharge interlocks  

4. Padlocks  

5. Key interlocking  

6. Safety roll in stop  

7. Safety roll-out stop  
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8. Rating interference interlock. Electrical-Interlock switches. Checking of Electrical 

operations of the breaker for ON/OFF & Trip operation for including submission of 

service & test reports. 

 The servicing to be done by authorized service provider of Alstom. 

The Details are placed at 'Scope of work- Annexure-B' 

Cleaning and servicing including re-varnishing of Insulators and other work as detail 

below: 

a) Flashover carbon cleaning with CRC gas kit remover and CRC lectra clean. 

b) Moisture removing cum protection with CRC 226 and lectra clean. 

c) Insulation rebuilding of 11 KV, Indoor bus Bar spouts with CRC Urethana Red. 

d) Insulation of 11 KV bus bar naked joint with EPR (Self-fusing Insulation Tape) 

e) Duct Sealing and Vermin proofing of 11 KV Panel with Polyurethane foam. 

f) Insulation painting of Internal Area of 11 KV VCB Panel with CRC Urethane Red. 

g) Complete greasing and lubrication of components of complete VCB Panel as 

required 

NOTE: The maintenance shall include following: 

Primary-power path checks, Cleanliness check, Inspection of primary disconnects, 

Maintenance and lubrication, Stored-energy operator-mechanism checks, Fastener 

check, Manual-spring charging check, Contact-erosion check 

Electrical-control checks: Wiring and terminals checks, Secondary-disconnect check, 

Automatic spring-charging check, Electrical close and trip check. 

Vaccum-integrity check, High-potential test, Insulation test, Contact-resistance test, 

Inspection and cleaning of circuit-breaker insulation, Functional tests etc. 

400 Ampere, 11 KV, 3 phase VCB HT panel: 

Maintenance, servicing and overhauling of 400 Ampere, 11 KV, 3 phase, 50 Hz, CG 

make Type VMX HT VCB by drawing out the draw-out module of the breaker, carrying 

out complete cleaning with clean cloth & cleaning agent, lubrication of the 

mechanism & greasing with high temperature molly grease, testing for smoother 

ON/OFF operation, carrying out relay calibration of protection relays by secondary 

current injection  

Methods to check trip time characteristic of relays, checking of healthiness of CTs & 

PTs. Checking of IR value of Interrupter, healthiness of Protection Tripping of Circuit 

breaker etc.  

Checking and servicing switchgear interlocks and safety like Mechanical:- 

1. Positive interlock  
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2. Negative interlock  

3. Spring discharge interlocks  

4. Padlocks  

5. Key interlocking  

6. Safety roll in stop  

7. Safety roll-out stop  

8. Rating interference interlock. Electrical-Interlock switches.  

Checking of Electrical operations of the breaker for ON/OFF & Trip operation for 

including submission of service & test reports. 

 The servicing to be done by authorized service provider of Crompton Greaves. 

Cleaning and servicing including re-varnishing of Insulators and other work as detail 

below: 

a) Flashover carbon cleaning with CRC gas kit remover and CRC lectra clean. 

b) Moisture removing cum protection with CRC 226 and lectra clean. 

c) Insulation rebuilding of 11 KV, Indoor bus Bar spouts with CRC Urethana Red. 

d) Insulation of 11 KV bus bar naked joint with EPR (Self-fusing Insulation Tape) 

e) Duct Sealing and Vermin proofing of 11 KV Panel with Polyurethane foam. 

f) Insulation painting of Internal Area of 11 KV VCB Panel with CRC Urethane Red. 

g) Complete greasing and lubrication of components of complete VCB Panel as 

required 

NOTE: The maintenance shall include following: 

Primary-power path checks, Cleanliness check, Inspection of primary disconnects, 

Maintenance and lubrication, Stored-energy operator-mechanism checks, Fastener 

check, Manual-spring charging check, Contact-erosion check 

Electrical-control checks: Wiring and terminals checks, Secondary-disconnect check, 

Automatic spring-charging check, Electrical close and trip check. 

Vaccum-integrity check, High-potential test, Insulation test, Contact-resistance test, 

Inspection and cleaning of circuit-breaker insulation, Functional tests etc. 

Air Circuit Breakers (ACBs) 

Scope of work:  

Maintenance, servicing, overhauling, repairing, cleaning and oiling with setting of 

tripping mechanism of following Air Circuit Breakers (ACBs) including submission of 

service & test reports. 

The servicing to be done by authorized service provider of GE/L&T make only. 

The complete servicing Comprising of the following: 
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1. Clean the latch of the mechanism and tripping mechanism with CRC 2-26 & 

grease them. 

2. Adjust the connecting linkage of releases correctly and Fix the spring correctly. 

3. Check control wiring of shunt release & ensure that shunt release gets supply. 

4. Tighten the terminals of C.T. in case of open circuit. 

5. Make the overload setting of ACB as per actual load current. 

6. If required, Connect the linkage of magneto thermal release to trip bar 

properly & ensure its tripping operation. 

7. Clean the pole assembly mechanism with CRC 2-26. Remove grease and dust 

with brush & apply fresh grease. 

8. Clean the nylon rollers with CRC2-26 and relubricate them.  Clean the deion 

plates and side insulating strips of arc chutes on arcing contacts with CRC2-26. 

9. Pitting on main contacts: Adjust the gap of arcing contacts, it should be 0.9 + 

or -0.1 mm 

10. Racking in the Cradle freely: Fixing the shutter assembly properly in the cradle 

and Match the fixed and moving secondary isolation contacts properly. Replace 

the dovel pin if required. Clean the telescopic rail with CRC 2-26. Remove dust, 

grease & relubricate it. 

11. In case of Poor termination (High Milli-Volt drop across termination on ACB.), 

Clean the terminals with CRC 2-26 and do proper termination. Ensure that Milli 

volt drop within specified limits. 

12. Checking and maintenance of Interlock, Interlocking configuration as required. 

13. Fix the secondary isolating contacts properly if found loose. 

In addition to above, greasing of the components like pins, roller assembly, pole latch 

spring retainer, stainless steel profile, slotted guide, pole latch nylon roller, crank 

and plates is also to be done. 

NOTE: All rubbing surfaces in the mechanism, poles etc. are to be greased except the 

contacts (copper on copper) and sintered bearings. Prior to greasing, these surfaces 

should be thoroughly cleaned. Excess grease must be wiped out. 

Recommended grade of grease: 

1. Lithon 2 of Hindustan Petroleum (Yellow) for pole parts FRCD gears in electrical 

breakers or Equivalent. 

2. Balmerol Moly grease ML (Black) of Balmer Lawire & Co. for mechanism in 

mechanical & electrical breakers or equivalent. 
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Power/Distribution Transformers 

Complete servicing of Oil-filled Transformers 

1) The contractor has to attend the oil leakage of power/distribution transformer 

by replacing Gasket etc. replacement of gaskets to prevent oil leakage as per 

requirement.  

2) Replacement of Silica Gel in the Breather-unit. 

3)  testing of buchholz relay operation & other safety operations,  

4) insulation resistance 
5) marshalling boxes to be cleaned from inside, All illumination, space heaters, to 

be checked whether they are functioning properly or not. If not, required 
maintenance action to be taken. 

6)  All the terminal connections of control and relay wiring to be checked an 
tighten, All the relays, alarms and control switches along with their circuit, in 
R&C panel (Relay and Control Panel), 

7) Insulation resistance and polarization index of transformer must be checked 
with battery operated megger of 5 KV range complete. 

8) Work should be carried out as per instruction of Engineer in charge. 

9) Obtaining work permit issued by the IIM Indore and getting confirmed that the 

transformer has been correctly isolated and properly earthed from both sides 

(HT & LT).  

10) Cleaning the main transformer body and its associated parts properly with 

cotton waste and blower. 

11) Measuring and recording resistance of both the windings with respects to earth 

and between the windings. 

12) Ensuring that the protection circuits of the concerned transformer provided for 

tripping of other associated electrical equipments are disconnected. 

13) Replacing oil in OTI and WTI pockets and doing their calibration to ensure that 

they give correct readings during the oil filtration work. 

14) Checking and setting right the oil level indicator to give reliable indications of 

oil level in the conservator. 

15) Making connection of HV, EHV and neutral terminals as per the markings after 

doing proper cleaning of the connectors.  

16) Charging of the transformers and observing the improvement attained in its 

performance as a result of successful completion of the oil filtration work. 

17) In case of any doubt or contradiction, the decision of Engineer in-charge will be 

final. 
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18) All safety appliances and personnel protection equipments are to be provided 

by the contractor to his men at his own cost. The contractor’s men must use 

the safety equipments as per the requirement without fail. 

19) As the adjacent equipments are in charged conditions, the work-area is 

hazardous. The responsible supervisor of the contractor must take a proper 

work-permit and other instructions from the Engineer in-charge on regular 

basis. 

20) In the event of any work-accident, the contractor will be fully responsible for 

it. The contractor’s representatives will immediately take care of the injured 

person and provide him the required treatment as suggested by the attending 

doctor. 

21) The contractor will have to comply with all the necessary safety rules, 

electricity rules, labour laws, EPF rules, workmen compensation act and even 

other acts, rules and statues as applicable in the institute area as well as in the 

present job.  

22) All incidental items of work, not shown or specified but reasonably implied in 

the scope of work of the contractor at no extra cost to IIM Indore. 

23) The contractor will have to attend to any type of leakage / seepage taking 

place from any part of the transformer which has developed due to activities 

pertaining to the ongoing filtration job. 

24) If any accessory or part of the transformer gets damaged at any stage of 

carrying out of the filtration work, the contractor will have to replace it free of 

cost.  

25) The contractor will perform the subject work in accordance with the guidelines 

contained in the work-order and the instructions of the Engineer in-charge. 

26) The contractor will have to follow the technical norms pertaining to 

preventative maintenance of transformers as per the relevant IS specifications, 

IE rules and Suppliers recommendations, if any. 

27) The contractor will have to take full precaution against fire hazards by ensuring 

availability of the suitable fire extinguisher in adequate numbers near the site 

as oil filtration work involves heating of oil, which is liable to become 

inflammable. 

 
CABLING WORKS 
Scope of work  

 L.T. CABLES  

1.1 GENERAL 

L.T. Cables shall be laid tested and commissioned in accordance with drawings, 
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specifications, relevant Indian Standards specifications and cable 
manufacturer’s instructions. The LT cable shall be supplied by the IIM Indore at 
site in original drums.  

1.2 CABLE LAYING 

Cables shall be laid directly in ground, pipes, masonry ducts, on cable tray, 
surface of wall / ceiling etc. as indicated on drawings and / or per the 
direction of Engineer-in-Charge. Cable laying shall be carried out as per CPWD 
specifications.  

1.3 LAYING CABLES IN GROUND 

Cables shall be laid by skilled experienced workmen as per CPWD 

specifications. 

1.4 PROTECTION OF CABLES 

The cables shall be protected as per CPWD specifications  

1.5 EXCAVATION & BACK FILL  

The cable of 1.1 KV grade shall be laid not less than 750 mm below ground level 

and All excavation and back fill required for the installation of the cables shall 

be carried out by the Contractor in accordance with the drawings and 

requirements laid down elsewhere. Trenches shall be dug true to line and 

grades. Back fill for trenches shall be filled in layer not exceeding 150 mm. each 

layer shall be properly rammed and consolidated before laying the next layer. L 

T Cables laid in trenches in single tier formation, 17cms  in total  sand  

cushioning  be provided below and above  the  cable 

The Contractor shall restore all surfaces, roadways, sidewalks, Krebs wall or the 

works cut by excavation to their original condition to the satisfaction of the 

Engineer-in-Charge. 

1.6 LAYING OF CABLES ON CABLE TRAY/SURFACE OF WALL/CEILING 

Cable shall be laid on perforated M.S. Cable tray. Cables shall be properly 

dressed before cable ties / clamps are fixed. Wherever cable tray is not 

proposed, cables shall be fixed on surface of wall or ceiling slab by suitable MS 

clamps / saddles. Care shall be taken to avoid crossing of cable.  

1.7 CABLES ON HANGERS ON RACKS  

The Contractor shall provide and install all iron hangers racks or racks with die 

cast cleats with all fixings, rag bolts or girder clamps or other specialist fixing 
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as required.  

Where hangers or racks are to be fixed to wall sides, ceiling and other 

concrete structures, the Contractor shall be responsible for cutting away, 

fixing and grouting in rag bolts and making good. 

1.8 CABLES TAGS  

Cable tags shall be made out of 2 mm thick aluminium sheets, each tag 1-1/2 

inch in dia with on hole of 2.5 mm dia, 6 mm below the periphery. Cable 

designations are to be punched with letter / number punches and the tags are 

to be tied inside the panels beyond the glanding as well as below the glands at 

cable entries. Trays tags are to be tied at all bends. On straight lengths, tags 

shall be provided at every 5 meters. 

1.9 TESTING OF CABLES  

Prior to installation, following tests shall be carried out. Insulation test 

between phases, phase & neutral, phase & earth for each length of cable.  

A ) Before laying.  

B) After laying.  

C) After jointing.  

On completion of cable laying work, the following tests shall be conducted in 

the presence of the Engineer-in Charge. 

a. Insulation Resistance Test (Sectional and overall).  

b. Continuity Resistance Test.  

c. Earth Test.  

All tests shall be carried out in accordance with relevant Indian Standard code 

of practice and Indian Electricity Rules. The Contractor shall provide necessary 

instruments, equipments and labour for conducting the above tests & shall 

bear all expenses of conducting such tests. 

1.10 CABLE TERMINATION  

Cable termination shall be done in terminal box or cable end box or 

distribution boards, or apparatus/equipments. Terminations are to be made 

with mechanical gland and of the tinned nickel plated, anti-corrosive, three 

piece improved pattern, which is to grip inner and outer PVC sheaths as well as 

the armour of the cable. The cable ends or the core conductor are to be 

connected by solder less lugs or sockets using crimping tool of approved make 

for all cables.  
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1.11 All underground cables and cable joints shall be marked on the surface by 

markers generally manufactured and tested to requirements of relevant ISS. 

Approved CI cable markers shall be provided at every 30m along the route of 

the cables and at both ends of road crossing, indicating cable joints and cables 

as applicable. Special CI markers shall be provided at all buried cable joints 

indicating “Electrical Cable Joints”. CI plates duly engraved with the size of 

the cable and the place it serves shall be tied to the cable at regular intervals 

of 5m for easy identification of cables.  

1.12 Cable tags shall be made out of 2 mm thick aluminium sheets, each tag 32 mm 

dia with one hole of 2.5 mm dia. 6 mm below the periphery shall be provided 

for clamping the same with cables. 

Cable designation is to be punched with letter/number punches and the tags 

are to be tied to cables with piano wires of approved quality and size.  

After the cables are laid, shall be tested as per IS and the results submitted to 

the Engineer-in-Charge and in case the results found unsatisfactory, all the 

repairing/replacing   of cables will be done by the contractor free of charge. 

 
HT CABLE TRENCH WORK 
 

General 

HT cable trench work includes only the Excavation, protective covering and 
backfilling of the same in the scope of tenderer. Laying work of the HT cable is 
not included in this tender. (The other contractor shall do the laying of the HT 
Cables.)  

EXCAVATION 
11 KV grade cable not less than 1200 mm below ground level in a 350 mm wide 

trench or as per site requirement  (throughout), where more than one cable is 

to be laid in the same trench, the width of the trench shall be increased such 

that the inter-axial spacing between the cables except where otherwise 

specified shall at least be 150mm or as per site requirements or as approved by 

the Engineer-in-charge. 

In case the cables are laid in vertical formation due to unavoidable 

circumstance the depth per-tier shall be increased by 200mm (minimum). The 

depth of trench shall increase by 250mm for 11 KV as per IS, cable shall be laid 

in reasonably straight line, where a change in direction takes place a suitable     
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curvature shall be i.e. either 20   times the dia meter of the cable or the radius 

of the bend shall not be less than twice the diameter of the cable drum or 

whichever is less. 

PROTECTION OF CABLES 

 HT cable a layer of clean dry sand of not less than 80 mm in depth before 

laying the cable and then covering it with 80mm sand cushioning above the 

cable before a protective cover is to be laid.  For every additional vertical tier.  

The cable shall be protected by 1st class bricks of size not less than 230 x 115 x 

75mm stone tiles/R.C.C.  Curved channel be placed on top of the sand breadth 

wise for the full length of the cable and where more than one cable is to be 

laid in the same trench the brick or tiles shall cover all cables and project at 

least 80 mm over the outer sides of the end cables. 

 BACK FILL 

Filling of trenches shall be done after the sand cushioning and laying of tiles or 

bricks are carried out to the satisfaction of the Engineer -in-charge.  

SCOPE:  

 
This scope shall cover design, manufacture, check test, and supply, installation, 

testing and commissioning of electrical control panel as described in this specification 

as per drawings and schedule of quantities. 
 
Panels shall be supplied with the following:  

a) Complete switchgears as per approved drawing, BOQ, bus bar, enclosure and 
metering and controlling accessories. 

b) The base channel frame with hardware, nuts, bolts, washers etc. 
c) Commissioning spares. 
d) All relevant drawings, data and instruction manuals.  

 
1.2 GENERAL SPECIFICATIONS:  

 
1.2.1 The Panels shall be metal clad, totally enclosed, rigid, floor mounting, air 

insulated, cubicle type suitable for operation on three phase, 415 V, 50 

Hz., and short circuit level as mentioned in the drawings. The indoor panel 

shall have IP55 protection class construction. The painting of all the metal 

part shall be as per the painting specification defined in specification.  
 

1.2.2 Panels shall be designed to withstand heaviest condition at site, with 

maximum expected ambient temperature of 50° c., 100% humidity and 

salty, dusty weather.  



PAGE 91 OF 100 

 

 
1.3 STANDARDS AND CODES:  

 
The Panels shall comply with the latest edition of relevant Indian Standards 

and Indian Electricity Rules and Regulations. The following Indian standards 

shall be complied with:  
 

IS: 4237 - General requirements for switchgear and control gear for Voltages 
not exceeding 1000 V AC or 1200 V D.C.   

IS: 375 -   Switchgear bus bars, main connection and auxiliary wiring, marking  
etc.  
IS: 2147 - Degree of protection provided by enclosures for Low voltage 

switchgear and control gear.   
IS: 8197 - Terminal marking for electrical measuring instrument and their 

accessories. IS: 2551 - Danger notice plates  

IS: 10118 - Code of Practice for selection, installation and maintenance of 
switchgear and control gear.  

IS: 8623 - Specification for factory built assemblies of switchgear and control 
gear for voltage up to and including 1000 V AC and 1200 V D.C. 

IS: 8828 - Miniature circuit breakers.  
IS: 2705 - Current transformers  
IS: 3155 - Voltage transformer 
IS: 3231 - Electrical relay  
IS: 1248 - Indicating instruments  
IS: 722 - Integrating instruments  
IS: 6875 - Control switches and push buttons  
IS: 1822 - AC motor starters of voltage not exceeding 1000 V Indian Electricity 

Act and Rules (as amended up to date) and approval of FIA of 

India. 
 

1.4 DESIGN CRITERIA:  

 
The electrical control Panel shall be installed at 11KV HT Panel of Utility-II at 

IIM Indore.  
 

For continuous operation at specified ratings, the temperature rise of various 

equipment / components shall be limited to the permissible values stipulated 

in relevant standards and/or this specification.  
 

All equipment and components thereof shall be capable of withstanding the 

mechanical forces and thermal stresses of the short circuit currents listed in 

the Appendices without any damage or deterioration of the materials.  

If required, surge protective devices shall be included in the scope of supply 

to limit over voltage. 
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1.5 CONSTRUCTION:  
CUBICLE TYPE PANELS:  

 
a) STRUCTURE:  

The Panel shall be metal clad enclosed and be fabricated out of high quality 

CRCA sheet, suitable for indoor installation having dead front operated and floor 

mounting type. The design construction shall be such as to allow extension at either 

end.  
 

All CRCA sheet steel used in the construction of Panels shall be 2 mm. thick and 

shall be folded and braced as necessary to provide a rigid support for all components. 

Joints of any kind in sheet steel shall be seam welded, all welding slag grounded off 

and welding pits wiped smooth with plumber metal.  

The Panels shall be totally enclosed, completely dust and vermin proof, conforming to 

degree of protection IP-55.Gaskets between all adjacent units and beneath all covers 

shall be provided to render the joints dust proof. All doors and covers shall be fully 

gasketed with neoprene rubber in single piece, joint less and shall be lockable.  
 
All panels and covers shall be properly fitted and secured with the frame and 

holds in the panel correctly positioned. Fixing screws shall enter into holes, taped 

into an adequate thickness of metal or provided with bolts and nuts. Self-threading 

screws shall not be used in the construction of Panels.  

A base channel of 75 mm x 40 mm. shall be provided at the bottom. A clearance of 

300 mm. between the floor of the Panels and the bottom of the lower most units shall 

be provided.  
 

Panels shall be preferably arranged in multi-tier formation. The Panels shall be of 

adequate size with 20% space to accommodate possible future additional switchgear. 

The size of the Panels shall be designed in such a way that the internal space is 

sufficient for hot air movement and the electrical component does not attain 

temperature more than 45ºc. All the electrical component shall be rated for 50ºC. 

 
Knock out holes of appropriate size and number shall be provided in the Panels in 

conformity with the number, and the size of incoming and outgoing cables. 
 

Alternately, the Panels shall be provided with removable sheet steel plates at top and 

bottom to drill holes for cable entry at site. 
 

The Panels shall be designed to facilitate easy inspection, maintenance and repair. 

The panels shall be sufficiently rigid to support the equipment without distortion 

under normal and under short circuit condition. They shall be suitably braced for 

short circuit duty. 
 
1.6 PROTECTION CLASS:  
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The Panel shall have protection class of IP 55 or IP65 as mentioned in BoQ..  
 
1.7 PAINTING  

 
The painting shall be with powder coated after proper cleaning, seven tank process 
Siemens gray (RAL-7032) colour Paint shade powder coated. The thickness of painting 
shall be between 70-80 microns.  
 
1.8 CIRCUIT COMPARTMENTS:  

 
Each circuit breaker and switch fuse unit shall be housed in separate compartments 

and shall be enclosed on all sides. Sheet steel hinged lockable door shall be duly 

interlocked with the breaker / switch fuse unit in `ON’ and `OFF’ position. Safety 

interlocks shall be provided for air circuit breaker to prevent the breaker from being 

drawn out when the breaker is in `ON’ position.  
 
The door shall not form an integral part of draw out position of the circuit breaker. 

All instruments and indicating lamp shall be mounted on the compartment door. Sheet 

steel barriers shall be provided between the tiers in a vertical section.  

 
1.9 INSTRUMENT COMPARTMENTS:  

 
Separate adequate compartment shall be provided for accommodating instruments, 

indicating lamps, control contactors / relays and control fuses etc. These components 

shall be accessible for testing and maintenance without any danger of accidental 

contact with live parts of the circuit breaker / switch fuse unit, busbar and 

connections.  

 
1.10 BUSBARS:  

 
The busbar shall be air insulated and made of high quality, high conductivity, high 

strength Aluminium. The busbar shall be of 3 phases and neutral system with separate 

neutral and earth bar. The bus bar and interconnection between bus bars and various 

components shall be of high conductivity Aluminium. The busbar shall be of 

rectangular cross-section designed to withstand full load current for phase bus bars 

and half rated current for neutral bus bars and shall be extensible on either side. The 

busbar size shall be as per drawing. The busbar shall have uniform cross-section 

throughout the length.  
 
The bus bars and interconnections shall be insulated with heat shrinkable PVC sleeve 

and be colour coded in red, yellow, blue and black to identify the 3 phases and 

neutral of the system if specified in datasheet. The busbar shall be supported on 

unbreakable, non-hygroscopic SMC insulated supports at sufficiently close intervals to 

prevent bus bars sag and shall effectively withstand electromagnetic stresses in the 
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event of fault level of 50KA.  

 
The bus bar shall be housed in a separate compartment. The bus bar shall be isolated 

with 3 mm thick Bakelite sheet to avoid any accidental contact. The bus bar shall be 

arranged such that minimum clearance between the bus bars to be maintained as 

below: 

 

Between phases  : 25 mm minimum 

Between phase and neutral : 25 mm minimum 

Between phases and earth : 25 mm minimum 

Between neutral and earth : 20 mm minimum 
 
Minimum current rating for vertical bus-bars shall not be less than 2000A. 

 
All bus bar connections shall be done by drilling holes in bus bars and connecting by 

chromium plated or tinned plated brass bolts and nuts. Additional cross-section of bus 

bar shall be provided in all Panels to cover up the holes drilled in the bus bar. Spring 

and flat washers shall be used for tightening the bolts. 
 
All connections between bus bars and circuit breakers / switches and cable terminals 

shall be through Aluminium strips of proper size to carry full rated current. These 

strips shall be insulated with insulating tapes. 
 
1.11 ELECTRICAL POWER AND CONTROL WIRING CONNECTION:  

 
i. Terminal for both incoming and outgoing cable connections shall be 

suitable for 1100 V grade, Aluminium / copper conductor PVC insulated 

and sheathed, armoured cable and shall be suitable for connections of 

solderless sockets for the cable size as indicated on the relevant drawings 

of the Panels. 

ii. Power connections for incoming feeders of the main Panels shall be 

suitable for 1100 V grade Aluminium conductor (LT XLPE/PVC) cables. 
iii. Both control and power wiring shall be brought out in cable alley 
for ease of external connections, operation and maintenance.  
iv. Both control and power terminals shall be properly shrouded.  

 
v. 10% spare terminals shall be provided on each terminal block. Sufficient 

terminals shall be provided on each terminal block, so that not more than 

one outgoing wire is connected per terminal.  
 

Terminal strips for power and control shall preferably be separated from 

each other by suitable barriers of enclosures. 
 

vi. Wiring inside the modules for power, control, protection and 
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instruments etc. shall be done with use of 660 / 1100 V grade, PVC 

insulated copper conductor cables conforming to IS : 694 and IS : 8130. 

Power wiring inside the starter module shall be rated for full current raring 

of respective contactor, but not less than 4.0 sq.mm. Cross-section area. 

For current transformer circuits, 2.5 sq.mm. Copper conductor wire shall 

be used. Other control wiring shall be done with 1.5 sq.mm. copper 

conductor wires. Wires for connections to the door shall be flexible. All 

conductors shall be crimped with solderless sockets at the ends before 

connections are made to the terminals.  
 

vii. Control power wiring and indicating lamps shall be protected by MCB.  
 

viii. Particular care shall be taken to ensure that the layout of wiring is 

neat and orderly. Identification ferrules shall be fitted to all the wire 

termination for ease of identification and to facilitate checking and 

testing.  
 
 

ix. Spring type washers shall be used for all copper and aluminium 
connections.  

 
x. Final wiring diagram of the Panels power and control circuit with 

ferrules numbers shall be submitted along with the Panels as one of the 

documents against the contract.  
 
1.12 TERMINALS:  

 
The outgoing terminals and neutral link shall be brought out to a cable alley suitably 

located and accessible from the panel front. The current transformers for instruments 

metering shall be mounted on the disconnecting type terminal blocks. No direct 

connection of incoming or outgoing cables to internal components of the distribution 

board is permitted; only one conductor may be connected in one terminal.  
 
1.13 WIREWAYS:  

 
Horizontal PVC wire way with screwed covers shall be provided at the bottom/top to 

take interconnecting control wiring between different vertical sections. 
 
1.14 CABLE COMPARTMENTS:  

 
Cable compartments of adequate size shall be provided in the Panels for easy 

termination of all incoming and outgoing cables entering from bottom or top. 

Adequate supports shall be provided in the cable compartments to support cables. All 

outgoing and incoming feeder terminals shall be brought out to terminal blocks in the 

cable compartment.  
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1.15 EARTHING:  
 
i) GI earth bus of adequate size shall be provided in the Panels for the entire length of 

the panel. The framework of the Panels shall be connected to this earth bar. 

Provisions shall be made for connection from this earth bar on both sides of the 

panels to the main earthing bar coming from the earth pit. Door earthing shall be 

provided for all the compartments.  
 
ii) The earth continuity conductor of each incoming and outgoing feeder shall be 

connected to this earth bar. The armoured shall be properly connected with earthing 

clamp, and the clamp shall be made for connection from this earth pit on both sides 

of the Panels.  

 

iii) The earth continuity conductor of each incoming and outgoing feeder shall be 

connected to this earth bar. The armour shall be properly connected with earthing 

clamp, and the clamp shall be ultimately bonded with the earth bar.  
 
1.16 LABELS:  

 
Engraved metal labels shall be provided on all incoming and outgoing feeders. Single 

line circuit diagram showing the arrangements of circuit inside the distribution board 

shall be pasted on inside of the panel door and covered with transparent laminated 

plastic sheet.  
 
1.17 NAME PLATE:  

 
A name plate with the Panel’s designation in bold letters shall be fixed at top of the 

central panel. A separate name plate giving feeder details shall be provided for each 

feeder module door.  
 
Inside the feeder compartments, the electrical components, equipment, accessories 

like switchgear, control gear, lamps, relays etc. shall suitably be identified by 

providing stickers.  
 
Engraved name plates shall preferably be of 3 ply,(Red-White-Red or Black-White-

Black) lamicold sheet. However, black engraved Perspex sheet nameplates shall also 

be acceptable. Engraving shall be done with square groove cutters.  
 
Name plate shall be fastened by counter sunk screws and not by adhesives.  

 
1.18 DANGER NOTICE PLATES:  
 
The danger notice plate shall be affixed in a permanent manner on operating side of 

the Panels.  
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The danger notice plate shall indicate danger notice both in Hindi and English and 

with a sign of skull and bones.  
 
The danger notice plate, in general, shall meet the requirements of local inspecting 

authorities.  

Overall dimensions of the danger notice plate shall be 200 mm. wide x 150 mm. high.  
 
The danger notice plate shall be made from minimum 1.6 mm. thick mild steel sheet 

and after due pre-treatment to the plate, the same shall be painted white with 

vitreous enamel paint on both front and rear surface of the plate.  
 
The letters, the figures, the conventional skull and bones etc. shall be positioned on 

plate as per recommendation of IS: 2551-1982.  
 
The said letters, the figures and the sign of skull and bones shall be painted in signal 

red colour as per IS: 5-1978.  
 
The danger plate shall have rounded corners. Location of fixing holes for the plate 

shall be decided to suit design of the Panels.  
  
The danger notice plate, if possible, should be of ISI certification mark.  
 
Suitable Voltage rated rubber mats to be provided.  

 
1.19 INTERNAL COMPONENTS:  

 
a) The Panels shall be equipped complete with all types of required number of Air 

circuit breaker,MCCB,MCB, contactors, relays, fuses, meters, instruments, 

indicating lamps, push buttons, equipment, fittings, bus bars, cable boxes, 

cable glands etc. and all the necessary internal connections / wiring as 

required and as indicated on relevant drawings. Components necessary for the 

proper and complete functioning of the Panels but not indicated on the 

drawings shall be supplied and installed on the Panels. 
b) All parts of the Panels carrying current including the components, connections, 

joints and instruments shall be capable of carrying their specified rated current 
continuously, without temperature rise exceeding the acceptable values of the 
relevant specifications at the part of the Panels. 

c) All units of the same rating and specifications shall be fully interchangeable.  
 
1.20 COMPONENTS:  

 
GENERAL: 

 
The type, size and rating of the components shall be as indicated on the relevant 
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drawings. While selection of the capacity of the components resulting from the 

prevailing conditions like ambient temperature shall be allowed for. The thermal and 

magnetic triprating shall be compensated for the ambient temperature. The ratings 

indicated on the drawing are ratings anticipated at prevailing site conditions. 

MINIATURE CIRCUIT BREAKERS: 

 
Miniature Circuit breakers shall be current limiting type conformed with British 

standard BS: 3871 (Part I) 1965 and IS: 8825. The housing of MCBs shall be heat 

resistant and having high impact strength. The fault current of MCBs shall not be less 

than 10 KA at 240 V. The MCBs shall be flush mounted and shall be provided with trip 

free manual operating mechanism with mechanical `ON’ and `OFF’ indications. 
 
The circuit breaker dollies shall be of the trip free pattern to prevent closing the 
breaker on a faulty circuit.  
The MCB contacts shall be silver nickel and silver graphite alloy and tip coated with 

silver. Proper arc chutes shall be provided to quench the arc immediately. MCBs shall 

be provided with magnetic fluid plunger release for over current and short circuit 

protection. The overload or short circuit device shall have a common trip bar in the 

case of DP,TP and TPN miniature circuit breakers. All the MCBs shall be tested and 

certified as per Indian Standards, prior to installation. 
 
FUSE: 

 
Fuses shall be of high rupturing capacity (HRC) fuse links and shall be in accordance 

with IS: 2000-1962 and having high rupturing capacity of not less than 35 MVA at 415 

V. The back-up fuse rating for each motor / equipment shall be so chosen that the 

fuse does not operate on starting of motors / equipment. HRC fuses shall be of the 

make as specified in Make of Material.  
  

 CURRENT TRANSFORMER: 

 
Where ammeters are called for C.T.s shall be provided for current measuring. Each 

phase shall be provided with separate current transformer of accuracy Class 1 and 

suitable VA burden for operation of associated metering and controls. Current 

transformer shall be in accordance with IS: 2705 - 1964 as amended upto date. 

 
Accuracy class of the current transformers shall be: 
 

 Class PS for differential protection.  
 

 Class 5P20 for other protection  
 

 Class 1.0 ISP < 5 for metering  
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PUSH BUTTONS:  

 
Push button shall be heavy duty, push to actuate type with integral escutcheon plate 

marked with its function. The contacts shall be of silver alloy and rated at 10 Amps. 

continuous current rating. The actuator shall of standard type and colour as per its 

usage for ON, OFF and TRIP. 

INDICATING LAMPS: 

 
Indicating lamps shall be of LED type, low voltage rated and shall be supplied 

complete with translucent covers to diffuse the lamplight. 
 
Colour shade for the indicating lamps shall be as below – the LED shall be 22.5 mm 

and self coloured: 
 
ON indicating lamp : Red 
OFF indicating lamp : Green 
TRIP indicating lamp : Amber 

PHASE indicating lamp : 
Red, Yellow, and 
Blue 

 
Digital Multi Function Meter: 

 
The meter shall be of digital type with RS485 port. It should measure KW, KVA, KVAR, 

V, I, PF, Hz etc.  
 
 
1.21 SHOP DRAWINGS:  

 
Prior to fabrication of the Panels, the supplier / contractor shall submit the shop 

drawings in three sets for approval. The shop / vendor drawing consisting of G.A. 

drawing, sectional elevation, single line diagram, bill of material etc. and design 

calculations  indicating type, size, short circuit rating of all the electrical components 

used, busbar size, internal wiring size, Panels dimension, colour, mounting details 

etc. The contractor shall submit manufacturer’s catalogues of the electrical 

components installed in the Panels. 
 
1.22 INSPECTION:  

 
At all reasonable times during production and prior to transport of the Panels to site, 

the supplier / contractor shall arrange and provide all the facilities at their plant for 

inspection. 
 
1.23 TEST CERTIFICATES:  
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Testing of Panels shall be carried out at factory and at site as specified in Indian 

standards in the presence of Client. The test results shall be recorded on a prescribed 

form and to be submitted to IIM Indore. 

 
LIST OF APPROVED MAKES 

 

S.No. ITEMS APPROVED MAKES 

1.       
PVC pipes/trunking and 
accessories 

Precision/Avonplast/Grand/AKG/ 
Kundan cab/Modi 

2.       FRLS Copper multi-strand wires Polycab/Finolex/KEI/RR KABEL 

3.       Air circuit breaker (ACB) 
Schneider/L&T/ Legrand/Siemens/ 
ABB/GE 

4.       MCB/MCCB/RCCB/ELCB 
Schneider/L&T/ Legrand/ Siemens 
/ABB/GE 

5.       Industrial sockets Legrand/Schneider/L&T 

6.       Cable jointing lugs 
Raychem/CCI-
Xicom/Cabseal/Mseal/Denson 

7.       U.G. Cables Polycab/Finolex/KEI/RR KABEL 

8.       Cable glands Dowels/Braco/Siemens/Comet/Jainco 

9.       Capacitor Schneider/L&T/ ABB/ Siemens  

10.              CT’s/PT’s AE/Kappa/Pragati/Megavin/Reco 

 


