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IINNDDIIAANN  IINNSSTTIITTUUTTEE  OOFF  MMAANNAAGGEEMMEENNTT  

IINNDDOORREE 
 

Prabandh Shikhar, Rau-Pithampur Road, Indore-453556 (M.P.), India 
Ph. 0731-2439 620 

 

NIT / IIMI/Project/07/2016/30 
(FILE NO. IIMI/Project/2016/303) 

 
 
 

TTEENNDDEERR  DDOOCCUUMMEENNTT  
 

   
TECHNO COMMERCIAL PROPOSAL 

 

 
Name of work: 
 

“RReennoovvaattiioonn  &&  RReeffuurrbbiisshhiinngg  ooff  KKiittcchheenn  CCoommpplleexx  ooff  MMeessss  NNoo..  

11  ((CCiivviill,,  EElleeccttrriiccaall  &&  PPlluummbbiinngg))  aanndd  PPrroovviiddiinngg,,  FFaabbrriiccaattiinngg  &&  

IInnssttaallllaattiioonn  ooff  KKiittcchheenn  EExxhhaauusstt  &&  FFrreesshh  AAiirr  WWaasshheerr  ssyysstteemm  aatt  

MMeessss  NNoo..  11,,44  &&  55  aatt  IIIIMM  IInnddoorree” 
 
  

BID ISSUE DATE June 13, 2016 

FORM OF TENDER Item Rate Tender 

LAST DATE   OF   BID SUBMISSION July 4, 2016 upto 2.00 P.M. 

DATE OF TECHNICAL BID OPENING July 4, 2016 at 2.30 P.M. 
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IInnddiiaann  IInnssttiittuuttee  ooff  MMaannaaggeemmeenntt  IInnddoorree  

DDeettaaiilleedd  NNoottiiccee  IInnvviittiinngg  TTeennddeerrss 
 

Ref: E-Tender Notice No. NIT/Project/07/2016/30  

 File No. IIMI/PROJECT/2016/303 
 
IIM Indore invites online item rate tender through e-procurement portal for the under 
mentioned work at IIM Indore from the bidders eligible as per the eligibility criteria 
mentioned in the tender document. The details are given below: 
 

Part “A” : NIT Details 
 

1 NIT No. 
NIT/Project/07/2016/30 
File No. IIMI/Project/2016/303 

2 Name of Work 

Renovation & Refurbishing of Kitchen Complex of Mess 
No. 1 (Civil, Electrical & Plumbing) and Providing, 
Fabricating & Installation of Kitchen Exhaust & Fresh Air 
Washer system at Mess No. 1, 4 & 5 at IIM Indore 

3 Estimated Cost Put to Tender Rs.1,97,14,146/-  

4 Earnest Money Deposit (Rs.) Rs.3,94,283/- by e-payment through electronic mode 

5 Tender Processing Fee (Rs.) 
Rs.1000/- by e-payment through electronic mode (Non-
Refundable) 

6 Completion period 10 (TEN) Calendar Months including monsoon period 

7 Mode of submission of tender On-Line mode only 

8 Pre-Bid Meeting  
03:00 PM on June 30, 2016 at Conference Hall, 
Administration Block, IIM Indore. Those who are 
interested can attend. 

9 
Last date and time of 
availability of tender in the 
portal 

Upto 02:00 PM on July 4, 2016 on website 
https://eprocure.gov.in/eprocure/app   
NIT is also available on website www.iimidr.ac.in for 
view only. 

10 

Last date and time of closing 

of uploading/online 

submission of tender 

including scanned copy of 

EMD and tender Processing 

Fee details/receipts and 

other documents as specified 

Upto 02:00 PM on July 4, 2016 

https://eprocure.gov.in/eprocure/app
http://www.iimidr.ac.in/
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11 
Date & Time of online 

opening of technical bid 
02:30 PM on July 4, 2016 in the Office of the Chief 
Engineer, Administrative Block, IIM Indore M.P. -453556 

12 

Date and Time of opening of 

financial bid of qualified 

bidders 

Will be notified at a later date 

13 Security Deposit  

The security deposit shall be collected by deductions 
from the running bill of the contractors a sum @ 2.5% of 
the gross amount of the bill shall be deducted from 
each running bill as well as final bill of the contractor. 
Such deductions shall be made unless the contractor 
has deposited the amount of security at the rate 
mentioned in Government securities or Fixed Deposit 
Receipts. This is in addition to the performance 
guarantee that the contractor is required to deposit. 

14 Performance Guarantee 

The successful tenderer, after award of work will be  
referred to as the contractor, shall deposit an amount 
equal to 5% of the tendered and accepted value of the 
work as performance guarantee in one of the following 
forms: 
(i) Government securities. 
(ii) Fixed Deposit Receipt (FDR) of a Scheduled Bank. 
(iii) An irrevocable bank guarantee bond of any 
scheduled bank or the State Bank of India in the 
prescribed form given in Annexure. 
Within a period of 10 days of issue of the letter of 
acceptance. This period can be further extended at the 
written request of the contractor by the Engineer-in-
charge for a maximum period of 15 days with late fee @ 
0.1% per day, of performance guarantee amount. The 
letter for commencement of work shall be issued to the 
contractor only after he/she submits the  performance 
guarantee in an acceptable form. 

15 Working Days 

Normal working hours at the Institute is 9 A.M. to 5.30 
P.M. on five days (Monday to Friday).Works are allowed 
generally only during working hours on working days. 

 
 

Part “B” : Guidelines for e-Tendering 
 

1. It is mandatory for all the applicants to have class ii or iii digital signature certification 

from licensed certifying agency like NIC, MTNL, e-mudra, TCS, safescrypt, GNFC  
etc. 
 

2. The tender shall be submitted online in the prescribed format before the date and 
time as mentioned in nit. No other mode of submission is acceptable. 
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3. The applicant have to upload the details of e-payment of processing fee & emd before 
the last date & time and download the tender documents form the e-tendering portal 

https://eprocure.gov.in/eprocure/app. 
 

4. Tenderer are advised to upload their documents well in time to avoid last minute rush 
on the server or complication in uploading. IIM indore will not be responsible for any 
type of problem in uploading the documents. No hard copies for tender submission 
shall be entertained. 

 
5. Detailed NIT can be viewed free of cost on IIM indore website. Schedule of quantities 

(financial bid form) can be download only from https://eprocure.gov.in/eprocure/app.. 
Uploading of tender will be possible only after making payment of Tender Processing 
Fee & EMD. 

 
6. Tender processing fee and EMD can be remitted online using online payment 

gateway of State Bank of India. For this Please Go to HTTPS://WWW.ONLINESBI.COM >> 
Click/select State Bank Collect >> click on PROCEED button >> Select STATE OF 
CORPORATE INSTITUTION as Madhya Pradesh >> then Select Type of Corporate 
Institution as Educational Institutions >>then click on Go button >> then select IIM 
INDORE – FEES COLLECTION A/C >> then select TENDER PROCESSING FEE AND EMD.   

 
 

Part “C”: Eligibility Criteria And Other terms & Conditions 
 
1. Contractors who fulfill the following requirements shall only be eligible to apply 

(joint ventures are not accepted): 
 

1.1 Criteria of eligibility for submission of bid documents: 
 

i) The bidders having experience of successfully completed works during the last 
7 years ending last day of the month previous to the one in which applications 
are invited. The works completed upto previous day of last date of submission 
of tenders shall also be considered. 
 

Three similar completed works costing not less than the amount equal to 40% 

of estimated cost put to tender, 

OR 
Two similar completed works, costing not less than the amount equal to 60% 
of the estimated cost put to tender 

OR 
One similar completed work of aggregate cost not less than the amount equal 
to 80% of the estimated cost. 

AND 
ii) One completed work of any nature (either part of (i) or a separate one) 

costing not less than the amount equal to 40% of the estimated cost put to 
tender with some Central Government Department/State Government 
Department/ Central Autonomous Body/ State Autonomous Body/ Central 
Public Sector Undertaking/ State Public Sector Undertaking/City Development 
Authority/Municipal Corporation of City formed under any Act by Central/ 
State Government and published in Central/State Gazette. 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://www.onlinesbi.com/
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 Important Note: Similar work shall mean any Civil, Mechanical, Electrical &     

 Plumbing work 

1.2 Annual Financial Turnover: Should have had average annual financial 
turnover at least 100% of the estimated cost put to tender during last three 
years ending March 31, 2016. (Scanned copy of certificate from chartered 
accountant to be uploaded) 

1.3 Performance / Work Experience: Certificates of work experience and other 
documents as specified in the tender document shall be scanned and 
uploaded to the e-Tendering website. 

1.4 Plant & Machinery: List of plant, machinery, equipments, accessories & 
infrastructure facilities possessed by the agency to be uploaded. 

1.5 Technical Staff: List of technical staff they possess and proposed to deploy 
for the work 

1.6 Certificates: (scanned copy of original certificates to be uploaded) 

1.6.1 Latest IT returns 

1.6.2 PAN (Permanent Account Number) 

1.6.3 Service Tax Registration Certificate 

2. The bid submitted shall become invalid and e-tender processing fee shall not be 
refunded if: 

(i) If the bidder is found ineligible. 

(ii) If the documents submitted by the successful bidder does not match 
with the originals before the award of work. 

3. However, certified copy of all the scanned and uploaded documents as specified in 
NIT shall have to be submitted by the lowest bidder only within a week physically in 
the office of the “ Chief Engineer, Indian Institute of Management Indore, Prabandh 
Shikhar, Rau – Pithampur Road, Indore 453556 (M.P.). 

4. Online bid documents submitted by intending bidders shall be opened only of those 
bidders, who has deposited e-Tender Processing Fee and Earnest Money Deposit 
and other documents scanned and uploaded are found in order. 

5. Information and Instructions for bidders posted on website shall form part of bid 
document. 

6. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from website https://eprocure.gov.in/eprocure/app free of cost. 

7. Those contractors not registered on the website mentioned above, are required to 
get registered beforehand. If needed the intending bidders may get acquainted with 
the process online from the www.eprocure.gov.in site itself. 

8. The intending bidder must have valid class-II or III digital signature to submit the bid. 

https://eprocure.gov.in/eprocure/app
http://www.eprocure.gov.in/
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9. On opening date, the contractor can login and see the bid opening process. After 
opening of bids he will receive the competitor bid sheets. 

10. Contractor can upload documents in the form of JPG format and PDF format. 

11. Contractor must ensure to quote rate of each item. Therefore, if any cell is left 
blank and no rate is quoted by the bidder, rate of such item shall be treated as “0” 
(ZERO). 

12. The technical bid will be opened online first on due date and time as mentioned 
above. The time and date of opening of financial bid of contractors qualifying the 
technical bid shall be communicated to them at a later date. 

13. Completed Tenders containing technical bid and price bid will be received ONLINE 
only on CPP Portal website https://eprocure.gov.in/eprocure/app  at the fixed time 
and date indicted in the NIT. The Tenderer will be at liberty to be present either in 
person or through an authorized representative at the time of opening of the 
Technical Bid with the Bid Acknowledgement Receipt or they can view the bid 
opening event online at their remote end. 

14. The competent authority on behalf of the Director IIM Indore does not bind itself to 
accept the lowest or any other bid and reserves to itself the authority to reject any 
or all the bids received without the assignment of any reason. All bids in which any of 
the prescribed condition is not fulfilled or any condition including that of conditional 
rebate is put forth by the bidders shall be summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will be 
liable for rejection. 

16. The competent authority on behalf of the Director, IIM Indore reserves to himself the 
right of accepting the whole or any part of the bid and the bidders shall be bound to 
perform the same at the rate quoted. 

17. The bid for the works shall remain open for acceptance for a period of ninety (90) 
days. If any bidders withdraws his bid before the said period or issue of letter of 
acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the bid which are not acceptable to the department, then the IIM 
Indore shall, without prejudice to any other right or remedy, be at liberty to forfeit 
50% of the said earnest money as aforesaid. Further the bidders shall not be allowed 
to participate in the rebidding process of the work. 

18. This notice inviting Bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 
15 days from the stipulated date of start of the work, sign the contract consisting 
of:- 

i) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the 
time of invitation of bid and the rates quoted online at the time of submission 
of bid and acceptance thereof together with any correspondence leading 
thereto. 

ii) Any other Standard C.P.W.D. Form / other forms as applicable/mentioned. 

https://eprocure.gov.in/eprocure/app


Page 8 of 171 

 

19. If there are any clarifications, this may be obtained online through the tender site, or 
thro‟ the contact details. Bidder should take into account the corrigendum published 
before submitting the bids online. 

20. It is construed that the bidder has read all the terms and conditions before 
submitting their offer. Bidder should go through the tender schedules carefully and 
upload the documents as asked; otherwise, the bid will be rejected. 

21. The bidder has to digitally sign and upload the required bid documents one by one as 
indicated. Bidders to note that the very act of using DSC for downloading the bids 
and uploading their offers shall be deemed to be a confirmation that they have read 
all sections and pages of the bid document including General conditions of contract 
without any exception and have understood the entire document and are clear about 
the requirements of the tender requirements. 

22.  The price bid format is provided in a spread sheet file like BoQ_price bid.xls, the 
rates offered should be entered in the allotted space only and uploaded after 
filling the relevant columns. The Price Bid/BOQ template must not be 
modified/replaced by the bidder; else the bid submitted is liable to be rejected 
for this tender. 

23. The bidders are requested to submit the bids through online e-tendering system to 
the Tender Inviting Authority (TIA) well before the bid submission end date & time 
(as per Server System Clock). The TIA will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the bidders at 
the eleventh hour. Tenderers are advised to upload their documents well in time to 
avoid last minute rush on the server. 

24. The time settings fixed in the server side & displayed at the top of the tender site, 
will be valid for all actions of requesting, bid submission, bid opening etc., in the e-
tender system. The bidders should follow this time during bid submission. 

25. Certificate of financial turn over: At the time of submission of bid, contractor may 
upload Undertaking / certificate from CA mentioning Financial Turnover of last 3 
Year or for the period as specified in the bid document. 

26. IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a later 
stage, they shall be liable to be debarred from tendering/ taking up works in IIM 
INDORE. 

27. Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 

28. Short listing of the agencies shall be subject to through verification of their 
credentials and inspection of works carried out by them, through a Technical 
Evaluation committee of experts, constituted by IIM Indore. 

29. TAXES : 

i) This works comes under Works contract. Works contract Tax/MPVAT as 
applicable shall be deducted from each bill paid to the contractor. 

ii) Sales tax or any other tax on material in respect of this contract shall be 
payable by the contractor and IIM Indore will not entertain any claim 
whatsoever in this respect. 
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iii) Contractor should get registered under SERVICE TAX and service tax as 
applicable as per the extant order on the subject work shall be paid by the 
contractor to concerned department and the same will be reimbursed by the 
Institute after satisfying that it has been actually and genuinely paid by the 
contractor. The bidder should not consider Service Tax in his rates. 

iv) Labour Welfare cess @ 1 % of gross value of work done shall be recovered 
from each bill paid to the contractor. 

v) Income Tax and cess as applicable shall be deducted from each bill paid to 
the contractor. 

vi) Contractor, should be registered under EPF & ESIC and as per law, shall pay 
EPF & ESIC of contract workers to concerned Department from time to time. 
The same will be reimbursed to him by the department after satisfying that it 
has been actually and genuinely paid by the contractor, The bidder should not 
consider EPF & ESIC in his rates. 

vii) Any other taxes/cess as per government directives shall be deducted from 
each bill paid to the contractor from time to time. 

30. For any queries regarding e-tendering process, the bidders are requested to contact 
as provided in the tender document. Parallely for any further queries, the bidders 
are asked to contact over phone: 0120-4200462, 0120-4001002,  91 8826246593 or 
send a mail over to cppp-nic@nic.in 

Part “D” : List of Documents to be scanned and uploaded 
 

Scanned copies of the following original certificates are to be uploaded: 

i) Qualification data sheet formats  (FORM “A” to “K”) as given in 2.F of 

Volume-I under „Technical Bid‟. 

ii) Certificate of Registration for Sales Tax / VAT and acknowledgement of up to 

date filed return (If required), WCT etc. 

iii) Certificate of Registration for Service Tax and acknowledgement of up to date 

filed return (If required)  

iv) Bar chart for the execution of project with in the stipulated period of 

completion. 

v) EPF/ESI registration certificates 

vi) Permanent Account Number (PAN) 

vii) WCT registration certificate (If applicable) 

viii) Registration certificate of firm (If any) 

ix) E-payment details towards cost of tender processing fee 

x) Undertaking having gone through the documents as per the Technical bid. 

xi) Any other document that bidder felt necessary in support of his candidature. 

xii) Schedule of Price Bid in the form of BoQ_.xls 

 

 

 

mailto:cppp-nic@nic.in
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IMPORTANT NOTE: 

1. Tender documents may be downloaded from Central Public Procurement Portal 
https://eprocure.gov.in/eprocure/app . Aspiring Bidders/ Suppliers who have not enrolled / 
registered in e-procurement should enroll /register before participating through the website 
https://eprocure.gov.in/eprocure/app . The portal enrolment is free of cost.  
 
2. Tenderers can access tender documents on the website, fill them with all relevant 
information and submit the completed tender document into electronic tender on the 
website https://eprocure.gov.in/eprocure/app. 
 
3. Tenders and supporting documents should be uploaded through e-procurement. Hard 
copy of the tender documents will not be accepted. 
 
4. In the event of work award, the documents submitted by the successful bidder shall 
be verified with the originals before the award of work. 
 
 
           Sd/- 
Dated: June 13, 2016        (V.P. Thomas) 
Place: Indore (M.P.)        Chief Engineer 
 
 
 

  
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

  
 

 

  
 

 

 

 

https://eprocure.gov.in/eprocure/app
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VVOOLLUUMMEE--II  
 
 

TECHNICAL BID 
 

FOR 
Renovation & Refurbishing of Kitchen Complex of Mess No. 1 (Civil, Electrical & 
Plumbing) and Providing, Fabricating & Installation of Kitchen Exhaust & Fresh 
Air Washer system at Mess No. 1, 4 & 5 at IIM Indore 

 

Sl. No. Contents 

Volume-I-A 

1 Form of tender 

2 Instruction to bidders 

      2.A Introduction 

      2.B 
Technical & Financial Bid Opening, Evaluation & 
Award 

     2.C Qualification criteria and evaluation procedure 

     2.D Informations to be provided 

     2.E Overall Selection 

     2.F Qualification data sheet Formats 

Volume-I-B 

3 General conditions of contract 

4 Special conditions of contract 

 
 

VOLUME I – A 
CONTENTS 
 
1.0 FORM OF TENDER 
2.0 INSTRUCTIONS TO BIDDERS 

  
1.0 FORM OF TENDER  
 
Philosophy  
  

The tender is item rate tender. The Tender process is aimed at selecting 

suitable vendor only. The work will be awarded to a responsive bidder whom the 

Evaluation Committee finds suitable after elaborate screening process. 

 
2.0 INSTRUCTION TO BIDDERS 
 
CONTENTS: 

 
A.  Introduction 
B. Technical & Financial Bid Opening, Evaluation & Award 
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C. Qualification criteria and evaluation procedure 

 
D. Informations to be provided 

 
E. Overall Selection  

 
F. Qualification data sheet Formats 

 
 
A. INTRODUCTION: 
 
 A.1 THE WORK COVERS:  
 

 As per the items mentioned in the Financial Bid & Any other items required to 

 complete the job as per the Engineer-in-charge 
 

 A.2 Implementation Period:  
 

The Contractor can start mobilizing his resources once the LOI/A is issued for 
timely implementation of job & is to be completed in all respect by the time 
as is mentioned in the Schedule-F. However, if due to any unforeseen reasons 
if the site is not available, Contractor shall be capable to execute the work in 
a shorter period. No additional payment shall be made on this account. The 
job is planned to be implemented in a period of TEN (10) calendar months 
including holidays. 

 

 A.3 Implementing Agency: 
 

The “Director, IIM Indore” (herein after known as “Employer” or the Employer 
shall be the implementing agency /Owner /Employer / Client. The Employer 
shall appoint officer for monitoring and day to day supervision. The 
observations and instruction issued by the Employer / or his representative 
shall be binding to the Contractor. 

 
 A.4 Bidder responsibilities on selection and Contract Award and 
 Execution 
 

 The bidder shall visit and study the site situation, interact with employer, 
check-up the various elements of the works proposed, then make his own 
judgment regarding his scope in the tender. He shall also study the price 
schedule mode and system of payment and other related conditions, technical 
specifications, etc. before finalizing bid. 
 

 The bidder will be liable to deploy all categories of staff with their duties & 
duty places, responsibilities, with adequate experience and will abide with 
minimum wages fixed by Statutory Bodies for salaries (at various stages) etc. 
Non adherence shall not be permitted. 
 

 The “contract” is to be implemented within the time schedule as specified 
earlier in Guidance to Bidders, which is inclusive of holidays from the date of 
Work Order.  
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 Throughout these bid documents the term “Bid” and “Tender” and their 
derivatives (Bidder/tenderer, Bid/tendered,” “bidding/tendering, etc.) are 
synonymous, the word “month” means a calendar month and the word “year” 
means a calendar year.  
 

 Obtaining and maintaining all statutory permission required to be obtained 
from Central, State or Local statutory authorities for the day-to-day activities 
related to the execution of the works shall be the responsibility of the 
Contractor. The employer shall provide the required authorization and 
assistance to obtain approvals. The documentation and other any requirement 
for obtaining such approvals shall have to be done by the Contractor at his 
own expenses.  

 
A.5 RESPONSIBILITY OF THE BIDDER  

 
The bidder shall be fully responsible for site review and event of the Works 
conforming to relevant Indian standards as per scope of work and base 
specifications furnished in this Bid Document. The Contractor shall be 
responsible for design, execution of the job including Procurement, 
Construction, Complete Management, Coordination, Testing and 
Commissioning. 

 
The bidder shall utilize optimally the land (allotted area) available for 
installation/construction of various facilities/components of the job and cost 
all components and allied works of the Contract. The details of the costing 
shall form part of the proposal. The bidder shall provide a detailed scheme of 
installation & commissioning, operation and maintenance.  

 
The bidder shall take into consideration all aspects of the job at the time of 
bidding, namely, though not restricted to:  
ƒ  Execution and management as per scope  
ƒ  Procurement of requisite materials and manpower   
ƒ  Civil Works including development and other services  
ƒ  Quality control  
ƒ  Environmental and social safeguards   
ƒ  Security and risk coverage  

 
(a) The bidder has to bear in mind that if selected for the award of 
contract he shall have to ensure that in any case no damage is caused to the 
environment while executing the Contract.  

 
(b) The bidder if selected, as Contractor shall ensure that while carrying 
out operation for execution of various works, habitat animals are not 
disturbed.  

 
(c) Necessary safety measures shall be the responsibility of the Contractor. 
Any loss of human/cattle or damages or so, shall be the responsibility of the 
Contractor including any liability and/or compensation to be paid towards the 
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life lost damages so caused.  

 
(d) All infrastructure works covered in the contract shall be so managed 
and executed that they maintain safe distance from the public roads and 
other structures, services and sensitive areas like hostels and residential 
areas.  

 
(e) Cutting of trees shall not be permitted.  

 
(f) Once the Contract is completed, the debris and other waste material 
shall be removed and shifted to safe place, as directed.  
 
(g) The workmanship shall be of high order and quality so as to prevent 
accidents and damaging the environment and surroundings.  
 
(h) No Damage in case shall be caused to the existing structure. The 
selected contractor shall be held responsible in occurrence of any such 
incident and will be responsible for the cost of required rectifications. 
 
(i) Site shall be returned to the Employer as it was in the original 
condition and completely free of any garbage and temporary structures. 
 

(j) The bidder shall bear all costs associated with the preparation and 
submission of its bid, and the Employer in no case is responsible or liable for 
these costs, regardless of the outcome of the bidding. 
 

(k) The successful bidder shall make his own arrangements for all the 
materials, power and water required for all purposes in connection with the 
construction and implementation of the Contract. If possible the employer 
shall help for obtaining such facilities at an appropriate cost, which will be 
recovered, from the Contractor in a suitable way.  

 
 A.6 DATA / ASSISTANCE / FACILITIES TO BE MADE AVAILABLE BY THE 
   EMPLOYER 

 

 The Employer or its authorized officer shall enter in to agreements with the 
successful bidder on the basis of the Contract finalized at the bidding stage. 
The bidder has to quote for all the works relevant to the Scope of the Works, 
without any exceptions.  
 

 The Employer shall provide access to the successful bidder throughout the 
period of the agreement, for reference to all available records, maps, 
drawings, reports and other technical data in its possession to assist the 
successful bidder in the execution of the work.  
 

 The major statutory permissions relating to the Contract shall be 
responsibility of the Employer. However the Contractor shall be responsible 



Page 16 of 171 

 

for day-to-day clearances. The Employer and its identified officers shall 
provide all help and assistance.  

 
 A.7 ELIGIBLE PLANT, MATERIALS, EQUIPMENT AND SERVICES 

 

 For the purpose of these Bid documents, the word “works” means civil, 
mechanical, interior electrical works, plants, materials and equipment to be 
hired, procured, tested, supplied and installed, field tested, commissioned 
together with the other services to be carried out by the Contractor, within 
the scope and ambit of the Contract.  

 
 All engineering processes, plants, materials and other resources required for 

the execution of this Contract shall be of Indian Origin to the extent possible. 
Imports if any shall be at the risk and the cost of the Contractor.  

 

 For purpose of this clause, “origin” means the place where the plants and 
materials or components parts thereof are mined, grown, or produced.  

 

 The Bidder should have at least Concrete Mixer, Tile cutter, Breaker, Stone 
Polishing and Multi-spindle drilling machine.   

   
 A.8 ASSURANCE  

 
The successful bidder shall be required to give satisfactory assurance of its 
ability and intention to complete the works pursuant to give the Contract, 
within the time set forth therein and according to the terms, conditions and 
specifications of contract.  

 
 A.9 SITE VISIT 

 
Bidder is advised to depute a suitable team to visit the site to fully 
understand the job and ascertain the difficulties that may be encountered 
during execution of works and for obtaining all information for himself on his 
own responsibility that may be necessary for preparing the bid and entering 
into Contract. The site visits shall be entirely at bidder‟s own expense.  

 
For the purpose of the visit the interested bidder may contact Chief 
Engineer‟s Office located in the Project Department, Administrative Building,  
IIM Indore.  

 
The bidders and any of his personnel or agents shall be granted permission by 
the Employer to enter upon his premises and lands for the purpose of such 
inspection, additional surveys and investigation if he proposes to do etc. but 
only upon the explicit condition that the bidder, his personnel or agents, shall 
release and indemnify the Employer and his Personnel and agents from and 
against all liability in respect thereof and shall be responsible for personal 
injury (whether fatal or otherwise), loss of or damage to property and any 
other loss, damage, costs and expenses however caused, which but for the 
exercise of such permission would not have arisen. 
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A.10 PRE-BID MEETING (if required)  

 
A prospective bidder requiring any clarification of the bidding documents may 
notify the Employer in writing or by fax (hereinafter, the term "fax" is deemed 
to include electronic transmission such as facsimile, cable and telex) at the 
Employer's address indicated in the Invitation for Bid. The Employer will 
respond to any request for clarification which he receives prior to holding of 
Pre-Bid Meeting(if required). Copies of the Employer's response will be 
forwarded to all recipients of the Bid documents, including a description of 
the enquiry but without identifying its source.  

 
 

Pre-bid meeting, if required, shall be convened as per the schedule indicated 
part “A” of the detailed NIT. 

 
  The purpose of the meeting shall be to clarify issues and to answer 

questions on any matter that may have been raised by the 
prospective bidders in writing and received by the Employer‟s office. 
No further queries shall be entertained after pre-bid meeting.  

 
 
  Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of the bidder.  

 
 A.11 AMENDMENT OF BIDDING DOCUMENTS 
 

 At any time prior to the deadline for submission of bids, the Employer 
may, for any reason, whether at its own initiative or in response to a 
clarification requested by a prospective bidder, modify the Bidding 
Documents by amendment/addendum. These shall be uploaded on 
line.  

  
 The amendment/addendum shall be part of the Bidding Documents 

pursuant to relevant Clause and shall be uploaded online.  
  
 The bidders shall duly respond accordingly. The amendments/addenda 

along with their Bids, which shall form part of their Bids and there 
after shall become an integral part of the contract.  

  
 In order to afford prospective bidders reasonable time in which to take 

the amendment/addenda into account in preparing their bids, the 
Employer may, at its discretion, extends the deadline for the 
submission of bids.  

 
 A.12 LANGUAGE OF BID 
 

The bid prepared by the bidder and all correspondence and documents 
relating to the bid exchanged by the bidder and the Employer shall be written 
in the English language. Supporting documents and printed literature 
furnished by the bidder may be written in another language, provided these 
are accompanied by a translation of its pertinent passages in English. Failure 
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to comply with this condition may disqualify a bid. For purposes of 
interpretation of the bid, the English translation shall govern. 

 
B. TECHNICAL & FINANCIAL BID OPENING, EVALUATION & AWARD  
 
B.1 PRELIMINARY EXAMINATION 

 
 Initially only technical data shall be evaluated.  

 
 The Employer shall then examine the bids to determine whether they 

are complete and satisfy the requirements of the Instructions to 
Bidders, whether required sureties have been furnished.  

 
 Prior to the detailed evaluation, pursuant to relevant clause, the 

Employer shall determine the substantial responsiveness of each bid to 
the Bidding Documents. A substantially responsive bid is one, which 
conforms to the terms, conditions, and specifications of the Bidding 
Documents without material deviation or reservation. A material 
deviation or reservation is one which affects in any substantial way the 
scope, quality or performance of the Works, or which limits in any 
substantial way, inconsistent with the Bidding Documents, the 
Employer‟s rights or the Bidder‟s obligations under the Contract, and 
the rectification of which deviation or reservation would affect unfairly 
the competitive position of other bidders presenting substantially 
responsive Bids.  
 

 A bid determined as not substantially responsive shall be rejected by 
the Employer and cannot subsequently be made responsive by the 
bidder by correction of the nonconformity.  
 

 Employer may waive at his discretion any minor informality or non-
conformity or irregularity in a Bid, which does not constitute a material 
deviation, provide such waiver, does not prejudice or affect the 
relative ranking of any Bidder. It may be noted that the employer 
reserves the right to take final decision about responsiveness of the 
bidder.  
 

 The Bidder, whose Technical Bids are received and opened online, shall 
be further short listed after undertaking detailed evaluation.  

 
B.2 TECHNICAL EVALUATION 
 

The Employer will carry out a detailed evaluation of the bids previously 
determined to be substantially responsive in order to determine whether the 
technical aspects are in accordance with the requirements set forth in the Bid 
Documents. The data called for the detailed evaluation is given in relevant 
clause in order to reach such a determination, the Employer will examine and 
compare the technical aspects of the Bids on the basis of the information 
supplied by the Bidders, taking into account the following factors:  

 Overall completeness and compliance with the Employer‟s 
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requirements; deviations from the Employer‟s Requirements to the Bid 
and those deviations not so identified; suitability of the works offered 
in relation to the environmental and climatic conditions prevailing at 
the Site; and quality, function and operation of any process control 
concept included in the Bid. That does not meet minimum acceptable 
standards of completeness; consistency and detail will be rejected for 
non-responsiveness. 

 Achievement of specified performance criteria by the works.   
 Any other relevant factors, if any, listed in the Bid Data Sheet, or that 

the Employer deems necessary or prudent to take into consideration.  
 
B.3 CONTACTING THE EMPLOYER  
 

Subject to this clause, no bidder shall contact the Employer on any matter 
relating to its bid, from the time of the bid opening to the time the Contract 
is awarded.  

 
Any effort by a bidder to influence the Employer in the Employer‟s decisions 
in respect of bid evaluation or Contract award shall result in the rejection of 
that bidder‟s bid.  

 
B.4 EMPLOYER‟S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY / ALL BIDS 
 

The Employer reserves the right to accept or reject any bid and to annul the 
bidding process and reject all bids at any time prior to award of contract, 
without thereby incurring any liability to the affected bidder or bidders or any 
obligation to inform the affected bidder or bidders of the grounds for the 
Employer‟s action. Employer also reserves the right to modify the selection 
criteria. 

 
 
 

B.5 AWARD CRITERIA 
 

Following completion of evaluation Technical Proposals (Based on the 
scoring system as per clause C.2.3), ranking of the Proposals will be 
determined and the Bidder securing the minimum eligible score / marks will 
be qualified for getting their financial bid opened. After opening of the 
financial bid the contract will generally be awarded to the bidder submitted 
lowest price proposal. 

 
B.6 NOTIFICATION OF AWARD 

 
Prior to the expiry of the period of bid validity, the Employer shall notify the 
successful bidder in writing by letter or by e-mail , (hereinafter called “Letter 
of Intent/Acceptance”) by the Employer. 

 
The Work Order reaching the selected bidder shall conclude the contract and 
time of performance shall start running from the date of issue of Work Order 
or as may be intimated in the LOI/A.  

B.7 SIGNING OF CONTRACT 
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 At the time of notification of award, the contractor shall arrange supply 
of non-judicial stamp paper of value Rs.500/- or as per the 
rules/regulation of the local Govt. and execute the Contract Agreement 
provided in these Bidding Documents, incorporating all agreements 
between the parties.  

 

 Within three (03) days of receipt of the Contract Agreement, the 
successful bidder shall sign and date the Contract Agreement and return it 
to the Employer. Extension of the time contained in this clause shall be at 
the sole discretion of the employer. Failure on the part of Contractor to 
sign the contract agreement within the prescribed time shall empower 
the employer to cancel the Letter of Intent/Acceptance and take 
appropriate action against the contractor including forfeiture of the 
„EMD” and black listing of the bidder.  

 

 The person to sign the Contract Agreement shall be the person as 
described in relevant clause.  

 

 It shall be incumbent upon the successful bidder to pay stamp duty on the 
Contract and all other legal charges for preparation of the Contract 
Agreement, as ruling on the date of execution of the Contract as specified 
in the Conditions of Contract.  

 
B.8 PERFORMANCE GUARANTEE 

 

 The successful tenderer, after allotment of work will be  referred to as 
the contractor, shall have to deposit an amount equal to 5% of the 
tendered and accepted value of the work (without limit) as 
performance guarantee in one of the following forms: 

 
(i) Government securities 
(ii) Fixed Deposit Receipt (FDR) of a Scheduled Bank 
(iii) An irrevocable bank guarantee bond of any scheduled bank or 

  the State Bank of India in the prescribed form given in Annexure. 
 

Within a period ranging from 10 days of issue of the letter of 
acceptance. This period can be further extended at the written request 
of the contractor by the Engineer-in-charge for a maximum period of 15 
days with late fee @ 0.1% per day, of performance guarantee amount. 
The letter for commencement of work shall be issued to the contractor 
only after he/she submits the  performance guarantee in an acceptable 
form. 

 

 Refund of this deposit will be regulated as per the regulation laid down 
for this purpose in the CPWD works manual. 

 
B.9 SECURITY DEPOSIT 

 
 The selected bidder have to deposit the security deposit also. The security 
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deposit shall be collected by deductions from the running bill of the 
contractors a sum @ 2.5% of the gross amount of the bill and shall be 
deducted from each running bill as well as final bill of the contractor. Such 
deductions shall be made unless the contractor has deposited the amount of 
security at the rate mentioned in Government securities or Fixed Deposit 
Receipts. This is in addition to the performance guarantee that the contractor 
is required to deposit. 

 

 Security deposit can be released against bank guarantee issued by a schedule 
bank on its accumulation to a minimum amount of Rs. 5 lakhs subject to the 
condition that amount of any bank guarantee except last one, shall not be less 
than Rs. 5 lakhs  

 

 The Bank Guarantee submitted against Security Deposit shall initially be valid 
up to the stipulated date of completion of the work plus maintenance period 
as defined under clause 17 of GCC which shall be extended further time to 
time depending upon extension of contract granted under provisions of clause 
2 and clause 5. 

 

 Refund of this deposit will be regulated as per the regulation laid down for 
this purpose in the CPWD works manual. 

 
C. QUALIFICATION CRITERIA AND EVALUATION PROCEDURE 

 
The bids received under shall be assessed and evaluated based on the qualification 
criteria and evaluation procedure prescribed hereunder: 

 
ASSESSMENT OF BIDS 
Bid applications should normally be assessed using following process: 

 

Stage 1 Preliminary screening 

Stage 2 Detailed assessment 

 

C.1 : Stage 1-  PRELIMINARY SCREENING 
 
Screening Criteria: Preliminary screening should typically establish whether an 
application meets the following criteria in respect of soundness and credibility of 
the bidder: 
ƒ  Is application submitted by the applicant a responsive application?  

 
ƒ  Is the applicant commercially sound?  

 
ƒ  Is the applicant fulfills the criteria laid down under in the tender document. 

 
Over and above the bidder being responsive, he will be subject to the following 
criteria for initial screening. Detail screening of those bids will be taken up which 
satisfies the initial screening criteria. 
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C.2 : Stage 2- DETAILED ASSESSMENT  
 
The criteria to be assessed during detailed assessment comprise establishing 
whether the applicant has adequate: 

 
ƒ  Technical capability including organizational capacity, relevant experience.  
ƒ  Financial capacity.  
 

C.2.1 FINANCIAL CAPACITY  
Definitions  
“Financial Statements” consist of profit-and-loss statements, balance sheet, 
and if available, cash flow statements (also called “Sources and Applications 
of funds” statements).  

 
“Annual Turnover”: Turnover of last five years will be considered for 
evaluation. Income from “contractual receipts” only will be taken onto 
consideration. The income such as Interest income will not be considered.  

 
Documentation to be used and referred:  
All applicants have to submit audited annual reports/financial reports of 
minimum last three years. (If Audited Annual Report is not available, Un-
audited Annual Reports shall be accepted subject to duly authentication of 
Company Secretary of the Annual Reports). Firms that do not publish financial 
statements, such as partnerships, submit specially prepared statements. A 
qualified external auditor should certify such statements. Annual reports shall 
include the auditor's certification. Cash flow statements shall be submitted as 
a part of the post qualification data and technical bid. The Contractor shall 
also submit copy of the returns of Service Tax for last two years. 

 
C.2.2 TECHNICAL QUALIFICATIONS  

Technical qualifications include all factors determining an applicant's 
technical abilities / experience.  

 
EXPERIENCE 

 Factors used in evaluating experience of the bidder are as follows: 
 
Experience as Contractor in or related works as is specified in the respective 
clause. This factor shall be assessed on the basis of number of contracts of 
similar nature and magnitude of experience as contractor carried out in last 
seven years subjected to the production of relevant experience certificate 
issued from the respective client.  
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C.2.3 SCORING SYSTEM  
 
Weightage and Scores   
The criteria for evaluation of the performance of contractors for pre-eligibility shall 
be assessed by assignee scores over as follows: 

 

 Attributes Evaluation 

(a) Financial strength                          (20 
marks) 

 

 (i)   Average annual Turn over          20 marks 
      
 
 

i) 60% marks for 
minimum 
eligibility criteria 

ii) 100% marks for 
twice the 
minimum 
eligibility criteria 
or more  

In between (i) & (ii) – 
on pro-rata basis 

(b) Experience in similar                   (20 marks)  

 class of works i) 60% marks for 
minimum 
eligibility criteria 

ii) 100% marks for 
twice             the 
minimum eligibility 
criteria or more  

In between (i) & (ii) – on 
pro-rata basis 

(C) Performance on                          ( 20 marks) 
works (time over run) 

 

 Parameter                        Calculation For 
points 

Score (Maximum Marks 
20) 

  
If TOR = 
 
(i) Without levy of compensation 
(ii) With levy of compensation 
(iii) Levy of compensation  
not decided 
 
 

 
1.00   2.00   3.00    
>3.50 
 
20      15      10           10 
20      5         0           –5 
20     10        0            0 
 
 

TOR = AT/ST, where AT=Actual Time; ST=Stipulated Time. 
Note: Marks for value in between the stages indicated above is to be 
determined by straight line variation basis. 
 

(d) Performance of works (Quality)    (15 marks)  
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 (i) Very Good 
(ii) Good  
(iii) Fair  
(iv) Poor  

15 
10 
5 
0 

(e) Personnel and Establishment  (Max. 10 
marks) 

 

 i) Graduate Engineer 
ii) Diploma holder Engineer 
 
iii)  supervisory/Foreman  

3 marks for each  
2 marks for each upto 
Max.4 marks 
1 mark for each upto 
Max. 3 marks 
 

(f) Plant & Equipment              (Max. 15 marks)  

 i) Concrete Mixer 
 
ii) Tile cutter 
 
iii) Breaker  
       

 
iv) Stone Polishing   

 
v) Multi-spindle drilling machine 

 

1.5 marks for each upto 
Max. 3 marks 
1.5 marks for each upto 
Max. 3 marks 
1.5 marks for each upto 
Max. 3 marks 
 
1.5 marks for each upto 
Max.3 marks 
1.5 marks for each upto 
Max.3 marks 

 
To qualify, the Contractor shall score minimum 60 marks in total. 
 
D. Information to be provided  

 

 Please fill up all the forms attached herewith providing relevant information 
with supporting documents. 
 

 Also provide technical bid, financial bid & other relevant information asked.   
  

E. Overall selection  
The evaluation committee shall decide the most capable Bidder based on the 
technical evaluation of papers. The financial bids shall be opened for the 
qualified bidders. Contract will be negotiated with the best-qualified-
evaluated bidder. However Evaluation Committee and the Employer, the 
Employer reserves the right to vary qualifying requirement without intimation 
to the bidders.  
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F. QUALIFICATION DATA SHEET FORMATS TO BE UPLOADED BY THE BIDDER 

 
 
FORM “A” 
 

OBLIGATION / COMPLIANCE TO BE INSURED BY CONTRACTOR 
 

Sl.No Items 

Compliance of Contractor (To be 
filled by Contractor) 

YES NO 

1 Registration   

2 
Compliance of provisions of Child 
Labour Act, and Workmen 
compensation Act 

  

3 

To ensure treatment in case of 
accident / injuries suffered in 
performance of work including 
wages and compensation under WC 
Act. 

  

4 
Send Accident report to Regional 
Labour Commissioner (RLC). 

  

 
 
 
 

FORM “B” 
 

Tax 
 

Attach copy of minimum last three years tax returns details 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 26 of 171 

 

 
 

FORM “C” 
 

INDEMNITY (To be filled by Contractor)  
 

I on behalf of M/s …………………………………………………… hereby agree and undertake that 

I have understood all the safety rules and procedures and all staff working on behalf 

of M/s ………………………………………………………… will abide by all safety rules and 

procedures. I declare that I M/s ………………………………………. will be responsible for any 

safety violations/ accident etc. IIM Indore will not be responsible in case of any 

accident / incident and will not compensate financially or otherwise. 
 
I hereby   declare   that   I   am   sole   responsible   on   behalf   of   M/s.. 
 
………………………………………….. for giving such declaration. 
 
 
 
------------------------------ ----------------------- 

Name of Indemnifier Signature of Indemnifier 
 
 
 
Stamp/Seal of the Indemnifier /Contractor 
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FORM “D” 
 

CERTIFICATE 
 

(to be provided on letter head of the firm) 
 
I hereby certify that the above firm has not been ever blacklisted by any 
Central/State Government/Public Undertaking/Institute on any account. 
 
I also certify that the above information is true and correct. In every respect and in 
any case at a later date, if it is found that any details provided above are incorrect, 
any contract given to the above firm may be summarily terminated and the firm 
blacklisted. 
 
Date: 
Place:        
                      Signature of Contractor 
 
 
 

FORM “E” 
 

FINANCIAL INFORMATION 
 

I. Financial Analysis – Details to be furnished duly supported by figures in balance 
sheet/ profit & loss account for the last five years duly certified by the Chartered 
Accountant, as submitted by the applicant to the Income Tax Department (Copies to 
be attached). 

 
Years 

 

     

 
i) Gross Annual turn over on construction works. 
ii) Profit/Loss. 
iii) Financial arrangements for carrying out the proposed work. 

 
 
Signature of Chartered Accountant with Seal          Signature of Bidder(s). 
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FORM “F” 

 
DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN 
YEARS ENDING LAST DAY OF THE MONTH ………. 

 

Sl.No. Name 
of 
work/ 
project 
and 
location 

Owner or 
sponsoring 
organization 

Cost 
of 
work 
(In 
Rs.) 

Date of 
commencement 
as per contract 

Stipulated 
date of 
completion 

Actual 
date of 
completion 

Litigation/ 
arbitration 
cases 
pending/ 
in 
progress 
with 
details* 

Name and 
address/ 
telephone 
of the 
officers 
to whom 
reference 
may be 
made 

Remarks 

 1 2  3  4  5  6  7  8  9  10  

                    

                    

                    

 
* Indicate gross amount claimed and amount awarded by the Arbitrator. 
 

 
Signature of Bidder(s) 

 
FORM “G” 

 
PROJECTS UNDER EXECUTION OR AWARDED 

 

Sl.No. Name 
of 
work/ 
project 
and 
location 

Owner or 
sponsoring 
organization 

Cost 
of 
work 
(In 
Rs.) 

Date of 
commencement 
as per contract 

Stipulated 
date of 
completion 

Upto date 
percentage 
progress of 
work 

Slow 
progress 
if any 
and 
reason 
thereof  

Name and 
address/ 
telephone 
of the 
officers 
to whom 
reference 
may be 
made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

                    

                    

                    

 
Certified that the above list of works is complete and no work has been left out and 
that the information given is correct to my knowledge and belief. 
 

             Signature of Bidder(s) 
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FORM “H” 
 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS “F” &“G” 
 
1. Name of work/project & location 
2. Agreement no. 
3. Estimated cost 
4. Tendered cost 
5. Date of start 
6. Date of completion 

(i) Stipulated date of completion 
(ii) Actual date of completion 

7. Amount of compensation levied for delayed completion, if any 
8. Amount of reduced rate items, if any 
9. Performance Report 

(1) Quality of work     Very Good/Good/Fair/Poor 
(2) Financial soundness    Very Good/Good/Fair/Poor 
(3) Technical Proficiency   Very Good/Good/Fair/Poor 
(4) Resourcefulness     Very Good/Good/Fair/Poor 
(5) General Behaviour    Very Good/Good/Fair/Poor 

 
 
Dated:                Executive Engineer or Equivalent 
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FORM “I” 
 

STRUCTURE & ORGANISATION 
 

1. Name & address of the bidder 
 
2. Telephone no./Telex no./Fax no. 
 
3. Legal status of the bidder (attach copies of original document defining the legal 
status) 

(a) An Individual 
(b) A proprietary firm 
(c) A firm in partnership 
(d) A limited company or Corporation 

4. Particulars of registration with various Government Bodies (attach attested 
photocopy) 
Organization/Place of registration No. 
 

1. 
2. 

 
5. Names and titles of Directors & Officers with designation to be concerned with 
this work. 
 
6. Designation of individuals authorized to act for the organization 
 
7. Was the bidder ever required to suspend construction for a period of more than 
six months continuously after he commenced the construction? If so, give the name 
of the project and reasons of suspension of work. 
 
8. Has the bidder, or any constituent partner in case of partnership firm, ever 
abandoned the awarded work before its completion? If so, give name of the project 
and reasons for abandonment. 
 
9. Has the bidder, or any constituent partner in case of partnership firm, ever been 
debarred/black listed for tendering in any organization at any time? If so, give 
details. 
 
10. Has the bidder, or any constituent partner in case of partnership firm, ever been 
convicted by the court of law? If so, give details. 
 
11. In which field of Civil Engineering construction the bidder has specialization and 
interest? 
 
12. Any other information considered necessary but not included above. 
 
 

             Signature of Bidder(s) 
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FORM “J” 
 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE 
WORK 
 
 

Sl
N
o. 

Designatio
n 

Total 
number 

Number 
availabl
e for 
this 
work 

Name Qualification
s 

Profession
al 
experience 
and details 
of work 
carried out 

How 
this 
would 
be 
involve
d in 
this 
work 

Remark
s 

1 2 3 4 5 6 7 8 9 

         

         

 
 
 

Signature of Bidder(s) 
 
 
 
 

FORM “K” 
 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY 
TO BE USED IN CARRYING OUT THE WORK 

 

 
 
 

Signature of Bidder(s) 
 
 
 
 
 
 
 
 
 

Sl
.N
o. 

Name of 
equipment 

No
s 

Capac
ity or 
type 

Age Conditi
on 

Ownership status Curre
nt 
locati
on 

remarks 

Present
ly 
owned 

Leased To be 
purchas
ed  
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VOLUME I – B 

 
3.0 GENERAL CONDITION OF CONTRACT 

  
CLAUSES OF CONTRACT 

 
CLAUSE 1 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) within period specified in Schedule „F‟ 
from the date of issue of letter of acceptance. This period can be further 
extended by the Engineer-in-Charge up to a maximum period as specified 
in schedule „F‟ on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the 
Engineer-in-Charge. This guarantee shall be in the form of Cash (in case 
guarantee amount is less than Rs. 10,000/-) or Deposit at Call receipt of 
any scheduled bank/Banker‟s Cheque of any scheduled bank/Demand Draft 
of any scheduled bank/Pay Order of any scheduled bank (in case guarantee 
amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 
Bank of India in accordance with the form annexed hereto. In case a fixed 
deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the performance guarantee and the Bank is unable 
to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the Government to make good the 
deficit. 

 
(ii) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 60 days beyond that. In case the time for 
completion of work gets enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the 
work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest. However, in case of 
contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same 
shall be returned yearwise proportionately. 

(iii) The Engineer-in-Charge shall not make a claim under the performance 
guarantee except for amounts to which the Director, IIM Indoreis entitled 
under the contract (not withstanding and/or without prejudice to any 
other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in which 
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event the Engineer-in-Charge may claim the full amount of 
the Performance Guarantee. 

b. Failure by the contractor to pay Director, IIM Indore any 
amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this 
effect by Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision 
of any of the Clause/Condition of the agreement, the performance 
guarantee shall stand forfeited in full and shall be absolutely at the 
disposal of the Director, IIM Indore. 

 
CLAUSE 1 A 
Recovery of Security Deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit Government at the time of making any payment to him for 
work done under the contract to deduct a sum at the rate of 2.5% of the gross 
amount of each running and final bill till the sum deducted will amount to security 
deposit of 2.5% of the tendered value of the work. Such deductions will be made and 
held by Government by way of Security Deposit unless he/they has/have deposited 
the amount of Security at the rate mentioned above in cash or in the form of 
Government Securities or fixed deposit receipts. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to the Government as part of the security 
deposit and the Bank is unable to make payment against the said fixed deposit 
receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the Government to make good 
the deficit.  
 
All compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient part 
of his security deposit or from the interest arising therefrom, or from any sums 
which may be due to or may become due to the contractor by Government on any 
account whatsoever and in the event of his Security Deposit being reduced by reason 
of any such deductions or sale as aforesaid, the contractor shall within 10 days make 
good in cash or fixed deposit receipt tendered by the State Bank of India or by 
Scheduled Banks or Government Securities (if deposited for more than 12 months) 
endorsed in favour of the Engineer-in-Charge, any sum or sums which may have been 
deducted from, or raised by sale of his security deposit or any part thereof. The 
security deposit shall be collected from the running bills and the final bill of the 
contractor at the rates mentioned above. 
 
The security deposit as deducted above can be released against bank guarantee 
issued by a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject 
to the condition that amount of such bank guarantee, except last one, shall not be 
less than Rs. 5 lac. Provided further that the validity of bank guarantee including the 
one given against the earnest money shall be in conformity with provisions contained 
in clause 17 which shall be extended from time to time depending upon extension of 
contract granted under provisions of clause 2 and clause 5. 
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In case of contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned yearwise proportionately. 
 
Note-1: Government papers tendered as security will be taken at 5% (five per cent) 
below its market price or at its face value, whichever is less. The market price of 
Government paper would be ascertained by the Executive Engineer at the time of 
collection of interest and the amount of interest to the extent of deficiency in value 
of the Government paper will be withheld if necessary. 
Note-2: Government Securities will include all forms of Securities mentioned in Rule 
No. 274 of the G.F. Rules except fidelity bond. This will be subject to the 
observance of the condition mentioned under the rule against each form of security. 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2 
Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under 
the law to the Government on account of such breach, pay as agreed compensation 
the amount calculated at the rates stipulated below as the authority specified in 
schedule „F‟ (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day/month (as 
applicable) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. 
This will also apply to items or group of items for which a separate period of 
completion has been specified. 

(i) Compensation @ 1.5 % per month of delay for delay of work to be computed 
on per day basis Provided always that the total amount of compensation 
for delay to be paid under this Condition shall not exceed 10% of the 
Tendered Value of work or of the Tendered Value of the item or group of 
items of work for which a separate period of completion is originally given. 

 
The amount of compensation may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the Government. In case, the 
contractor does not achieve a particular milestone mentioned in schedule F, or the 
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the 
final grant of Extension of Time. With-holding of this amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the 
delay in subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be 
payable on such withheld amount. 
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CLAUSE 2A 
Incentive for early Completion 
In case, the contractor completes the work ahead of updated stipulated date of 
completion considering the effect of extra work (to be calculated on pro-rata basis 
as cost of extra work X stipulated period/tendered cost), a bonus @ 1% (one per 
cent) of the tendered value per month computed on per day basis, shall be payable 
to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. The amount of bonus, if payable, shall be paid along with final bill after 
completion of work. Provided always that provision of the Clause 2A shall be 
applicable only when so provided in „Schedule F‟.  
 
CLAUSE 3 
When Contract can be Determined 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in respect 
of any delay, inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely determine the contract in any of the 
following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in 
writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in an inefficient or otherwise improper or un-
workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of 
the work or has failed to proceed with the work with due diligence so that 
in the opinion of the Engineer-in-Charge (which shall be final and binding) 
he will be unable to secure completion of the work by the date for 
completion and continues to do so after a notice in writing of seven days 
from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Engineer-
in-Charge. 

(iv) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Engineer-
in-Charge. 

(v)  If the contractor persistently neglects to carry out his obligations under 
the contract and/ or commits default in complying with any of the terms 
and conditions of the contract and does not remedy it or take effective 
steps to remedy it within 7 days after a notice in writing is given to him in 
that behalf by the Engineer-in-Charge. 

(vi) If the contractor shall offer or give or agree to give to any person in 
Government service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or 
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forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for Government. 

(vii) If the contractor shall enter into a contract with Government in 
connection with which commission has been paid or agreed to be paid by 
him or to his knowledge, unless the particulars of any such commission and 
the terms of payment thereof have been previously disclosed in writing to 
the Engineer-in-Charge. 

(vii) If the contractor had secured the contract with Government as a result of 
wrong tendering or other non-bonafide methods of competitive tendering or 
commits breach of Integrity Agreement. 

(viii)  If the contractor being an individual, or if a firm, any partner thereof 
shall at any time be adjudged insolvent or have a receiving order or order 
for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any 
Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of 
his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow 
it to be continued for a period of 21 days. 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-
work basis or of labour with materials not to be incorporated in the work, 
shall not be deemed to be subletting) or otherwise parts with or attempts to 
assign, transfer, sublet or otherwise parts with the entire works or any portion 
thereof without the prior written approval of the Engineer -in-Charge. 

 
When the contractor has made himself liable for action under any of the cases 

aforesaid, the 
Engineer-in-Charge on behalf of the Director, IIM Indoreshall have powers: 
 

(a) To determine the contract as aforesaid (of which termination notice in 
writing to the contractor under the hand of the Engineer-in-Charge 
shall be conclusive evidence). Upon such determination, the Security 
Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the 
disposal of the Government  

(b) After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as 
shall be un-executed out of his hands and to give it to another 
contractor to complete the work. The contractor, whose contract is 
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determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 

 
In the event of above courses being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of 
the work or the performance of the contract. And in case action is taken under any 
of the provision aforesaid, the contractor shall not be entitled to recover or be paid 
any sum for any work thereof or actually performed under this contract unless and 
until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 
 
CLAUSE 3A 
In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one month 
whichever is higher, either party may close the contract. In case contractor wants to 
close the contract, he shall give notice to the department stating the failure on the 
part of department. In such eventuality, the Performance Guarantee of the 
contractor shall be refunded within following time limits : 

(i)  If the Tendered value of work is up to Rs. 45 lac :     15 
days. 

(ii)  If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore 
:  21 days. 

(iii)  If the Tendered value of work exceeds Rs. 2.5 Crore :    
 30 days. 
 

If Performance Guarantee is not released within prescribed time limit, then a simple 
interest @ 0.25% per month shall be payable on Performance Guarantee amount to 
the contractor from the date of expiry of prescribed time limit. 
 
A compensation for such eventuality, on account of damages etc. shall be payable @ 
0.25% of tendered amount subject to maximum limit of Rs. 10 lacs. 
 
CLAUSE 4 
Contractor liable to pay Compensation even if action not taken under Clause 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof 
and such powers shall notwithstanding be exercisable in the event of any future case 
of default by the contractor and the liability of the contractor for compensation 
shall remain unaffected. In the event of the Engineer-in-Charge putting in force all 
or any of the powers vested in him under the preceding clause he may, if he so 
desires after giving a notice in writing to the contractor, take possession of (or at 
the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final 
determination of the Engineer-in-Charge) all or any tools, plant, materials and 
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stores, in or upon the works, or the site thereof belonging to the contractor, or 
procured by the contractor and intended to be used for the execution of the work/or 
any part thereof, paying or allowing for the same in account at the contract rates, 
or, in the case of these not being applicable, at current market rates to be certified 
by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on 
the contractor, clerk of the works, foreman or other authorized agent to remove 
such tools, plant, materials, or stores from the premises (within a time to be 
specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the Engineer-in-Charge may remove them at the contractor‟s 
expense or sell them by auction or private sale on account of the contractor and his 
risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 
of any such removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the contractor 
 
CLAUSE 5 
Time and Extension for Delay 
The time allowed for execution of the Works as specified in the Schedule „F‟ or the 
extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule „F‟ or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the work as 
aforesaid, Government shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the performance guarantee absolutely 
5.1  As soon as possible after the Contract is concluded, the Contractor shall submit 
a Time and Progress Chart for each mile stone and get it approved by the 
Department. The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of sections 
of the work and may be amended as necessary by agreement between the Engineer-
in-Charge and the Contractor within the limitations of time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, 
the contractor shall in all cases in which the time allowed for any work, exceeds one 
month (save for special jobs for which a separate programme has been agreed upon) 
complete the work as per mile stones given in Schedule „F‟. 
(a) Project Management shall be done by using project management software for 
works costing more than Rs. 5 Crore. 
(b) The project management shall be done using M.S. Project software for works 
costing more than Rs. 5 Crore and up to Rs. 20 Crore. 
For works costing more than Rs. 20 Crore, project management shall be done using 
Primavera Software. 
 
PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS 
Project/Primavera software for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier and submit the same for approval to 
the Engineer-in- Charge within ten days of award of the contract. A 
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recovery of Rs.2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- 
(for works costing more than Rs. 20 Crores) shall be made on per day basis 
in case of delay in submission of the above programme. 

(ii) The programme chart should include the following: 
(a) Descriptive note explaining sequence of the various activities. 
(b) Network (PERT / CPM / BAR CHART). 
(c) Programme for procurement of materials by the contractor. 
Programme of procurement of machinery / equipments having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of Work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. works 
etc. for three floors within one month from the date of start of work till the 
completion of RCC work as per requirement of work. The contractor shall 
submit shuttering schedule adequate to complete structure work within laid 
down physical milestone. 

(iii) If at any time, it appears to the Engineer-in-Charge that the actual 
progress of work does not conform to the approved programme referred 
above or after rescheduling of milestones, the contractor shall produce a 
revised programme within 7 (seven) days, showing the modifications to the 
approved programme to ensure timely completion of the work. The 
modified schedule of programme shall be approved by the Engineer in 
Charge. A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores) / 
Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on 
per day basis in case of delay in submission of the modified programme. 

(iv) The submission for approval by the Engineer-in-Charge of such programme 
or such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right 
of Engineer-in-Charge to take action against the contractor as per terms 
and conditions of the agreement. 

(v) The contractor shall submit the progress report using MS Project/Primavira 
software with base line programme referred above for the work done 
during previous month to the Engineer-in-charge on or before 5th day of 
each month failing which a recovery Rs. 2500/-(for works costing upto Rs. 
20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be 
made on per day basis in case of delay in submission of the monthly 
progress report. 

 
5.2 If the work(s) be delayed by:- 

(i) force majeure, or 
(ii) abnormally bad weather, or 
(iii) serious loss or damage by fire, or 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or  
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(vi) non-availability of stores, which are the responsibility of Government to 
supply or non-availability or break down of tools and Plant to be supplied or 
supplied by Government or 

(vii) any other cause which, in the absolute discretion of the Engineer-in-Charge is 
beyond the Contractor‟s control. 
 

then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in Schedule 
„F‟ but shall nevertheless use constantly his best endeavours to prevent or make good 
the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 
 
5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority as 
indicated in Schedule „F‟. The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 
 
5.4 In any such case the authority as indicated in Schedule „F‟ may give a fair and 
reasonable extension of time and reschedule the mile stones for completion of work. 
Such extension or rescheduling of the milestones shall be communicated to the 
Contractor by the authority as indicated in Schedule „F‟ in writing, within 3 months or 
4 weeks of the date of receipt of such request respectively. Non application by the 
contractor for extension of time/ rescheduling of the milestones shall not be a bar for 
giving a fair and reasonable extension/ rescheduling of the milestones by the 
authority as indicated in Schedule „F‟ and this shall be binding on the contractor. 
 
CLAUSE 6 
Measurements of work Done 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works 
performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative 
from time to time during the progress of the work and such measurements shall be 
signed and dated by the Engineer in-Charge and the contractor or their 
representatives in token of their acceptance. If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with reason and signed 
by both the parties.  
 
If for any reason the contractor or his authorized representative is not available and 
the work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any 
claim from contractor for any loss or damages on this account. If the contractor or 
his authorized representative does not remain present at the time of such 
measurements after the contractor or his authorized representative has been given a 
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notice in writing three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his 
representative shall be deemed to be accepted by the Contractor. 
 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording levels. 
 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in 
the specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not 
covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available, then a mutually agreed method 
shall be followed. 
 
The contractor shall give, not less than seven days‟ notice to the Engineer-in-Charge 
or his authorized representative in charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same 
may be measured and correct dimensions thereof be taken before the same is 
covered up or placed beyond the reach of measurement and shall not cover up and 
place beyond reach of measurement any work without consent in writing of the 
Engineer-in-Charge or his authorized representative in charge of the work who shall 
within the aforesaid period of seven days inspect the work, and if any work shall be 
covered up or placed beyond the reach of measurements without such notice having 
been given or the Engineer-in-Charge‟s consent being obtained in writing, the same 
shall be uncovered at the Contractor‟s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was 
executed. 
 
Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels. 
 
It is also a term of this contract that recording of measurements of any item of work 
in the measurement book and/or its payment in the interim, on account or final bill 
shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from 
any over measurement or defects noticed till completion of the defects liability 
period. 
 
CLAUSE 6A 
Computerized Measurement Book 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 
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All measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement Book having 
pages of A-4 size as per the format of the department so that a complete record is 
obtained of all the items of works performed under the contract. 
 
All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorized 
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorized representative. After the necessary corrections made by 
the Engineer-in-Charge, the measurement sheets shall be returned to the contractor 
for incorporating the corrections and for resubmission to the Engineer-in-Charge for 
the dated signatures by the Engineer-in- Charge and the contractor or their 
representatives in token of their acceptance. 
 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized measurements, and 
submit to the department a computerized measurement book, duly bound, and with 
its pages machine numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the necessary certificates 
for their checks/test checks. 
 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no cutting or 
over-writing in the measurements would thereafter be allowed. If at all any error is 
noticed, the contractor shall have to submit a fresh computerized MB with its pages 
duly machine numbered and bound, after getting the earlier MB cancelled by the 
department. Thereafter, the MB shall be taken in the Divisional Office records, and 
allotted a number as per the Register of Computerised MBs. This should be done 
before the corresponding bill is submitted to the Division Office for payment. The 
contractor shall submit two spare copies of such computerized MB‟s for the purpose 
of reference and record by the various officers of the department. 
 
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the “bill. Thereafter, this 
bill will be processed by the Division Office and allotted a number as per the 
computerized record in the same way as done for the measurement book meant for 
measurements. 
 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements/levels by 
the Engineer-in- Charge or his representative. 
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Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in 
the specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not 
covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards 
and if for any item no such standard is available then a mutually agreed method 
shall be followed. 
 
The contractor shall give not less than seven days‟ notice to the Engineer-in-Charge 
or his authorized representative in charge of the work before covering up or 
otherwise placing beyond the reach of checking and/or test checking the 
measurement of any work in order that the same may be checked and/or test 
checked and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of checking and/or test checking measurement and shall 
not cover up and place beyond reach of measurement any work without consent in 
writing of the Engineer-in-Charge or his authorized representative in charge of the 
work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of  hecking and/or test 
checking measurements without such notice having been given or the Engineer-in-
Charge‟s consent being obtained in writing the same shall be uncovered at the 
Contractor‟s expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed.  
 
Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 
 
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment in 
the interim, on account of final bill shall not be considered as conclusive evidence as 
to the sufficiency of any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 
 
CLAUSE 7 
Payment on Intermediate Certificate to be Regarded as Advances 
 
No payment shall be made for work, estimated to cost Rs. Twenty thousand or less 
till after the whole of the work shall have been completed and certificate of 
completion given. For works estimated to cost over Rs. Twenty thousand, the 
interim or running account bills shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the format of the 
Department in triplicate on or before the date of every month fixed for the same by 
the Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net payment/ adjustment of 
advances for material collected, if any, since the last such payment is less than the 
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amount specified in Schedule „F‟, in which case the interim bill shall be prepared on 
the appointed date of the month after the requisite progress is achieved. Engineer-
in-Charge shall arrange to have the bill verified by taking or causing to be taken, 
where necessary, the requisite measurements of the work. In the event of the 
failure of the contractor to submit the bills, Engineer-in-Charge shall prepare or 
cause to be prepared such bills in which event no claims whatsoever due to delays 
on payment including that of interest shall be payable to the contractor. Payment on 
account of amount admissible shall be made by the Engineer-In-charge certifying the 
sum to which the contractor is considered entitled by way of interim payment at 
such rates as decided by the Engineer-in-Charge. The amount admissible shall be 
paid by 10th working day after the day of presentation of the bill by the Contractor 
to the Engineer-in-Charge or his Asstt. Engineer together with the account of the 
material issued by the department, or dismantled materials, if any. In the case of 
works outside the headquarters of the Engineer- in-Charge, the period of ten 
working days will be extended to fifteen working days. In case of delay in payment 
of intermediate bills after 45 days of submission of bill by the contractor provided 
the bill submitted by the contractor found to be in order, a simple interest @ 7.5% 
per annum shall be paid to the contractor from the date of expiry of prescribed time 
limit which will be compounded on yearly basis. 
 
All such interim payments shall be regarded as payment by way of advances against 
final payment only and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be rejected, removed, taken away and reconstructed 
or re-erected. Any certificate given by the Engineer-in-Charge relating to the work 
done or materials delivered forming part of such payment, may be modified or 
corrected by any subsequent such certificate(s) or by the final certificate and shall 
not by itself be conclusive evidence that any work or materials to which it relates 
is/are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect 
in any way powers of the Engineer-in-Charge under the contract or any of such 
payments be treated as final settlement and adjustment of accounts or in any way 
vary or affect the contract. 
 
Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 
 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
Asstt. Engineer to the effect that the work has been completed up to the level in 
question make interim advance payments without detailed measurements for work 
done (other than foundations, items to be covered under finishing items) up to lintel 
level (including sunshade etc.) and slab level, for each floor working out at 75% of 
the assessed value. The advance payments so allowed shall be adjusted in the 
subsequent interim bill by taking detailed measurements thereof. 
 
Payments in composite Contracts 
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In case of composite tenders, running payment for the major component shall be 
made by EE of major discipline to the main contractor. Running payment for minor 
component shall be made by the Engineer-in-Charge of the discipline of minor 
component directly to the main contractor. 
 
In case main contractor fails to make the payment to the contractor associated by 
him within 15 days of receipt of each running account payment, then on the written 
complaint of contractor associated for such minor component, Engineer in charge of 
minor component shall serve the show cause to the main contractor and if reply of 
main contractor either not received or found unsatisfactory, he may make the 
payment directly to the contractor associated for minor component as per the terms 
and conditions of the agreement drawn between main contractor and associate 
contractor fixed by him. Such payment made to the associate contractor shall be 
recovered by Engineer-in-charge of major or minor component from the next R/A/ 
final bill due to main contractor as the case may be. 
 
CLAUSE 8 
Completion Certificate and Completion Plans 
 
Within ten days of the completion of the work, the contractor shall give notice of 
such completion to the Engineer-in-Charge and within thirty days of the receipt of 
such notice, the Engineer-in-Charge shall inspect the work and if there is no defect 
in the work, shall furnish the contractor with a final certificate of completion, 
otherwise a provisional certificate of physical completion indicating defects (a) to be 
rectified by the contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued. But no final certificate of completion shall be issued, nor shall 
the work be considered to be complete until the contractor shall have removed from 
the premises on which the work shall be executed all scaffolding, surplus materials, 
rubbish and all huts and sanitary arrangements required for his/their work people on 
the site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other parts of the building, in, upon, or about which the 
work is to be executed or of which he may have had possession for the purpose of 
the execution; thereof, and not until the work shall have been measured by the 
Engineer-in-Charge. If the contractor shall fail to comply with the requirements of 
this Clause as to removal of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work, the Engineer-in-Charge may at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish etc., and dispose 
of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 
shall have no claim in respect of scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 
 
CLAUSE 8A 
Contractor to Keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, 
windows, etc shall be removed and the surface cleaned simultaneously with the 
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completion of these items of work in the individual rooms, quarters or premises etc. 
where the work is done: without waiting for the actual completion of all the other 
items of work in the contract. In case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-Charge shall have the right to get this 
work done at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Engineer-in-Charge shall give ten days notice 
in writing to the contractor. 
 
CLAUSE 8B 
Completion Plans to be Submitted by the Contractor 
The contractor shall submit completion plan as required vide General Specifications 
for Electrical works (Part-I internal) 2005 and (Part-ll External) 1994 as applicable 
within thirty days of the completion of the work. 
 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be 
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of 
Rs.15,000 (Rs. Fifteen thousand only) as may be fixed by the Chief Engineer 
concerned and in this respect the decision of the Chief Engineer shall be final and 
binding on the contractor. 
 
The contractor shall submit completion plan for water, sewerage and drainage line 
plan within thirty days of the completion of the work. 
 
In case, the contractor fails to submit the completion plan as aforesaid, , the 
department will get it done through other agency at his cost and actual expenses 
incurred plus Rs. 15,000/- for the same shall be recovered from the contractor. 
 
CLAUSE 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified in 
interim bills within three months of physical completion of the work or within one 
month of the date of the final certificate of completion furnished by the Engineer-
in-Charge whichever is earlier. No further claims shall be made by the contractor 
after submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and rates as approved by Engineer-in-
Charge, will, as far as possible be made within the period specified hereinunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-Charge 
or his authorized Asstt. Engineer, complete with account of materials issued by the 
Department and dismantled materials. 
(i) If the Tendered value of work is up to Rs. 45 lac :      2 
months 
(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 
 3 months 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore :     6 
months 
In case of delay in payment of final bills after prescribed time limit, a simple 
interest @ 7.5% per annum shall be paid to the contractor from the date of expiry of 
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prescribed time limit which will be compounded on yearly basis, provided the final 
bill submitted by the contractor found to be in order. 
 
CLAUSE 9A 
Payment of Contractor‟s Bills to Banks 
Payments due to the contractor may, if so desired by him, be made to his bank, 
registered financial, co-operative or thrift societies or recognized financial 
institutions instead of direct to him provided that the contractor furnishes to the 
Engineer-in-Charge (1) an authorization in the form of a legally valid document such 
as a power of attorney conferring authority on the bank; registered financial, co-
operative or thrift societies or recognized financial institutions to receive payments 
and (2) his own acceptance of the correctness of the amount made out as being due 
to him by Government or his signature on the bill or other claim preferred against 
Government before settlement by the Engineer-in-Charge of the account or claim by 
payment to the bank, registered financial, co-operative or thrift societies or 
recognized financial institutions. While the receipt given by such banks; registered 
financial, co-operative or thrift societies or recognized financial institutions shall 
constitute a full and sufficient discharge for the payment, the contractor shall 
whenever possible present his bills duly receipted and discharged through his bank, 
registered financial, co-operative or thrift societies or recognized financial 
institutions. 
 
Nothing herein contained shall operate to create in favour of the bank; registered 
financial, co-operative or thrift societies or recognized financial institutions any 
rights or equities vis-a-vis the Director, IIM Indore. 
 
CLAUSE 10 
Materials supplied by IIM Indore-Deleted 
 
CLAUSE 10A 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the 
works other than those which are stipulated to be supplied by the Government. 
 
The contractor shall, at his own expense and without delay, supply to the Engineer-
in- Charge samples of materials to be used on the work and shall get these approved 
in advance. All such materials to be provided by the Contractor shall be in 
conformity with the specifications laid down or referred to in the contract. The 
contractor shall, if requested by the Engineer-in-Charge furnish proof, to the 
satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-
Charge shall within thirty days of supply of samples or within such further period as 
he may require intimate to the Contractor in writing whether samples are approved 
by him or not. If samples are not approved, the Contractor shall forthwith arrange to 
supply to the Engineer-in-Charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be tested in 
accordance with specifications, approval of the Engineer-in-Charge shall be issued 
after the test results are received. 
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The Contractor shall at his risk and cost submit the samples of materials to be tested 
or analyzed and shall not make use of or incorporate in the work any materials 
represented by the samples until the required tests or analysis have been made and 
materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work or 
due to any corrective measures required to be taken on account of and as a result of 
testing of materials.  
 
The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the 
required number of samples for such tests at such time and to such place or places 
as may be directed by the Engineer-in-Charge and bear all charges and cost of 
testing unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-in- Charge or his authorized representative shall at all 
times have access to the works and to all workshops and places where work is being 
prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 
 
The Engineer-in-Charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-Charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise to 
such materials. The Engineer-in-Charge shall also have full powers to require other 
proper materials to be substituted thereof and in case of default, the Engineer-in-
Charge may cause the same to be supplied and all costs which may attend such 
removal and substitution shall be borne by the Contractor.  
 
The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing 
equipment as specified in schedule F. 
 
CLAUSE 10B 
Secured Advance on Non-perishable Materials 
(i) The contractor, on signing an indenture in the form to be specified by the 
Engineer-inCharge, shall be entitled to be paid during the progress of the execution 
of the work up to 90% of the assessed value of any materials which are in the opinion 
of the Engineer-in-Charge non-perishable, non-fragile and non-combustible and are 
in accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and/or protected against damage 
by weather or other causes but which have not at the time of advance been 
incorporated in the works. When materials on account of which an advance has been 
made under this sub-clause are incorporated in the work, the amount of such 
advance shall be recovered/deducted from the next 
payment made under any of the clause or clauses of this contract. 
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Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Engineer-in-Charge provided the 
contractor provides a comprehensive insurance cover for the full cost of such 
materials. The decision of the Engineer- in-Charge shall be final and binding on the 
contractor in this matter. No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 
 
Mobilisation Advance 
(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence 
the work. Such advance shall be in two or more installments to be determined by 
the Engineer-in- Charge at his sole discretion. The first installment of such advance 
shall be released by the Engineer-in-charge to the contractor on a request made by 
the contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer- in- Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the 
entire satisfaction of the Engineer-in-Charge. 
 
Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount of 
advance and valid for the contract period. This (Bank Guarantee from Scheduled 
Bank for the amount equal to 110% of the balance amount of advance) shall be kept 
renewed from time to time to cover the balance amount and likely period of 
complete recovery Provided always that provision of Clause 10 B (ii) shall be 
applicable only when so provided in „Schedule F‟. 
 
Plant Machinery & Shuttering Material Advance 
(iii) An advance for plant, machinery & shuttering material required for the work 
and brought to site by the Contractor may be given if requested by the contractor in 
writing within one month of bringing such plant and machinery to site. Such advance 
shall be given on such plant and machinery which in the opineon of the Engineer-in-
charge will add to the expeditious execution of work and improve the quality of 
work. The amount of advance shall be restricted to 5% percent of the tender value. 
In the case of new plant and equipment to be purchased for the work, the advance 
shall be restricted to 90% of the price of such new plant and equipment paid by the 
contractor for which the contractor shall produce evidence satisfactory to the 
Engineer-in-Charge. In the case of second hand and used plants and equipment, the 
amount of such advance shall be limited to 50% of the depreciated value of plant 
and equipment as may be decided by the Engineer-in-Charge. The contractor shall, if 
so required by the Engineer-in-Charge, submit the statement of value of such old 
plant and equipment duly approved by a Registered Valuer recognized by the Central 
Board of Direct Taxes under the Income- Tax Act, 1961. No such advance shall be 
paid on any plant and equipment of perishable nature and on any plant and 
equipment of a value less than Rs. 50,000/- Seventy five per cent of such amount of 
advance shall be paid after the plant & equipment is brought to site and balance 
twenty five percent on successfully commissioning the same. 
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Leasing of equipment shall be considered at par with purchase of equipment and 
shall be covered by tripartite agreement with the following: 
1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 
2. Engineer in Charge, and 
3. The contractor. 
 
This advance shall further be subject to the condition that such plant and equipment 
(a) are considered by the Engineer-in-Charge to be necessary for the works; (b) and 
are in working order and are maintained in working order; (c) hypothecated to the 
Government as specified by the Engineer-in-Charge before the payment of advance 
is released. The contractor shall not be permitted to remove from the site such 
hypothecated plant and equipment without the prior written permission of the 
Engineerin- Charge. The contractor shall be responsible for maintaining such plant 
and equipment in good working order during the entire period of hypothecation 
failing which such advance shall be entirely recovered in lump sum. For this purpose, 
steel scaffolding and form work shall be treated as plant and equipment. 
 
The contractor shall insure the Plant and Machinery for which mobilization advance 
is sought and given, for a sum sufficient to provide for their replacement at site. Any 
amounts not recovered from the insurer will be borne by the contractor.  
 
Interest & Recovery 
(iv) The mobilization advance and plant and machinery advance in (ii) & (iii) above 
bear simple interest at the rate of 10 per cent per annum and shall be calculated 
from the date of payment to the date of recovery, both days inclusive, on the 
outstanding amount of advance. Recovery of such sums advanced shall be made by 
the deduction from the contractors bills commencing after first ten per cent of the 
gross value of the work is executed and paid, on pro-rata percentage basis to the 
gross value of the work billed beyond 10% in such a way that the entire advance is 
recovered by the time eighty per cent of the gross value of the contract is executed 
and paid, together with interest due on the entire outstanding amount up to the 
date of recovery of the installment. 
 
(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the 
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of 
mobilization advance and plant and equipment advance may be extended in the 
discretion of the Engineer-in-Charge. 
 
CLAUSE 10C 
Payment on Account of Increase in Prices/Wages due to Statutory Order(s) 
 
If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material 
supplied from the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) 
and/or wages of labour increases as a direct result of the coming into force of any 
fresh law, or statutory rule or order (but not due to any changes of rate in sales 
tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages prevailing at 
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the time of the last stipulated date of receipt of tenders including extensions, if 
any, for the work during contract period including the justified period extended 
under the provisions of clause 5 of the contract without any action under clause 2, 
then the amount of the contract shall accordingly be varied and provided further 
that any such increase shall be limited to the price/wages prevailing at the time of 
updated stipulated date of completion considering effect of extra work (extra time 
to be calculated on prorata basis only as cost of extra work x stipulated 
period/tendered amount). 
 
If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material 
supplied from the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) 
and/or wages of labour as prevailing at the time of last stipulated date of receipt of 
tender including extensions, if any, is decreased as a direct result of the coming into 
force of any fresh law or statutory rules or order (but not due to any changes of rate 
in sales tax/VAT, Central/State Excise/Custom Duty), Government shall in respect of 
materials incorporated in the works (excluding the materials covered under Clause 
10CA and not being material supplied from the Engineer-in-Charge‟s stores in 
accordance with Clause 10 hereof) and/or labour engaged on the execution of the 
work after the date of coming into force of such law statutory rule or order be 
entitled to deduct from the dues of the contractor, such amount as shall be 
equivalent to the difference between the prices of the materials and/or wages as 
prevailed at the time of the last stipulated date for receipt of tenders including 
extensions if any for the work and the prices of materials and/or wages of labour on 
the coming into force of such law, statutory rule or order. This will be applicable for 
the contract period including the justified period extended under the provisions of 
clause 5 of the contract without any action under clause 2. 
Engineer-in-Charge may call books of account and other relevant documents from 
the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. 
 
The contractor shall, within a reasonable time of his becoming aware of any 
alteration in the price of any such materials and/or wages of labour, give notice 
thereof to the Engineer-in-Charge stating that the same is given pursuant to this 
condition together with all information relating thereto which he may be in position 
to supply. 
 
For this purpose, the labour component of the work executed during period under 
consideration shall be the percentage as specified in Schedule F, of the value of 
work done during that period and the increase/decrease in labour shall be 
considered on the minimum daily wages in rupees of any unskilled adult male 
mazdoor, fixed under any law, statutory rule or order. 
 
CLAUSE 10 CA 
Payment due to variation in prices of materials after receipt of tender 
 
If after submission of the tender, the price of materials specified in Schedule F 
increases/ decreases beyond the base price(s) as indicated in Schedule F for the 
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work, then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of Contract 
including the justified period extended under the provisions of Clause 5 of the 
Contract without any action under Clause 2. 
 
However for work done/during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on pro-rata basis 
only as cost of extra work x stipulated period/tendered cost). 
 
The increase/decrease in prices of cement, steel reinforcement, structural steel and 
POL shall be determined by the Price indices issued by the Director General, CPWD. 
For other items provided in the Schedule „F‟, this shall be determined by the All 
India Wholesale Price Indices of materials as published by Economic Advisor to 
Government of India, Ministry of Commerce and Industry. Base price for cement, 
steel reinforcement, structural steel and POL shall be as issued under the authority 
of Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad & 
Ghaziabad and for other places as issued under the authority of Zonal Chief 
Engineer, CPWD and base price of other materials issued by concerned Zonal chief 
Engineer and as indicated in Schedule „F‟. In case, price index of a particular 
material is not issued by Ministry of Commerce and Industry, then the price index of 
nearest similar material as indicated in Schedule „F‟ shall be followed. 
The amount of the contract shall accordingly be varied for all such materials and will 
be worked out as per the formula given below for individual material:- 
Adjustment for component of individual material 
 

V = P x Q x  
 

where, 
 
V = Variation in material cost i.e. increase or decrease in the amount of 

rupees to be paid or recovered. 
P = Base Price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer and as indicated in Schedule "F". 
 

For Projects and Original Works 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 
quantity of items beyond deviation limit and extra /substituted item, 
paid/to be paid at rates derived on the basis of market rate under 
clause 12.2. 

 
For Maintenance Works 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated 
quantity of items beyond deviation limit paid at agreement rate and 
extra /substituted item being scheduled items, but excluding non 

C1-C10 

C10 
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schedule extra /substituted item paid/to be paid at market rate under 
clause 12.2. 

CIo = Price index for cement, steel reinforcement bars structural steel and 
POL as issued by the DG, CPWD and corresponding to the time of base 
price of respective material indicated in Schedule „F‟. For other items, 
if any, provided in Schedule „F‟, All India Wholesale Price Index for the 
material as published by the Economic Advisor to Government of India, 
Ministry of Industry and Commerce and corresponding to the time of 
base price of respective material indicated in Schedule „F‟. 

 
CI = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule „F‟, All 
India Wholesale Price Index for the material for period under 
consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce. 

Note: (i) In respect of the justified period extended under the provisions of 
clause 5 of the contract without any action under clause 2, the index 
prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on 
prorata basis only as cost of extra work x stipulated period/ tendered 
cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of Materials covered in this Clause.  
 
(ii) If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, 
then amount of escalation if paid earlier on such excess quantity of 
material shall be recovered on the basis of cost indices as applied at 
the time of payment of escalation or as prevailing at the time of 
effecting recovery, whichever is higher. 

(iii) Cement mentioned wherever in this clause includes Cement 
component used in RMC brought at site from outside approved RMC 
plants, if any. 

(iv) The date wise record of ready mix concrete shall be kept in a register 
and the cement consumption for the same shall be calculated 
accordingly. 

(v) If built-up steel items are brought at site from workshop, then the 
variation shall be paid for the structural steel up to the period when 
the built up item/finished product is brought at site. 

 
CLAUSE 10 CC 
Payment due to Increase/Decrease in Prices/Wages (excluding materials covered 
under clause 10 CA) after Receipt of Tender for Works 
If the prices of materials (not being materials supplied or services rendered at fixed 
prices by the department in accordance with clause 10 & 34 thereof) and/or wages 
of labour required for execution of the work increase, the contractor shall be 
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compensated for such increase as per provisions detailed below and the amount of 
the contract shall accordingly be varied, subject to the condition that that such 
compensation for escalation in prices and wages shall be available only for the work 
done during the stipulated period of the contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under 
clause 2. However, for the work done during the justified period extended as above, 
the compensation as detailed below will be limited to prices/wages prevailing at the 
time of updated stipulated date of completion considering the effect of extra work ( 
extra time to be calculated on pro-rata basis only as cost of extra work x stipulated 
period/tendered cost).No such compensation shall be payable for a work for which 
the stipulated period of completion is equal to or less than the time as specified in 
Schedule F. Such compensation for escalation in the prices of materials and labour, 
when due, shall be worked out based on the following provisions:- 
(i) The base date for working out such escalation shall be the last stipulated date of 
receipt of tenders including extension, if any. 
 
(ii) The cost of work on which escalation will be payable shall be reckoned as below 
: 

(a) Gross value of work done up to this quarter :    (A) 
(b) Gross value of work done up to the last quarter :    (B) 
(c) Gross value of work done since previous quarter(A-B) ;  (C) 
(d) Full assessed value of Secured Advance (excluding materials  
Covered under Clause 10 CA) fresh paid in this quarter :   (D) 
(e) Full assessed value of Secured Advance (excluding materials  
Covered under Clause 10 CA) recovered in this quarter :   (E) 
(f) Full assessed value of Secured Advance for which escalation  
Payable in this quarter (D-E):       (F) 
(g) Advance payment made during this quarter:     (G) 
(h) Advance payment recovered during this quarter:    (H) 
(i) Advance payment for which escalation is payable 
 in this Quarter(G-H):        (I) 
(j) Extra items/deviated quantities of items paid as per Clause 12 
Based on prevailing market rates during this quarter:    (J) 

 
Then,  M = C+F+I-J 

N = 0.85 M 
(k) Less cost of material supplied by the department as per  
Clause 10 and recovered during the quarter     (K) 
(l) Less cost of services rendered at fixed charges as per Clause 
34 and recovered during the quarter      (L) 
 
Cost of work for which escalation is applicable: 

W = N - (K + L) 
(iii) Components for materials (except cement, reinforcement bars, structural 
steel, POL or other materials covered under clause 10 CA) labour, etc. shall 
be pre-determined for every work and incorporated in the conditions of 
contract attached to the tender papers included in Schedule „F‟. The decision 
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of the Engineer-in-Charge in working out such percentage shall be binding on 
the contractors. 
(iv) The compensation for escalation for other materials (excluding cement, 
reinforcement bars, structural steel, POL or other materials covered under 
clause 10 CA) shall be worked as per the formula given below:- 
(a) Adjustment for civil component (except cement, structural steel, 
reinforcement bars, POL and other materials covered under clause 10CA) / 
electrical component of construction „Materials‟ 
Vm = Variation in material cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered. 
W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 

10CC. 
Xm = Component of „materials‟ (except cement, structural steel, 
reinforcement bars POL and other materials covered under clause10CA) 
expressed as percent of the total value of work. 
Ml = All India Wholesale Price Index for civil component/electrical 
component* of construction material as worked out on the basis of All India 
Wholesale Price Index for Individual Commodities/ Group Items for the period 
under consideration as published by Economic Advisor to Govt. of India, 
Ministry of Industry & Commerce and applying weightages to the Individual 
Commodities/Group Items. (In respect of the justified period extended under 
the provisions of clause 5 of the contract without any action under clause 2, 
the index prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (extra time to be calculated on prorata 
basis only as cost of extra work x stipulated period/tendered cost, shall be 
considered.) 
Mlo = All India Wholesale Price Index for civil component/electrical 
component* of construction material as worked out on the basis of All India 
Wholesale Price Index for Individual Commodities/Group Items valid on the 
last stipulated date of receipt of tender including extension, if any, as 
published by the Economic Advisor to Govt. of India, Ministry of Industry & 
Commerce and applying weightages to the Individual Commodities/Group 
items. 

*Note: relevant component only will be applicable. 
(v) The following principles shall be followed while working out the indices 
mentioned in para 

(iv) above. 
(a) The compensation for escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost of work done as per bills paid during the three 
calendar months of the said quarter. The dates of preparation of bills as finally 
entered in the Measurement Book by the Assistant Engineer/ date of submission of 
bill finally by the contractor to the department in case of computerised 
measurement books shall be the guiding factor to decide the bills relevant to the 
quarterly interval. The first such payment shall be made at the end of three months 
after the month (excluding the month in which tender was accepted) and thereafter 
at three months‟ interval. At the time of completion of the work, the last period for 
payment might become less than 3 months, depending on the actual date of 
completion.  
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(b) The index (MI/FI etc.) relevant to any quarter/period for which such 
compensation is paid shall be the arithmetical average of the indices relevant to the 
three calendar months. If the period up to date of completion after the quarter 
covered by the last such installment of payment, is less than three months, the 
index Ml and Fl shall be the average of the indices for the months falling within that 
period.  
 
(vi) The compensation for escalation for labour shall be worked out as per the 
formula given 
below:- 
VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be paid 
or recovered. 
W : Value of work done, worked out as indicated in sub-para (ii) above. 
Y : Component of labour expressed as a percentage of the total value of the work. 
LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any 
law, statutory rule or order as applicable on the last date of the quarter previous to 
the one under consideration. (In respect of the justified period extended under the 
provisions of clause 5 of the contract without 
any action under clause 2, the minimum wage prevailing on the last date of quarter 
previous to the quarter pertaining to updated stipulated date of Completion 
considering the effect of extra work (extra time to be calculated on prorata basis 
only as cost of extra work x stipulated period/tendered 
cost, shall be considered.) 
Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under 
any law, statutory rule or order as on the last stipulated date of receipt of tender 
including extension, if any. 
 
(vii) The following principles will be followed while working out the compensation as 

per subpara (vi) above. 
(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) 
above shall be the higher of the wage notified by Government of India, Ministry of 
Labour and that notified by the local administration both relevant to the place of 
work and the period of reckoning.  
(b) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials is paid under this clause. If such 
revision of minimum wages takes place during any such quarterly intervals, the 
escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters; 
(c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled adult male mazdoor 
alone shall form the basis for working out the escalation compensation payable on 
the labour component.  
(viii) In the event the price of materials and/or wages of labour required for 
execution of the work decrease/s, there shall be a downward adjustment of the cost 
of work so that such price of materials and/or wages of labour shall be deductible 
from the cost of work under this contract and in this regard the formula herein 
before stated under this Clause 10CC shall mutatis mutandis apply, provided that:  
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(a) no such adjustment for the decrease in the price of materials and/or wages of 
labour aforementioned would be made in case of contracts in which the stipulated 
period of completion of the work is equal to or less than the time as specified in 
Schedule „F‟. 
(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by 
which the provision of this sub-clause shall be implemented from time to time and 
the decision of the Engineer-in-Charge in this behalf shall be final and binding on the 
contractor. 
 
(ix) Provided always that:- 
(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not 
be applicable but provisions of clause 10CA will be applicable. 
(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 
10CA will become applicable. 
Note: Updated stipulated date of completion (period of completion plus extra time 
for extra 
work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 taken 
into 
account for calculating the extra time under clause 12.1 for extra time shall not be 
considered while calculating the updated stipulated date of completion for this 
purpose 
in clause 10C, clause 10CA, and clause 10CC. 
 
CLAUSE 10 D 
Dismantled Material Govt. Property 
The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as Government‟s property and such materials 
shall be disposed off to the best advantage of Government according to the 
instructions in writing issued by the Engineer-in-Charge. 
 
CLAUSE 11 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work signed by the Engineer-in-Charge and the contractor 
shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the standard 
specifications of Central Public Works Department specified in Schedule „F‟ or in any 
Bureau of Indian Standard or any other, published standard or code or, Schedule of 
Rates or any other printed publication referred to elsewhere in the contract.  
The contractor shall comply with the provisions of the contract and with the care 
and diligence execute and maintain the works and provide all labour and materials, 
tools and plants including for measurements and supervision of all works, structural 
plans and other things of temporary  or permanent nature required for such 
execution and maintenance in so far as the necessity for providing these, is specified 
or is reasonably inferred from the contract. The Contractor shall take full 
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responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 
 
 
CLAUSE 12 : 
Deviations/Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability of a 
portion of the site or for any other reasons and the contractor shall be bound to 
carry out the works in accordance with any instructions given to him in writing 
signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and any 
altered, additional or substituted work which the contractor may be directed to do 
in the manner specified above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects including price on which he agreed 
to do the main work except as hereafter provided. 
The completion cost of any agreement for Maintenance works including works of 
upgradation, aesthetic, special repair, addition/ alteration shall not exceed 1.25 
times of Tendered amount. 
 
12.1 The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value sum being ordered, be extended, 
if requested by the contractor, as follows : 
(i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 
 
12.2 A. For Project and original works: 
 
Deviation, Extra Items and Pricing 
In the case of extra item(s) (items that are completely new, and are in addition to 
the items contained in the contract), the contractor may within fifteen days of 
receipt of order or occurrence of the item(s) claim rates, supported by proper 
analysis, for the work and the engineer-in-charge shall within prescribed time limit 
of the receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis 
of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: In the case of Extra Item(s) being the schedule items (Delhi 
Schedule of Rates items), these shall be paid as per the schedule rate plus cost index 
(at the time of tender) plus/minus percentage above/ below quoted contract 
amount. 
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Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made 
as per the prevailing market rate. 

A. For Project and original works: 
Deviation, Substituted Items, Pricing 
In the case of substituted items (items that are taken up with partial substitution or 
in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as 
mentioned in the following para. 
 
(a) If the market rate for the substituted item so determined is more than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item (to be 
substituted) so increased to the extent of the difference between the market rates 
of substituted item and the agreement item (to be substituted). 
 
(b) If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item (to be substituted) 
so decreased to the extent of the difference between the market rates of 
substituted item and the agreement item (to be substituted). 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, 
addition/ alteration: In the case of Substitute Item(s) being the schedule items 
(Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus 
cost index (at the time of tender) plus/minus percentage above/ below quoted 
contract amount. Payment of Substitute in case of non-schedule items (Non-DSR 
items) shall be made as per the prevailing market rate. 
 
Deviation, Deviated Quantities, Pricing 
A. For Project and original works: 
In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within fifteen 
days of receipt of order or occurrence of the excess, claim revision of the rates, 
supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the 
schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration to the analysis 
of the rates submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with the rates so 
determined. 
B. For Maintenance works including works of upgradation, aesthetic, special 
repair, addition/ alteration: 
In the case of contract items, which exceed the limits laid down in schedule F, the 
contractor shall be paid rates specified in the schedule of quantities.  
The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) 
and Deviated Quantities of contract items are as under: 
(i) If the Tendered value of work is up to Rs. 45 lac :    30 days. 
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(ii) If the Tendered value of work is more than Rs 45 lac and up to Rs. 2.5 Crore : 
           45 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore :   60 days. 
 
12.3 A. For Project and original works: 
The provisions of the preceding paragraph shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule F, and the 
Engineer-in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received from 
him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having 
regard to the market rates. 
B. For Maintenance works including works of upgradation, aesthetic, special 
repair, addition/ alteration: 
In case of decrease in the rates prevailing in the market of items for the work in 
excess of the limits laid down in Schedule F, the Engineer-in-Charge shall after 
giving notice to the contractor within one month of occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days of the 
receipt of the notice, revise the rates for the work in question within one month of 
the expiry of the said period of fifteen days having regard to the market rates. 
 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, 
an up to date account giving complete details of all claims for additional payments 
to which the contractor may consider himself entitled and of all additional work 
ordered by the Engineer-in-Charge which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right. 
However, the Chief Engineer may authorise consideration of such claims on merits. 
 
12.5 For the purpose of operation of Schedule “F”, the following works shall be 
treated as works relating to foundation unless & otherwise defined in the contract: 
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower. 
(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed 
level. 
(iii) For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/ tanks and other elevated structures : All works up to 1.2 metres above 
the ground level. 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 
metres above the ground level. 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 
(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 
12.6 Any operation incidental to or necessarily has to be in contemplation of 
tenderer while filing. tender, or necessary for proper execution of the item included 
in the Schedule of quantities or in the schedule of rates mentioned above, whether 
or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer or 
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the rate given in the said schedule of rates, as the case may be. Nothing extra shall 
be admissible for such operations. 
 
CLAUSE 13 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 
If at any time after acceptance of the tender, Engineer-in-charge shall decide to 
abandon or reduce the scope of the works for any reason whatsoever and hence not 
require the whole or any part of the works to be carried out, the Engineer-in-Charge 
shall give notice in writing to that effect to the contractor and the contractor shall 
act accordingly in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the works in full but which he did not 
derive in consequence of the foreclosure of the whole or part of the works. 
 
The contractor shall be paid at contract rates, full amount for works executed at 
site and, in addition, a reasonable amount as certified by the Engineer-in-Charge for 
the items hereunder mentioned which could not be utilized on the work to the full 
extent in view of the foreclosure; 
(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 
(ii) Government shall have the option to take over contractor‟s materials or any part 
thereof either brought to site or of which the contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work) provided, 
however Government shall be bound to take over the materials or such portions 
thereof as the contractor does not desire to retain. For materials taken over or to be 
taken over by Government, cost of such materials as detailed by Engineer-in- Charge 
shall be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the contractor. 
 
(iii) If any materials supplied by Government are rendered surplus, the same except 
normal wastage shall be returned by the contractor to Government at rates not 
exceeding those at which these were originally issued, less allowance for any 
deterioration or damage which may have been caused whilst the materials were in 
the custody of the contractor. 
In addition, cost of transporting such materials from site to Government stores, if so 
required by Government, shall be paid. 
 
(iv) Reasonable compensation for transfer of T & P from site to contractor‟s 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be payable. 
 
(v) Reasonable compensation for repatriation of contractor‟s site staff and imported 
labour to the extent necessary. 
 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 
account, wage books, time sheets and other relevant documents and evidence as 
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may be necessary to enable him to certify the reasonable amount payable under this 
condition. 
 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% 
of the cost of the work remaining incomplete on the date of closure, i.e. total 
stipulated cost of the work as per accepted tender less the cost of work actually 
executed under the contract and less the cost of contractor‟s materials at site taken 
over by the Government as per item (ii) above. Provided always that against any 
payments due to the contractor on this account or otherwise, the Engineer-in-Charge 
shall be entitled to recover or be credited with any outstanding balances due from 
the contractor for advance paid in respect of any tool, plants and materials and any 
other sums which at the date of termination were recoverable by the Government 
from the contractor under the terms of the contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable @ 
0.5% of cost of work remaining incomplete on date of closure i.e. total stipulated 
cost of the work less the cost of work actually executed under the contract shall be 
payable. 
 
Clause 14 
Carrying out part work at risk & cost of contractor 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part 
of the work with due diligence and continues to do so even after a notice in writing 
of 7 days in this respect from the Engineer-in-Charge; or 
(ii) Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 7 days 
even after a notice in writing is given in that behalf by the Engineer-in-Charge; or 
Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge. 
 
The Engineer- in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Government, by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have powers 
to: 
 
(a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 
 
(b) Carry out the part work / part incomplete work of any item(s) by any means at 
the risk and cost of the contractor. 
 
The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) 
taken out of his hands and execute at the risk and cost of the contractor, the 
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liability of contractor on account of loss or damage suffered by Government because 
of action under this clause shall not exceed 10% of the tendered value of the work.  
 
In determining the amount, credit shall be given to the contractor with the value of 
work done in all respect in the same manner and at the same rate as if it had been 
carried out by the original contractor under the terms of his contract, the value of 
contractor's materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 
to the value of work done shall be final and conclusive against the contractor 
provided always that action under this clause shall only be taken after giving notice 
in writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 
 
Any excess expenditure incurred or to be incurred by Government in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by Government as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to Government in law 
or per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days.  
 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-Charge shall have the right to sell any or all of the contractors' 
unused materials, constructional plant, implements, temporary building at site etc. 
and adjust the proceeds of sale thereof towards the dues recoverable from the 
contractor under the contract and if thereafter there remains any balance 
outstanding, it shall be recovered in accordance with the provisions of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 
 
CLAUSE 15 
Suspension of Work 
(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons:  
(a) on account of any default on the part of the contractor or; 
(b) for proper execution of the works or part thereof for reasons other than the 
default of the contractor; or 
(c) for safety of the works or part thereof. 



Page 64 of 171 

 

The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in- Charge. 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
(a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of items of 
work for which a separate period of completion is specified in the contract and of 
which the suspended work forms a part, and; 
 
(b) If the total period of all such suspensions in respect of an item or group of items 
or work for which a separate period of completion is specified in the contract 
exceeds thirty days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in- Charge may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim supported by 
details to the Engineer-in-Charge within fifteen days of the expiry of the period of 
30 days. 
 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge 
for more than three months at a time, except when suspension is ordered for reason 
(a) in subpara (i) above, the contractor may after receipt of such order serve a 
written notice on the Engineer-in-Charge requiring permission within fifteen days 
from receipt by the Engineerin-Charge of the said notice, to proceed with the work 
or part thereof in regard to which progress has been suspended and if such 
permission is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of such part by 
Government or where it affects whole of the works, as an abandonment of the works 
by Government, shall within ten days of expiry of such period of 15 days give notice 
in writing of his intention to the Engineer-in-Charge. In the event of  the contractor 
treating the suspension as an abandonment of the contract by Government, he shall 
have no claim to payment of any compensation on account of any profit or 
advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within 30 days of the expiry of the 
period of 3 months.  
 
CLAUSE 15 A 
Compensation in case of Delay of Supply of Material by Govt.-Deleted 
 
This clause 15 A will not be applicable for works where no material is stipulated. 
 
CLAUSE 16 
Action in case Work not done as per Specifications 
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All works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of the 
Engineer-lncharge, his authorized subordinates in charge of the work and all the 
superior officers, officer of the Quality Assurance Unit of the Department or any 
organization engaged by the Department for Quality Assurance and of the Chief 
Technical Examiner‟s Office, and the contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to receive orders 
and instructions or have a responsible agent duly accredited in writing, present for 
that purpose. Orders given to the Contractor‟s agent shall be considered to have the 
same force as if they had been given to the contractor himself. 
 
If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of 
the work or to the Chief Engineer in charge of Quality Assurance or his subordinate 
officers or the officers of the organization engaged by the Department for Quality 
Assurance or to the Chief Technical Examiner or his subordinate officers, that any 
work has been executed with unsound, imperfect, or unskillful workmanship, or with 
materials or articles provided by him for the execution of the work which are 
unsound or of a quality inferior to that contracted or otherwise not in accordance 
with the contract, the contractor shall, on demand in writing which shall be made 
within twelve months (six months in the case of work costing Rs. 10 Lac and below 
except road work) of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the 
same may have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require or as 
the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charge and cost. In the event of 
the failing to do so within a period specified by the Engineer-in- Charge in his 
demand aforesaid, then the contractor shall be liable to pay compensation at the 
same rate as under clause 2 of the contract (for non-completion of the work in time) 
for this default.  
 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule „F‟ may consider reasonable during the preparation 
of on account bills or final bill if the item is so acceptable without detriment to the 
safety and utility of the item and the structure or he may reject the work outright 
without any payment and/or get it and other connected and incidental items 
rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 
will be final and binding on the contractor  
 
CLAUSE 17 
Contractor Liable for Damages, defects during defect liability period 
If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or 
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on 
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which the work or any part is being executed, or if any damage shall happen to the 
work while in progress, from any cause whatever or if any defect, shrinkage or other 
faults appear in the work within twelve months (six months in the case of work 
costing Rs. Ten lacs and below except road work)  after a certificate final or 
otherwise of its completion shall have been given by the Engineer-in-Charge as 
aforesaid arising out of defect or improper materials or workmanship the contractor 
shall upon receipt of a notice in writing on that behalf make the same good at his 
own expense or in default the Engineer-in-Charge cause the same to be made good 
by other workmen and deduct the expense from any sums that may be due or at any 
time thereafter may become due to the contractor, or from his security deposit or 
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit 
of the contractor shall not be refunded before the expiry of twelve months (six 
months in the case of work costing Rs. Ten lacs and below except road work) after 
the issue of the certificate final or otherwise, of completion of work, or till the final 
bill has been prepared and passed whichever is later. Provided that in the case of 
road work, if in the opinion of the Engineer-in-Charge, half of the security deposit is 
sufficient, to meet all liabilities of the contractor under this contract, half of the 
security deposit will be refundable after six months and the remaining half after 
twelve months of the issue of the said certificate of completion or till the final bill 
has been prepared and passed whichever is later.  
 
In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance 
contract whichever is earlier.  
 
CLAUSE 18 
Contractor to Supply Tools & Plants etc. 
The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in-Charge‟s stores), machinery, tools & plants as specified in schedule F. In 
addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or referred to in these conditions or 
not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting 
the measurement for examination at any time and from time to time of the work or 
materials. Failing his so doing, the same may be provided by the Engineer-in-Charge 
at the expense of the contractor and the expenses may be deducted, from any 
money due to the contractor, under this contract or otherwise and/or from his 
security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.  
 
CLAUSE 18 A 
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Recovery of Compensation paid to Workmen 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen‟s Compensation Act, 1923, Government is obliged to pay compensation to 
a workman employed by the contractor, in execution of the works, Government will 
recover from the contractor, the amount of the compensation so paid; and, without 
prejudice to the rights of the Government under sub-section (2) of Section 12, of the 
said Act, Government shall be at liberty to recover such amount or any part thereof 
by deducting it from the security deposit or from any sum due by Government to the 
contractor whether under this contract or otherwise. Government shall not be bound 
to contest any claim made against it under sub-section (1) of Section 12, of the said 
Act, except on the written request of the contractor and upon his giving to 
Government full security for all costs for which Government might become liable in 
consequence of contesting such claim. 
 
CLAUSE 18 B 
Ensuring Payment and Amenities to Workers if Contractor fails 
ln every case in which by virtue of the provisions of the Contract Labour (Regulation 
and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, Government is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided under 
the above said Act and the rules under Clause 19H or under the C.P.W.D. 
Contractor‟s Labour Regulations, or under the Rules framed by Government from 
time to time for the protection of health and sanitary arrangements for workers 
employed by C.P.W.D. Contractors, Government will recover from the contractor, 
the amount of wages so paid or the amount of expenditure so incurred; and without 
prejudice to the rights of the Government under sub-section(2) of Section 20, and 
sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 
1970, Government shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by Government to the 
contractor whether under this contract or otherwise Government shall not be bound 
to contest any claim made against it under sub-section (1) of Section 20, sub-section 
(4) of Section 21, of the said Act, except on the written request of the contractor 
and upon his giving to the Government full security for all costs for which 
Government might become liable in contesting such claim. 
 
CLAUSE 19 
Labour Laws to be complied by the Contractor 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before 
the commencement of the work, and continue to have a valid license until the 
completion of the work. The contractor shall also abide by the provisions of the 
Child Labour (Prohibition and Regulation) Act, 1986.  
 
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 
and the building and other Construction Workers Welfare Cess Act, 1996. 
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Any failure to fulfil these requirements shall attract the penal provisions of this 
contract arising out of the resultant non-execution of the work. 
 
CLAUSE 19A 
No labour below the age of fourteen years shall be employed on the work. 
CLAUSE 19 B 
Payment of Wages 
Payment of wages: 
(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D. 
Contractor‟s Labour Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 
 
(ii) The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
including any labour engaged by his sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 
 
(iii) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor‟s part of this contract, the contractor shall comply 
with or cause to be complied with the Central Public Works Department contractor‟s 
Labour Regulations made by Government from time to time in regard to payment of 
wages, wage period, deductions from wages recovery of wages not paid and 
deductions unauthorizedly made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per the 
provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable.  
 
(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the 
moneys due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-fulfilment of 
the conditions of the contract for the benefit of the workers, non-payment of wages 
or of deductions made from his or their wages which are not justified by their terms 
of the contract or non-observance of the Regulations. 
 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 
 
In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration 
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No.F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time 
are inclusive of wages for the weekly day of rest, the question of extra payment for 
weekly holiday would not arise. 
(v) The contractor shall comply with the provisions of the Payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, 
and the Contractor‟s Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made 
thereunder from time to time. 
 
(vi) The contractor shall indemnify and keep indemnified Government against 
payments to be made under and for the observance of the laws aforesaid and the 
C.P.W.D. Contractor‟s Labour Regulations without prejudice to his right to claim 
indemnity from his sub-contractors. 
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 
 
(viii) Whatever is the minimum wage for the time being, or if the wage payable is 
higher than such wage, such wage shall be paid by the contractor to the workmen 
directly without the intervention of Jamadar and that Jamadar shall not be entitled 
to deduct or recover any amount from the minimum wage payable to the workmen 
as and by way of commission or otherwise. 
 
(ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 
 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor‟s part of this contract, the contractor shall at his own 
expense arrange for the safety provisions as per C.P.W.D. Safety Code framed from 
time to time and shall at his own expense provide for all facilities in connection 
therewith. In case the contractor fails to make arrangement and provide necessary 
facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default 
and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the 
contractor. 
 
CLAUSE 19 D 
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-
Charge, a 
true statement showing in respect of the second half of the preceding month and the 
first half 
of the current month respectively:- 
(1) the number of labourers employed by him on the work, 
(2) their working yours, 
(3) the wages paid to them, 



Page 70 of 171 

 

(4) the accidents that occurred during the said fornight showing the circumstances 
under which they happened and the extent of damage and injury caused by them, 
and 
(5) the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them. 
 
Failing which the contractor shall be liable to pay to Government, a sum not 
exceeding Rs.200/- for each default or materially incorrect statement. The decision 
of the Executive Engineer shall be final in deducting from any bill due to the 
contractor, the amount levied as fine and be binding on the contractor. 
 
CLAUSE 19 E 
In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor‟s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by Government from time to 
time for the protection of health and sanitary arrangements for workers employed 
by the Central Public Works Department and its contractors. 
 
CLAUSE 19 F 
Leave and pay during leave shall be regulated as follows:- 
 
1. Leave : 
(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day, 
(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
 
2. Pay : 
(i) in the case of delivery - leave pay during maternity leave will be at the rate of 
the women‟s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater. 
 
(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such miscarriage.  
 
3. Conditions for the grant of Maternity Leave: 
No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the 
date on which she proceeds on leave. 
 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix -I and II, and the same shall be kept at the place of work. 
 
CLAUSE 19 G 
In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Central Public Works Department, Contractor‟s Labour Regulations 
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and Model Rules for the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any information or submitting or 
filing any statement under the provisions of the above Regulations and‟ Rules which 
is materially incorrect, he/they shall, without prejudice to any other liability, pay to 
the Government a sum not exceeding Rs.200/- for every default, breach or 
furnishing, making, submitting, filing such materially incorrect statements and in the 
event of the contractor(s) defaulting continuously in this respect, the penalty may 
be enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 
per cent of the estimated cost of the work put to tender. The decision of the 
Engineer-in-Charge shall be final and binding on the parties. Should it appear to the 
Engineer-in-Charge that the contractor(s) is/are not properly observing and 
complying with the provisions of the C.P.W.D. Contractor‟s Labour Regulations and 
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 
1970, and the Contract Labour (R& A) Central Rules 1971, for the protection of 
health and sanitary arrangements for work-people employed by the contractor(s) 
(hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have power to 
give notice in writing to the contractor(s) requiring that the said Rules be complied 
with and the amenities prescribed therein be provided to the work-people within a 
reasonable time to be specified in the notice. If the contractor(s) shall fail within 
the period specified in the notice to comply with and/observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall 
have the power to provide the amenities hereinbefore mentioned at the cost of the 
contractor(s). The contractor(s) shall erect, make and maintain at his/their own 
expense and to approved standards all necessary huts and sanitary arrangements 
required for his/their work-people on the site in connection with the execution of 
the works, and if the same shall not have been erected or constructed, according to 
approved standards, the Engineer-in-Charge shall have power to give notice in 
writing to the contractor(s) requiring that the said huts and sanitary arrangements 
be remodelled and/or reconstructed according to approved standards, and if the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such 
huts and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 
 
CLAUSE 19 H 
The contractor(s) shall at his/their own cost provide his/their labour with a 
sufficient number of huts (hereinafter referred to as the camp) of the following 
specifications on a suitable plot of land to be approved by the Engineer-in-Charge. 
(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each 
member of the worker‟s family staying with the labourer. 
 
(b) The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6‟x5') adjacent to the hut for each family. 
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(c) The contractor(s) shall also construct temporary latrines and urinals for the use 
of the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women. 
 
(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened. 
 
(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in-Charge. In case 
of sun-dried bricks, the walls should be plastered with mud gobri on both sides. The 
floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6") 
above the surrounding ground. The roofs shall be laid with thatch or any other 
materials as may be approved by the Engineer-in-Charge and the contractor shall 
ensure that throughout the period of their occupation, the roofs remain water-tight. 
 
(b) The contractor(s) shall provide each hut with proper ventilation.  
 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for 
security purposes. 
 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 
huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be allowed. 
 
(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the 
use of labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of clean 
water per head per day for bathing and washing purposes. Where piped water supply 
is available, supply shall be at stand posts and where the supply is from wells or 
river, tanks which may be of metal or masonry, shall be provided. The contractor(s) 
shall also at his/ their own cost make arrangements for laying pipe lines for water 
supply to his/ their labour camp from the existing mains wherever available, and 
shall pay all fees and charges therefore. 
 
(iv) The site selected for the camp shall be high ground, removed from jungle. 
 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If 
trenching or incineration is not allowed, the contractor(s) shall make arrangements 
for the removal of the excreta through the Municipal Committee/authority and 
inform it about the number of labourers employed so that arrangements may be 
made by such Committee/authority for the removal of the excreta. All charges on 
this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight 
seats in case of dry system. 
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(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining 
away sullage water so as to keep the camp neat and tidy. 
 
(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 
 
(viii)Sanitation - The contractor(s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 
 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the 
site of the work any person or persons in the contractors‟ employ upon the work who 
may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual houses, the 
contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 
labour. AE/JE will display a list of contractors working in the colony/Blocks on the 
notice board in the colony and also at the service centre, to apprise the residents 
about the same. 
 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by any body unauthorizedly during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete building. 
If such building though completed is occupied illegally, then the Engineer-in-Charge 
shall have the option to refuse to accept the said building/buildings in that position. 
Any delay in acceptance on this account will be treated as the delay in completion 
and for such delay, a levy upto 5% of tendered value of work may be imposed by the 
Chief Engineer whose decision shall be final both with regard to the justification and 
quantum and be binding on the contractor.  
 
However, the Chief Engineer, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery.  
 
CLAUSE 19K 
Employment of skilled/semi-skilled workers 
 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Institute of construction Management 
and Research (NICMAR)/ National Academy of Construction, CIDC or any similar 
reputed and recognized Institute managed/ certified by State/Central Government. 
The number of such qualified tradesmen shall not be less than 20% of total 
skilled/semi skilled workers required in each trade at any stage of work. The 
contractor shall submit number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen along with requisite certificate from 
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recognized Institute to Engineer in charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to execute the work of 
respective trade, the contractor shall substitute such tradesmen within two days of 
written notice from Engineer-in- Charge. Failure on the part of contractor to obtain 
approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a 
compensation to be paid by contractor at the rate of Rs. 100 per such tradesman per 
day. Decision of Engineer in Charge as to whether particular tradesman possesses 
requisite skill and amount of compensation in case of default shall be final and 
binding. 
Provided always, that the provisions of this clause, shall not be applicable for works 
with estimated cost put to tender being less than Rs. 5 crores. 
 
CLAUSE 19L 
Contribution of EPF and ESI 
The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid 
by the contractor. These contributions on the part of the employer paid by the 
contractor shall 
be reimbursed by the Engineer-in-charge to the contractor on actual basis. 
 
CLAUSE 20 
Minimum Wages Act to be Complied With 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 
and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to 
time and rules framed thereunder and other labour laws affecting contract labour 
that may be brought into force from time to time.  
 
CLAUSE 21 
Work not to be sublet. Action in case of insolvency 
The contract shall not be assigned or sublet without the written approval of the 
Engineer-in -Charge. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or any 
of his servants or agent to any public officer or person in the employ of Government 
in any way relating to his office or employment, or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the Engineer-in-
Charge on behalf of the Director, IIM Indoreshall have power to adopt the course 
specified in Clause 3 hereof in the interest of Government and in the event of such 
course being adopted, the consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of Government 
without reference to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 
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CLAUSE 23 
Changes in firm‟s Constitution to be Intimated 
Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution 
of the firm. Where the contractor is an individual or a Hindu undivided family 
business concern, such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm 
would have the right to carry out the works hereby undertaken by the contractor. If 
previous approval as aforesaid is not obtained, the contract shall be deemed to have 
been assigned in contravention of Clause 21 hereof and the same action may be 
taken, and the same consequences shall ensue as provided in the said Clause 21. 
 
CLAUSE 24 
All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
 
CLAUSE 25 
Settlement of Disputes &Arbitration 
Except where otherwise provided in the contract, all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions here-in 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works 
or the execution or failure to execute the same whether arising during the progress 
of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter: 
(i) If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge 
on any matter in connection with or arising out of the contract or carrying out of the 
work, to be unacceptable, he shall promptly within 15 days request the Chief 
Engineer in writing for written instruction or decision. Thereupon, the  Chief 
Engineer shall give his written instructions or decision within a period of one month 
from the receipt of the contractor‟s letter. 
 
If the Chief Engineer fails to give his instructions or decision in writing within the 
aforesaid period or if the contractor is dissatisfied with the instructions or decision 
of the Chief Engineer, the contractor may, within 15 days of the receipt of Chief 
Engineer‟s decision, appeal to the Director, IIM Indore who shall afford an 
opportunity to the contractor to be heard, if the latter so desires, and to offer 
evidence in support of his appeal. The Director, Iim Indore shall give his decision 
within 30 days of receipt of contractor‟s appeal. If the contractor is dissatisfied with 
the decision of the Director, IIM Indore, the contractor may within 30 days from the 
receipt of the Director, IIM Indore decision, appeal before the Dispute Redressal 
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Committee (DRC) along with a list of disputes with amounts claimed in respect of 
each such dispute and giving reference to the rejection of his disputes by the 
Director, IIM Indore. The Dispute Redressal Committee (DRC) shall give his decision 
within a period of 90 days from the receipt of Contractor‟s appeal. The constitution 
of Dispute Redressal Committee (DRC) shall be as indicated in Schedule „F‟. If the 
Dispute Redressal Committee (DRC) fails to give his decision within the aforesaid 
period or any party is dissatisfied with the decision of Dispute Redressal Committee 
(DRC), then either party may within a period of 30 days from the receipt of the 
decision of Dispute Redressal Committee (DRC), give notice to the Director IIM 
Indore for appointment of arbitrator on prescribed proforma as per Appendix XV, 
failing which the said decision shall be final binding and conclusive and not referable 
to adjudication by the arbitrator. 
 
It is a term of contract that each party invoking arbitration must exhaust the 
aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 
 
(ii) Except where the decision has become final, binding and conclusive in terms of 
Sub Para (i) above, disputes or difference shall be referred for adjudication through 
arbitration by a sole arbitrator appointed by the Director IIM Indore. If the arbitrator 
so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever, another sole arbitrator shall be appointed in 
the manner aforesaid. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the notice 
for appointment of arbitrator and giving reference to the rejection by the Chief 
Engineer of the appeal. 
 
It is also a term of this contract that no person, other than a person appointed by 
such Director IIM Indore, as aforesaid, should act as arbitrator and if for any reason 
that is not possible, the matter shall not be referred to arbitration at all. 
 
It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 120 
days of receiving the intimation from the Engineer-in-charge that the final bill is 
ready for payment, the claim of the contractor shall be deemed to have been waived 
and absolutely barred and the Government shall be discharged and released of all 
liabilities under the contract in respect of these claims. 
 
The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or 
re-enactment thereof and the rules made thereunder and for the time being in force 
shall apply to the arbitration proceeding under this clause. 
 
It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and in all cases where the total 
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amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall give 
reasons for the award.  
 
It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties  
 
It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The cost 
of the reference and of the award (including the fees, if any, of the arbitrator) shall 
be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof shall be paid and fix or settle the amount of 
costs to be so paid. 
 
CLAUSE 26 
Contractor to indemnify Govt. against Patent Rights 
The contractor shall fully indemnify and keep indemnified the Director, IIM Indore 
against any action, claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. In 
the event of any claims made under or action brought against Government in respect 
of any such matters as aforesaid, the contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own expense, to settle any 
dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the Director, IIM Indore if the 
infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge in this behalf 
 
CLAUSE 27 
Lump sum Provisions in Tender 
When the estimate on which a tender is made includes lump sum in respect of parts 
of the work, the contractor shall be entitled to payment in respect of the items of 
work involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not, in 
the opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump-sum amount entered in the estimate, and 
the certificate in writing of the Engineer-in-Charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 
 
CLAUSE 28 
Action where no Specifications are Specified  
In the case of any class of work for which there is no such specifications as referred 
to in Clause 11, such work shall be carried out in accordance with the Bureau of 
Indian Standards Specifications. In case there are no such specifications in Bureau of 



Page 78 of 171 

 

Indian Standards, the work shall be carried out as per manufacturers‟ specifications, 
if not available then as per District Specifications. In case there are no such 
specifications as required above, the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Engineer-in-Charge. 
 
CLAUSE 29 
Withholding and lien in respect of sum due from contractor 
(i) Whenever any claim or claims for payment of a sum of money arises out of or 
under the contract or against the contractor, the Engineer-in-Charge or the 
Government shall be entitled to withhold and also have a lien to retain such sum or 
sums in whole or in part from the security, if any deposited by the contractor and for 
the purpose aforesaid, the Engineer in- Charge or the Government shall be entitled 
to withhold the security deposit, if any, furnished as the case may be and also have 
a lien over the same pending finalisation or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed amount or amounts or if 
no security has been taken from the contractor, the Engineer-in-Charge or the 
Government shall be entitled to withhold and have a lien to retain to the extent of 
such claimed amount or amounts referred to above, from any sum or sums found 
payable or which may at any time thereafter become payable to the contractor 
under the same contract or any other contract with the Engineer-in-Charge of the 
Government or any contracting person through the Engineerin-Charge pending 
finalization of adjudication of any such claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or Government 
will be kept withheld or retained as such by the Engineer-in-Charge or Government 
till the claim arising out of or under the contract is determined by the arbitrator(if 
the contract is governed by the arbitration clause) by the competent court, as the 
case may be and that the contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or retention under the lien 
referred to above and duly notified as such to the contractor. For the purpose of this 
clause, where the contractor is a partnership firm or a limited company, the 
Engineer-in-Charge or the Government shall be entitled to withhold and also have a 
lien to retain towards such claimed amount or amounts in whole or in part from any 
sum found payable to any partner/limited company as the case may be, whether in 
his individual capacity or otherwise. 
 
(ii) Government shall have the right to cause an audit and technical examination of 
the works and the final bills of the contractor including all supporting vouchers, 
abstract, etc., to be made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been overpaid in respect 
of any work done by the contractor under the contract or any work claimed to have 
been done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for Government to recover the same from him in the manner prescribed in 
sub-clause (i) of this clause or in any other manner legally permissible; and if it is 
found that the contractor was paid less than what was due to him under the contract 
in respect of any work executed by him under it, the 
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amount of such under payment shall be duly paid by Government to the contractor, 
without any interest thereon whatsoever. Provided that the Government shall not be 
entitled to recover any sum overpaid, nor the contractor shall be entitled to 
payment of any sum paid short where such payment has been agreed upon between 
the Chief Engineer or Executive Engineer on the one hand and the contractor on the 
other under any term of the contract permitting payment for work after assessment 
by the Chief Engineer or the Executive Engineer. 
 
CLAUSE 29A 
Lien in respect of claims in other Contracts 
Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by 
the Engineer-in-Charge or the Government or any other contracting person or 
persons through Engineer-in-Charge against any claim of the Engineer-in-Charge or 
Government or such other person or persons in respect of payment of a sum of 
money arising out of or under any other contract made by the contractor with the 
Engineer- in-Charge or the Government or with such other person or persons. 
 
It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Engineer-in-Charge or the Government will be kept withheld 
or retained as such by the Engineer-in-Charge or the Government or till his claim 
arising out of the same contract or any other contract is either mutually settled or 
determined by the arbitration clause or by the competent court, as the case may be 
and that the contractor shall have no claim for interest or damages whatsoever on 
this account or on any other ground in respect of any sum of money withheld or 
retained under this clause and duly notified as such to the contractor. 
 
 
CLAUSE 30 
Employment of coal mining or controlled area labour not permissible 
The contractor shall not employ coal mining or controlled area labour falling under 
any category whatsoever on or in connection with the work or recruit labour from 
area within a radius of 32 km (20 miles) of the controlled area. Subject as above the 
contractor shall employ imported labour only i.e., deposit imported labour or labour 
imported by contractors from area, from which import is permitted. 
 
Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees 
not more than that ceiling price shall be paid to the labour by the contractor. 
 
The contractor shall immediately remove any labourer who may be pointed out by 
the Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to 
do so shall render the contractor liable to pay to Government a sum calculated at 
the rate of Rs.10/- per day per labourer.  
The certificate of the Engineer-in-Charge about the number of coal mining or 
controlled area labourer and the number of days for which they worked shall be final 
and binding upon all parties to this contract. 
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It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested within the meaning of the exception 
in Section 74 of Indian Contract Act, 1872. 
 
Explanation:- Controlled Area means the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 
Any other area which may be declared a Controlled Area by or with the approval of 
the CentralGovernment 
 
CLAUSE 31 
Unfiltered water Supply 
The contractor(s) shall make his/their own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the 
following conditions.  
(i) That the water used by the contractor(s) shall be fit for construction purposes to 
the satisfaction of the Engineer-in-Charge. 
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water 
at the risk and cost of contractor(s) if the arrangements made by the contractor(s) 
for procurement of water are in the opinion of the Engineer-in- Charge, 
unsatisfactory. 
 
CLAUSE 31 A 
Departmental water supply, if available 
Water if available may be supplied to the contractor by the department subject to 
the following 
conditions:- 
(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 
(ii) The contractor(s) shall make his/their own arrangement of water connection and 
laying of pipelines from existing main of source of supply. 
(iii) The Department do not guarantee to maintain uninterrupted supply of water and 
it will be incumbent on the contractor(s) to make alternative arrangements for 
water at his/ their own cost in the event of any temporary break down in the 
Government water main so that the progress of his/their work is not held up for 
want of water. No claim of damage or refund of water charges will be entertained 
on account of such break down. 
 
CLAUSE 32 
Alternate water Arrangements 
(i) Where there is no piped water supply arrangement and the water is taken by the 
contractor from the wells or hand pump constructed by the Government, no charge 
shall be recovered from the contractor on that account. The contractor shall, 
however, draw water at such hours of the day that it does not interfere with the 
normal use for which the hand pumps and wells are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of 
which shall be recoverable from him. The Engineer-in-Charge shall be the final 
authority to determine the cost recoverable from the contractor on this account and 
his decision shall be binding on the contractor. 
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(ii) The contractor shall be allowed to construct temporary wells in Government land 
for taking water for construction purposes only after he has got permission of the 
Engineer-in- Charge in writing. No charges shall be recovered from the contractor on 
this account, but the contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent buildings, roads and 
service lines. He shall be responsible for any accidents or damage caused due to 
construction and subsequent maintenance of the wells and shall restore the ground 
to its original condition after the wells are dismantled on completion of the work. 
CLAUSE 33 
Return of Surplus materials 
Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of 
Government either by issue from Government stocks or purchase made under orders 
or permits or licences issued by Government, the contractor shall hold the said 
materials economically and solely for the purpose of the contract and not dispose of 
them without the written permission of the Government and return, if required by 
the Engineer-in-Charge, all surplus or unserviceable materials that may be left with 
him after the completion of the contract or at its termination for any reason 
whatsoever on being paid or credited such price as the Engineer-in-Charge shall 
determine having due regard to the condition of the materials. The price allowed to 
the contractor however shall not exceed the amount charged to him excluding the 
element of storage charges. The decision of the Engineer-in-Charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor shall in 
addition to throwing himself open to action for contravention of the terms of the 
licence or permit and/or for criminal breach of trust, be liable to Government for all 
moneys, advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. 
 
CLAUSE 34 
Hire of Plant &Machinery 
(i) The contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule „C‟ and stipulated for issue to 
the contractor. If the contractor requires any item of T&P on hire from the T&P 
available with the Government over and above the T&P stipulated for issue, the 
Government will, if such item is available, hire it to the contractor at rates to be 
agreed upon between him and the Engineer-in-Charge. In such a case, all the 
conditions hereunder for issue of T&P shall also be applicable to such T&P as is 
agreed to be issued. 
 
(ii) Plant and Machinery when supplied on hire charges shown in Schedule „C‟ shall 
be made over and taken back at the departmental equipment yard/shed shown in 
Schedule „C‟ and the contractor shall bear the cost of carriage from the place of 
issue to the site of work and back. The contractor shall be responsible to return the 
plant and machinery with condition in which it was handed over to him, and he shall 
be responsible for all damage caused to the said plant and machinery at the site of 
work or elsewhere in operation and otherwise during transit including damage to or 
loss of plant and for all losses due to his failure to return the same soon after the 
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completion of the work for which it was issued. The Divisional Engineer shall be the 
sole judge to determine the liability of the contractor and its extent in this regard 
and his decision shall be final and binding on the contractor. 
 
(iii) The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery and no 
claim, whatsoever, will be entertained from him for any delay in supply by the 
Department. 
 
(iv) The hire charges shall be recovered at the prescribed rates from and inclusive of 
the date the plant and machinery made over upto and inclusive of the date of the 
return in good order even though the same may not have been working for any cause 
except major breakdown due to no fault of the contractor or faulty use requiring 
more than three working days continuously (excluding intervening holidays and 
Sundays) for bringing the plant in order. The contractor shall immediately intimate 
in writing to the Engineer-in- Charge when any plant or machinery gets out of order 
requiring major repairs as aforesaid. The Engineer-in-Charge shall record the date 
and time of receipt of such intimation in the log sheet of the plant or machinery. 
Based on this if the breakdown before lunch period or major breakdown will be 
computed considering half a day‟s breakdown on the day of complaint. If the 
breakdown occurs in the post lunch period of major breakdown will be 
computed starting from the next working day. In case of any dispute under this 
clause, the decision of the Chief Engineer shall be final and binding on the 
contractor.  
 
(v) The hire charges shown above are for each day of 8 hours (inclusive of the one 
hour lunch break) or part thereof. 
 
(vi) Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full 
time chowkidar for guarding the plant and machinery against any loss or damage 
shall be arranged by the contractor who shall be fully responsible for the safeguard 
and security of plant and machinery. The contractor shall on or before the supply of 
plant and machinery sign an agreement indemnifying the Department against any 
loss or damage caused to the plant and machinery either during transit or at site of 
work. 
 
(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the Engineer-
in-Charge may, at his discretion, allow the plant and machinery to be worked for 
more than normal period of 8 hours a day. In that case, the hourly hire charges for 
overtime to be borne by the contractor shall be 50% more than the normal 
proportionate hourly charges (1/8th of the daily charges) subject to a minimum of 
half day‟s normal charges on any particular day. For working out hire charges for 
over time, a period of half an hour and above will be charged as one hour and a 
period of less than half an hour will be ignored.  
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(viii) The contractor shall release the plant and machinery every seventh day for 
periodical servicing and/or wash out which may take about three to four hours or 
more. Hire charges for full day shall be recovered from the contractor for the day of 
servicing/ wash out irrespective of the period employed in servicing. 
 
(ix) The plant and machinery once issued to the contractor shall not be returned by 
him on account of lack of arrangements of labour and materials, etc. on his part, the 
same will be returned only when they are required for major repairs or when in the 
opinion of the Engineer-in-Charge, the work or a portion of work for which the same 
was issued is completed. 
 
(x) Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department and will 
be countersigned by the contractor or his authorized agent daily. In case the 
contractor contests the correctness of the entries and/or fails to sign the Log Book, 
the decision of the Engineerin-Charge shall be final and binding on him. Hire charges 
will be calculated according to the entries in the Log Book and will be binding on the 
contractor. Recovery on account of hire charges for road rollers shall be made for 
the minimum number of days worked out on the assumption that a roller can 
consolidate per day and maximum 
quantity of materials or area surfacing as noted against each in the annexed 
statement (see attached annexure). 
 
(xi) In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each occasion. 
(a) In case rollers for consolidation are employed by the contractor himself, log book 
for such rollers shall be maintained in the same manner as is done in case of 
departmental rollers, maximum quantity of any items to be consolidated for each 
roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers, 
recovery for the less roller days shall be made at the stipulated issue rate. 
 
(xii) The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for all 
damage caused to the said plant and machinery at the site of work or elsewhere in 
operation or otherwise or during transit including damage to or loss of parts, and for 
all losses due to his failure to return the same soon after the completion of the work 
for which it was issued. The Divisional Engineer shall be the sole judge to determine 
the liability of the contractor and its extent in this regard and his decision shall be 
final and binding on the contractor. 
 
(xiii) The contractor will be exempted from levy of any hire charges for the number 
of days he is called upon in writing by the Engineer-in-Charge to suspend execution 
of the work, provided Government plant and machinery in question have, in fact, 
remained idle with the contractor because of the suspension 
 
(xiv) In the event of the contractor not requiring any item of plant and machinery 
issued by Government though not stipulated for issue in Schedule „C‟ any time after 
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taking delivery at the place of issue, he may return it after two days written notice 
or at any time without notice if he agrees to pay hire charges for two additional days 
without, in any way, affecting the right of the Engineer-in-Charge to use the said 
plant and machinery during the said period of two days as he likes including hiring 
out to a third party  
 
CLAUSE 35 
Condition relating to use of asphaltic materials-Deleted  
 
CLAUSE 36 
Employment of Technical Staff and employees 
Contractors Superintendence, Supervision, Technical Staff & Employees 
 
(i) The contractor shall provide all necessary superintendence during execution of 
the work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
The contractor shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name(s), qualifications, experience, age, address(s) and other 
particulars along with certificates, of the principal technical representative to be in 
charge of the work and other technical representative(s) who will be supervising the 
work. Minimum requirement of such technical representative(s) and their 
qualifications and experience shall not be lower than specified in Schedule „F‟. The 
Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 
writing his approval or otherwise of such a representative(s) to the contractor. Any 
such approval may at any time be withdrawn and in case of such withdrawal, the 
contractor shall appoint another such representative(s) according to the provisions 
of this clause. Decision of the tender accepting authority shall be final and binding 
on the contractor in this respect. Such a principal technical 
representative and other technical representative(s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and shall be 
available at site before start of work. 
 
All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s) The principal 
technical representative and other technical representative(s) shall be present at 
the site of work for supervision at all times when any construction activity is in 
progress and also present himself/themselves, as required, to the Engineer-in-
Charge and/or his designated representative to take instructions. Instructions given 
to the principal technical representative or other technical representative(s) shall be 
deemed to have the same force as if these have been given to the contractor. The 
principal technical representative 
and other technical representative(s) shall be actually available at site fully during 
all stages of execution of work, during recording/checking/test checking of 
measurements of works and whenever so required by the Engineer-in-Charge and 
shall also note down instructions conveyed by the Engineer-in- Charge or his 
designated representative(s) in the site order book and shall affix his/their signature 
in token of noting down the instructions and in token of acceptance of 
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measurements/ checked measurements/ test checked measurements. The 
representative(s) shall not look after any other work. Substitutes, duly approved by 
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative(s) by more 
than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (nonrefundable) shall be effected from the contractor as specified in 
Schedule „F‟ and the decision of the Engineer-In-Charge as recorded in the site order 
book and measurement recorded checked/test checked in Measurement Books shall 
be final and binding on the contractor. Further if the contractor fails to appoint 
suitable technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are 
absent by more than two days without duly approved. Substitute or do not discharge 
their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for 
the delay so caused to the work. The contractor shall submit a certificate of 
employment of the technical representative(s) (in the form of copy of Form-16 or 
CPF deduction issued to the Engineers employed by him) alongwith every on account 
bill final bill and shall produce evidence if at any time so required by the Engineer-
in-Charge.  
 
(ii) The contractor shall provide and employ on the site only such technical assistants 
as are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. The 
contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. The Engineer-in-Charge shall 
be at liberty to object to and require the contractor to remove from the works any 
person who in his opinion misconducts himself, or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the 
Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and the persons 
so removed shall be replaced as soon as possible by competent substitutes. 
 
CLAUSE 37 
Levy/Taxes payable by Contractor 
(i) Sales Tax/VAT (except Service Tax), Building and other Construction Workers 
Welfare Cess or any other tax or Cess in respect of this contract shall be payable by 
the contractor and Government shall not entertain any claim whatsoever in this 
respect. However, in respect of service tax, same shall be paid by the contractor to 
the concerned department on demand and it will be reimbursed to him by the 
Engineer-in-Charge after satisfying that it has been actually and genuinely paid by 
the contractor.  
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(ii) The contractor shall deposit royalty and obtain necessary permit for supply of 
the red bajri, stone, kankar, etc. from local authorities. 
 
If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become payable 
by the contractor to the State Government, Local authorities in respect of any 
material used by the contractor in the works, then in such a case, it shall be lawful 
to the Government of India and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid from dues of the contractor. 
 
CLAUSE 38 
Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
 
(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 
payable under respective statutes. However, if any further tax or levy or cess is 
imposed by Statute, after the last stipulated date for the receipt of tender including 
extensions if any and the contractor thereupon necessarily and properly pays such 
taxes/levies/cess, the contractor shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of the Chief engineer (whose decision 
shall be final and binding on the contractor) attributable to delay in execution of 
work within the control of the contractor. 
 
(ii) The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorized representative of the Government and/or the Engineer-in-
Charge and shall also furnish such other information/document as the Engineer-in-
Charge may require from time to time. 
 
(iii) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or cess, give a written notice thereof to the Engineer-in-charge 
that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 
 
CLAUSE 39 
Termination of Contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Executive Engineer on behalf of the Director, IIM Indoreshall 
have the option of terminating the contract without compensation to the contractor  
 
CLAUSE 40 
If relative working in IIM INDORE then the contractor not allowed to tender 
The contractor shall not be permitted to tender for works / responsible for award 
and execution of contracts if his near relative is posted as Accountant or as an 
officer in any capacity between the grades of the Chief Engineer and Junior Engineer 
(both inclusive). He shall also intimate the names of persons who are working with 
him in any capacity or are subsequently employed by him and who are near relatives 
to any Officer in the IIMI. Any breach of this condition by the contractor would 
render him liable to be removed from the approved list of contractors of this 
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Department. If however the contractor is registered in any other department, he 
shall  be debarred from tendering in IIMI for any breach of this condition. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and 
grandparents, children and grandchildren, brothers and sisters, uncles, aunts and 
cousins and their corresponding in-laws. 
  
CLAUSE 41 
No Gazetted Engineer to work as Contractor within one year of retirement 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of India shall 
work as a contractor or employee of a contractor for a period of one year after his 
retirement from government service without the previous permission of Government 
of India in writing. This contract is liable to be cancelled if either the contractor or 
any of his employees is found at any time to be such a person who had not obtained 
the permission of Government of India as aforesaid, before submission of the tender 
or engagement in the contractor‟s service, as the case may be. 
 
CLAUSE 42 
Return of material & recovery for excess material issued. 
(i) After completion of the work and also at any intermediate stage in the event of 
nonreconciliation of materials issued, consumed and in balance - (see Clause 10), 
theoretical quantity of materials issued by the Government for use in the work shall 
be calculated on the basis and method given hereunder:- 
(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the Schedule of 
Rates mentioned in Schedule „F‟. In case any item is executed for which standard 
constants for the consumption of cement or bitumen are not available in the above 
mentioned schedule/statement or cannot be derived from the same shall be 
calculated on the basis of standard formula to be laid down by the Engineer-in-
Charge. 
 
(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Engineer-in-Charge, 
including authorized lappages, chairs etc. plus 3% wastage due to cutting into 
pieces, such theoretical quantity being determined and compared with the actual 
issues each diameter wise, section wise and category wise separately  
(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 
lead and G.I./M.S. sheets shall be taken as quantity actually required and measured 
plus 5% for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets 
it shall be 10%), such determination & comparison being made diameter wise & 
category wise. 
 
(d) For any other material as per actual requirements. 
 
(ii) Over the theoretical quantities of materials so computed a variation shall be 
allowed as specified in Schedule „F‟. The difference in the net quantities of material 
actually issued to the contractor and the theoretical quantities including such 
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authorized variation, if not returned by the contractor or if not fully reconciled to 
the satisfaction of the Engineer-in-Charge within fifteen days of the issue of written 
notice by the Engineer-in-charge to this effect shall be recovered at the rates 
specified in Schedule „F‟, without prejudice to the provision of the relevant 
conditions regarding return of materials governing the contract. Decision of 
Engineer-in-Charge in regard to theoretical quantities of materials, which should 
have been actually used as per the Annexure of the standard schedule of rates and 
recovery at rates specified in Schedule „F‟, shall be final & binding on the 
contractor. For non scheduled items, the decision of the Chief Engineer regarding 
theoretical uantities of materials which should have been actually used, shall be 
final and binding on the contractor. 
 
(iii) The said action under this clause is without prejudice to the right of the 
Government to take action against the contractor under any other conditions of 
contract for not doing the work according to the prescribed specifications. 
 
CLAUSE 43 
Compensation during warlike situations 
The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall 
be at the risk of the contractor until the work has been delivered to the Engineer-in-
Charge and a certificate from him to that effect obtained. In the event of the work 
or any materials properly brought to the site for incorporation in the work being 
damaged or destroyed in consequence of hostilities or warlike operation, the 
contractor shall when ordered (in writing) by the Engineer-in-Charge to remove any 
debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of this agreement for the work of clearing the site of 
debris, stacking or removal of serviceable material and for reconstruction of all 
works ordered by the Engineer-in-Charge, such payments being in addition to 
compensation upto the value of the work originally executed before being damaged 
or destroyed and not paid for. In case of works damaged or destroyed but not 
already measured and paid for, the compensation shall be assessed by the Executive 
Engineer upto Rs.5,000/- and by the Chief Engineer concerned for a higher amount. 
The contractor shall be paid for the damages/destruction suffered and for restoring 
the material at the rate based on analysis of rates tendered for in accordance with 
the provision of the contract. The certificate of the Engineer-in-Charge regarding 
the quality and quantity of materials and the purpose for which they were collected 
shall be final and binding on all parties to this contract. 
 
Provided always that no compensation shall be payable for any loss in consequence 
of hostilities or warlike operations (a) unless the contractor had taken all such 
precautions against air raid as are deemed necessary by the A.R.P. Officers or the 
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any 
tools, plant, machinery, scaffolding, temporary building and other things not 
intended for the work. 
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In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Executive Engineer. 
 
CLAUSE 44 
Apprentices Act provisions to be complied with 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
rules and orders issued thereunder from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Chief Engineer may, in his discretion, cancel 
the contract. The contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions of the said Act. 
 
CLAUSE 45 
Release of Security deposit after labour clearance 
Release of Security Deposit of the work shall not be refunded till the contractor 
produces a clearance deposit after labour certificate from the Labour Officer. As 
soon as the work is virtually complete the contractor shall apply for the clearance 
certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 
Engineer-in-Charge, on receipt of the said communication, shall write to the Labour 
Officer to intimate if any complaint is pending against the contractor in respect of 
the work. If no complaint is pending, on record till after 3 months after completion 
of the work and/or no communication is received from the Labour Officer to this 
effect till six months after the date of completion, it will be deemed to have 
received the clearance certificate and the Security Deposit will be released if 
otherwise due. 
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4.0 SPECIAL CONDITION OF CONTRACT 
 
1. The tenderer shall acquaint himself with the proposed site of work.  
 
2. If for any reasons, any part of the site is not available temporarily for some 

time for part of the work under the contract, the agreed construction schedule 
shall be suitably modified and contractor shall diligently divert his men and 
materials to utilize them appropriately, profitably and no claim of damages 
whatsoever shall be entertained on this account. However, the contractor shall 
be allowed extension of time for completing the work as deemed fit by the 
competent authority. The contractor shall also not be entitled to any 
compensation for any loss suffered by him and revision in the rates quoted by 
him.  

a. On account of delay in commencing the work by the contractor.  
b. On account of reduction in the scope of work.  
c. On account of suspension of work or abandoned after award of work.  

 
3. The contractor shall make his own arrangement for obtaining electric 

connection required for execution of work and make necessary payments 
directly to the concerned departments and nothing extra shall be payable on 
this account. The contractor shall make his own arrangement for water suitable 
for construction.  

 
4. The contractor shall provide, at his own cost instruments for surveying, 

weighing and measuring purpose at the site of work as may be necessary for 
execution of the work.  

 
5. The contractor shall construct a sample unit of different activities complete 

in all respect as per the directions of the Engineer-in-charge and Architect. This 
sample unit shall be got approved from the Engineer-in-charge and Architect 
before commencing the mass work.  

 
6. The contractor shall take care of all safety precautions pertaining to 

construction of work, such as scaffolding, ladder, working platforms, gangways, 
electric arc/ gas welding, use of hoist and construction machinery.  

 
7. On account of security consideration, some restrictions may be imposed by 

the security staff on the working and/ movement of men and materials etc. 
The contractor shall be bound to follow all such restrictions/ instructions and 
he shall organise his work accordingly. No claim on this account, whatsoever, 
shall be payable.  

 
8. The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red lights 
and providing barriers. He shall be responsible for all damages and accidents 
caused to existing/ new work due to negligence on his part. No hindrance shall 
be caused to traffic during the execution of the work.  
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9. The contractor shall be responsible for the watch and ward of all materials 
brought by the contractor to site against pilferage and breakage during the 
period of installation and thereafter till the works are physically handed over to 
the department.  

 
10. The contractor shall take all preventive measures against any damage caused 

by rain, snowfall, floods or any other natural calamity, whatsoever during the 
execution of the work. The contractor shall be fully responsible for any damage 
to the Owners property and to the work for which the payment has been 
advanced to him under the contract. However, the contractor shall maintain an 
equal to the payment received against the work done, at his own cost. This will 
also cover the defect liability period. This shall be favouring the Director, 
Indian Institute of Management Indore. Nothing extra on this account shall be 
payable to the contractor for maintaining such insurance Policy.  

 
11. The work will be carried out in the manner complying, in all respects, with 

the requirements of relevant bye-laws of the local body under the jurisdiction 
of which the work is to be executed or as directed by the Engineer-in-Charge 
and nothing extra shall be paid on this account.  

 
12. The contractor shall comply with proper and legal orders and directions of the 

local or public authority or municipality and abide by their rules and 
regulations and pay all fees and charges which may be liable.  

 
13. The contractor shall give due notices to Municipal, Police and/or other 

authorities that may be required under the law/rules under force in the area 
and obtain all requisite licenses for temporary obstructions / enclosures and 
pay all charges which may be leviable on account of his execution of work 
under the agreement. Nothing extra shall be payable on this account.  

 
14. All materials to be incorporated in the work shall be arranged by the 

contractor and shall be in accordance with the specifications laid down.  
 
15. The tenderer shall use materials bearing ISI Certification Mark unless 

otherwise specified or allowed in writing by the Engineer-in-Charge. Any 
material banned by the department shall not be used in the work.  

 
16. The contractor shall submit to the Engineer-in-charge and Architect samples 

of all materials for approval. Such samples of materials which affect aesthetics 
of the work shall also be got approved from the Engineer-in-charge and 
Architect of the project before procuring bulk supplies. These approved 
samples shall be preserved and retained in the custody of the Engineer-in-
charge as standards of materials till the completion of the work. The cost of 
such samples shall be borne by the Contractor and nothing shall be payable on 
this account over the Agreement rates.  

 
17. The contractor shall be required to get all the necessary mandatory and other 

tests as per the specifications/ IS codes, carried out on materials/ work from 
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an approved laboratory as per the direction of the Engineer-in-charge. The 
testing charges and conveyance from the site shall be borne by the contractor.  

 
18. In case any material / work is found sub-standard the same shall be rejected 

by the Engineer-in-charge/ Architect representative and the same shall be 
removed from the site of work within 48 hours, failing which the same shall be 
got removed by the Engineer-in-charge at the risk and cost of the contractor 
without giving any further notice and time.  

 
19. In order to ensure quality of work during its execution, the Engineer-in-

charge/ Architect representative may require samples for mandatory or routine 
testing of materials. All costs of these samples, their packaging, conveyance 
from the site to the testing laboratory and return, shall be borne by the 
contractor.  

 
20. Even ISI marked materials may be subjected to quality test at the discretion 

of the Engineer-in-charge/ Architect. Whenever ISI marked materials are 
brought to the site of work the contractor shall, if required by the Engineer-in-
charge/ Architect, furnish manufacturer's test certificate or test certificate 
from approved testing laboratory to establish that the materials procured by 
the contractor, satisfy the provisions of relevant ISI codes. The testing charges 
shall be borne by the contractor. However cement/steel will be necessarily 
tested before start of work and also during the execution of work as per the 
requirements of specifications and will not be used till test certificates are 
obtained and approved by Engineer-in-Charge/ Architect.  

 
21. The contractor shall supply free of charge the material required for testing. 

The cost of tests shall be borne by the contractor.  
 
22. Secured advance for material if so desired by the contractor, will be given as 

per CPWD rules/regulation/norms on production of test certificate from the 
manufacturer.  

 
23. The work shall be executed and measured in metric system. The metric 

dimensions given in the schedule of quantities and drawing etc. shall be 
followed. (The dimension in FPS units wherever indicated are for guidance only) 
The figures in the drawings shall be followed.  

 
24. The contractor shall be responsible for completing the work and for satisfying 

all terms and conditions of the Contract without any extra payment over his 
quoted rates unless otherwise specified. The contractor shall quote his rate for 
various items of work accordingly and no claim whatsoever shall be entertained 
for any incidental or extra work involved in the execution of the work as per 
nomenclature of the item and the specifications indicated in the tender 
documents.  

 
25. Subject to the nomenclature of the item as per schedule of quantities, the 

specification indicated in the tender documents, the rates quoted shall include 
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cost of all materials including royalty and taxes if any, labour, sundry inputs, 
execution of work at all heights, levels, pattern and design for all leads, lifts 
and depths including overhead charges and contractor's profit. Nothing extra 
shall be paid on this account.  

 
26. The rate shall be inclusive of making design, pattern and execution of work as 

per Architectural and structural drawings, at all levels and heights.  
 
27. The rates shall be inclusive of making any holes in walls/ RCC work for fixing 

any fixture/ frame work and making good the structure to its original shape and 
finish.  

 
28. The rate shall be inclusive of working under water and adverse of foul 

conditions and including pumping out or bailing out water, unless otherwise 
specified in the nomenclature. This will include water encountered from any 
source such as rains, floods and any other cause whatsoever and including sub-
soil water.  

 
29. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary co-ordination for 
un-hindered completion of these sub-works. 

 
30. The contractor shall leave necessary holes, opening, etc. as may be directed 

by the Engineer-in-charge for laying, burying or fixing, conduits, pipes, boxes, 
hooks, fans etc. Conduits for electrical wiring/cables will be laid in a way that 
they leave enough space for concreting and do no adversely affect structural 
members.  

 
31. The contractor shall give a satisfactory performance test of installations 

individually and as a whole to ensure their proper functioning before the work 
is finally declared and completed and accepted.  

 
32. The contractor shall continue to maintain watch and ward to safeguard the 

Owner's property in his possession until the same is formally handed over as per 
directions of the Engineer-in-charge. Nothing extra over agreement rates shall 
be paid on this account.  

 
33. All tools, plants and measuring or weighing equipment shall be arranged by the 

contractor himself and nothing extra shall be paid to the contractor on this 
account.  

 
34. The quantities of various items incorporated in the tender are approximate. 

However, the payments shall be made to the contractors on the basis of actual 
measurements taken at site.  

 
35. The contractor shall protect the adjoining buildings or works and the work 

under execution from fire and shall make adequate arrangements for fire 
protection and fire fighting and if any property is damaged, by fire due to the 
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negligence of the contractor, the same shall be made good by the contractor at 
his own cost, to the entire satisfaction of Engineer-in-charge.  

 
36. The contractor shall provide adequate lighting arrangements as approved by the 

Engineer-in-charge for carrying out the work during night time, if so required 
and also provide all other facilities for the labour employed to carry out the 
work as per direction of Engineer-in-Charge.  

 
37. In order to achieve the targeted date of completion the contractor may have to 

work in multiple shifts, round the clock including public and gazetted holidays 
and nothing extra shall be paid on this account.  

 
38. The contractor shall get the samples of all the materials to be used, in the work 

approved from Engineer-in-Charge and Architect before going for bulk 
procurement. Bulk procurement shall be taken up only after obtaining approval 
from the Engineer-in-charge. Any delay in getting the samples approved shall 
be contractor‟s responsibility.  

 
39. All materials, articles and workmanship shall be of respective best quality and 

kind for the class described in the schedule of quantities and specifications. All 
materials, so used in different items of work shall be subject to the approval of 
the Engineer-in-charge and Architect.  

 
40. The contractor shall be responsible for all statutory provisions and deductions 

towards ESI, PF or any other, as the case may be or any other levies and taxes 
shall be borne by the contractors. The TDS and Contract Tax or any other 
statutory levels/taxes incorporated from time to time shall be deducted 
progressively from the running account bills, as applicable at the time of 
payment. No claim in this regard shall be entertained.  

 
41. The contractor is supposed to abide the minimum wages act, and shall produce 

all records to the Engineer-in-charge or any other statutory authority as and 
when called for. The Engineer-in-charge does not hold any responsibility on 
account of any lapses in this regard.  

 
42. No extension of time shall be granted to the contractor on account of rains or 

inclement weather conditions.  
 

(a) For any clarification/ doubt, the Institute may organize regular meetings with 
Contractor. The contractor shall attend such meetings invariably as and when 
required.  

 
(b) In respect of the work of other agencies, where the commencement or 

progress of such work of any other agency is dependent upon the completion of 
particular portions of the contractor's work or generally upon the contractor 
maintaining progress in accordance with the approved coordinated construction 
programme, it shall be the responsibility of the Contractor to complete such 
portions and maintain such progress.  
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(c) Should any difference arise between the contractor and the other agencies, 

these shall immediately be brought to the attention of the Engineer-in-Charge 
who after reviewing the matters causing the differences will give their decision 
which shall be final and binding on the contractor.  

 
(d) The contractor shall have to do all drilling of holes and cutting of walls, 

chases or other elements of the building for the complete and proper 
installation of the pipe lines/ ducts and other equipments by using electrically 
operated tools such as drills/ chases cutting machine etc. Manual drilling or 
chiseling or cutting shall be permitted on special request only.  

 
(e) No chiseling or cutting or drilling of RCC columns, beams, girders and other 

principal structural members shall be done unless prior permission has been 
granted by the Engineer-in charge in writing.  

 
(f) All chases and openings made by the contractor for his pipe lines shall be 

filled/ covered over with cement plaster in reasonable manner. Before rough 
plastering on the pipe surfaces the concealed pipes shall be secured to the wall 
by using proper supports/ clamps.  

 
(g) After completion of work and before issuance of certificate of virtual 

completion the contractor shall submit eight (8) sets to the Engineer-in-charge, 
layout drawing drawn at appropriate scale and with 2 copies on Compact disc 
indicating the complete system 'as installed', with written approval of Engineer-
in-charge on the 8 sets.  

 
(h) The contractor shall prepare and produce instruction, operation and 

maintenance manuals in English for the use, operation and the maintenance of 
the supplied equipment and installations, and submit to the Engineer-in-charge 
in (8) copies at the time of handing over. The shall get generally consist of the 
following:  

 
(i) Description of the project  
(ii) Operating instructions  
(iii) Maintenance   instructions   including   procedures   for   preventive 
 maintenance 
(iv) Manufacturer‟s catalogues.  
(v) Spare parts list  
(vi) Trouble shooting charts 
(vii)  Drawings  
(viii) Type and routine test certificates for major items.  
(ix) One (1) set of reproducible 'as built' drawings on polyester film.  

 
43. The contractor shall be provided adequate storage/ office space for his use. 

The space has to be maintained/ constructed by the contractor as per his 
usage requirements.  
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44. All spaces allotted to the contractor as described above shall be vacated and 
all structures removed from site at any time as and when required and 
directed by the Engineer-in-charge, unconditionally and without any 
reservation. The Engineer-in-charge will not be obliged to give any reason for 
such removal. Upon receiving instructions to vacate the space, the contractor 
shall immediately remove all his structures, materials, etc. from the sources 
and clear and clean-up the site to the satisfaction of the Engineer-in-charge.  

 
45. It shall be the responsibility of the Contractor to safeguard the site and 

ensure that no illegal encroachments are made by outside elements within the 
area allotted to the contractor. Upon completion of the work or earlier as 
required by Engineer-in-Charge, the contractor shall vacate the land totally 
without any reservation.  

 
46. The contractor will arrange to erect, at his own cost, barbed wire or other 

appropriate fence around the infrastructure site, with entry/exit gates at 
suitable points. The contractor shall, at his own cost, provide and erect 
suitable fencing around the spaces allotted to him at the infrastructure sites to 
ensure the security of his men. Materials and equipment within the sites and in 
relation to other contractors who will also be allotted spaces at above sites.  

 
47. The security of workmen, materials, equipment stores etc. within the area 

allotted to the contractor shall be the responsibility of the contractor.  
 
48. The site of work shall have required equipments for various tests at site by 

the contractor at his own cost and nothing extra shall be payable on this 
account.  

 
49. The contractor shall arrange minimum plant and equipments at site for the 

execution of work. These may have to be increased depending on the 
requirement site.  

 
50. The quantities indicated are for guidance only however it may vary to any 

extent and the contractor should not have any financial or other implications 
for such variations. The owner reserves to reduce the scope of work of any 
item if the contractor fails to deliver the works in time and the contractor shall 
not ask for any financial consideration for such deletion of scope of the work.  

 
51. Any item which is not available in the BOQ shall be paid as per DSR 2014 

rates. If it is not available in BOQ & DSR 2014 then extra item shall be worked 
out as actual cost of the materials and actual cost of the labour plus 15% as 
overhead and profit. The decision of Engineer-in-charge will be conclusive and 
final binding on the contractor.  

 
52. The contractor shall take photographs of site prior to commencement of 

work, during construction and after completion of work as suggested and shall 
submit the photographs in soft and hard copies to IIM and Architect for which 
no extra payment will be made.  
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53. If required and directed by Engineer-In-Charge, contractor shall arrange visits 

of his personnel comprising of Engineer-In-Charges to various places/ plants in 
or out side Indore to check and verify the quality of material at manufacturer‟s 
places. No extra cost shall be given for this to contractor.  

 
54. Layout of works shall be got checked by  Engineer-in -charge & only then 

further work shall be taken by after approval.  
 
55. Proforma of Registers to be as per standard CPWD formats.  

 

56. After successful execution of the contract the contractor has to submit 
Guarantee / Warranty certificate for 5 years in respect of waterproofing & 10 
years for colour from the Manufacturing company of the paint product. 

 

57. The contractor has to submit Guarantee bond of 10 years in case of 
waterproofing & 5 years in case of Aluminium work after the successful 
execution of the contract in the prescribed format and will have to deposit the 
respective amount in the form of prescribed security mode also as a security. 
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5.0 MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGMENTS FOR WORKERS EMPLOYED BY CONTRACTORS  

 
1. APPLICATION 
The rules shall apply to all buildings and construction works in which twenty or 
more workers ate ordinarily employed or are proposed to be employed in any day 
during the period which the contract work is in progress. 
 
2. DEFINITION  
 
Work place means a place where twenty or more workers are ordinarily employed 
in connection with construction work on any day during the period during which the 
contract work is in progress. 
 
3. FIRST-AID FACILITIES  
 
At every work place there shall be provided and maintained, so as to be early 
accessible during working hours, first -aid boxes at the rate of not less than one 
box for 150 contract labour or part thereof ordinarily employed.  
 
The first-aid box shall be distinctly marked with a red cross on white back ground 
and shall contain the following equipment:-  
 
a) For work places in which the number of contract labour employed does not 
exceed 50.  
 

Each first-aid box shall contain the following minimum medicine/things: 
 

6 small sterilized dressings.  
 3 medium size sterilized dressings  
 3 large size sterilized dressings  
 3 large sterilized burn dressings.  

1 (30ml.) bottle containing a two per cent alcoholic solution of iodine.  
1 (30 ml ) bottle containing saivolalile having the dose and 
mode of administration indicated on the label.  
1 snake bite lancet  
1 (30 gms) bottle of potassium permanganate crystals.  

1 pair scissors.  
1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
Service and Labour Institutes, Government if India. 
1 bottle con laming 100 tablets (each of 5 gms,) of aspirin.  
Ointment /or bums  
A bottle of suitable surgical antiseptic solution,  
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b) For work places in which the number of contract labour exceed 50. Each first-
aid box shall contain the following equipments: 
 

1. 12 small sterilized dressings  
2. 6 medium size sterilized dressings  
3. 6 large size sterilized dressings  
4. 6 large size sterilized burn dressings  
5. 6 (15 gms) packets sterilized cotton wool.  
6. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine.  
7. 1 (60ml.) bottle containing salvolatile having the dose and 

mode of administration indicated on the label 
8. 1 roll of adhesive plaster.  
9. 1 snake bite lancet  
 1 (30gms ) bottle of potassium permanganate crystals.  
11. 1 pair scissors.  
12. 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institutes/ Government of 
India.  

13. A bottle containing 100 tables (each of 5 gms) of aspirin. 
14. Ointment for burns  

 
15. A bottle of suitable surgical antiseptic solution.  

 
Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary.  
 
Nothing except the prescribed contents shall be kept in the First-aid box.  
 
The first-aid box shall be kept in charge of a responsible person who shall always be 
readily available   during   the   working   hours   of   the   work   place. 
 
A person in charge of the First-aid box shall be a person trained in First-aid 
treatment, in the work places where the number of contract labour employed is 
or more.  
 
In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance from the works. First-aid 
posts shall be established and run by a trained compounder. The compounder shall 
be on duly and shall be available al all hours when the workers are at work  
 
Where work places are situated in places which are not towns or cities, a 
suitable motor transport shall be Kept readily available to carry injured person or 
person suddenly taken ill lo the nearest hospital.  
 
4. DRINKING WATER 
 
i) In  every  work  place,  there  shall  be  provided  and  maintained  at  suitable 

places, easily accessible to labour, a sufficient supply of told water fit for 
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drinking. 
 

ii) Where drinking water is obtained from an intermittent public water 
supply, each work place shall be provided with storage where such 
drinking water shall be stored.  

 
iii) Every water supply or storage shall be at a distance of not less than 50 

feet from any latrine drain or other source of pollution. Where water 
has to be drawn from an existing well which is within such proximity 
of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn form it for drinking. All 
such wells shall be entirely dosed in and be provided with a trap door, 
which shall be dust and waterproof.  

 
iv) A reliable pump shall be fitted to each covered well, the trap door 

shall be kept locked and opened only for cleaning or inspection which 
shall be done at feast once a month.  

 
WASHING FACILITIES  
 

i. In every work place adequate and suitable facilities for washing shall 
be provided and maintained for the use of contract labour employed 
therein  

 
ii. Separate and adequate cleaning facilities shall be provided for the 

use of male and female workers.  
 
iii. Such facilities shall be conveniently accessible and shall be kept in 

clean and hygienic condition.  
 
 
5. LATRINES AND URINALS  
 
i. Latrines shall be provided in every work place on the following scale namely: 
 

a. Where female are employed there shall be at least one latrine for every 
25 females.  

 
b. Where males are employed, there shall be at least one latrine for every 

25 males.  
 

Provided that where the number of males or females exceeds 100, it 
shall be sufficient if there is one latrine for 25 males or females as the 
case may be up to the fits! 100, and one every 50 thereafter 

 
 
ii. Every latrine shall be under cover and so partitioned off as to secure 

privacy, and shall have a proper door and fastenings.  
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iii. Construction of  latrines:  The  inside  walls  shall  be  constructed  of  masonry  

or some   suitable   heat-resisting   nonabsorbent   materials   and shall be 
cement washed  inside  and  outside  at  least  once  a  year,  latrines shall not 
be of a standard lower than borehole system. 

 
iv. a) Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, 3 notice in the language understood 
by the majority of the workers "For Women Only" as the case may be. 

 
b)The notice shall also bear the figure of a man or of a woman, as the case may 

be.  
 

v. There  shall  be  at  least  one  Urinal  for male workers  up  to50  and  one for 
female  workers  up  to  fifty  employed at  a lime,  provided that  where the 
number of male or female workmen, as the case may be exceeds 500, it shall be 
sufficient if there is one urinal for every 50 males or females up to the first 500 
and one for every 100 or thereafter. 

 
vi. a)   The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 
 

b) Latrines and urinals other than those connected with a flush 
sewage system shall comply with the requirements of the Public 
Health Authorities.  

vii Water shall   be provided by   means   of   lap   or   otherwise   so   as   to   be 
conveniently accessible in or near the latrines and urinals.  

 
viii Disposal  of  excreta:  Unless  otherwise arranged for by the local sanitary 

authority,  arrangements  for proper  disposal  of  excreta by incineration  at 
the work  place  shall  be  made by  means  of  a  suitable  incinerator.  
Alternately excreta  may  be  disposed  of  by  putting  a  layer  of  night  soil  
at  the  bottom  of  a pucca  tank  prepared  for  the  purposed  and  covering  
it  with  a  15  cm  layer  of waste  or  refuse  and  them covering  it with  a  
layer  of  earth for  a fortnight (when it will turn to manure). 

 
ix The contractor  shall  al  his own  expense,  carry  out  all  instructions issued to 

him  by  the  Engineer-in-charge  to  effect  proper disposal of might soil and 
other conservancy work  in respect  of  the  contractor's  workmen  or  
employees on  the  site.  The  contractor shall  be  responsible  for  payment  of  
any  charges which may be levied by Municipal for execution on his behalf. 

 
 
6. VISION OF SHELTER DURING REST At every place there shall be provided, 

free of cost, four suitable sheds, two for meals and the other two for rest 
separately for the use of men and women labour. The height of each shelter 
shall no! be less than 3 meters (10 ft) from the floor level to the lowest part 
o( the roof. These shall be Kepi clean and the space provided shall be on the 
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basis of 0.6 sq.m. (6 sqft.) per head. 
 
7.  Provided that the Engineer-in-Charge may permit subject to his 

satisfaction, a portion of the building under construction or other alternative 
accommodation to be used for the purpose. 

 
8. CRECHES 
 

i) At every work place, at which 20 or more women worker ate ordinarily 
employed, there shall be provided two rooms of reasonable dimensions 
for the use of their children under at the age of six years. One room 
shall be used as a play room for the children and the other as their 
bedroom. The rooms shall be constructed with specifications as per 
clause 19H (ii) a, b & c 

ii) The rooms shall be provided with  suitable and sufficient openings  in 
for light  and ventilation. There shall be adequate provision of 
sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the 
playroom and sufficient number of cots and bedding in the bedroom. 

iv) The contractor shall provide one Ayaa to look after the children in the 
crèche when, the number of women workers does not exceed 50 and 
two when the number of women workers exceed 50. 

 
v) The use of the rooms earmarked as crèches shall be restricted lo 

children, their attendants and mothers of the children, 
 
9. CANTEENS 

i) In every  work place where the works  regarding  the  employment  of 
contract labour it likely to continue for six months and where in contract   
labour numbering one hundred   or more are   ordinarily employed, an 
adequate canteen shall be provided by the contractor for the use of such 
contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient 
manner.  

iii) The canteen  shall consist  of  at least a  dining  hall, kitchen, 
storeroom,  pantry and washing places separately for workers and 
utensils. 

iv) The canteen shall be sufficiently  lighted at  all  times when any  person  
has access to it. 

v) The floor shall be made of smooth and impervious materials and inside 
shall be lime washed or colour washed al least once in each year. 
Provided that the inside walls of the kitchen shall be lime washed every 
four months. 

vi) The premises of the canteen shall be maintained in a  clean  and   
sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall 
not be allowed lo accumulate so as lo cause a nuisance.  

viii) Suitable   arrangements   shall   be   made   for   the   collection and   
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disposal   of garbage. 
ix) The dining hall shall accommodate at a lime 30 percent of the contract 

labour working at a time.  
x) The  floor  area  of  the  dining  hall,  excluding  the  area  occupied by  

the  service counter  and  any  furniture  expect  tables  and  chairs  
shall not be less than one square  meter  (10  sq,  ft.)  per  diner  lo  be  
accommodated as prescribed in the sub rule o. 

xi)  a) A portion of the dining hall and service counter shall be partitioned 
off and reserved for women workers in proportion to their number, 

         Washing places for women shall be separate and screened lo secure 
 

xii) Sufficient  tables,  stools,  chairs  or  benches  shall  be  available  for  
the  number  of diners lo be accommodated as prescribed in sub-Rule. 

xiii) a) 1. There shall be provided and maintained sufficient utensils crockery 
furniture and any other equipment necessary for the efficient running of 
the canteen. 
2.The furniture utensils and other equipment shall be maintained in a 

clean and hygienic condition.  
 
b) 1. Suitable clean clothes for the employees serving in the canteen 

shall be provided and maintained.  
 
2.A service counter, if provided, shall have top of smooth and impervious 

material.  
3.Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipments 
xiv) The  food  stuffs  and  other  items  to  be served  in  the  canteen  shall 

be in conformity with the normal habits of the contract labour. 
xv)  The  charges  for  food  for  stuffs,  beverages and  any  other  items  

served in the canteen  shall  be  based  on  "No  profit",  "No  loss"  and  
shall  be  conspicuously displayed in the canteen 

xvi)  In  arriving  at  the  price  of  food  stuffs  and other  article  served  in  
the canteen, the following items shall not be taken into consideration as 
expenditure namely: 

a) The rent of land and building.  
b) The depreciation and maintenance charges for the building and 

equipments provided for the canteen,  
c) The cost of purchase, repairs and replacement of equipments 

including furniture, crockery, cutlery and utensils.  
d) The water charges and other charges incurred for lighting and 

ventilation  
e) The  interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 

months by registered accountants and auditors. 
 

1. Anti-Malarial Precautions  
The contractor shall at his own expenses, confirm to all anti malarial 
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instructions given to him by the Engineer-in-charge including the filling 
up of any borrow pits which may have been dug by him.  
 
2-  The above rules shall be incorporated in the contracts and in 
notices inviting lenders and shall from an integral part of the contracts. 
 
3. Amendments.  
Institute on behalf of Government may from time to time, add to or 
amend these rules and issue directions it may consider necessary for the 
purpose of removing any difficulty which may arise in the administration 
thereof.  
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INTEGRITY PACT 
 
To, 
……………………….., 
……………………….., 
……………………….. 
 
Sub: NIT No. …………………………………. for the work ……………................... 
 
Dear Sir, 

It is here by declared that IIM Indore is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. 
 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that the Bidder will sign the integrity Agreement, which is an integral part 
of tender/bid documents, failing which the tenderer/bidder will stand disqualified 
from the tendering process and the bid of the bidder would be summarily rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and 

signing of the same shall be deemed as acceptance and signing of the Integrity 
Agreement on behalf of the IIM Indore. 

 
 

Yours faithfully 
 
 
 

Chief Engineer 
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INTEGRITY PACT 
 
To, 
Chief Engineer, 
……………………….., 
……………………….. 
 
Sub: Submission of Tender for the work of ………………………....…………….... 
 
Dear Sir, 

I/We acknowledge that IIM Indore is committed to follow the principles 
thereof as enumerated in the Integrity Agreement enclosed with the tender/bid 
document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made 

on the condition that I/We will sign the enclosed integrity Agreement, which is an 
integral part of tender documents, failing which I/We will stand disqualified from 
the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE 
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of 
the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in 

letter and spirit and further agree that execution of the said Integrity Agreement 
shall be separate and distinct from the main contract, which will come into 
existence when tender/bid is finally accepted by IIM Indore.  
I/We acknowledge and accept the duration of the Integrity Agreement, which shall 
be in the line with Article 1 of the enclosed Integrity Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the 
Integrity Agreement, 
while submitting the tender/bid, IIM Indore shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is 
accordance with terms and conditions of the tender/bid. 
 
 
 
Yours faithfully 
 
 
 
(Duly authorized signatory of the Bidder) 
 
 
 
 
 



Page 107 of 171 

 

 
To be signed by the bidder and same signatory competent / authorized to sign 

the relevant contract on behalf of IIM Indore. 
 

INTEGRITY AGREEMENT 
 
This Integrity Agreement is made at ............... on this ........... day of ........... 
20...... 

BETWEEN 
Director, IIM Indore represented through Chief Engineer, 
................................................................., 

 
....................................................................................................., 
(Hereinafter referred as the „Principal/Owner‟, which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted 
assigns) 

AND 
........................................................................................................
................................................. 

(Name and Address of the Individual/firm/Company) 
through 
.................................................................................................. 
(Hereinafter referred to as the 
                           (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns) 
 
Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No. 
................................) (hereinafter referred to as “Tender/Bid”) and intends to 
award, under laid down organizational procedure, contract 
for.....................................................................................................
...............(Name of work) hereinafter referred to as the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/transparency 
in its relation with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), 
the terms and conditions of which shall also be read as integral part and parcel of 
the Tender/Bid documents and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner 
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(1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 
 
(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential / additional information through which the Bidder(s) could 
obtain an advantage in relation to the Tender process or the Contract execution. 
 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 
 
(2) If the Principal/Owner obtains information on the conduct of any of its 
employees which is a criminal offence under the Indian Penal code (IPC)/Prevention 
of Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 
or if there be a substantive suspicion in this regard, the Principal/Owner will inform 
the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per 
its internal laid down policies and procedures. 
 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
(1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering process 
and throughout the negotiation or award of a contract. 
(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal/Owner‟s employees involved in 
the Tender process or execution of the Contract or to any third person any material 
or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the Tender process or during 
the execution of the Contract. 
 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission or 
non-submission of bids or any other actions to restrict competitiveness or to 
cartelize in the bidding process. 
 
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information or 
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documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 
 
(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/ 
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if 
any. Either the Indian agent on behalf of the foreign principal or the foreign 
principal directly could bid in a tender but not both. Further, in cases where an 
agent participate in a tender on behalf of one manufacturer, he shall not be allowed 
to quote on behalf of another manufacturer along with the first manufacturer in a 
subsequent/parallel tender for the same item. 
 
(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 
 
(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
 
(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts 
or submission of fake/forged documents in order to induce public official to act in 
reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process 
to the detriment of the Government interests. 
 
(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
use Coercive Practices (means the act of obtaining something, compelling an action 
or influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her 
reputation or property to influence their participation in the tendering process). 
 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner 
under law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity 
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner‟s absolute right: 
(1) If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 above or in 
any other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
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determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided by the Principal/Owner. 
 
(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the 
right to terminate/determine the Contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to the 
Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest 
Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 
 
(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or 
if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner 
will inform the same to law enforcing agencies for further investigation. 
 
Article 4: Previous Transgression 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach or 
with Central Government or State Government or any other Central/State Public 
Sector Enterprises in India that could justify his exclusion from the Tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 
 
(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/sub-vendors. 
 
(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 
 
(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 
Pact between the Principal/Owner and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 
 
Article 6- Duration of the Pact 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till 
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the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. 
 
If any claim is made/lodged during the time, the same shall be binding and continue 
to be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, IIM Indore. 
 
Article 7- Other Provisions 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Head quarters of the Division of the Principal/Owner, who has floated the Tender. 
(2) Changes and supplements need to be made in writing. Side agreements have not 
been made. 
(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 
the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be signed by 
a representative duly authorized by board resolution. 
(4) Should one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 
(5) It is agreed term and condition that any dispute or difference arising between 
the parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration. 
 
Article 8- LEGAL AND PRIOR RIGHTS 
All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law 
and the same shall be deemed to be cumulative and not alternative to such legal 
rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 
this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date 
first above mentioned in the presence of following witnesses: 
............................................................... 
(For and on behalf of Principal/Owner) 
................................................................ 
(For and on behalf of Bidder/Contractor) 
WITNESSES: 
1. .............................................. 
(signature, name and address) 
2. ............................................... 
(signature, name and address) 
Place: 
Dated : 
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SAFETY CODES 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground, or from solid construction except such short period work 
as can be done safely from ladders. When a ladder is used, an extra mazdoor shall 
be engaged for holding the ladder and if the ladder is used for carrying materials as 
well suitable footholds and hand-hold shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 
 
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends there of with only such opening as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 
 
3. Working platforms, gangways and stairways should be so constructed that they 
should not sag unduly or unequally, and if the height of the platform or the gangway 
or the stairway is more than 3.6 m (12ft.) above ground level or floor level, they 
should be closely boarded, should have adequate width and should be suitably 
fastened as described in (2) above. 
 
4. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of person or materials by providing suitable 
fencing or railing whose minimum height shall be 90 cm. (3ft.) 
 
5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9m. (30ft.) in length while the width between side rails in rung ladder shall in no 
case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. 
For longer ladders, this width should be increased at least ¼” for each additional 30 
cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. 
Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites or work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound 
to bear the expenses of defence of every suit, action or other proceedings at law 
that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and cost which may be awarded in any 
such suit; action or proceedings to any such person or which may, with the consent 
of the contractor, be paid to compensate any claim by any such person. 
 
6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at 
all times be supplied with at least one ladder for each 30 m. (100 ft.) in length or 
fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm. 
(3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. 
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(5ft.) or more in depth shall be stepped back to give suitable slope or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half 
of the depth of the trench whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances, 
undermining or undercutting shall be done. 
 
(b) Safety Measures for digging bore holes:- 
 
(i). If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the bore well. The failed and the abandoned ones should be completely 
refilled to avoid caving and collapse; 
 
(ii). During drilling, Sign boards should be erected near the site with the address of 
the drilling contractor and the Engineer in-charge of the work; 
 
(iii). Suitable fencing should be erected around the well during the drilling and after 
the installation of the rig on the point of drilling, flags shall be put 50m alround the 
point of drilling to avoid entry of people; 
 
(iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 
above ground level and 0.60m below ground level should be constructed around the 
well casing; 
 
(v). After the completion of the borewell, the contractor should cap the bore well 
properly by welding steel plate, cover the bore well with the drilled wet soil and fix 
thorny shrubs over the soil. This should be done even while reparing the pump; 
 
(vi). After the borewell is drilled the entire site should be brought to the ground 
level. 
 
7. Demolition - Before any demolition work is commenced and also during the 
progress of the work,  
(i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 
 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 
or apparatus used by the operator shall remain electrically charged. 
 
(iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building shall 
be so overloaded with debris or materials as to render it unsafe. 
 
8. All necessary personal safety equipment as considered adequate by the Engineer-
in-Charge should be kept available for the use of the person employed on the site 
and maintained in a condition suitable for immediate use, and the contractor should 
take adequate steps to ensure proper use of equipment by those concerned:- The 
following safety equipment shall invariably be provided. 
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(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles. 
 
(ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective goggles. 
 
(iii) Those engaged in welding works shall be provided with welder‟s protective 
eyeshields. 
 
(iv) Stone breaker shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 
 
(v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated atleast 
for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measure are adhered to :- 
 
(a) Entry for workers into the line shall not be allowed except under supervision of 
the JE or any other higher officer. 
 
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for working 
inside. 
 
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 
 
(d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 
only with Oxygen kit. 
 
(e) Safety belt with rope should be provided to the workers. While working inside 
the manholes, such rope should be handled by two men standing outside to enable 
him to be pulled out during emergency. 
 
(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps 
of any kind. Proper warning signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 
 
(g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 
should be immediately removed to avoid accidents on account of slippery nature of 
the malba. 
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(i) Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the time up 
to which a worker may be allowed to work continuously inside the manhole. 
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 
called for, portable air blowers are recommended for ventilating the manholes. The 
Motors for these shall be vapour proof and of totally enclosed type. Non sparking gas 
engines also could be used but they should be placed at least 2 metres away from 
the opening and on the leeward side protected from wind so that they will not be a 
source of friction on any inflammable gas that might be present. 
(l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole. 
(m) The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable air 
blowers (when necessary). They must be supplied with barrier cream for anointing 
the limbs before working inside the sewer lines. 
(n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to 
corrosion of the rung fixed to 
manhole well. 
(o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 
(p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be taken 
in this regard in an individual case will be final. 
(vi) The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men above 
the age of 18 are employed on the work of lead painting, the following precaution 
should be taken:- 
 
(a) No paint containing lead or lead products shall be used except in the form of 
paste or ready made paint. 
 
(b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped. 
 
(c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and on the 
cessation of work. 
 
9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) 
the Contractor shall not employ women and men below the age of 18 on the work of 
painting with product containing lead in any form, wherever men above the age of 
18 are employed on the work of lead painting, the following principles must be 
observed for such use : 
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(i) White lead, sulphate of lead or product containing these pigment, shall not be 
used in painting operation except in the form of pastes or paint ready for use. 
 
(ii) Measures shall be taken, wherever required in order to prevent danger arising 
from the application of a paint in the form of spray. 
 
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 
from dust caused by dry rubbing down and scraping. 
 
(iv) Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work. 
 
(v) Overall shall be worn by working painters during the whole of working period. 
 
(vi) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 
 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 
be subsequently verified by medical man appointed by competent authority of 
C.P.W.D PWD(DA). 
 
(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of 
workers. 
 
(ix) Instructions with regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 
10. When the work is done near any place where there is risk of drowning, all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision, 
should be made for prompt first aid treatment of all injuries likely to be obtained 
during the course of the work. 
 
11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions :- 
 
(i) (a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good 
working order. 
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 
 
(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 
no person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 
 
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension, the safe working load 
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shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of a 
hoisting machine having a variable safe working load each safe working load and the 
condition under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
 
(iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor‟s machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned. 
 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards. Hoisting appliances 
should be provided with such means as will reduce to the minimum the risk of 
accidental descent of the load. Adequate precautions should be taken to reduce to 
the minimum the risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already 
energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 
may be necessary should be provided. The worker should not wear any rings, 
watches and carry keys or other materials which are good conductors of electricity. 
 
13. All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities should be provided 
at or near places of work. 
 
14. These safety provisions should be brought to the notice of all concerned by 
display on a notice board at a prominent place at work spot. The person responsible 
for compliance of the safety code shall be named therein by the contractor. 
 
15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge of the department or their representatives. 
 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 
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Contractor‟s Labour Regulations 

 
1. SHORT TITLE 
These regulations may be called the IIM Indore Contractors Labour Regulations. 
 
2. DEFINITIONS 
i) Workman means any person employed by IIM Indore or its contractor directly or 
indirectly through a subcontractor with or without the knowledge of the IIM Indore 
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical 
work for hire or reward, whether the terms of employment are expressed or implied 
but does not include any person :- 
 
a) Who is employed mainly in a managerial or administrative capacity : or 
 
b) Who, being employed in a supervisory capacity draws wages exceeding five 
hundred rupees per mensem or exercises either by the nature of the duties attached 
to the office or by reason of powers vested in him, functions mainly of managerial 
nature: or  
 
c) Who is an out worker, that is to say, person to whom any article or materials are 
given out by or on behalf of the principal employers to be made up cleaned, washed, 
altered, ornamental finished, repaired adopted or otherwise processed for sale for 
the purpose of the trade or business of the principal employers and the process is to 
be carried out either in the home of the out worker or in some other premises, not 
being premises under the control and management of the principal employer. 
 
No person below the age of 14 years shall be employed to act as a workman. 
 
ii) Fair Wages means wages whether for time or piece work fixed and notified under 
the provisions of the Minimum Wages Act from time to time. 
 
iii) Contractors shall include every person who undertakes to produce a given result 
other than a mere supply of goods or articles of manufacture through contract 
labour or who supplies contract labour for any work and includes a subcontractor. 
 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. 
The working day shall be so arranged that inclusive of interval for rest, if any, it 
shall not spread over more than 12 hours on any day. 
 
ii) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week, he shall be paid over time for the extra hours put in 
by him at double the ordinary rate of wages. 
 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 
accordance with the provisions of the Minimum Wages (Central) Rules 1960 as 
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amended from time to time irrespective of whether such worker is governed by the 
Minimum Wages Act or not. 
 
b) Where the minimum wages prescribed by the Government under the Minimum 
Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall 
be entitled to rest day wages at the rate applicable to the next preceding day, 
provided he has worked under the same contractor for a continuous period of not 
less than 6 days. 
 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for the 
whole day on one of the five days immediately before or after the normal weekly 
holiday and pay wages to such worker for the work performed on the normal weekly 
holiday at overtime rate. 
 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 
The contractor shall before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a clear and 
legible condition in conspicuous places on the work, notices in English and in the 
local Indian languages spoken by the majority of the workers giving the minimum 
rates of wages fixed under Minimum Wages Act, the actual wages being paid, the 
hours of work for which such wage are earned, wages periods, dates of payments of 
wages and other relevant information as per Appendix „III‟. 
 
5. PAYMENT OF WAGES 
i) The contractor shall fix wage periods in respect of which wages shall be payable. 
ii) No wage period shall exceed one month. 
iii) The wages of every person employed as contract labour in an establishment or by 
a contractor where less than one thousand such persons are employed shall be paid 
before the expiry of seventh day and in other cases before the expiry of tenth day 
after the last day of the wage period in respect of which the wages are payable.  
iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the second 
working day from the date on which his employment is terminated. 
v) All payment of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made within 
48 hours of the last working day. 
vi) Wages due to every worker shall be paid to him direct or to other person 
authorised by him in this behalf. 
vii) All wages shall be paid in current coin or currency or in both. 
viii) Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or permissible 
under the Payment of Wages Act 1956. 
ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor to 
the Engineer-in-Charge under 
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acknowledgment. 
x) It shall be the duty of the contractor to ensure the disbursement of wages in the 
presence of the Junior Engineer or any other authorised representative of the 
Engineer-in-Charge who will be required to be present at the place and time of 
disbursement of wages by the contractor to workmen. 
xi) The contractor shall obtain from the Junior Engineer or any other authorized 
representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-
Muster Roll” as the case may be in the following form:- 
“Certified that the amount shown in column No ......................has been paid to 
the workman concerned in my presence on ........................... at 
........................“  
 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind 
except the following:- 
(a) Fines 
(b) Deductions for absence from duty i.e. from the place or the places where by the 
terms of his employment he is required to work. The amount of deduction shall be in 
proportion to the period for which he was absent. 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money or any other deduction which he is required 
to account, where such damage or loss is directly attributable to his neglect or 
default. 
(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advances granted shall be entered in a register. 
(e) Any other deduction which the Central Government may from time to time allow. 
 
(ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour Commissioner. 
 
Note :- An approved list of Acts and Omissions for which fines can be imposed is 
enclosed at Appendix-X 
 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall 
be made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 
 
(iv) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 
 
(v) No fine imposed on any worker shall be recovered from him by instalment, or 
after the expiry of sixty days from the date on which it was imposed. 
 
(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 
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7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on 
contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 
(Appendix V). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) Rules 1971 
(Appendix VI). 
(iv) Register of accident - The contractor shall maintain a register of accidents in 
such form as may be convenient at the work place but the same shall include the 
following particulars: 
 
a) Full particulars of the labourers who met with accident. 
b) Rate of Wages. 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date and time when admitted in Hospital, 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical 
Officer. 
k) Claim required to be paid under Workmen‟s Compensation Act. 
I) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks 
 
v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 
Rules 1971 
(Appendix-XI) 
 
The contractor shall display in a good condition and in a conspicuous place of work 
the approved 
list of acts and omissions for which fines can be imposed (Appendix-X) 
 
vi) The contractor shall maintain a Register of deductions for damage or loss in 
Form XX of the 
CL (R&A) Rules 1971 (Appendix-XII) 
 
vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIII) 
 
viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 
(R&A) Rules 1971 (Appendix-XIV) 
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8. ATTENDANCE CARD-CUM-WAGE SLIP 
 
i) The contractor shall issue an Attendance card-cum-wage slip to each workman 
employed by 
him in the specimen form at (Appendix-VII) 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest interval, 
before he actually starts work. 
iv) The card shall remain in possession of the worker during the wage period under 
reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card at 
least a day prior 
to the disbursement of wages in respect of the wage period under reference. 
 
vi) The contractor shall obtain the signature or thumb impression of the worker on 
the wage slip at 
the time of disbursement of wages and retain the card with himself. 
 
9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 
to each worker within three days of the employment of the worker (Appendix-VIII). 
 
10. SERVICE CERTIFICATE 
On termination of employment for any reason whatsoever the contractor shall issue 
to the workman 
whose services have been terminated, a Service certificate in Form XV of the CL 
(R&A) Central Rules 1971 (Appendix-IX) 
 
11. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be 
preserved in original for a period of three years from the date of last entries made in 
them and shall be made available for inspection by the Engineer-in-Charge or Labour 
Officer or any other officers authorised by the Ministry of Urban Development in this 
behalf. 
 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Officer or any person authorised by Central Government on their behalf 
shall have power to make enquires with a view to ascertaining and enforcing due and 
proper observance of Fair Wage Clauses and the Provisions of these Regulations. He 
shall investigate into any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 
 
13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorised as aforesaid shall submit a report of 
result of his investigation or enquiry to the Executive Engineer concerned indicating 
the extent, if any, to which the default has been committed with a note that 
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necessary deductions from the contractor‟s bill be made and the wages and other 
dues be paid to the labourers concerned. In case an appeal is made by the 
contractor under Clause 13 of these regulations, actual payment to labourers will be 
made by the Executive Engineer after the Chief Engineer has given his decision on 
such appeal. 
 
i) The Executive Engineer shall arrange payments to the labour concerned within 45 
days from the 
receipt of the report form the Labour Officer or the Chief Engineer as the case may 
be. 
 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer or 
other person so authorised may appeal against such decision to the Chief Engineer 
concerned within 30 days from the date of decision, forwarding simultaneously a 
copy of his appeal to the Executive Engineer concerned but subject to such appeal, 
the decision of the officer shall be final and binding upon the contractor. 
 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or enquiry 
under these regulations by:- 
a) An officer of a registered trade union of which he is a member. 
 
b) An officer of a federation of trade unions to which the trade union referred to in 
clause (a) is affiliated. 
 
c) Where the employer is not a member of any registered trade union, by an officer 
of a registered trade union, connected with the industry in which the worker is 
employed or by any other workman employed in the industry in which the worker is 
employed. 
 
ii) An employer shall be entitled to be represented in any investigation or enquiry 
under these regulations by :- 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association 
referred to in clause (a) is affiliated. 
 
c) Where the employers is not a member of any association of employers, by an 
officer of association of employer connected with the industry in which the employer 
is engaged or by any other employer, engaged in the industry in which the employer 
is engaged. 
 
(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of 
his workers or to his agent at a convenient time and place after due notice is 
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received or to the Labour Officer or any other person, authorised by the Central 
Government on his behalf. 
 
17. SUBMISSIONS OF RETURNS 
The contractor shall submit periodical returns as may be specified from time to 
time. 
 
18. AMENDMENTS 
The Central Government may from time to time add to or amend the regulations and 
on any question as to the application/Interpretation or effect of those regulations 
the decision of the Chief Engineer concerned shall be final. 
 
19. Reference documents for Appendices / formats mentioned under the head of 
„Contractor‟s Labour Regulations‟- http://cpwd.gov.in/Publication/GCC14.pdf page 
no 82 onwards of the document. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://cpwd.gov.in/Publication/GCC14.pdf
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Form of Performance Security (Guarantee) 
Bank Guarantee Bond 

 
In consideration of the Director, IIM Indore(hereinafter called “The IIM Indore”) 
having offered to accept the terms and conditions of the proposed agreement 
between…………………………….and …………….....................…… (hereinafter called “the 
said Contractor(s)”) for the work…………………………………………………… (hereinafter called 
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee 
for Rs. …………. (Rupees ………………………………… only) as a security/guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and 
conditions in the said agreement. 
 
1.  We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the IIM Indore an amount not exceeding Rs. ……………………….. 
(Rupees………………. Only) on demand by the IIM Indore. 
 
2.  We, ……………………………….(indicate the name of the Bank) do hereby undertake 
to pay the amounts due and payable under this guarantee without any demure, 
merely on a demand from the IIM Indore stating that the amount claimed as required 
to meet the recoveries due or likely to be due from the said contractor(s). Any such 
demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ………………….. (Rupees 
……………….only) 
 
3.  We, the said bank further undertake to pay the IIM Indore any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any court or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment thereunder and 
the Contractor(s) shall have no claim against us for making such payment. 
 
4.  We, ……………………………. (indicate the name of the Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for the performance of the said agreement and that it shall 
continue to be enforceable till all the dues of the IIM Indore under or by virtue of 
the said agreement have been fully paid and its claims satisfied or discharged or till 
Engineer-in- Charge on behalf of the 
IIM Indore certified that the terms and conditions of the said agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee. 
 
5.  We, ……………………………. (indicate the name of the Bank) further agree with 
the IIM Indore that the IIM Indore shall have the fullest liberty without our consent 
and without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said agreement or to extend time of performance by the 
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said Contractor(s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the IIM Indore against the said contractor(s) 
and to forbear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of omission on the part of the IIM Indore or any indulgence by the 
IIM Indore to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 
 
6.  This guarantee will not be discharged due to the change in the constitution of 
the Bank or the Contractor(s). 
 
7.  We, ……………………………. (indicate the name of the Bank) lastly undertake not 
to revoke this guarantee except with the previous consent of the IIM Indore in 
writing. 
 
8.  This guarantee shall be valid up to …………………………unless extended on 
demand by the IIM Indore. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ………………..) and 
unless a claim in writing is lodged with us within six months of the date of expiry or 
the extended date of expiry of this guarantee all our liabilities under this guarantee 
shall stand discharged. Dated the ………………..day of 
……………………for………………….(indicate the name of the Bank). 
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PROFORMA OF SCHEDULES 
 

SCHEDULE „A‟ 
 
Schedule of quantities (as per Financial Bid). 
 

SCHEDULE „B‟ 
 
Schedule of materials to be issued to the contractor. – Deleted. 
 

SCHEDULE „C‟ 
 
Tools and plants to be hired to the contractor – Deleted. 
 

SCHEDULE „D‟ 
 
Extra schedule for specific requirements/document for the work, if any. - To be intimated 
later if required. 
 

SCHEDULE „E‟ 
 
Reference to General Conditions of contract laid down in the tender document. 
Name of Work: “Renovation & Refurbishing of Kitchen Complex of Mess No. 1 and Providing, 
Fabricating & Installation of Kitchen Exhaust & Fresh Air Washer system at Mess No. 1, 4 & 5 
at IIM Indore” 
 
Estimated cost of work: Rs. 1,97,14,146/- 

(i) Earnest money: Rs. 3,94,283/-(to be returned after receiving performance 
guarantee) 

(ii) Performance Guarantee : 5% of tendered value. 
(iii) Security Deposit : 2.5% of tendered value. 

or 
2.5% of tendered value plus 50% of PG for contracts involving maintenance of the 

building and services/ other work after construction of same building and services/ other 
work. 
 

SCHEDULE „F‟ 
 
GENERAL RULES :  Officer inviting tender- The Chief Engineer, IIM  
& DIRECTIONS  Indore on behalf of the Director IIM Indore. 
 

Maximum percentage for quantity of items 
of work to be executed beyond which rates 
are to be determined in accordance with    
Clauses 12.2 & 12.3.            See below                           
 

Definitions: 
2(v)   Engineer-in-Charge                Chief Engineer 
2(viii)   Accepting Authority           Director  
2(x)   Percentage on cost of materials and      

labour to cover all overheads and profits.                 15% 
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2(xi)   Standard Schedule of Rates        CPWD DSR 2014 
2(xii)   Department        Project Department, IIM Indore. 
9(ii)   Standard CPWD contract Form GCC 2014, 

CPWD Form 7/ 8 as modified & corrected.                          Upto date. 
 
Clause 1 

(i)  Time allowed for submission of Performance Guarantee 
from the date of issue of letter of acceptance                    10 Days 
 

(ii)  Maximum allowable extension with late fee @ 0.1% per day 
of Performance Guarantee amount beyond the period 
provided in (i) above …....                                        15 days 

       
 

Clause 2 
Authority for fixing compensation under clause 2.      Chief Engineer/ Director,  

             IIM Indore 
 

Clause 2A 
 

Whether Clause 2A shall be applicable                      Yes 
 

Clause 5 
 

Number of days from the date of issue of letter 
of acceptance for reckoning date of start           10 Days or date of  

         work order   
         whichever is earlier. 
 
Mile stone(s) as per table given below:- 
 

Sl. 
No. 

Description of Milestone (Physical) 
 

Time Allowed in 
months (from date 
of reckoning start) 

Amount to be with-
held in case of non 
achievement of 
milestone 

1 Execution of Items under 
Dismantling, Earthwork, CC/RCC, 
Brick work, Granite work, Steel 
work, Flooring & Roofing and taking 
out of existing kitchen exhaust 
system from Mess no.1 & 
installation of Kitchen exhaust 
system in Mess no. 4 & 5  subjected 
the value of work done ~Rs. 
40,00,000/-  

3 Months Rs. 5,00,000/- 

2 Execution of Items under Finishing, 
Sanitary Installation, Water Supply, 
Aluminum Work, Water proofing, 
Electrical works, putting in place 
the serviced kitchen exhaust 
system, New kitchen exhaust & Air 
washer system for Mess No.1  etc. 

6 Months 
(cumulative) 

Rs. 5,00,000/- 
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subjected the value of work done 
~Rs. 80,00,000/- & in total Rs. 
120,00,000/- 

3 Completion of job / Contract 10 Months 
(cumulative) 

Rs. 5,00,000/- 

 
Time allowed for execution of work.                                            10 Calendar Months. 
 
Authority to decide: 
 

(i) Extension of time –   Chief Engineer/Director, IIM Indore 
(ii) Rescheduling of mile stones-  Chief Engineer, IIM Indore 
(iii) Shifting of date of start in case of delay in handing over of site- Chief Engineer, 

IIM Indore 
 
Clause 6, 6A 
Clause applicable - (6 or 6A)                               6 A 
 
Clause 7 

Gross work to be done together with net payment 
/adjustment of advances for material collected, 
if any, since the last such payment for being 
eligible to interim payment                                         Rs. 50,00,000/- 

 
Clause 10A 
 

List of testing equipment to be provided by the contractor at site lab.- Deleted. 
 

Clause 10B(ii) 
 

Whether Clause 10 B (ii) shall be applicable                    Yes 
 
Clause 10CA – Deleted. 
 
Clause 10CC – Deleted. 
 

 
Clause 11 
 
Specifications to be followed        
for execution of work                   Relevant BIS code, CPWD  
           Specifications with up-to-  
            date correction slips. 
Clause 12 
 

Type of work      Repair & Maintenance / Renovation 
 

12.2 & 12.3  Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for work      50% 

 
Clause 16 
 

Competent Authority for 
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deciding reduced rates.     Director IIM Indore. 
 
Clause 25 
 
Constitution of Dispute Redressal Committee (DRC) – Construction Committee of IIM  
       Indore. 
 
Clause 36 (i) 
 

Requirement of Technical Representative(s) and recovery Rate 
 

SI 
no 

Minimum 
Qualification 
of Technical 
Representative 

Discipline  Designation 
(Principal 
Technical  
/Technical 
representative) 

Minimum 
Experience 

Num
ber 

Rate at which 
recovery shall be 
made from the 
contractor in the 
event of not fulfilling 
provision of clause 
36(i) 

Figures Words 

1 Graduate 
Engineer 
/Diploma 
Engineer 

Civil Site Engineer Graduate 
Engineer  
with 
minimum 2 
years/ 
Diploma 
Engineer 
with 5 
year. 

1 Rs.  
15,000/- 

Rupees 
fifteen 
thousand 
only 

2. Graduate 
Engineer 
/Diploma 
Engineer 

Civil Project 
Planning/Site/
Billing engineer 

Graduate 
Engineer  
with 
minimum 2 
years/ 
Diploma 
Engineer 
with 5 
year. 

1 Rs.  
15,000/- 

Rupees 
fifteen 
thousand 
only 

3. Graduate 
Engineer  

Civil Principal 
Technical 
Representative 

Graduate 
Engineer  
with 
minimum 5 
years 

1 Rs.  
25,000/- 

Rupees 
Twenty-
five 
thousand 
only 

 
Assistant Engineers retired from Government services that are holding Diploma will be 
treated at par with Graduate Engineers. 
 
Diploma holder with minimum 10 year relevant experience with a reputed construction co. 
can be treated at par with Graduate Engineers for the purpose of such deployment subject 
to the condition that such diploma holders should not exceed 50% of requirement of degree 
engineers. 
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AGREEMENT 
 

THIS AGREEMENT made at Indore on the __________ day of _________ 2014 between 
Indian Institute of Management Indore Rau- Pithampur Road, Indore (hereinafter called "The 
IIM INDORE" which expression shall, unless repugnant to the context or meaning thereof, 
include its administrators, successors and assigns) of the one part 
AND______________________________________________________________________  
(herein after called "The Contractor" which expression shall, unless repugnant to the context 
or meaning thereof, include its successors and permitted assigns) of the other part. 
 
WHEREAS 
 
The IIM INDORE is desirous of carrying out the work of  
_______________________________________________________________________
_______________________________________________________________________
__________________________ at IIM Indore 
 
The Works are to be executed as per the scope of work, technical specifications, drawings 
etc. as is mentioned in the tender document. 
 
The Contractor has agreed to execute the said works subject to the provisions hereinafter 
contained and subject also to General Conditions of Contract, Special conditions of contract, 
Safety Code, Model Rules for the protection of health and other arrangements for workers, 
Specifications, Preambles and Schedule of Quantities and erection & furnishing schedule (all 
of which are hereinafter collectively referred to as the „said tender conditions‟) and strictly 
in accordance with the Scope of work annexed hereto at or for the respective rates set out 
in the Schedule of Quantities amounting to the sum as there under arrived at or such other 
sums as shall become payable there under (hereinafter referred to as the said tendered 
amount). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: - 
 
1. In consideration of the said tendered amount to be paid by The IIM INDORE to the 

Contractor at the time and in the manner set forth in the said tender conditions and 
in accordance with the Schedule of Payments to execute and complete the work 
shown upon the said Drawings strictly in accordance with the specifications and 
Schedule of Quantities.  

 
2. The said tender conditions, scope of work and the annexure hereto shall be read and 

considered as forming part of this contract and the parties hereto shall respectfully 
abide by to the said conditions and perform the agreement on their part respectively 
contained in the said conditions. 

 
3. The approved drawings if any, notice inviting tenders technical specification etc. 

shall also form the basis of this contract.  
 
4. This contract is neither a Lump sum Contract, nor a piece work contract, but is a 

contract on item rate basis to be carried out and to be paid for according to the 
Schedule of Payments at the rates contained in the Schedule of Quantities.  

 



Page 132 of 171 

 

5. The contract herein contained shall comprise not only the works mentioned above 
but all subsidiary works connected therewith within the same site as may be ordered 
to be done from time to time by the said Engineer In charge for the time being, even 
if such work may not be shown on the said Drawings or described in the said 
Specifications and Schedule of Quantities.  

 
6. The IIM INDORE reserves to themselves the right of altering the drawings and the 

nature of the work by adding to or omitting from the scope of work any item of work 
or portions of the same without prejudice to this contract.  

 
7. Time shall be considered as the essence of this contract and the Contractor hereby 

agrees to commence the work immediately from the date of work order and shall 
complete the entire work within the specified period.  

 
8. All payments by the IIM INDORE under this contract shall be made only at Indore.  
 
9. All disputes arising out of or in any way connected with this contract shall be deemed 

to have arisen at Indore and courts in Indore only shall have jurisdiction to determine 
the same.  

 
10. That the contract and several parts of this contract have been read by the contractor 

and fully understood by him. The contractor shall not be entitled for payment beyond 
tendered quantities unless ordered specifically by written instructions of authorized 
representative of IIM Indore.  

 
11. This contract shall be signed in duplicate, the original whereof shall be kept in the 

custody of the IIM INDORE, and the duplicate with the Contractor. 
 
 
IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and two duplicates hereof 
through his duly authorized official and the Contractor has caused these presents and two 
duplicates hereof under his common seal by his duly authorized representative at the place 
and on the date month and year first herein above written. 
 
SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 
 

Signature: 
Name: 
Designation: 

 
 
IN THE PRESENCE OF 
 

(1) Signature: 
Name: 
Address: 

 
 

(2) Signature: 
Name: 

                                                                       Address: 
 
SIGNED, SEALED AND DELIVERED BY the Contractor M/s.____________________ 
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____________________________. 
 
 

Signature: 
Name: 
Designation: 

 
IN THE PRESENCE OF 
 

(1) Signature: 
 Name: 

Address: 
 
 

(2) Signature: 
Name: 
Address: 
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VOLUME-II 

 

TENDER SPECIFICATIONS  
 
A. Civil works (incl. plumbing & Sanitary) 
 

The specifications of the items will be guided by the respective specifications(if not 
truly matching then similar item) laid down in the CPWD specification in case of 
items relates to the DSR item & For Non-DSR items it will be guided by the item 
description along with the direction of Engineer-in-charge. 

 
List of approved make for materials 

 

Sl. No. Material Approved Make 

1 
Cement (OPC-43 
Grade) 

Ultratech / JK / Birla / Raymond 

2 Reinforcement Steel TATA / SAIL / VAIZAG 

3 Structural Steel TISCO / SAIL 

4 Tiles Kajaria / Somany /Jhonson 

5 
Stainless Steel 
sections 

TATA / JINDAL 

6 UPVC Pipe & Fittings Supreme, Finolex, Ashirvad 

7 CPVC Pipe & Fittings Supreme, Finolex, Ashirvad 

8 
PE-AL-PE Pipe & 
Fittings 

Supreme, Finolex, Ashirvad 

9 CP Fittings Jaguar, Roca, Gem 

10 Sanitary Fittings Parryware, Hindware, Roca, Jaguar 

11 Glass 
Saint Gobain, Pilkington, Modiguard, GSC,  
Aasahi 

12 Paint ICI-Dulux, Asian , Berger 

13 Aluminium sections Jindal, Hindalco, Indalco 

14 Silicon sealant GE , Wacker ,Dow coning 

15 
Hardware Fitting / 
Accessories 

HAFELE, Grass, Hettich or equivalent 

16 Gypsum false ceiling Saint- Gobain Gyproc, India Gypsum,  

17 
Waterproofing 
compound 

Dr. Fixit, FOSROC, Pidilite 

18 
Hardware Fitting / 
Accessories 

HAFELE, Grass, Hettich or equivalent 

19 Adhesive Laticrete 

 
NOTE: Items not included in above list should be got approved by engineer-in-charge. 
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B. Electrical works 
 
1.0 GENERAL  

 
The electrical Installation works shall be carried out in accordance with relevant Indian 
Standard Code of Practice for Electrical Installation. Electrical Installation work shall also be 
in conformity with National Electrical Code with up to date amendments. All electrical work 
shall be carried out in accordance with the provision of Indian electricity Act 1910 & Indian 
Electricity Rules 1956 amended up to date. The work shall also conform to Indian Standard 
Code of Practice for the type of work involved. It shall also be in conformity with regulations 
and requirements of the local electricity Supply Authority and Fire insurance regulations so 
far as these become applicable to the installation. Electrical work shall be carried out as per 
following CPWD general Specifications for Electrical works.  

Part I - Internal Work - 2013 (amended up to date) 

Part IV - Substation Work - 20013 (amended up to date) 
 
Wherever this Tender Specifications call for a higher standard of material and or 

workmanship than those required by any of the above mentioned regulations and 

specifications then the technical specifications given hereunder shall take precedence over 

the said regulations and standards. 

 

2.0      CIRCUITS AND SUBMAIN WIRING  
 

A) Sub main wiring: Sub main wiring shall mean the wiring from one 
main/distribution switchboard to another.  

 
B) Circuit wiring: Circuit wiring shall mean the wiring from the distribution board 

to the 1st tapping point inside the switch box, from where point wiring starts.  
 

C) Measurement of circuit and sub main wiring  
 

i) Circuit and sub main shall be measured on linear basis along the run of the 

wiring. The measurement shall include all lengths from end to end of 

conduit or channel as the case may be exclusive of interconnections 

inside the switchboard etc. The increase on account of diversion or 

slackness shall not be included in the measurement.  

ii) The length of circuit wiring with two wires shall be measured from the 

distribution board to the nearest switch box from which the point wiring 

starts.  

 
   Looping of switch boxes also will be counted towards circuit wiring, 
   measured along the length of conduit / channel. 
 

(iii) When wires of different circuit are grouped in a single conduit the same shall 

be measured on linear basis depending on the actual numbers and sizes 

of wires run.  
 

(iv) Protective (loop earthing) conductors, which are run along the circuit wiring 
and the sub main wiring, shall be measured on linear basis and paid as 
per BOQ.  

 
Note :- Conduit carrying submain wiring will not carry circuit / point 

wiring. Similarly Conduit carrying circuit wiring will not carry submain / 
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point wiring. Conduit carrying point wiring will not carry submain / 

circuit wiring. 
 

OTHER WIRING WORKS  
Except as specified above for point wiring, circuit wiring and sub main 

wiring, other types of wiring shall be measured separately on linear 

basis along the run of wiring depending on the actual number and sizes 

of wires run.  
 
A. WIRING (LIGHT/ POWER)  

 
2.1.1 A point (other than socket outlet point) shall include all work necessary in 

complete wiring to the following outlets from the controlling switch.  
 

a. Ceiling rose or connector (in the case of points for ceiling / exhaust 
fan points, prewired light fittings, and call bells).   

b. Ceiling rose (in case of pendants except stiff pendants).  
 

c. Back plate (in the case of stiff pendants).  
 

d. Lamp holder (in the case of goose neck type wall brackets, batten 

holders and fittings which are not prewired).  

2.1.2 Scope  

 
Following shall be deemed to be included in point wiring:  

 
a. Conduit / channel as the case may be, accessories for the same and 

wiring cables between the switch box and the point outlet, loop 

protective earthing of each fan / light fixture.  
 

b. Where False ceiling is provided, the point shall be upto the false 

ceiling level and wiring shall be done upto the point without any 

joints. Connectors shall be provided at the fitting. Flexible conduit 

shall be used and couplers shall be provided to connect the rigid 

conduit with the flexible conduit. Connectors shall be provided at 

the fitting.  
 

c. Loop wiring in rigid / flexible conduit (flexible conduit min 1.6mm 

thick with couplers).  

 All fixing accessories such as clips, screws, Phil plug, rawl plug etc. as 
required.  

 
 Metal or PVC switch boxes for control switches, regulators, sockets etc. 

recessed or surface type, and phenolic laminated sheet covers over the same.  
 

 Outlet boxes, junction boxes, pull-through boxes etc. but excluding metal 
boxes if any, provided with switchboards for loose wire / conduit 
terminations.  

 
 Any special block required for neatly housing the connector in batten wiring 

system.  
 

 Control switch or MCB, as specified.  

 
 3 Pin or 6 Pin socket, ceiling rose or connector as required. (2 Pin and 5 Pin 
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socket outlet shall not be permitted).  
 

 Connections to ceiling rose, connector, socket outlet, lamp holder, switch 
etc.  

 
 Bushed conduit or porcelain tubing where wiring cables pass through wall etc.  

 
2.1.3 Point wiring for socket outlet points  

(i) The light (6A) point and power (16A) point wiring shall be measured on 

linear basis, from the respective tapping point of live cable, namely, switch 

box, another socket outlet point, or the sub distribution board as the case 

may be, up to the socket outlet.  
 

(ii) The metal / PVC box with cover; switch / MCB, socket outlet and other 
accessories shall be measured and paid as a separate item.  

 
(iii) The power point outlet may be 16A / 6A six pin socket outlet, where 

so specified in the tender documents.  
2.1.4 Group Control Point Wiring  

(i) In the case of points with more than one point controlled by the same 

switch, such points shall be measured in parts i.e. (a) from the switch to the 

first point outlet as one point and (b) for the subsequent points, the distance 

from that outlet to the next one and so on, shall be treated as loop point. For 

the points in false ceiling, flexible conduiting, couplers, wiring upto the 

fitting, connectors and loop wiring etc shall also be included in the point.  

(ii) No recovery shall be made for non-provision of more than one switch 
in such cases.  

 
2.1.5 Twin Control Light Point Wiring  

 
(i) A light point controlled by two numbers of two way switches shall be 

measured as two points from the fitting to the switches on either side.  
 

(ii) No recovery shall be made for non-provision of more than one ceiling rose or 
connector in such cases.  

 
2.1.6 Multiple Controlled call bell point wiring  
 

(i) In the case of call bell points with a single call bell outlet, controlled from 
more than one place, the points shall be measured in parts i.e. (a) from the 
call bell outlet to one of nearest ceiling roses meant for connection to bell 
push, treated as one point (b) from that ceiling rose to the next one and so 

on, shall be treated as separate point.  
(ii) No recovery shall be made for non-provision of more than one ceiling rose or 

connector for connection to call bell in such cases.  
 
2.2 WIRING SYSTEM  

 
(i) Wiring shall be done only by the looping system. Phase / live conductors shall 

be looped at the switch box. For point wiring, neutral wire / earth wire 
looping for the 1st point shall be done in the switch box; and neutral / earth 
looping of subsequent points will be made from point outlets.  

 
(ii) In wiring, no joints in wiring will be permitted any where, except in switch 
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box or point outlets, where jointing or wires will be allowed with use of 

suitable connector.  
 

(iii) The wiring throughout the installation shall be such that there is no break in 

the neutral wire except in the form of linked switchgear.  
 

(iv) COLOUR CODING  

 
 Following colour coding shall be followed in wiring: 
 

Phase : Red / Yellow / Blue. (Three phase wiring) 

Live : Red (Single phase wiring) 

Neutral : Black 

Earth : Green. 
 
Termination of circuit into switchboard circuit will consist of phase / neutral / earth wire. 

Circuit will terminate a switch board (first tapping point, where from point wiring starts) in 

following manner  
 
Phase wire terminated in phase connector. Neutral wire 
terminated in neutral connector. Earth wire terminated in 
earth connector.  
 
The switchboard will have phase neutral and earth terminal connector blocks to receive 

phase / neutral / earth wire.  

 
2.3 RUN OF WIRING  

 
 The type of wiring shall be as specified in the tender documents namely, 

surface conduit / recessed conduit, steel / PVC, channel.  
 

 Surface wiring shall run as far as possible along the walls and ceiling, so as to 
be easily accessible for inspection.  

 
 Above false ceiling, in no case, open wiring shall be allowed. Wiring will be 

done in recessed conduit or surface steel conduit.  
 

 In recessed conduit system, routes of conduit will be planned, so that various 

inspection boxes provided don‟t present a shabby look. Such boxes can be 

provided 5 mm above plaster level, and they can be covered with plaster of 

paris with marking of junction boxes.  
 

 Where number of electrical services like electrical wiring, telephone wiring, 

computer cabling, pass through corridors, it may be proper to plan such 

service with properly designed aluminium / PVC channels duly covered by a 

false ceiling, so that subsequently such service can be maintained and 

additional cables can be provided.  
 

 Generally conduits for wiring will not be taken in floor slabs. When it is 

unavoidable special precaution to be taken to provide floor channels with 

provision for safety and maintenance. Alternatively false flooring can be 

provided.  
 
2.4 THROUGH PASSING WALLS  
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 When wiring cables are to pass through a wall, these shall be taken through a 

protection (Steel / PVC) pipe or porcelain tube of suitable size such that they 

pass through in a straight line without twist or cross in them on either end of 

such holes. The ends of metallic pipe shall be neatly bushed with porcelain, 

PVC or other approved material.  
 

 All floor openings for carrying any wiring shall be suitably sealed after 

installation.  
 
 
2.5 JOINTS IN WIRING  
2.5.1 No bare conductor in phase and / or neutral or twisted joints in phase, neutral, and / 

or protective conductors in wiring shall be permitted.  
 
2.5.2 There shall be no joints in the through-runs of cables. If the length of final circuit or 

sub main is more than the length of a standard coil, thus necessitating a through 

joint, such joints shall be made by means of approved mechanical connectors in 

suitable junction boxes.  
 
2.5.3 Termination of multistranded conductors shall be done using suitable crimping type 

thimbles.  

 
2.6 RATINGS OF OUTLETS  
2.6.1 Incandescent lamps in residential and non-residential buildings shall be rated at 60 W 

and 100 W respectively.  
2.6.2 Ceiling fans shall be rated at 80 W. Exhaust fans, fluorescent tubes, compact 

florescent tubes, HPMV lamps, HPSV lamps etc, shall be rated according to their 
capacity. Control gear loses shall be also considered as applicable.  

2.6.3 6A and 16A socket outlet points shall be rated at 100 W and 500 W respectively, 
unless the actual values of loads are specified.  

 
3.0 CAPACITY OF CIRCUITS  

3.1 Lighting circuit shall feed light / fan / call bell points. Each circuit shall not have 
more than 800 Watt connected load or more than 10 points. However in case of CFL 
points where load per point may be less, number of points may be suitably increased. 

3.2 Power circuit in non-residential building will have only one outlet per circuit.  

 
3.3 Load more than 1 KW shall be controlled by suitably rated MCB and cable size shall 

be decided as per calculations.  
 

4 SOCKET OUTELTS  

 
4.0 Socket outlets shall be 6A 3 Pin, 16A 3 Pin or 16 / 6 Amp 6 Pin. The third pin shall be 

connected to earth through protective conductor (loop-earthing). 2 Pin or 5 Pin 

sockets are not permitted.  
 
4.1 Connecting conductors of electrical appliances with socket outlets shall be of flexible 

type with an earthing conductor for connection to the earth terminal of plug and the 

metallic body of the electrical appliance.  
 
4.2 Sockets for the power outlets of rating above 1 KW shall be of industrial type with 

associated plug top and controlling MCB.  
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4.3 Shutter type (interlocking type) of sockets shall be used unless otherwise specified.  
 
4.4 Every socket outlet shall be controlled by a switch or MCB, as specified. The control 

switch / MCB shall be connected on the „live‟ side of the line.  
 
4.5 Unless and otherwise specified, the control switches for the 6A and 16A socket 

outlets shall be kept along with the socket outlets.  
 

5 CABLES  

 
Copper conductor cable will be used for sub main / circuit / point wiring or as 
specified in BOQ  

 
Multi-strand flexible FR sheathed copper conductor shall be used for sub 

 main/circuit/point wiring.   
 Minimum size of wiring:  
 
Light Point Wiring: 1.5 / 2.5 Sq.mm (As Per BOQ )  
Power Point Wiring: 2.5 Sq.mm  
Power wiring for Hand Drier and AC: 4.0 Sq.mm 
 
Power circuit wiring more than 1 KW wire size shall be as per calculation. 
 
Insulation:Copper conductor wire shall be multi stranded PVC insulated, Fire retardant, (FR) 
type.  
 
 
6.0 WIRING ACCESSORIES  

6.1 Control Switches for Point:  

 
a. Control switches (single pole switch) carrying not more than 16A shall be 

modular type. The switch shall be „On‟ when the knob is down.  
 

b. Modular type switches of reputed make along with matching mounting boxes 

shall be used in non-residential buildings and residential quarters of all types. 

Modular type sockets, stepped type fan regulators shall be used. All such 

boxes, switches and accessories shall be of same make of modular switch 

manufacturer.  
 

c. It is recommended to provide double pole MCB in proper enclosure as power 

outlet for window type AC units, geysers etc.  
 

6.2 Switch Box:  
Switch box shall be hot dip galvanized, factory fabricated  suitable in size for 
Surface / recess mounting and size for accommodating the required number 
of switches and accessories (where required to be used for applications other 
Then modular switches / sockets). 

6.3 Switch Box Covers (for application other than modular type):  

 
Phenolic laminated sheets of approved shade shall be used for switch box 

covers. These shall be of 3 mm thick synthetic phenolic resin bonded 

laminated sheet as base material and conforming to grade P-1 of IS: 2036-

1974.  
 
7.0 Ceiling Rose:  
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7.1 A ceiling rose shall not be used on a circuit, the voltage of which normally 

exceeds 250 Volt.  
 

7.2 Only one flexible cord shall be connected to a ceiling rose. Specially designed 
ceiling roses shall be used for multiple pendants.  

a A ceiling rose shall not embody fuse terminal as an integral part of it.  

 
 
8.0 Lamp Holders:  

 
8.1 Lamp holders may be batten, angle, and pendant or bracket holder type as 

required. The holder shall be made of brass and shall be rigid enough to 

maintain shape on application of a nominal external pressure. There should 

be sufficient threading for fixing the base to the lamp holder part so that the 

do not open out in handling the lamp or shade.  
 

8.2 Lamp holders for use on brackets and the like shall have not less than 1.3 cm 

nipple and all those for use with flexible pendant shall be provided with cord 

grips.  
 
9.0 ATTACHMENT OF FITTINGS AND ACCESSORIES: a. 

Conduit Wiring System:  

 
9.1 All accessories like switches, socket outlets, call bell pushes and regulators 

shall be fixed in flush pattern inside the switch / regulator boxes. Accessories 

like ceiling roses, brackets, batten holders etc. shall be fixed on outlet boxes. 

The fan regulators may also be fixed on outlet boxes, if so directed by the 

Engineer-in-charge.  
 

9.2 Aluminium alloy or cadmium plated iron screws shall be used to fix the 

accessories to their bases.  
 

9.3 The switch box / regulator box shall normally be mounted with their bottom 
1.25 m from floor level, unless otherwise directed by the Engineer-in-charge.  

 
10.0 MARKING OF SWITCH BOARDS:  

 
10.1 Schematic Diagram:   

First a comprehensive schematic diagram for each Building/ Block is to be 
prepared, starting from Main LT Panel, rising main, sub Distribution Boards, 
DBs, etc. and the manner in which they are connected. This will include 
essential, non-essential and UPS systems. Sizes of interconnecting main / sub 
main cables shall be indicated.  

 
10.2 Marking of each Main Board   

Each main board / sub Distribution Board shall be marked indicating rating of 
each incoming / outgoing switch, Load fed by it. Size of incoming and 

outgoing cables also shall be marked indicating from where the incoming 
cable has originated.  

 
10.3 Marking of Distribution Board   

Each Distribution Board shall be marked indicating detail of incoming switch 
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(ACB, MCCB, or MCB /ISOLATOR.). Size of incoming cable from where it is fed 
and each outgoing MCB indicating the area fed. It shall be suitably marked 
Suitable marking sticker will be fixed to indicate such details.  

 

11.0 METALLIC CONDUIT WIRING SYSTEM  

11.1 Conduits  

11.1.1 All rigid conduit pipes shall be of steel and ISI marked. The wall thickness 

shall be not less than 1.6 mm (16 SWG) for conduits up to 32 mm dia and not 

less than 2 mm (14 SWG) for conduits above 32 mm dia. These shall be solid 

drawn or seamed by welding, and finished with galvanized or stove enameled 

surface.  
 

11.1.2 The maximum number of PVC insulated cables conforming to IS: 694-1990 that 

can be drawn in one conduit is given in table I, and the number of cables per 

conduit shall not be exceeded. Conduit sizes shall be selected according to in 

number of runs wires and its size.  
 

11.1.3 No steel conduit less than 20 mm in diameter shall be used.  

 
11.2 Conduit Accessories  
 

11.2.1 The conduit wiring system shall be complete in all respects, including their 
accessories.  

 
11.2.2 All conduit accessories shall be of threaded type, and under no circumstances 

pin grip type or clamp grip type accessories shall be used.  
 

11.2.3 Bends, couplers etc. shall be solid type in recessed type of works and may be 
solid or inspection type as required, in surface type of works.  

 
11.2.4 (a) Saddles for surface conduit work on wall shall not be less than 0.55 mm 

(24 gauges) for conduits up to 25 mm dia and not less than 0.9 mm (20 

gauges) for larger diameter. The corresponding widths shall be 19 mm 

and 25 mm.  
 

11.2.4.1 The minimum width and the thickness of girder clips used for 
fixing conduits to steel joists, and clamps shall be as per Table II.  

 
11.3 Outlets  

 
11.3.1 The switch box or regulator box shall be made of metal on all sides, except on 

the front. In the case of CI boxes, the wall thickness shall be at least 3 mm 

and in case of welded mild steel sheet boxes, the wall thickness shall not be 

less than 1.2 mm (18 gauge. for boxes up to a size of 20 cm x 30 cm, and 

above this size 1.6 mm (16 gauge) thick MS boxes shall be used. The metallic 

boxes shall be painted with anticorrosive paint before erection. 

11.3.2 Outlet boxes shall be of one of the size, covered in the Schedule of Rates 

(Electrical), Part – I Internal 2007 or as per manufacturer of modular switch/ 

socket to be used. 

11.3.3 Where a large number of control switches and / or fan regulators are required 

to be installed at one place, these shall be installed in more than one outlet 
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box adjacent to each other for ease of maintenance.  

11.3.4 An earth terminal with stud, 2 metal wasters and terminal block shall be 

provided in each MS box for termination of protective conductors and for 

connection to socket outlet / metallic body of fan regulator etc.  

11.3.5 A metal strip shall be welded / screwed, to the metal box to support tumbler 

type of control switches, sockets and / or fan regulators in flush pattern 

wherever required.  

11.3.6 Clear depth of the box shall not be less than 60 mm and this shall be 

increased suitably to accommodate mounting of fan regulators in flush 

pattern.  

11.3.7 The fan regulators can also be mounted on the switch box covers, if so 

stipulated or directed by the Engineer-in-charge. 

11.3.8 Except where otherwise stated, 3 mm thick phenolic laminated sheets. Shall 

be fixed on the front with brass screws, or aluminium alloy / cadmium plated 

iron screws as approved by the Engineer-in-charge.  
 
12.0 INSTALLATION  

 
Common aspects for recessed and surface conduit works.  

 
12.1 Conduit Joints  

 
12.1.1 The conduit work of each circuit or section shall be complete before the 

cables are drawn in.  
 

12.1.2 Conduit pipes shall be jointed by means of screwed couplers and screwed 

accessories only. Threads on conduit pipes in all cases shall be between 13 

mm to 19 mm long, sufficient to accommodate pipes to full threaded portion 

of couplers or accessories.  
 

12.1.3 Cut ends of conduit pipes shall have not sharp edges, nor any burrs left to 

avoid damage to the insulation of the conductors while pulling them through 

such pipes.  
 

12.1.4 In order to ensure that the above provision has been carried out, separate 

lengths of conduit etc., after they have been prepared, shall be submitted to 

Engineer-in- Charge for inspection before being fixed.  
 

12.1.5 No bare threaded portion of conduit pipe shall be allowed, unless such bare 

threaded portion is treated with anticorrosive preservative or covered with 

approved plastic compound.  
 

12.2 Bends in Conduit  
12.2.1 All necessary bends in the system, including diversion, shall be done 

either by neatly bending the pipes without cracking with a bending 
radius of not less than 7.5 cm, or alternatively, by inserting suitable 
solid or inspection type normal bends, elbows or similar fittings, or by 
fixing cast iron inspection boxes, whichever is most suitable.  

12.2.2 No length of conduit shall have more than the equivalent of four 
quarter bends from outlet to outlet.  

12.2.3 Conduit fittings shall be avoided as far as possible exposed to weather. 
Where necessary, solid type fittings shall be used.  
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12.3 Outlets  
12.3.1 All outlets such as switches, wall sockets etc. may be either flush 

mounting type, or have surface mounting type unless otherwise 
specified or directed by Engineer- in Charge.  

12.3.2 Painting after erection After installation, all accessible surfaces of 
conduit pipes, fittings, switch and regulator boxes etc. shall be 
painted.  

 
 
 

12.4 Additional requirements for surface conduit work.  

 
12.5 Painting before erection.  

 
The outer surface of conduit including all bends, unions, tees, junction 

boxes etc. forming part of the conduit system, shall be adequately 

protected against rust when such system is exposed to weather, by 

being painted with 2 coats of red oxide paint applied before they are 

fixed.  
 

12.6 Fixing conduit on surface.  

 
12.6.1 Conduit pipes shall be fixed by saddles, secured to suitable approved 

plugs with screws in an approved manner at an interval of not more 

than one meter, but on either side of the couplers or bends or similar 

fittings, saddles shall be fixed at a distance of 30 cm from the center 

of such fittings.  
 

12.6.2 Where conduit pipes are to be laid along the trusses, steel joists etc. 

the same shall be secured by means of saddles or girder clips or 

clamps as required by the Engineer-in-charge.  
 

12.6.3 In long distance straight run of conduit, inspection type couplers at 

reasonable intervals shall be provided, or running threads with 

couplers and jam nuts shall be provided.  

 

12.7 Fixing outlet boxes.  

 
Only portion of the switch box shall be sunk in the wall, the other portion 

being projected out for suitable entry of conduit pipes into the box. 

 
13.0 ADDITIONAL REQUIREMENTS FOR RECESSED CONDUIT WORK  

 

 Making Chase  
 

 The chase in the wall shall be neatly made and of ample dimensions to permit 
the conduit to be fixed in the manner desired.  

 
 In the case of buildings under construction, the conduits shall be buried in the 

wall before plastering, and shall be finished neatly after erection of conduit.  
 

 In case of exposed brick / rubber masonry work, special care shall be taken to 
fix conduit and accessories in position along with the building work.  
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(ii) Fixing conduits in chase  

 
(a) The conduit pipe shall be fixed by means of staples, J-hooks, or by means of 

saddles, not more than 60 cm apart or by any other approved means of fixing.  
 

(b) All threaded joints of conduit pipes shall be treated with some approved 
preservative compound to secure protection against rust.  

 
 

(iii) Fixing conduits in RCC work  

 
 The conduit pipes shall be laid in position and fixed to the steel 

reinforcement bars by steel binding wires before the concreting is done. The 

conduit pipes shall be fixed firmly to the steel reinforcement bars to avoid 
their dislocation during pouring of cement concrete and subsequent tamping 

of the same.   
 Fixing of standard bends or elbows shall be avoided as far as practicable, and 

all curves shall be maintained by bending the conduit pipe itself with a long 

radius, which will permit easy drawing in of conductors  
 
14.0 SUBMAIN WIRING  

 
Mains and sub-main cable/wire shall be of the rated capacity and approved make. Every 

main and sub-main shall be drawn into an independent adequate size conduit. Draw boxes of 
adequate size shall be provided at convenient locations to facilitate easy drawings of the 

sub-main and main cables/wires. An independent earth wire of proper rating shall be 

provided for every sub-main. Single-phase sub main shall have single earth wire whereas 
three-phase sub main shall be provided with two earth wires. Earth wire shall be bare 

copper conductor.  
 
Where mains and sub-mains cables are connected to switchgear, sufficient extra lengths of 
sub mains cable shall be provided to facilitate easy connections and maintenance. For 
termination of cables crimping type cable socket / lugs shall be provided. Same colour code 
as for circuit wiring shall be followed. 
 
 
15.0 LOAD BALANCING  

 
Balancing of circuits in three-phase installation shall be planned before the commencement 
of wiring and shall be strictly adhered to.  
 
16.0 COLOUR CODE FOR CIRCUIT & SUBMAIN WIRING  

 
Colour code for circuit & sub main wiring installation shall be Red, Yellow and Blue for three 
phases.& Black for neutral .  
 
17.0 UNDER FLOOR METAL DUCTING & CROSS OVER BOXES, VERTICAL ACCESS UNIT.  
 
The under floor ducting system shall be suitable for the distribution of power, voice and 

data cabling as per the distribution scheme in the layout drawings. Under floor ducting shall 

be complete with all accessories required to complete the installation.  
 
18.0 METAL DUCTING  
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Under floor ducting shall be of rectangular shape may be of single or triple compartment 
according to requirement. One compartment shall be used for raw power wiring second for 

UPS / power wiring. Separate floor ducting/raceway shall be laid for voice / data wiring 300 

mm away from floor ducting /raceway of power wiring. Under floor ducting shall be made of 
pre-galvanized steel of minimum 1.6 mm thickness. The top and bottom plates of the duct 

shall be double folded and spot-welded together to full height of the ducting to give 

required strength. Metal jointing sleeves with locking screws shall be provided for 
grounding.  
 
19.0 CROSS OVER BOX  

 
The cross over boxes shall be made of high tensile strength, pressure injection zinc alloy 

materials. Crossover box shall be riveted into a 1.6 mm thickness pre-galvanized sheet steel 

base plate. Crossover box shall be provided with earth connector.  
 
20.0 VERTICAL ACCESS UNIT  

 
The vertical access unit shall be L – Shaped for carrying of cables from under floor to surface 

of wall or in partition / modular furniture and shall be triple compartment. Vertical access 

unit shall be of same finish and material as of under floor ducting.  
 
Maximum number of PVC insulated 650 / 1100 V grade copper conductor cable/wires 

conforming to IS: 694 – 1990 that can be drawn in various sizes of conduit is given in the 

table appended below.  

 

 

Nominal              
cross- 

20 mm 25 mm 32 mm 38 mm 51 mm 64 mm 
 

sectional  
area    of              
conductor              

in Sq.mm              

 S B S B S B S B S B S B  

1 2 3 4 5 6 7 8 9 10 11 12 13  

1.50 5 4 10 8 18 12 - - - - - -  

2.50 5 3 8 6 12 10 - - - - - -  

4 3 2 6 5 10 8 - - - - - -  

6 2 - 5 4 8 7 - - - - - -  

10 2 - 4 3 6 5 8 6 - - - -  

16 - - 2 2 3 3 6 5 10 7 12 8  

25 - - - - 3 2 5 3 8 6 9 7  

35 - - - - - - 3 2 6 5 8 6  

50 - - - - - - - - 5 3 6 5  

70 - - - - - - - - 4 3 5 4  

 
NOTE: 
 
The above table shows the maximum capacity of conduits for a simultaneous drawing in of 
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cables.  
 
The columns headed „S‟ apply to runs of conduits which have distance not exceeding 4.25 
meters between draw in boxes and which do not deflect from the straight by an angle or 
more than 15 degrees. The columns headed „B‟ apply to runs of conduit, which deflect from 

the straight by an angle of more than 15 degrees.IRING (TELEPHONE)  
20.1  All concealed / surface installation including the conduit run above the false 

ceiling space shall be heavy gauge black enameled MS unless otherwise 
specified and directed by Engineer -in Charge. The Make & specification for 
materials & installation shall be same as described .All relevant clauses shall 
e applicable for telephone system as applicable. The conduit for telephone 
system shall be laid minimum 300 mm away from the power conduit. Care 
shall be taken that telephone conduits are not laid in close proximity of 
electrical conduits. Wherever telephone conduits cross power conduits, they 
shall be at right angle, to each other. All telephone conduits shall be earthed.  

 

Size of Cable Conduit Size 

Up to 5 pair single cable 25 mm 

Above 5 pair up to 10 pair single cable 32 mm 

Above 10 pair up to 20 pair single cable 32 mm 

2 Nos. 2 pair 25 mm 

3 to 5 Nos. 2 pair 32 mm 

6 to 10 Nos. 2 pair cable 32 mm 
 

The size of conduit shall depend upon no of wires to be drawn. However 
minimum size of conduits shall be 25 mm. 
 
All telephone wires shall be 0.60 mm diameter annealed tinned copper 
conductor PVC insulated and PVC sheathed cables. All telephone cables inside 

the building shall be unarmored & each outlet shall be wired with 2 pair 

cables from tag-Block unless otherwise specified separately. From main tag 
block to sub tag block cabling shall be done with suitable size of telephone-

unarmored cable in conduit / pipe / cable trays. Telephone cables from MDF/ 

Tag Block to Tag Block passing through open area shall be armoured cable laid 
underground as per specification. 

 
20.2 All concealed boxes and wiring accessories shall be of G.I as described in the 

electrical wiring section shall be used for telephone wiring also. The 
boxes/main junction box shall be suitable for wall mounting having opening 
for cable/conduit entry. All PVC cable shall enter the telephone junction box 
from the bottom through brass cable glands and enough cable length shall be 
available for termination. Each PVC cable serving the telephone socket shall 
be marked for identification.   
Junction boxes shall be fully enclosed, kept tight with lockable-hinged doors. 

Boxes shall be zinc anodized type & it make as of socket /outlets.  
 
Prior to the system installation the contractor shall consult telephone 

department/ service provider for their requirements and notify the Engineer-

in-Charge. All equipments like tag blocks wires shall be as per approved 

makes.  
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20.3 SUPPLY OF MATERIALS: Exclusions: 

 
a) Telephone Exchange & Telephone instruments  

 
b) Main incoming cable.  

 
Rest all material for distribution of telephone system as covered on BOQ shall be in the 
Contractors scope. 
 
The telephone outlet shall be plug-in (clip on) type socket outlet. The switch plate shall 

be similar to the electrical wiring devices. 

 
21.0 L.T. CABLES  

 
21.1 GENERAL  

 
L.T. Cables shall be supplied, inspected, laid tested and commissioned in accordance with 

drawings, specifications, relevant Indian Standards specifications and cable manufacturer‟s 

instructions. The cable shall be delivered at site in original drums with manufacturer‟s name 

clearly written on the drums. The recommendations of the cable manufacturer with regard 

to jointing and sealing shall be strictly followed.  
 

21.2 MATERIALS  

 
The L.T. Power cables shall be XLPE insulated PVC sheathed type aluminium conductor 

armoured cable conforming to IS: 7098: 1988 (Part–I) with up to date amendments where as 
control cable shall be XLPE insulated and PVC sheathed copper conductor armoured / 

unarmored cable conforming to IS: 7098: 1988 (Part – IS: 1554 Part II with upto date 

amendment for PVC insulated cables.  
 

22.3 CABLE LAYING  

 
Cables shall be laid directly in ground, pipes, masonry ducts, on cable tray, surface of wall / 

ceiling etc. as indicated on drawings and / or per the direction of Engineer-in-Charge or as 

per Category list attached as Annexture-4. Cable laying shall be carried out as per CPWD 

specifications.  

 
22.4 INSPECTION  

 
All cables shall be inspected as per IS Specified. 

 
22.5 JOINTS IN CABLES 
 
The Contractor shall take care to see that the cables received at site are apportioned to 

various locations in such a manner as to ensure maximum utilization and avoiding of cable 

joints. This apportioning shall be got approved from Project Manager before the cables are 

cut to lengths. 

 
22.6 LAYING CABLES IN GROUND  

 
Cables shall be laid by skilled experienced workmen as per CPWD specifications.  
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22.7 PROTECTION OF CABLES  

 
The cables shall be protected as per CPWD specifications  
22.8 EXCAVATION & BACK FILL  

 
All excavation and back fill required for the installation of the cables shall be carried out by 

the Contractor in accordance with the drawings and requirements laid down elsewhere. 

Trenches shall be dug true to line and grades. Back fill for trenches shall be filled in layer 

not exceeding 150 mm. each layer shall be properly rammed and consolidated before laying 

the next layer.  
 
The Contractor shall restore all surfaces, roadways, sidewalks, Krebs wall or the works cut 

by excavation to their original condition to the satisfaction of the Engineer-in-Charge.  
 
22.9 LAYING OF CABLES ON CABLE TRAY/SURFACE OF WALL/CEILING  

 
Cable shall be laid on perforated M.S. Cable tray. Cables shall be properly dressed before 

cable ties / clamps are fixed. Wherever cable tray is not proposed, cables shall be fixed on 

surface of wall or ceiling slab by suitable MS clamps / saddles. Care shall be taken to avoid 

crossing of cable.  

 
22.10 CABLES ON HANGERS ON RACKS  
 
The Contractor shall provide and install all iron hangers racks or racks with die cast cleats 
with all fixings, rag bolts or girder clamps or other specialist fixing as required.  
 
Where hangers or racks are to be fixed to wall sides, ceiling and other concrete structures, 

the Contractor shall be responsible for cutting away, fixing and grouting in rag bolts and 

making good.  
 
22.11  CABLES TAGS  

 
Cable tags shall be made out of 2 mm thick aluminium sheets, each tag 1-1/2 inch in dia 

with on hole of 2.5 mm dia, 6 mm below the periphery. Cable designations are to be 

punched with letter / number punches and the tags are to be tied inside the panels beyond 

the glanding as well as below the glands at cable entries. Trays tags are to be tied at all 

bends. On straight lengths, tags shall be provided at every 5 meters. 
 
22.12  TESTING OF CABLES  
Prior to installation, burying of cables, following tests shall be carried out. Insulation test 
between phases, phase & neutral, phase & earth for each length of cable.  
 

Before laying.   
After laying.  
After jointing.  

 
On completion of cable laying work, the following tests shall be conducted in the presence 
of the Engineer-in Charge. 
 

a. Insulation Resistance Test (Sectional and overall).   
b. Continuity Resistance Test.  
c. Earth Test.  

 
All tests shall be carried out in accordance with relevant Indian Standard code of practice 
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and Indian Electricity Rules. The Contractor shall provide necessary instruments, equipments 

and labour for conducting the above tests & shall bear all expenses of conducting such tests. 
 
22.13 CABLE TERMINATION  
 
Cable termination shall be done in terminal box or cable end box or distribution boards, or 

apparatus/equipments. Terminations are to be made with mechanical gland and of the 

tinned nickel plated, anti-corrosive, three piece improved pattern, which is to grip inner 

and outer PVC sheaths as well as the armour of the cable. The cable ends or the core 

conductor are to be connected by solder less lugs or sockets using crimping tool of approved 

make for all cables.  
 

i) All underground cables and cable joints shall be marked on the surface by markers 
generally manufactured and tested to requirements of relevant ISS. Approved CI 
cable markers shall be provided at every 30m along the route of the cables and at 
both ends of road crossing, indicating cable joints and cables as applicable. Special 
CI markers shall be provided at all buried cable joints indicating “Electrical Cable 
Joints”. CI plates duly engraved with the size of the cable and the place it serves 
shall be tied to the cable at regular intervals of 5m for easy identification of cables.  

ii) Cable tags shall be made out of 2 mm thick aluminium sheets, each tag 32  mm 
dia with one hole of 2.5 mm dia. 6 mm below the periphery shall be  provided for 
clamping the same with cables.  
 

Cable designation is to be punched with letter/number punches and the tags are to be tied 

to cables with piano wires of approved quality and size. Tags  

 
23.0 DISTRIBUTION BOARDS  

 
Distribution Board shall be double door type with extended loose wire box at the top and 
suitable for flush installation. All distribution boards shall be of three phases (415 Volts) or 
single phase (240 Volts) type with incoming isolator or MCB and / or ELCB as in Schedule of 
quantities. Distribution boards shall contain plug in or bolted type miniature circuit breaker 
mounted on bus bars. Miniature circuit breakers shall be quick make and quick break type 
with trip free mechanism. MCB shall have thermal and magnetic short circuit protection. 
MCB shall conform to IS 8828 – 1978, IEC – 898. Bus bars shall be of electrolytic copper. 
Neutral bus bars shall be provided with the same number of terminals, as there are single 
ways on the board, in addition to the terminals for incoming mains. An earth bar of similar 
size as the neutral bar shall also be provided. Phase barrier shall be fitted and all live parts 
shall be screened from the front. Ample clearance shall be provided between all live metal 
and the earth case and adequate space for all incoming and outgoing cables. All distribution 
board enclosures shall be powder coated. A circuit identification card in clear plastic cover 
shall be provided for each distribution board.  
Distribution Board with single-phase outgoings requirement shall be Horizontal type. 

Distribution Board with three-phase outgoings requirement shall be Vertical type including 

Per Phase Isolation kit . Distribution Board installed in indoor dry locations shall conform to 

IP – 42. Distribution Board installed in outdoor and wet locations shall conform to IP – 65.  
 
Miniature Circuit Breakers for lighting circuits shall be of “C” Curve, where as the circuits 

feeding discharge lamps (SON-T, HPMV or HPSV) halogen lamps, all power outlet points, 

equipment / machinery shall be of “D” Curve types. All miniature circuit breakers shall be of 

10 KA rated rupturing capacity. 
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Distribution board shall be provided with Isolator MCB type / MCB / earth leakage circuit 
breaker as mentioned in drawings and BOQ. Earth leakage circuit breaker shall be current 
operated type and of sensitivity not less than 300 mA unless otherwise stated. RCBO / RCCB 
shall be mounted within distribution board box for single-phase distribution board while in 
three-phase distribution board RCBO / RCCB shall also be mounted within distribution board. 
Distribution board, Isolator / RCCB / RCBO‟s and MCB‟s used shall be of same manufacturer. 
Standard size DB box manufactured by approved manufacturer shall be used. In case size 
specified in BOQ is not standard size of manufacturer, in that case next standard size 
distribution board box shall be used with incoming and outgoing MCB as specified in BOQ. 
Additional cutout / space for outgoing MCB shall be plugged with blank plates.  
 
Other specification shall be similar to LT Panel under para10  

 
24.0 POWER OUTLETS  

 
Power outlets shall house the required size of MCB/MCCB in metallic enclosure. It shall also 

have the provision for termination of incoming & outgoing cables. Other relevant paras of 11 

& 12 shall apply.  
 
25.0 LIGHT FIXTURES  

 
25.1 SCOPE:  

 
Scope of work under this section shall include supply inspection / testing at suppliers / 

manufacturers premises at site, receiving at site, safe storage, transportation from point of 

storage to point of erection, erection and commissioning of light fittings, fixtures and 

accessories for back of the house area including all necessary supports, brackets, down rods 

and painting etc. as required.  
 

25.2 STANDARDS:  

 
The lighting and their associated accessories such as lamps, reflectors, housings, ballasts 

etc., shall comply with the latest applicable standards, more specifically the following:  
 

Electric light fittings General and Safety requirements IS - 1913 
Industrial lighting fittings with metal reflectors- IS - 1777 
Decorative lighting outposts- IS – 5077 
Flood lights IS –10322 
 (Part-5, Section 5) 
Luminaries for street lighting IS – 10322 
Bayonet lamp holders IS – 1258 
Bi-pin lamp holders for tubular- fluorescent lamps IS – 3323 
Ballasts for use in fluorescent light fittings IS – 1534 
Starters for fluorescent lamp IS – 2215 

Ballast for HP MV lamps IS – 6616 
Capacitors for use in fluorescent, HPMV & LP  
Sodium Vapour lamps circuits IS – 1569 
Tubular Fluorescent lamps IS – 2418 

High pressure mercury vapour lamps IS – 9900 

Tungsten filament general electric lamps      IS – 418 
 

25.3 LIGHT FITTINGS-GENERAL REQUIREMENTS  
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a) Fittings shall be designed for continuous trouble free operation under 

atmospheric conditions without reduction in lamp life or without deterioration of 

materials and internal wiring. Outdoor fittings shall be weather-proof and rain proof.  
 
b) Fittings shall be so designed as to facilitate easy maintenance including 

cleaning, replacement of lamps / starters etc.  
 
c) All fittings shall be supplied complete with lamps. All mercury vapour and 

sodium vapour lamp fittings shall be complete with accessories like ballasts, power 

factor improvement capacitors, starters, etc. Outdoor type fittings shall be provided 

weather proof boxes.  
 
d) Fluorescent lamp fittings shall be complete with all accessories like ballasts, 

power factor improvement capacitors, starter‟s capacitors for correction of 

stroboscopic effect.  
 
e) Each fitting shall have a terminal block suitable for loop out connection by 

1100V PVC insulated copper conductor wires up to 4 Sq.mm. the internal wiring 

should be completed by the manufacturer by means of standard copper wire and 

terminated on the terminal block.  
 
f) All hardwares used in the fitting shall be suitably plated or anodized and 

passivated.  

 
g) Earthing Each lighting fitting shall be provided with an earthing terminal. All 

metal or metal enclosed parts of the housing shall be bonded and connected to the 

earthing terminal so as to ensure satisfactory earthing continuity throughout the 

fixture.  
 
h) Painting/Finish All surfaces of the fittings shall be thoroughly cleaned and 

degreased and the fittings shall be free from scale, rust, sharp-edges, and burrs.  
 
i) The housing shall be stove-enamelled or anodized as required. The surface 

shall be scratch resistant and shall show no sign of cracking or flaking when bent 

through 90 deg. over 12 mm dia mandrel.  

 
Decorative Type Fittings:  

 
Decorative fluorescent fittings shall be provided with mounting / housing channel cum 

reflectors of CRCA sheet steel. Stove enamelled diffusers or, louvers shall be translucent 

white polystyrene.  

 
Accessories for Light Fittings Reflectors:  

 
The reflectors shall be made of CRCA sheet steel / aluminium / silvered glass / Chromium 

plated sheet copper as required. The thickness of reflectors shall be as per relevant 

standards. Reflectors made of steel shall have stove enamelled/epoxy coating finish. 

Aluminium used for reflectors shall be anodized/epoxy stove enamelled / mirror polished. 

The finish for the reflector shall be as specified. The reflectors shall be free from scratches 

/ blisters and shall have a smooth and glossy surface having optimum light reflecting 

coefficient. Reflectors shall be readily removable from the housing for cleaning and 

maintenance without use of tools. 
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Lamp/Starters Holders:  

 
Lamp holders shall have low contact resistance and shall be resistant to wear. They shall 

hold lamps in position under normal conditions of shock and vibration prevalent in an 

industrial atmosphere.  
 
Lamp holders for fluorescent lamps shall be of spring loaded bi-pin roar type. Live parts of 

the lamp shall not be exposed during insertion of removal of the lamp or after the lamp has 

been taken out.  
 
Lamp holders for incandescent and mercury vapour lamps shall be bayonet type up to 100 W 
and Edison screw type for higher wattages.  
 
Starter holders for fluorescent lamps shall be so designed that they are mechanically roboust 

and shall be capable of withstanding shocks during transit, installation and use.  

 

Ballasts:  

 
The ballasts shall be designed for long life and low power loss. They shall be mounted using 

self-locking, anti-vibration fixtures and shall be easy to remove without dismounting the 

fittings. The enclosures shall be dust tight and non-combustible.  
 
Ballasts shall be inductive, heavy duty type, filled with thermosetting, insulating, moisture 

repellent polyester compound filled under pressure of vacuum. Ballasts shall be provided 

with taps to set the voltage. The ballast wiring shall be of copper and they shall be free 

from dust.  
 
Separate ballast shall be provided in case of multi lamp fittings, except in case of 2 x 20 W 
fittings.  
 
Starters:  

 
Starters shall have bi-metal electrodes and high mechanical strength. Starters shall be 

replaceable without disturbing the reflector of lamps and without use of any tool. Starters 

shall have brass contacts and radio interference capacitor.  
 
Capacitors:  

 
The capacitors shall have a constant value of capacitance and shall be connected across the 
supply of individual lamp circuits.  
 
The capacitor shall have a value of capacitance so as to correct the power factor of its 

corresponding lamps circuit to 0.95 lag or better. Capacitor shall be hermetically sealed 

preferably in a metal enclosure to prevent seepage of impregnant and ingress of moisture.  
 
Lamps:  

 
Incandescent lamps shall be clear type unless otherwise specified. Fluorescent lamps shall 

be “day-light colour” type unless otherwise specified and shall be provided with features to 

avoid blackening of lamp ends.  
 
ALL lamps shall be colour corrected type.  
Lamps shall be capable of withstanding vibrations prevalent in an atmosphere and 

connection at bend in wires and filament / electrodes shall not break under such 
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circumstances.  
 
PL lamps shall be energy effective compact single ended light sources in 9 to 11W ratings 
consisting of two narrow glass tubes welded together.  
 
The lamp shall be complete with integral glow switch starter and capacitor and two pin 
electrical connections.  
 
The lamp shall be colour rendered to give warm colour impression. The 

lamp shall have a long life and shall be energy efficient.  

 
INSTALLATION:  

 
The light fixtures and fittings shall be assembled and installed in position complete and 
ready for service, in accordance with details, drawings, manufacturer‟s instructions and to 
the satisfaction of the construction manager / consultants. Pendant fixtures specified with 
overall stem lengths are subject to change and shall be checked with conditions on the job 

and installed as directed. All suspended fixtures shall be mounted rigid and fixed in position 
in accordance with drawings, instruction and to the approval of the construction manager / 
consultants. Fixtures shall be suspended true to alignment, plumb level and capable of 
resisting all lateral and vertical forces and shall be fixed as required.  
 
All suspended light fixtures, fans etc, shall be provided with concealed suspension 
arrangement in the concrete slab / roof members. It is the duty of the contractor to make 
these provisions at the appropriate stage of construction. Exhaust fans shall be fixed at 
location shown on drawings. They shall be wired to a plug socket outlet at a convenient 
location near the fan. All switch and outlet boxes, for fans and light fittings shall be bonded 
to earth. The recessed type fixtures shall not be supported into the false ceiling frame work. 
This shall have independent from the socket of ceiling using conduit down rods / steel chain 
with provision for adjusting the level of fitting. Wires shall be connected to all fixtures 
through connector blocks. Wires brought out from junction boxes shall be encased in flexible 
pipes for connecting fixtures concealed in suspended ceiling. The flexible pipes shall be 
check-nut to the junction box with a brass bush. Double check nut at the fixture and flexible 
pipes, wherever used shall be of make and quality approved by the engineer in-charge.  
 
26.0 EARTHING  
 
GENERAL: All the non-current metal parts of electrical installation shall be earthed properly. 
All metal conduits, MDB / SDB, distribution boards, switch boxes, outlet boxes, and all other 

parts and switchgear made of metal shall be bonded together and connected by means of 

specified earthing conductors to an efficient earthing system. Earthing work shall conform to 
CPWD General Specifications for Electrical Works (Part – I – Internal) 1994 and Indian 

standard specification IS: 3043 – 1987 and relevant Indian Electricity Rules 1956 amended 

upto date and in the regulations of the local Electricity Supply Authority. 
 

EARTHING CONDUCTOR: All lights, fans, 6 Amp plug points (Lighting circuit) shall be earth 

with 2.5 Sq.mm PVC insulated copper conductor. All 16 Amp power socket shall be earthed 

with 4 Sq.mm PVC insulated copper conductor wire unless otherwise specified by Engineer-

in-Charge. From Sub Distribution Boards to distribution boards, earth continuity conductor 

shall be minimum of 4 Sqmm copper wires or more according to load. . Single-phase 

distribution board shall have one earth continuity conductor and three-phase distribution 



Page 155 of 171 

 

board shall be provided with two earth continuity conductors. Earthing of MDB / SDB shall be 

with 25 x 5 mm G.I strip L.T panel shall be earthed with 25 x 5 mm G.I strip. Earth 

conductor laid in ground shall be protected for mechanical injury and corrosion by providing 

GI pipe of 40 mm diameter. All metal supports / frame work for false floor, cable trays, 

under floor M.S. ducts / cross over junction boxes shall also be earthed. 

 

27.0 FIRE SAFETY EQUIPMENTS & ACCESSORIES  

 
27.1 Rubber or insulating mat shall be provided in front of main switchboards 

and any other control equipments of medium voltage. Standard first aid 

box containing material as prescribed by St. John Ambulance Brigade or 

Indian Red Cross should be provided in each sub station, enquiry office and 

important installations and should be readily available. 

27.2 shock treatment chart (One in English and another one in regional 

language) displaying method of giving artificial respiration to a recipient of 

electric shock should be prominently displayed at appropriate places.  
 

27.3 Fire Extinguishers (DCP/ CO2 Gas type) & fire buckets in substation shall be 

installed inside/outside rooms near transformers and LT panels.  

 

28.0 Technical Specifications for Fire Alarm System 

 
GENERAL AND SCOPE OF WORK 

 
GENERAL 
This tender specification covers the details for Automatic Fire Detection and Alarm System 
envisaged in each terminal to facilitate automatic detection of fire in the incipient stage 
and its annunciation, so as to prevent the spread. 

 
SCOPE OF WORK  
Following shall be the scope of work: 
 
SUPPLY : The scope of work of the Bidder includes the complete design, manufacture, 
supply, testing, packing, transportation to site, storage, handling of Automatic Fire 
Detection and Alarm System and its associated equipments, cables and installation 
accessories required on a turnkey basis.  
System shall broadly consist of following sub systems installed in one free standing panel of 
size 2100mm X 800 X 800 mm (H X W X D): Addressable Fire Alarm Detection Panel Battery 
Backup for Fire Alarm System with Stabilizer Interfaces and Group Alarms to PA system, TAS 
System and ESD system 
 
Other Systems: 
 
Repeater Panel in Security Cabin and P/L Control room with Mimic Alarm system & 
Integration with TAS & electric Sirens. 

 
ERECTION TESTING & COMMISSIONING : Transportation to the place of erection from store, 
erection, testing and commissioning of Fire Alarm System under scope of supply. 

 
The scope shall broadly cover but not limited to the following: 
 
State of art microprocessor based intelligent addressable analog fire detection and alarm 
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system comprising of Addressable analogue intelligent smoke detectors for Admn block/ 
Electrical / server room etc., Manual call points, Response Indicators, Microprocessor based 
intelligent fire alarm control panel, Hooter and accessories. 
 
SMF Battery back up for 4 hours and float cum boost charger in – built to the panel. 
 
All types of cables & cabling accessories.   
 
GI Pipes / GI Conduits / Metallic trunking and other accessories wherever required for laying 
of cables.  
 
Minor civil work required for installing fire alarm system equipment.   
All erection accessories, consumables and miscellaneous material not indicated in 
specification but required for completing the job in all respects.  
 
Preparation of Design and detailed engineering drawings.   
 
Submission of operation and maintenance manuals.  
 
Submission of as built drawings.   
 
Earthing – Extension of nearest available power earth ring to the panel location and 
connecting the equipments to the earth ring as per IE rules and safety guidelines. Provision 
of special earth for equipment electronics.  
 
DETAILS: 
The scope of work of bidder shall include all the items as per enclosed “Schedule of 
Equipment” for each terminal to make the system complete in all respects. In conformity 
with the technical requirements as spelt out in this specification. Any balance items, which 
are not explicitly spelt out here, but are required for the completeness of the work, shall 
also be included in bidder‟s scope.  

 
Erection materials including pipe fittings, mounting glands, galvanized and perforated cable 
trays, cable racks, conduits, junction boxes, clamps, cable glands, channels angles and other 
materials required for completeness of erection shall also be covered under Bidder‟s scope.  

 
Supply and laying of cables of all types inside suitable conduit /pipe/ducts (to be provided 
by the Bidder) including dressing, ferruling, glanding and termination etc.  

 
The total quantum of all types of cables required to fire detection and alarm system is 
included in the scope of work of the Bidder on lump – sum basis. They will be supplied and 
installed as per specification supplied / approved by client.  

 
The Bidder shall co – ordinate with other agencies doing electrical / instrumentation works 
for cable route.  

 
AREAS  

 
The terminals comprises of Admin. Area with server room, computer Lab, Electrical Room, 
classroom, faculty cabins, corridor etc. 

 
DESIGN PARAMETERS  
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The ambient temperature and relative humidity details are as follows : 
 

a. Temperature 55°C Max. 
   

b. Relative humidity 95% Max. 
   

 
The system shall be designed with following particulars: 
 

a. Primary Power Supply 

240 V + / - 10 %, 50 Hz + / - 5% 

Single 
   

b. Operating Temperature 48 deg C max. 
   

c. Alarm for fire condition Two tone distinct audible alarm 
   

d 
Alarm for system fault 

condition Single tone distinct audible alarm 
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The system shall have in-built facilities for deriving power-supplies required for 
operation of the system from the main supply. 

 
Suitable protection shall be incorporated on the input sides of derived supplies against 

over current, accidental reversal of polarity and over voltage. Automatic recovery 

„shall be possible or the removal of overload/fault. 

 
Suitable backup power supply system, adequate to supply backup power to the system 

for a period, not less than four hours (1 hour for alarm condition) in case of normal 

power failure shall also be provided. Battery used for back up power shall be Sealed 

maintenance free type. 
 
GENERAL CONDITIONS  

 

The Fire Detection & Alarm System shall be UL certified; designed, manufactured, 

supplied, erected and tested as per the requirement laid in relevant NFPA/ Indian 

Standard specifications.  
 

The Microprocessor based, Analog addressable Fire Detection & Alarm system shall be 

complete in all respects and any device not included in the specification but essential 

for proper operation of the system shall be deemed to be within the scope of the 

Bidder whether specifically mentioned in this specification or not.  

 
The system shall be designed keeping in view the spare capacity in the hardware 

wherever possible and logical, in order to accommodate for future expansion and / or 

modification.  

 
All nameplates, drawings, operating and maintenance instructions etc. shall be in 
English/Hindi/local language. The dimensions, weights shall be in metric units.  

 
All equipment, materials and components supplied shall be newly manufactured and 

without loose or temporary cabling. Wired options used in the system hardware shall 

be minimum.  
 
All components shall be rated for continuous operation.  

 
All metal parts of frames, supports etc, shall be mechanically rugged and constructed 
of corrosion resistant material or treated with anti-corrosive finish.  

 
Adequate ventilation and cooling arrangements shall be provided; for heat dissipation.  
 
All cables for inter bay connection shall be of plug in type.  

 
All power supply shall be through. MCBs with suitable marking for the different ratings 

to enable easy identification and replacements. The system shall be protected against 

malfunctioning on account of noise from electro magnetic or electrostatic sources like 

power supplies, radio system, fluorescent tubes, motors,` electric) mechanical relay 

circuits etc.  
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All imported items shall bear UL, USA I FM, USA certificate/ approvals and BIS approval 

certificate for any Indian Supply. All detectors shall have UL / FM approval  
 
The detectors shall be located and spaced as per latest NFPA codes. 
 

For the items not covered in the specification, the Bidder shall furnish the full details 

of such items that he proposes to offer with the details of the standards followed.  

 
The Fire Detection & Alarm System equipment shall be suitable-for operating at 240 V 

+ 1.0 +/- 15 %, single phase, 50 Hz + / - 5 % power supply. If the equipment is required 

to, operate at any other voltage level, then necessary transformation / conversion and 

distribution of required power supply shall be in Bidder's scope.  
 
All terminal blocks shall have at least 25% spare terminals (minimum being 4).  

 
All bought out items like cables and other accessories shall be supplied by the 

successful Bidder strictly as per the list of preferred makes indicated in the 

specification.  

 
Point/ clause-wise compliance of the specification shall be furnished by the Bidder 
along with his offer  

 
No separate payment will be made for supply of any material required for installation 

of equipment like mounting. structures etc., As such the cost of the installation 

material required shall be included along with respective equipment.  

 
It is the responsibility of the Bidder to assess the type and magnitude of work involved 

based on information furnished by the owner in this document and general :field 

conditions.  
 
Bidder shall clearly indicate deviation; if any, from this specification, in the offer.  
 
SYSTEM FEATURES:  

 
The Fire Detection and Alarm system shall be State of the art microprocessor based, 
software controlled automatic system with necessary programming functions, 
annunciation and controls. The system will consist of a UL listed Microprocessor based 
Fire Alarm Panel, Analog addressable smoke detectors (photo- electric), Analog 
addressable fixed temperature cum rate – of – rise heat detectors, combination 
detectors, addressable manual call Points with the necessary enclosures including 
explosion proof call points, Electronic sounders/ hooters Addressable Fault Isolation 
Modules, Response indicators, Repeater panel, Control modules and Other 
units/accessories as required.  
 
In the event of fire, detectors shall, sense and transmit the signal to the Main Control 
Panel. Audio-visual alarms shall be initiated simultaneously on main control panel, 
repeater panel, if any and locally. Main control panel shall display the address of the 
detector where the smoke / fire has been sensed: Main fire alarm panel shall be 
provided with a block type mimic display/ backlit LCD display for indicating fire zones, 
detector address and LED's for fire and fault conditions.  
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The total area under surveillance shall consist of suitable number of detector loops. 

Detectors and Local Response Indicators shall be installed depending upon the area 

under monitoring. Local response indicators shall be provided for detectors installed 

either above false ceiling or below false flooring, if any, and shall be installed at a 

place where it is easily visible.  

 
Various detectors used with the system shall continuously report about the general 
condition of the area being monitored.  

 
Cross zoning, of detectors shall be- provided preferably in all the areas to be covered 
under fire detection system.  

 
Repeater panel shall be provided at the Fire station of terminals, wherever existing. 

Supply and laying of required cables from Main panel to Repeater Panel shall be 

included in the scope.  
 
The system fault audio alarm shall be differentiated from the fire audio alarm.  

 
A test switch shall be provided at the main panel to check the proper functioning and 
healthiness of the system."  
 
Provision shall be kept in control panel to add detector loops, if required in future. 

 
A number of control modules shall be included in each loop of the system(at least two 

nos. unless specified for more) so that the system can be suitably interlocked with 

ventilation / air conditioning system to prevent further spreading of fire.  

 
There shall be provision for automatic operation / actuation of fire fighting - system 

e.g. Water sprinkiing systems etc. after detection / confirmation of fire through fire 

detection and alarm system.  

 
The fire detection and alarm system shall have following functions/ provisions:  
 
Detection of fire in the incipient or smouldering stage.  
 
Facility of interchanging photoelectric and heat detectors.  
 
Suitable battery back-up and FCBC for un-interrupted performance.  
 
Dual tone hooters for differentiating between fire and fault audible alarms.  
 
Fully supervised for all fault conditions i.e. fail safe operation.  
 
Automatic uninterrupted changeover to backup power source in the event of main 
supply failure.  
 
Pinpoint indication of location of fire.  
 
Exclusive wiring, independent of Mains power and other wiring.  
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Decadic/ micro switches on the detectors foraddressing.  
 
SYSTEM COMPONENTS:  
 
The Fire detection & alarm system shall broadly consist of the following: 
 

 Main control panel (In TAS Control Room)  
 

 Manual call stations.(Break Glass Type)  
 

 Fault Isolation Modules  
 

 Response indicators  
 

 Electronic Hooters  
 

 Detectors (Photo Electric / Heat / Combination)  

 
 Repeater Panel  
 Integration with TAS & other systems viz. PA System, Electric Siren  

 
MAIN CONTROL PANEL 

 
Fire alarm, control panel shall be intelligent, with its own Microprocessor and 

memory. It shall be enclosed, wall / floor mounting type of modular design. Entire 

panel shall be designed with solid-state circuitry and provision to house required 

printed circuit -cards. It shall operate on 240V AC mains with a provision for operation 

through battery backed-up power source during mains failure. , 

 
The control panel as a built in feature shall have one/ two loop modules with 2 loops 

per module. Each loop shall be able to take at least 159 detectors and 159 devices. 

Control panel shall have provision for future expansion so that additional loops can be 

created by addition of loop cards modules. 

 
The control panel shall have necessary hardware and software modules for the 
following: 
 

 
 Alarm output and control output for various control functions.  

 
 Facility to process the input data received from addressable analogue type 

detectors addressable interface unit. 

 Electronic filters to ignore false alarm and increase sensitivity to real fires 

from-sensors. The electronic filters shall recognize the unwanted alarm 

from detectors due to electrical spikes.  

 
 Separate backlit display area to indicate the address of each device and clear 

text about the location of alarm / trouble.  

 
 The facility to support a graphic workstation comprising of PC, Printer, Keypad, 

Mouse, Peripherals etc.  
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 Printer facility to print out the alarm / trouble occurances.  
 
Control Panel shall have the following features – 
 

 Logging and storage of alarms and faults.  
 

 Status checks of disabled alarm addresses before they are restored.  

 

 Programming facility to “create” “add”, “delete”, “modify” the loops and 

detector addresses. For this purpose an alphanumeric keyboard shall be 

preferably integrated with the Control panel.  

 
 Programmable activation of control output relays for tripping ventilation 

system, AC system and closing of fire doors in the event of fire.  

 
 The possibility of connecting to non addressable detectors, manual call 

points, alarm initiating devices etc.  

 

 The fire alarm control panel display shall have facilities of brief -user guide 

menu to enable the operator for proper use of various menu functions.  

 
 The sensitivity of each addressable analog detector shall be changeable and 

readable at the control panel.  

 
 Each addressable detector, interface units-can be disabled from panel for 

maintenance purpose and restore the same whenever required.  

 
 The status check of each detector, interface units for alarm, prior warning, 

trouble, disabling shall be possible from control panel 

 
The fire alarm control panel shall be able to provide the following test and operator 
interface features: 
 

Acknowledge To acknowledge the alarm 
  

Automatic day / Night To have higher sensitivity during unoccupied 

sensitivity Adjust period. 
  

Device Blink Control For flashing LED's on, the detector. 

Drift Compensation For compensating the detector. response due to 

 environmental changes. 
   
Pre-alarm control panel For early-indication of fire in the incipient stage. 
  

System Status Report Documentation of various system parameters. 
  

Alarm Verification, by device To eliminate generation of false alarm oue to 

 dust / cigarette smoke. 
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Printer Interface For printer interface which is used for system 

 documentation. 
  

Periodic Detector Test For detector testing from   the  panel which 

 Eliminates the need for testing the detectors in 

 the field every now and then 
  

Trouble Reminder To  remind  the  operator  of  the  maintenance 

 required at the individual detectors. 
  

Upload /download to PC -For programming the panel in the first power 

 up. Integration with TAS System for monitoring/ 

 troubleshooting/logging of alarm/event. 

Walk Test The entire loop can be tested by a single person 
 with the print out at the printer. 
  

 

 
The system display shall provide a backlit alphanumeric Liquid Crystal Display (LCD) 

for at least 80 characters and an alphanumeric keyboard for entry of any alphanumeric 

information and field programming. All system functions shall be controlled from the 

panel through the keyboard and display unit. It shall also provide five, Light-Emitting-

Diodes (LED's) that shall indicate the status of the following system parameters: AC 

POWER, SYSTEM ALARM, DISPLAY TROUBLE and SIGNAL SILENCE. 

 
Two different password levels shall be accessible through the display interface 
assembly to prevent unauthorized system control or programming. 

 
The system display shall include the following operator control, switches: SIGNAL 
SILENCE, LAMP TEST, RESET, SYSTEM and ACKNOWLEDGE. 
 
The following indications shall be provided in the main control panel: 
 
Fire condition.  
 
Pre - alarm indication.  
 
System test.  
 
System Fault.  
 
System isolation.  
 
Alphanumeric display for fire address, function menu etc.  
 
Stand by Battery Low.  
 
AC failure.  
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others as required.  
 
The panel shall be dust and vermin proof and shall be fabricated of CRCA sheet of not 
less than 2 mm thickness and conform to IP : 42 protection class.  

 
Paint shade of the panel shall match with that of the walls of the room and other 
equipments in the room.  

 
The front door of the panel shall be provided with transparent glass for easy 

monitoring to the status of the system. There shall be provision for locking up of the 

panel: All the controls and indication shall be mounted on the front side of the panel 

and all circuitry and equipment for the working of the system shall be housed within 

the unit.  

 
Suitable terminal blocks shall be provided for termination of external cables and 

provision shall be made for mounting of cable glands or conduits whichever is 

applicable.  

 
Facility shall be provided for connection of external hooters, which shall be energized 
in case of fire within any of the area under surveillance.  
 
Provision shall also be made for connection of a Repeater panel(s).  

 
The Main FA Panel shall be Floor mounted of size 800mmx800mmx2100mm height. The 

Main Panel shall be installed in the TAS Control Room along with other TAS Panels.  
 
MANUAL CALL STATIONS :  

 
Manual call stations shall be wall structure mounting break-the-glass/ pull-down cover 

type and shall be located near the exits, staircases or lift so that in case of fire being 

spotted by the personnel in the premise, they can actuate the alarm. The unit shall be 

addressable and communicate with the FAP like other detectors. In case of break glass 

type, the unit shall be supplied along with a hammer chained with the unit for 

breaking the glass marked, "In case of fire break glass." Manual call points for outdoor 

mounting shall have IP-65 enclosure protection and in explosion hazardous areas shall 

have explosion proof protection. The explosion proofness shall be certified by either 

CMRI or any other recognised organizations 

 
FAULT ISOLATION MODULE : 
Fault Isolation Module shall be used in the detector and device loops to detect a wire-

to-wire short and electrically isolate that condition from the circuit so that 

communication is maintained with unaffected devices on the same circuit. Fault 

Isolation Modules will be provided at an interval of 12 detectors in a loop for isolating 

the faulty detectors. 

 
RESPONSE INDICATORS : 
Response indicators shall be Visual indicating type and shall start flashing when the 

detector in that particular' area / zone has been activated due to smoke or fire. This is 
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to be connected with individual detector installed at places where they are not easily 

visible e.g. above false ceiling or below false flooring, to give repeat indication of the 

particular detector state. During normal polling the LED shall blink at a lesser rate 

same as that of detector. The LED's of the response indicators shall be housed on 

aesthetically designed PVC/ FRP bases with matching colour of mounting surface. The 

response indicators for a group of detectors in a premise may be placed on a common 

base. 

 
The control room shall be provided with red LED response indicators at the entrance 
for easy identification and one hooter shall also be provided. 
 
ELECTRONIC HOOTER : 

 
Electronic hooters shall be used for audio alarm to alert people in case of fire and 

shall be fully solid state with audio output sufficient to be heard at a distance not less 

than 50 m. The hooters shall have facility for adjustment of volume as per 

requirement at site. The units shall be located at vital places and shall have minimum 

audible level of 65 dB or 5 dB above noise level of the working area and in the plant 

area also. Hooters shall preferably be connected to the detector loop using 

addressable control module and shall be powered from the panel using same detector 

loop. 

 
The unit shall be of rugged construction, have weatherproof protection and suitable 

for outdoor mounting. The hooters required for outdoor mounting shall have rain 

canopy for protection from rainwater and direct sun. 
 
DETECTORS : 
 
i.  PHOTOELECTRIC TYPE SMOKE DETECTORS : 

 
Photoelectric type smoke detectors shall be low voltage, two wire, solid-state devices 

that provide for integral communication with microprocessor based fire detection 

system. The detectors shall be able to communicate with the control panel regarding 

individual address, sensor type and analogue signals. The main control panel shall 

analyse the signal value to determine the status of the detector e.g. "alarm, pre 

alarm, fault etc." 

Detectors shall be ceiling / wall mounting type and shall be used to detect visible and 

invisible smoke particles produced during the incipient stages of a developing fire. Fire 

may include smouldering and fast burning fires of wood, paper, rubber, natural and 

synthetic fabrics, plastics and common liquid hydrocarbons. 

 

The detectors shall have the following features. 
Early detection of fire conditions.  
 
Continuous monitoring of sensor status.  
Fast response.  
 
Corrosion resistant coating.  
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Dual LED‟s to provide 360 – Degree viewing.  
Easy dissembly for cleaning.  
 

Sealed sensor head to prevent entry of dust, dirt, insect‟s etc. to reduce nuisance 

alarms.  

Technical Particulars   

a.  Operating Voltage : 15 – 28 V dc 

b.  Operating Temperature : 0 to 45 Deg. C 

c.  Humidity : 0 to 90% RH 

d.  Approval / Listing : FM / UL 
 

 
Photoelectric smoke detectors will be used for Electrical control rooms, MCC Rooms, 
 
Computer Rooms etc. 
 
HEAT DETECTOR (ELECTRONIC THERMAL SENSOR) : 

 

These shall be analog addressable, fixed cum rate of rise type and designed to operate 

when the ambient temperature rises beyond a fixed temperature or if the rate of rise 

is faster than the pre-determined rate and allowing the increase/ rise for a specified 

period. 

 

The detector shall be low voltage, two wire, solid-state device that provides for 

integral communication with microprocessor based fire detection system. The 

detectors shall be able to communicate with the control panel regarding individual 

address, sensor type and analogue signals. The main control panel shall analyse the 

signal value to determine the status of the detector e.g. "Alarm, prealarm, fault etc. 

 
The detectors shall have the following features: 
 
Dual thermistors for fast response to temperature increases.  
 
Continuous monitoring of sensor status.  
 
Corrosion resistant coating.  
 
Dual LED's to provide 360-degree viewing.  
 
Easy plug in of sensor heads to common base  
 
Sealed sensor head to prevent entry of dust, dirt, insects etc to reduce nuisance 
alarms:  
 

Technical Particulars   

a.  Operating Voltage : 15 – 28 V dc 
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b.  Operating Temperature : 0 to 45 Deg. C 

c.  Humidity : 0 to 90% RH 

d.  Approval / Listing : UL 

e.  Alarm temp. : Preferably within 10 Deg. C of max 

  Operating temp. 
 
COMBINATION DETECTORS : 

 
Combination of heat detector and photoelectric detectors are envisaged for premises 

where safety of property is involved such as Battery/ Battery charger room, etc. 
 
REPEATER PANEL 
The repeater Panel shall duplicate all the audio-visual annunciation initiated at the 

main panel. The display and control functions provided at repeater shall be same as 

that of Main panel. The unit shall be aesthetically designed, suitable for wall / 

structure mounting. The unit shall be designed for power supply and operating 

conditions, same as that of Main panel. 

 
Battery back up along with charging facility shall be provided for uninterrupted 

operation of the unit at least for 4 hours in case of the mains failure. Switching over to 

battery operation shall be automatic without any disruption. 
 
CABLES AND CABLE LAYING:  
 
GENERAL :  
 
The detector wiring shall be of CLASS A type.  

 
All detector loop cables shall normally be two core, multistranded, annealed copper 
conductor, armoured with PVC insulation, FRLS outer sheath as per IS-  
1554 Part-1 and 10853 Part-53. Other specific requirement of detector cables, if any, 

shall be clearly mentioned by the Bidder. Power cables shall be 3 x 2.5 sq. mm, Cu 

conductor, PVC/PVC cable confirming to IS 1554, Part-I. 

 
All detector circuit cables shall be armoured and inside premises the same shall be 
clamped to the wall / ceiling.  

 
In general out-door cables shall be laid on cable trays/ trenches and shall be 
armoured.  

 
CABLE LAYING:  

 
# Cables shall be laid in ducts, racks, trays, in GI pipes and PVC conduits 

as per site conditions and plant practice. Trenches shall be made exclusively 

for cables of this package and shall not be combined with any other cables.  

 
# All cables shall be tested for proper continuity and insulation before 
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laying.  

 
# Care shall be taken that kinks, twists or mechanical damage do not 

occur to the cables during laying.  

 
# All cable bends shall be made with due consideration to the minimum 

permissible bending radius of the cables.  
 

# Care shall be taken that during laying of cables, loops are not formed.  

 
# While pulling of cables, they shall not be allowed to be dragged along 

the ground or over a second cable already laid.  

 
# All cables shall be tested for the healthy condition after laying.  

 
DRAWINGS AND DOCUMENTS :  
 
Following drawings / documents shall be submitted in six sets by the successful Bidder 
along with the supply of equipment.  

 
Technical specifications/ Data sheets for each component of fire detection & alarm 
system.  
 
Manufacturer's catalogue for the above.  

 
General arrangement / system configuration drawing for fire detection and alarm 
system.  
 
Wiring diagram for fire alarm panel.  

 
Cable schedule routing drawing, cable termination details etc. For fire alarm 
system.  
Layout details of Detectors and other field devices. Safety features-for fire alarm 
system.  
Instruction manuals for maintenance and operation as well as erection of the 
equipment supplied.  
Power supply scheme.  
Total power requirement.  
Battery capacity calculations. 

 
QUALITY ASSURANCE, INSPECTION & TESTING :  
General Requirement Of Quality Assurance :  
All materials, components and equipment covered under the Technical specification 

for this Project shall be procured, manufactured,-tested, erected and commissioned 

as per a comprehensive Quality Assurance Programme. It shall be the primary 

responsibility of the contractor to draw up and implement such a programme which 

shall be duly approved by the IIM Indore/ Inspection Agency. 

 
The detailed Quality Assurance Plan (QAP) for manufacturing and testing of equipment 

shall be prepared by the contractor and submitted for approval by the IIM Indore. 
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Inspection and Testing at the site of work : 

The contractor shall furnish all relevant documents and test certificates as required by 

the IIM Indore. Materials shall be tested only in recognized Test House / Laboratory. 

 

GUARANTEE & WARRANTY :  

 
All the equipment supplied and jobs carried out by the Bidder shall be guaranteed for 

satisfactory performance for a period of 12 months from the date of completion of the 

project. 
 
RESPONSIBILITY :  

 
The contractor is fully and solely responsible for timely completion and guaranteed 

performance of the equipment and system despite any APPROVAL / CONCURRANCE 

given by IIM Indore. 

 

APPLICABLE CODES AND STANDARDS:  
 

SL. NO. CODE NUMBER DESCRIPTION 
   

 IS-2189-1988 Code of practice for selection, installation` and 
1. Reaffirmed in maintenance of automatic fire detection' and 

 1998 s ystem (second revision -Amendment-11). 
   

 IS-5-1994 Color for ready mixed paints and enamels 

2._ _  

 IS-9537PART-11- Specification for conduits for electrical wiring. 
3. 1981,  

 IS-1554 PART-1-.. PVC insulated (heavy duty electric cables part-l 

4. 1998 working Voltages up to & including* 11QOV (Third 

  Edition-Amendment-l). 
   

 IS-10810 PART- Method of test for cables part-53-flammability test. 
5. 53-108.4-  
 Reaffirmed in 1991  

 ISA 255A 983 Code of practice for installation and maintenance 

6. Reaffirmed in power cables up to and including 33kV rating. 

 1991 (Second revision – Amendment - 1). 

 IS-3043-1987 Code of practice for Earthing. 
7. Reaffirmed i n  

 1991  

8. NFPA72 Code for design and installation of Automatic Fire 

  Detection and Alarm System 
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List of Approved Makes (Electrical) 
 

S.No. ITEMS APPROVED MAKES 

1.       PVC pipes and accessories  
Precision/Avonplast/Grand/AKG/ Kundan 
cab/Modi 

2.       Copper multi-strand wires Polycab/Finolex/KEI/RR KABEL 

3.       
Switches/Sockets/TV Socket etc. 
(modular) 

Legrand (Myrius)/MK(wrapround)/Crabtree 

4.       MCB/RCCB/ACB/D.B 
Schneider/L&T/ Legrand/ Siemens 
/ABB/GE 

5.       Industrial sockets Legrand/Schneider/L&T 

6.       Fan Regulator Legrand (Myrius)/ MK 

7.       UG Cables Polycab/Finolex/KEI/RR KABEL 

8.       Cable glands Dowels/Braco/Siemens/Comet/Jainco 

9. Cable jointing lugs 
Raychem/CCI-
Xicom/Cabseal/Mseal/Denson 

10.       Ceiling Fan/Exhaust fan Crompton/Bajaj/Orient/Usha 

11.            
  

Light Fixture Philips/Crompton/Bajaj/Wipro 

12.            
  

Telephone Wire/cables Finolex/Delton 

13. PVC pipes and accessories  kasta/kisan/AKG/Precision 

14. Capacitor Schneider/L&T/ ABB/Siemens 

15. CT‟s/PT‟s AE/Kappa/Pragati/Megavin/Reco 

16. APFC relay L&T/Emerson/Alstom/GEC 

17. Contractor/timer/starter L&T/Cuttler/ Schneider/ ABB/Siemens 

18. 
Ammeter/voltmeter/multifunction 
meter/frequency meter/power 
factor meter/ Indicating Lamp 

AE/Rishab/Conzerve/ ABB/L&T/ Elmeasure 

19. 
LT panel/APFC Panel 
Manufacturer 

CPRI/ERDA approved manufacturer 

20. Fire Panel 
 

Bosch/Honeywell/Notifier/Tyco 

21. 
Fire Detectors 

Bosch/Honeywell/Notifier/Tyco 
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VOLUME-III 

FINANCIAL BID 
For 

  

RReennoovvaattiioonn  &&  RReeffuurrbbiisshhiinngg  ooff  KKiittcchheenn  CCoommpplleexx  ooff  MMeessss  

NNoo..  11  ((CCiivviill,,  EElleeccttrriiccaall  &&  PPlluummbbiinngg))  aanndd  PPrroovviiddiinngg,,  

FFaabbrriiccaattiinngg  &&  IInnssttaallllaattiioonn  ooff  KKiittcchheenn  EExxhhaauusstt  &&  FFrreesshh  AAiirr  

WWaasshheerr  ssyysstteemm  aatt  MMeessss  NNoo..  11,,  44  &&  55  aatt  IIIIMM  IInnddoorree  
  

  

As per the Financial Bid available on the following link of 
e- procurement website 

https://eprocure.gov.in/eprocure/app  


