
P a g e  1 | 119  

 
 

 

INDIAN INSTITUTE OF MANAGEMENT INDORE 

प्रबंध शिखर, राउ पीथमपुर रोड़, इंदौर - 453556 (म. प्र.) भारत 
Prabandh Shikhar, Rau-Pithampur Road, Indore – 453556 (M.P.), India 
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इ-टेंडर नोटटस न. E-Tender Notice No. 

आई. आई. एम. आई. /पटरयोजना/02/2021/105 फ़ाइल न. 450 

IIMI/Project/02/2021/105 File No. 450 

    

तकनीकी व्यावसाशयक प्रक्रिया 
TECHNO COMMERCIAL PROPOSAL     

 

कायय का नाम: "आईआईएम इंदौर काययकारी शनवास -1 के नवीकरण में 

इलेशरिकल और इलेरिॉशनरस और एयर कंडीिननंग प्रणाली के सबंधं में 

(शनशवदा पुनः)।" 

Name of work: “Refurbishing of Executive Residence-1 
in respect of Electrical & Electronics and Air 
conditioning system at IIM Indore (Re-tender).” 

 

प्रमाशणत क्रकया जाता ह ैक्रक एनआईटी दस्तावेज़ में िशमक रूप से 1 से 119 तक 119 पृष्ठ हैं 

Certified that the NIT Document contains 105 pages serially numbered from 1 to 119 
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Dated: October 21, 2021 

ई - शनशवदा आमतं्रण सचूना  NOTICE INVITING E-TENDER 

सन्दभय इ-टेंडर नोटटस न. आई. आई. एम. आई. /पटरयोजना /02/2021/105 फ़ाइल न. 450 

Ref: E-Tender Notice No. IIMI/Project/02/2021/105 File No. 450 

आईआईएम इंदौर शनशवदा दस्तावेज में उशललशखत पात्रता मानदडं के अनुसार पात्र बोलीदाताओं से आईआईएम 

इंदौर में उशललशखत कायय के शलए ई-प्रोरयोरमेंट पोटयल https://mhrd.euniwizarde.com के माध्यम से 

ऑनलाइन आइटम दर शनशवदा आमंशत्रत करता ह।ै शववरण नीचे क्रदया गया है: 
 

IIM Indore invites online item rate tender through e-procurement portal of MHRD 

i.e. https://mhrd.euniwizarde.com  the under mentioned work at IIM Indore from 

the bidders eligible as per the eligibility criteria mentioned in the tender document. 

The details are given below:    
 

A. Schedule of Important Events / Activities 

A.1 बोली से संबंशधत जानकारी Information Related to Bid 
 

A.1.1 
एन आई टी न. : आई. आई. एम. आई. /पटरयोजना /०२/२०२१/१०५ फ़ाइल न ४५० 

NIT No.: IIMI/Project/02/2021/105 File No. 450 

A.1.2 
कायय का नाम 
Name of Work 

"आईआईएम इंदौर काययकारी शनवास -1 के नवीकरण में इलेशरिकल 

और इलरेिॉशनरस और एयर कंडीिननंग प्रणाली के संबंध में (शनशवदा 

पुनः)।"  “Refurbishing of Executive Residence-1 in 

respect of Electrical & Electronics and Air 

conditioning system at IIM Indore (Re-tender)” 

A.1.3 

शनशवदा की प्राकशरलत राशि (गडु्स 

एंड सर्वयस टैरस शहत) 
Estimated Cost Put to Tender 

(Excluding  Goods & Service 

Tax) 

Rs. 1,80,70,729 /- (Rs. One Crore Eighty Lakhs 

Seventy Thousand Seven Hundred & Twenty Nine 

Only) (Excl. GST) 

A.1.4 

ईएमडी घोषणा की सै्कन कॉपी 

जमा करना 
Submission of scanned copy 

of EMD declaration 

Bid Declaration to be submitted in the format 

attached at Annexure-1 of this Tender 

A.1.5 

शनशवदा प्रक्रिया िुलक  

Tender processing fee  

 

Rs. 8,850/- including GST (Non-refundable) through 

E-payment in favour of M/s ITI Ltd., (online mode 

only) 

A.1.6 
समापन की अवशध 
Completion period 

120 (One Hundred Twenty) Days / १२० क्रदन 

A.1.7 
शनशवदा जमा करने की शवशध 
Mode of submission of  
tender    

केवल ऑन-लाइन मोड  On-Line mode only 

 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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A.2 प्रमखु घटनाएँ और शतशथया ँKey Events and Dates    
 

A.2.1 
प्रकाशित करने का क्रदनांक 
Publishing Date    

 October 21, 2021 

A.2.2 
   
Bid Clarification (if any) 

   Bidders are requested to submit their queries on   
   technical specifications/other terms by mail on    
   or before October 25, 2021. All queries will be   
   replied within 04 days i.e. upto October 29, 

2021.     
   (mailing Address: projectdept@iimidr.ac.in) 
   No queries will be entertained after October 25, 

2021. 

 
   (Due to COVID-19 restrictions no pre bid  
   meeting will be conducted) 

A.2.3 

ईएमडी घोषणा और नननिदा 

प्रसंस्करण शुल्क नििरण / 

रसीदो ंऔर अन्य दस्तािेजो ंकी 

सै्कन की गई कॉपी सनित टेंडर 

जमा करने की अंनतम नतनि और 

समय नननदिष्ट  
Last date and time of closing 

of uploading/online 

submission of tender including 

scanned copy of EMD 

declaration and tender 

Processing Fee 

details/receipts and other 

documents as specified   

Upto 11:00 AM on November 03, 2021 

A.2.4 

तकनीकी बोली के खोलने की शतशथ और 

समय 

Date & Time of online 

opening of technical bid    

11:30 AM on November 03, 2021 in the Office of the 

Chief Engineer, Administrative Block, IIM Indore M.P. 

453556 

A.2.5 

Date and Time of opening of 

financial bid of qualified 

bidders 

Will be notified at a later date 

 

 

A.3 बोली स ेसबंशंधत अन्य महत्वपणूय जानकारी Other Important Information Related to Bid    
   

 A.3.1  
प्रशतभूशत जमा  
Security Deposit     

शनशवदा मूलय का 2.5% चल शबल और अंशतम शबल से वसूल की जावेगी 
2.5 % of tendered value to be recovered from running bills 
& final bill    

 A.3.2  
परफॉमयन्स गारंटी 
Performance   
Guarantee    

बोली की स्वीकृशत पर शनशवदा मूलय का 5 (FIVE)%  
3 (THREE) % of tendered value on acceptance of bid    

 A.3.3 बोली की वैधता 
Bid Validity    

शनशवदा खोलने की शतशथ से 75 क्रदन 
75 Days from the date of opening of tender    
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B. Guidelines for e-Tendering 
 

Instructions for Online Bid Submission: 

 

Instructions for Online Bid Submission through MHRD e-Biding Portal: 
 
The bidders are required to submit soft copies of their bids electronically on the e-

wizard Portal, using valid Digital Signature Certificates. The instructions given below are 
meant to assist the bidders in registering on the e-Procurement 
Portal https://mhrd.euniwizarde.com, prepare their bids in accordance with the 
requirements and submitting their bids online on the e- Procurement Portal.  

 
More information useful for submitting online bids on the e-Procurement Portal may be 
obtained at:   https://mhrd.euniwizarde.com 
 
REGISTRATION  
 
1. Bidders are required to enroll on the e-Procurement Portal  

( https://mhrd.euniwizarde.com) by clicking on the link “Bidder Enrollment” on the 
e-wizard Portal by paying the Registration fee of Rs. 2360/- per year charge.  

2. As part of the enrolment process, the bidders will be required to choose a unique user 
name and assign a password for their accounts.  

3. Bidders are advised to register their valid email address and mobile numbers as part 
of the registration process. These would be used for any communication with the 
bidder.  

4. Upon enrolment, the bidders will be required to register their valid Digital Signature   
Certificate (Only Class III Certificates with signing + encryption key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Capricorn / Sify / TCS / nCode 
/ eMudhra etc.), with their profile.  

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC‟s to others which may lead to 
misuse.  

6. Bidder then logs in to the site through the secured log-in by entering their user 
ID/password and the password of the DSC / e-Token.  

7. The scanned copies of all original documents should be uploaded on portal.  

 

For any Query contact to our helpdesk Number 011-49606060, Email:    

helpdeskeuniwizarde@gmail.com, Mr. Siddharth Ghosh  09355030604.  
 

SEARCHING FOR BIDDING DOCUMENTS 
 

8. There are various search options built in the e-bid Portal, to facilitate bidders to 
search active bids by several parameters. These parameters could include Bid ID, 
Item/work id, Title, Date, etc 

9. Once the bidders have selected the bids they are interested in, the bidder can pay 
the processing fee by net-banking / Debit / Credit card and then download the 
required documents / bid schedules, Bid documents etc as mentioned on website. 
Once processing fee is paid, it will be moved to the respective “requested” Tab. This 
would enable the e-bid Portal to intimate the bidders through e-mail in case there is 
any addendum and corrigendum issued to the bidding document.  
 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
mailto:helpdeskeuniwizarde@gmail.com
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PREPARATION OF BIDS 
 

10. Bidder should take into account any addendum and corrigendum published on the bid 
document before submitting their bids only on e-procurement portal ( 
https://mhrd.euniwizarde.com).  

11. Please go through the bid advertisement and the bid document carefully to 
understand the documents required to be submitted as part of the bid. Please note 
the number of covers in which the bid documents have to be submitted, the number 
of documents - including the names and content of each of the document that need 
to be submitted. Any deviations from these may lead to rejection of the bid.  

12. Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the bid document / schedule and generally, they can be in PDF /JPEG formats. Bid 
Original documents may be scanned with 100 dpi with Colored option which helps in 
reducing size of the scanned document.  

13. To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision of 
uploading such standard documents (e.g. PAN card copy, annual reports, auditor 
certificates etc.) has been provided to the bidders. Bidders can use “My Documents” 
available to them to upload such documents.  

14. These documents may be directly submitted from the “My Documents” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a 
reduction in the time required for bid submission process.  
 
SUBMISSION OF BIDS  
 

15. Bidder should log into the website well in advance for the submission of the bid so 
that it gets uploaded well in time i.e. on or before the bid submission time. Bidder 
will be responsible for any delay due to other issues.  

16. The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the bidding document.  

17. *Bidders are requested to note that they should necessarily submit their financial bids 
in the format provided and no other format is acceptable. If the price bid has been 
given as a standard BoQ format with the bid document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the 
BoQ file, open it and complete (unprotected) cells with their respective financial 
quotes and other details (such as name of the bidder). No other cells should be 
changed. Once the details have been completed, the bidder should save it and submit 
it online, without changing the filename. If the BoQ file is found to be modified by 
the bidder, the bid will be rejected. 

18. The server time (which is displayed on the bidders dashboard) will be considered as 
the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

19. All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. Data storage encryption 
of sensitive fields is done. Any bid document that is uploaded to the server is 
subjected to symmetric encryption using a system generated symmetric key. Further 
this key is subjected to asymmetric encryption using buyers/bid opener public keys. 
Overall, the uploaded bid documents become readable only after the bid opening by 
the authorized bid openers.  

20. The uploaded bid documents become readable only after the bid opening by the 
authorized bid openers.  

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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21. Upon the successful and timely submission of bid click “Complete“ (i.e. after Clicking 
“Submit” in the portal), the portal will give a successful Bid submission 
acknowledgement & a bid summary will be displayed with the unique id and date & 
time of submission of the bid with all other relevant details.  

22. The bid summary has to be printed and kept as an acknowledgement of bid 
submission. 
 
ASSISTANCE TO BIDDERS 
 

For any Query contact to our helpdesk Number 011-49606060, 

Email  ewizardhelpdesk@gmail.com ,Mr. siddharth 09355030604 
 
 

 
 
 
 
 
 
 

mailto:ewizardhelpdesk@gmail.com
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C. Other information and terms & conditions 
 

1. The bid submitted shall become invalid and e-tender processing fee shall not be 
refunded if: 

If the bidder is found ineligible. 
If the documents submitted by the successful bidder does not match 
with the originals before the award of work. 

 
2. However, certified copy of all the scanned and uploaded documents as specified 

in NIT shall have to be submitted by the lowest bidder only within a week 
physically in the office of the “ Chief Engineer, Indian Institute of Management 
Indore, Prabandh Shikhar, Rau – Pithampur Road, Indore  453556 (M.P.). 
 

3. Certificate of financial turn over:  
At the time of submission of bid, contractor may upload Undertaking / 
certificate from CA mentioning Financial Turnover of last 3 Year or for the 
period as specified in the bid document. 

 

4. IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a 
later stage, they shall be liable to be debarred from tendering/ taking up works 
in IIM INDORE. 

 

5. Short listing of the agencies shall be subject to through verification of their 
credentials and inspection of works carried out by them, through a Technical 
Evaluation committee of experts, constituted by IIM Indore. 

 

6. Authority for rejection of tender: 
 

6.1 The competent authority on behalf of the Director IIM Indore does not bind 
itself to accept the lowest or any other bid and reserves to itself the authority 
to reject any or all the bids received without the assignment of any reason. 
All bids in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the bidders shall 
be summarily rejected. 

 
6.2 Canvassing whether directly or indirectly, in connection with bidders is 

strictly prohibited and the bids submitted by the contractors who resort to 
canvassing will be liable for rejection. 

 
6.3 The competent authority on behalf of the Director, IIM Indore reserves to 

himself the right of accepting the whole or any part of the bid and the bidders 
shall be bound to perform the same at the rate quoted. 

 

7. This notice inviting Bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall 
within 15 days from the stipulated date of start of the work, sign the contract 
consisting of:- 
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- The Notice Inviting Bid, all the documents including additional conditions, 
specifications, General Conditions of Contract and drawings, if any, 
forming part of the bid as uploaded at the time of invitation of bid and 
the rates quoted online at the time of submission of bid and acceptance 
thereof together with any correspondence leading thereto. 

- Any other Standard C.P.W.D. Form / other forms as 
applicable/mentioned. 

 

8. TAXES: - 
 

i. This works comes under Works contract. The taxes as applicable shall be 
deducted from each bill paid to the contractor.        

ii. Item rate should be without GST, GST shall be paid extra on submission of proof. 

iii. The contractor should also get registered under any other tax as 
applicable as per the extent order on the subject work and same shall be 
paid by the contractor to concerned department and the same should be 
considered in his quoted rates.     

iv. Labour Welfare cess @ 1 % of gross value of work done shall be recovered 
from each bill paid to the contractor.    

v. Income Tax and cess as applicable shall be deducted from each bill paid 
to the contractor.    

vi. Any other taxes/cess as per Government directives shall be deducted 
from each bill paid to the contractor from time to time or as per rule in 
case of manufacturer.    

 

9. For any queries regarding e-tendering process, the bidders are requested to 
contact as provided in the tender document. Parallely for any further queries, 
the bidders are asked to contact over phone: 93550-30604 

10. The specifications, Terms & Conditions, other regulations which are not herein 
mentioned will be guided by relevant CPWD guidelines, manual, specifications / BIS / 
IS/ Other Central / State Govt. norms applicable for IIM Indore & as prescribed by the 
OEM and the decision in this regard will be guided by the decision of the respective 
authority of IIM Indore which shall be final and binding to the contractor. 

11. Tender documents may be downloaded from ewizard Portal 
https://mhrd.euniwizarde.com  Aspiring Bidders/ Suppliers who have not 
enrolled / registered in e-wizard should enroll/register before participating through 

the website https://mhrd.euniwizarde.com. The portal enrolment is 2360/- cost. 

12. Tenderers can access tender documents on the website, fill them with all 
relevant information and submit the completed tender document into electronic 
tender on the website https://mhrd.euniwizarde.com . 

13. Tenders and supporting documents should be uploaded through e- procurement. 
Hard copy of the tender documents will not be accepted. 

14. In the event of acceptance of a tender, the documents submitted by the 
successful bidder shall be verified with the originals before the award of work. 

15. On acceptance of the tender, the tenderer has to furnish a bar chart showing 
work completion schedule and submit it along with the performance security 
guarantee. 

16. The tenderer should not have been blacklisted or debarred by any Central/ 
State/ Autonomous/ Public Agency during last three financial years. In case 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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blacklisted/ debarred bidder fills/ submits the bid/ being successful in biding 
process awarded the job or during the execution of job the fact of being 
blacklisted/ debarred surfaced then the  
 

 Bid (during the bidding process) will be considered as invalid &  

 During the execution, if surfaced, then the contract will be liable to be 

terminated  
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D. Bidder Qualification Criteria 
 

Contractors who fulfil the following requirements shall ONLY be qualified for 
financial bid opening (Joint Ventures are not accepted): 

 

1. Work Experience: The bidders having experience of successfully completed 
works during the last 7 years ending last day of the month previous to the one 
in which applications are invited. The works completed upto previous day of 
last date of submission of tenders shall also be considered. 

 
One similar work of value not less than Rs. 1,44,56,583/-, 

 
OR 

Two similar works, each of value not less than Rs.90,35,365/-, 
 

OR 
Three similar works, each of value not less than Rs. 72,28,292/, all 
amounts rounded off to a convenient full figure. 

 
Note: 1. Similar work shall mean “supply, installation, testing and 
commissioning of VRV/ VRF Air-conditioning System including electrical 
works.” The value of VRV/VRF Air conditioning system should be more than 
60% of the value of the completion cost. 

 

2.  The completion certificate issued from clients should indicate the date  

of commencement, period of completion- stipulated & actual, awarded 

cost & cost at completion, quality of work done etc.    
 

2. Annual Financial Turnover: Average annual financial turnover should be at 
least 50% of the estimated cost put to tender during the immediate last three 
consecutive financial years, ending on March 31, 2020. (Copy of audited 
financial statement for the last five years certified by the Chartered 
Accountant) 
 

3. Profit/loss : The bidder should not have incurred any loss (profit after tax 
should be positive) in more than two years during available last five 
consecutive balance sheet, duly audited and certified by the Chartered 
Accountant. 
 

4. Solvency certificate: Valid bank solvency of the amount equal to minimum 
40% of the estimated cost put to the tender i.e. Rs. 72,28,292/, (Rupees 
Seventy Two Lakhs Twenty Eight Thousand Two Hundred Ninety Two 
Only). (scanned copy of original certificate to be uploaded). Solvency 
certificate should be issued against the tender NIT No 
IIMI/Project/02/2021/105, dated February 01, 2021, for the work of 
“Refurbishing of Executive Residence-1 in respect of Electrical & Electronics 
and Air conditioning system at IIM Indore (Re-tender)” from the bank. 

 

5. The bidder should have valid electrical license, GST, ESI and EPF registration 
no. of concerned Government Authorities. 
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6.  Authorized dealer / channel partner certificate issued from OEM of approved 
make VRV/VRF ACs.  

 
7. Self-certified copy of declaration regarding local contents for preference Make 

in India in the letter head of the company. (Refer notification ref.no. P-
45021/2/2017-PP (BE-II), dated 04th June 2020 for “Provision of Public 
Procurement (Preference to Make in India), Order 2017- Revision regarding” 
notification issued from the Ministry of Commerce and Industry, Department 
for promotion of industry and internal Trade (Public Procurement Section), 
Govt. Of India. 
 
“(The ‘Class-I local supplier’/’Class-II local supplier’ at the time of tender, 
bidding or solicitation shall be required to indicate percentage of local 
content and provide Self certification that the item offered meets the local 
content requirement for ‘Class-I local supplier’/’class –II local supplier’ as 
the case may be. They shall also give details of the location (s) at which 
the local value addition is made.)” 

8. Certificates: (scanned copy of original certificates to be uploaded) 

8.1 Certification of Incorporation/ Registration of firm / company 

8.2 IT returns for the AY 18-19, 19-20 & 20-21 

8.3 PAN (Permanent Account Number) 

8.4 GST (Goods & Service Tax) Registration Certificate 

8.5 EMD Declaration as per format specified at Annexure-1 

 

9. Disqualification: 

 

Bidders whose past performance in jobs carried  out  in  IIM Indore, is  found  
to  be  not  satisfactory, will  be  disqualified  technically  even  though  they  
may  meet  the  other  technical/eligibility  criteria. 
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E. List of Documents to be scanned and uploaded 

 

While submitting bid, the Scanned copies of the following original certificates 
are to be uploaded: 
 

i) NIT Document duly signed on each page. (The original of the same to be 
submitted before award of contract) 

ii) Certificates of Work Experience: Work Orders along with Completion 
Certificates issued by officer of the Department. 

iii) Copy of audited financial statement for the last five years certified by the 
Chartered Accountant. 

iv) Valid bank solvency certificate 
v) Technical Staff: List of technical staff they possess and proposed to deploy for the 

work to be uploaded.  
vi) Certification of Incorporation/ Registration of firm / company 
vii) IT returns for the AY 18-19, 19-20 & 20-21 
viii) Valid electrical license issued by electrical inspectorate. 
ix) ESI and EPF registration no. of concerned Government Authorities. 
x) PAN (Permanent Account Number) 
xi) GST (Goods & Services Tax) Registration Certificate 
xii) EMD Declaration as the format specified at Annexure-1 
xiii) Letter of Transmittal as per Annexure-2.  
xiv) E-payment details towards cost of tender processing fee  
xv) Undertaking having gone through the documents as per the Annexure-3. 
xvi) Any other document that bidder felt necessary in support of his candidature. 
xvii) Authorized dealer / channel partner certificate issued from OEM of approved 

make VRV/VRF ACs.  
xviii) Checklist as per Annexure-4 
xix) Self-certified copy of declaration regarding local contents in percentage for 

the BOQ items mentioned in Annexure-A towards clause of “Make in India” 
vide Gov. Notification ref.no. P-45021/2/2017-PP (BE-II), dated 04th June 
2020 for “Provision of Public Procurement (Preference to Make in India), to be 
submitted in your company’s letter head as per standard format prescribed in 
Annexure-A. 

xx) Schedule of Price Bid in the form of BoQ_.xls 
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F. General Instructions to Tenderers  

 
Scope of Work: 
 

1. The scope of work shall include the following. 
 

a. Supply, Installation, Testing & Commissioning of VRV Air conditioning System & Tower ACs 

in the following areas of Executive Residence-1 at IIM Indore complete as per 
specifications. 
 
VRV Air conditioning System: 

 
 MDP Class Room, First Floor  

 Dining Hall, Ground Floor 

 Executive Rooms 

 Waiting Lounge  

 
  Tower ACs: 

 

 Reception Area  
 

b. Refurbishing of Executive Residence-1 at IIM Indore in respect of Electrical & Electronics 
and Air conditioning system as detailed in Bill of Quantity and specifications complete as 
required. 

 
c. Delivery of entire material to IIM Indore including packing, handling, insurance, 

transporting, clearing, loading/unloading etc.  

 
d. Installation, testing & commissioning of all the components/ equipments/ accessories 

etc. as per technical specifications and handing over to the IIM Indore.  

 
e. Providing all-inclusive service including all spares, labour etc. during defect liability 

period (DLP) of 1 (ONE) years from the date of completion.  
 
f. Any other work related to but not specifically mentioned above, required for 

completion of the job as per the intent and scope of work. 
  

2. The Tenderer shall carefully check the specifications and shall satisfy himself that the 
material / items offered is complying with the IIM Indore’s requirements and specifications 
laid down in the tender document or as per the direction of Engineer-in-Charge. 

 
3. Inspection of materials/work at site  

 
The IIM Indore’s engineer and /or his representative shall inspect the materials at site after 
delivery before the same is used in the work. The IIM’s engineer and /or his representative 
shall have free and full access at any time during execution of the contract to the contractor's 
works or site. In case of execution of work for the aforesaid purpose, and IIM’s engineer may 
require the contractor to make arrangements for inspection of work or any part thereof or 
any material at his premises or at any other place specified by the IIM Indore’s Engineer. 
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4. The IIM Indore’s Engineer shall have the power-  
 

i. To reject any equipment or parts submitted, as not being in accordance with the 
specification;  

ii. To reject the whole/part of the items & materials tendered for inspection, if after 
inspection of such portion thereof, as he may in his discretion think fit, he is satisfied that 
the same is unsatisfactory; and  

iii. To mark the rejected items / materials or parts with a rejection mark so that it may easily 
be identified if re-submitted.  

 
5. Maintenance & guarantee/warrantee of the system:  

 
a. The rate quoted should be inclusive of charges of all the accessories and fittings including 

supply, installation & commissioning of the system at earmarked / specified locations 
including maintenance of the system during Defect Liability Period of 01 (ONE) year.  

 
b. During the Defect Liability Period of ONE year, IIM Indore reserve the right to cross check 

the performance of the systems with the minimum performance levels specified in the 
specifications.  

 
c. Any defect / fault noticed in the installed systems shall be rectified within 7days 

(Maximum) time to put back the system into operation. Any delay more than 7 days will 
be viewed seriously and may call for proportionate extension of warranty period and may 
also be linked with penalty of Rs. 500/- per day of delay or both.  

 
d. Defective/ non-functioning part of the system shall be repaired / replaced free of cost by 

the successful bidder within the Defect Liability Period of ONE Year for proper, sustained 
& reliable operation of the System.  

 
e. One copy of the operation and maintenance manual in English for the system as per 

standard format is to be supplied to IIM Indore. The operation and maintenance manual 
should get approved from IIM INDORE by the successful bidder.  

 
f. The contractor shall be responsible for the satisfactory performance of the system during 

ONE years of defect liability period. Any complaint received from IIM INDORE must be 
attended within seven days from the receipt of complaint in writing or telephonically, 
failing which IIM INDORE will make the system functional and debit the expenditure to the 
party which will be deducted from the remaining payment due to the manufacturer and 
action will be taken against the defaulting contractor.  

 
g. Any damage of the existing structure, building etc. made by the successful bidder during 

execution of this work shall be made good as it was at his own cost & risk.  
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G. Terms of Payment and Mile Stone(s)  

 

1. Terms of Payment for the work:      

The following terms of payment shall be applicable. No variation in the terms of 
payment will be acceptable. Further, as per Indian laws, income tax, any other tax 
as applicable shall be deducted at source form the bills and a certificate for the same 
will be issued to the contractor.    
 

Release of payment:  
 

Payment shall be made by IIM Indore to the contractor only after achieving payment 

milestone for which the following are necessary conditions: 

 

Sl. 
No. 

Description of Milestone (Physical) 

 
Time Allowed in months 
(from date of reckoning 

start) 

1 Completion of 25% work value of awarded cost  
 

30 days 

2 Completion of 50% work value of awarded cost  
 

60 days 

3 Completion of 75% work value of awarded cost  
 

90 days 

4 Project Closure: Completion of entire project 
including all Electrical & Electronics and Air 
conditioning system & allied works and handover 
of the same to the IIM Indore Authority  

120 days 

 

Note: Running account bills on fulfillment of respective payment milestone as above 

shall be released subject to gross value of work done together with net payment not 

less than Rs. 50 (Fifty) Lakhs. 

 
2. Mile stone(s) as per table given below:-  

 

The successful contractor shall prepare an integrated programme chart in MS 

Project/Primavera software or any other state of art project management tools for 

the execution of work, showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and machinery required for the 

fulfillment of the programme within the stipulated period or earlier and submit the 

same for approval to the Engineer-in- Charge within ten days of award of the contract. 

A recovery as per GCC shall be made in case of delay in submission of the above 

programme. 
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The major milestones are define below and should be part of the project plan as: 

 

Sl. 
No. 

Description of Milestone 
(Physical) 

 

Time Allowed in 
months 

(from date of reckoning 
start) 

Amount to be with 
held in case of 

non-achievement 
of milestone 

1 Completion of 25% work value 
of awarded cost  
 

30 days 1% of contract 
value 

2 Completion of 50% work value 
of awarded cost  
 

60 days 1% of contract 
value 

3 Completion of 75% work value 
of awarded cost  
 

90 days 1% of contract 
value 

4 Project Closure: Completion 
of entire project including all 
Electrical & Electronics and 
Air conditioning system & 
allied works and handover of 
the same to the IIM Indore 
Authority  

120 days Compensation for 
delay will be 
applied as per 
Clause 2 (ii) of 
Proforma of 
Schedules 

 

 Time of completion:  
 

Time of completion for the job will be regarded as 120 days from the date of start. 

 

 PPP-MII:  
 

“Provision of Public Procurement (Preference to Make in India), Order 2017- 
Revision regarding” notification issued from the Ministry of Commerce and 
Industry, Department for promotion of industry and internal Trade (Public 
Procurement Section), Govt. Of India vide ref.no. P-45021/2/2017-PP (BE-II), 
dated 04th June 2020, will be applicable for this tender. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



P a g e  18 | 119  

H. Security Deposit and Performance Guarantee 
 

1 Security deposit: 
 

a. The security deposit will be collected by deductions from the running bill of 

the contractor at the rate mentioned below. The security deposit can also be 

deposited in cash or in the form of Government Securities, Fixed Deposit 

Receipts etc. 

b. A sum @ 2.5% of the gross amount of the bill will be deducted from each 

running bill as well as final bill of the contractor. Such deductions will be 

made unless the contractor has deposited the amount of security at the rate 

mentioned in cash or Government securities or Fixed Deposit Receipts. 

 
This is in addition to the performance guarantee that the contractor is 

required to deposit as per clause mentioned in the tender document. 

 

c. Security deposit can be released against bank guarantee issued by a schedule 

bank on its accumulation to a minimum amount of Rs. 5 lakhs subject to the 

condition that amount of any bank guarantee except last one, shall not be 

less than Rs. 5 lakhs. 

d. The Bank Guarantee submitted against Security Deposit shall initially be valid 

up to the stipulated date of completion of the work plus maintenance period 

as defined under clause 17 of GCC which shall be extended further time to 

time depending upon extension of contract granted under provisions of clause 

2 and clause 5. 

e. The security Deposit shall be refunded to the contractor after the completion 

of defect liability period of 01 (ONE) year as per clause 41 of the GCC of 

CPWD. 

 

2. Performance Guarantee: 
 
The contractor whose bid is accepted will be required to furnish performance 
guarantee of 3% (Three Percent) of the bid amount within Seven days of issue 
of LOI. This guarantee may be in the form of Banker's cheque of any 
nationalized bank/Demand Draft of any nationalized bank/ Fixed Deposit 
Receipts or Guarantee Bonds of any nationalized Bank or the State Bank of 
India in accordance with the prescribed form in CPWD manual. In case the 
contractor fails to deposit the said performance guarantee within the period 
as indicated above, including the extended period (Maximum allowable 
extension with another 07 days with late fee @ 0.1% per day of Performance 

Guarantee amount), the Earnest Money deposited by the contractor shall be 
forfeited automatically without any notice to the contractor. The earnest 
money deposited along with bid shall be returned after receiving the 
aforesaid performance guarantee. 

       
The Performance Guarantee shall be initially valid up to the stipulated date 
of completion plus 60 days beyond that. 
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In consideration of the Director, IIM Indore (hereinafter called “The IIM Indore”) 
having offered to accept the terms and conditions of the proposed agreement 
between…………………………….and …………….....................…… (hereinafter called 
“the said Contractor(s)”) for the work…………………………………………………… (hereinafter 
called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs. …………. (Rupees ………………………………… only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in 
accordance with the terms and conditions in the said agreement. 

 
1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the IIM Indore an amount not exceeding Rs. ……………………….. 
(Rupees………………. Only) on demand by the IIM Indore. 

 
2. We, ……………………………….(indicate the name of the Bank) do hereby undertake 
to pay the amounts due and payable under this guarantee without any demure, 
merely on a demand from the IIM Indore stating that the amount claimed as required 
to meet the recoveries due or likely to be due from the said contractor(s). Any such 
demand made on the bank shall be conclusive as regards the amount due and payable 
by the bank under this Guarantee. However, our liability under this guarantee shall 
be restricted to an amount not exceeding Rs. 
………………….. (Rupees ……………….only) 

 
3. We, the said bank further undertake to pay the IIM Indore any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any court or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment thereunder 
and the Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ……………………………. (indicate the name of the Bank) further agree that 
the guarantee herein contained shall remain in full force and effect during the period 
that would be taken for the performance of the said agreement and that it shall 
continue to be enforceable till all the dues of the IIM Indore under or by virtue of 
the said agreement have been fully paid and its claims satisfied or discharged or till 
Engineer-in- Charge on behalf of the 
IIM Indore certified that the terms and conditions of the said agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee. 

 
5. We, ……………………………. (indicate the name of the Bank) further agree with 
the IIM Indore that the IIM Indore shall have the fullest liberty without our consent 
and without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said agreement or to extend time of performance by the 
said Contractor(s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the IIM Indore against the said contractor(s) 
and to forbear or enforce any of the terms and conditions relating to 

Form of Performance Security 

(Guarantee) Bank Guarantee Bond 
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the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of omission on the part of the IIM Indore or any indulgence by the 
IIM Indore to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s). 

 
7. We, ……………………………. (indicate the name of the Bank) lastly undertake not 
to revoke this guarantee except with the previous consent of the IIM Indore in 
writing. 

 
8. This guarantee shall be valid up to …………………………unless extended on 
demand by the IIM Indore. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ………………..) and 
unless a claim in writing is lodged with us within six months of the date of expiry  or 
the extended date of expiry of this guarantee all our liabilities under this guarantee 
shall stand discharged. Dated the ………………..day of 
……………………for………………….(indicate the name of the Bank). 
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I.    Safety Codes    

    

1. First-aid appliances, including adequate supply of sterilized dressings and cotton 
wool, shall be maintained in a readily accessible place.  

 
2. The injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalization.  
 
3. Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from ground.  
 
4. No portable single ladder shall be over 8 meters in length, the width between the 

side rails not less than 30 cm (clear) and the distance between two adjacent rungs 
shall not be more than 30 cm. When a ladder is used, an extra labour shall be 
engaged for holding the ladder.  

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the 

trench or half of the depth of the trench, whichever is more. All trenches and 
excavations shall be provided with necessary protection of minimum height of one 
meter.  

 
6. Every opening in the floor of a Building or a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter.  

 
7. No floor, roof or other part of the structure shall be so over-loaded with debris or 

materials as to render it unsafe.  
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber 
hand-gloves.  

 
9. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves.  
 
10. No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint.  
 
11. Suitable face masks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped.  
 
12. Hoisting machines and tackles used in the work, including their attachments, 

anchorage and supports shall be in perfect condition.  
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

of durable quality and adequate strength and free from defects.  
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J. Fire Safety    

       

1. Cutting / drilling machine and other electrically operated equipments used at site 
shall be plugged into correctly rated electrical outlets.  

 

2. Only ISI marked 3 pin plug and other appliances and equipments shall be used.  

 

3. Electrical power cables/wires used shall not have any joints and shall be properly 
rated.  

 

4. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 
and securely earthed to prevent leakage current while in operation.  

 

5. Before commencing the welding work for the first time on any day, fire section shall 
be informed and only after the site inspection by the Fire officers/Personnel, work 
shall be started.  

 

6. Two buckets of water and sand shall be kept in an easily accessible area on the site.  

 

7. Fire extinguishers recommended and issued by fire officers shall be kept on the site.  

 

8. Used paint drums shall be stored in specified store only after closing them properly.  

 

9. Personal protective equipments such as safety shoes, hand gloves, welder’s mask, 
ear plug etc. depending upon the requirement of the work shall be provided by the 
contractor to the workmen to prevent occupational health hazards.  

 

10. The safety belt shall be provided by the contractor and used by the workmen while 
working from height for more than 10‟ from Ground level.  

 

11. Passages near lift lobby and staircases shall be used for stacking / dumping any kind 
of materials/waste.  

 

12. None of the fire extinguishers shall be removed/shifted from its designated location.  

 

13. Power supply shall be switched off from the mains when equipment is not in use.  

 

14. Wood-shavings and saw-dust generated from the work shall be collected on daily 
basis, removed from site and stored at the designated place in proper manner.  

 

15. Any debris generated from the work shall be collected on daily basis, removed from 
site and stored at the designated place in proper manner.  

 
16. Battery operated emergency light/torches shall be provided by the contractor to the 

workmen while working beyond office hours.  
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K. Integrity Pact 

 

INTEGRITY PACT 

 

To, 
……………………….., 
……………………….., 
……………………….. 

 

Sub: NIT No. IIMI/Project/02/2021/105 File No. 450 for the work of Refurbishing of 

Executive Residence-1 in respect of Electrical & Electronics and Air conditioning 

system at IIM Indore (Re-tender)” 

 
Dear Sir, 

 
It is here by declared that IIM Indore is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. The subject Notice 
Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder 
will sign the integrity Agreement, which is an integral part of tender/bid documents, 
failing which the tenderer/bidder will stand disqualified from the tendering process 
and the bid of the bidder would be summarily rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and signing of 
the same shall be deemed as acceptance and signing of the Integrity Agreement on 
behalf of the IIM Indore. 

 
Yours faithfully 

 
 

Chief Engineer 
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INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this ........... day of ........... 
2021 

 
BETWEEN 

 
The Director, IIM Indore represented through Chief Engineer, IIM Indore, (Hereinafter 
referred as the IIM Indore, Prabandh Shikhar, Rau-Pithampur Road, Indore 
‘Principal/Owner’, which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns) 

 

AND 
...................................................................................................... 
................................................... (Name and Address of the 

Individual/firm/Company) 
through……........................................................................................ 
(Hereinafter referred to as the (Details of duly authorized signatory) 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns) 

 
Preamble 

 
WHEREAS the Principal / Owner has floated the Tender (NIT No. 

IIMI/Project/02/2021/105 File No. 450) (hereinafter referred to as “Tender/Bid”) 

and intends to award, under laid down organizational procedure, contract for 

Refurbishing of Executive Residence-1 in respect of Electrical & Electronics and 

Air conditioning system at IIM Indore (Re-tender)” hereinafter referred to as the 

“Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of 
the land, rules, regulations, economic use of resources and of fairness/transparency 
in its relation with its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), 
the terms and conditions of which shall also be read as integral part and parcel of 
the Tender/Bid documents and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 

 
(1) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

 
(a) No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
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immaterial benefit which the person is not legally entitled to. 
 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the Tender process or the Contract 
execution. 

 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 
(2) If the Principal/Owner obtains information on the conduct of any of its 
employees which is a criminal offence under the Indian Penal code (IPC)/Prevention 
of Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 
or if there be a substantive suspicion in this regard, the Principal/Owner will inform 
the Chief Vigilance Officer and in addition can also initiate disciplinary actions as 
per its internal laid down policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
(1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the IIM 
Indore / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering process 
and throughout the negotiation or award of a contract. 

 
(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the Tender process and during the Contract execution: 

 
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal/Owner’s employees involved in 
the Tender process or execution of the Contract or to any third person any material 
or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the Tender process or during 
the execution of the Contract. 

 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This applies 
in particular to prices, specifications, certifications, subsidiary contracts, submission 
or non-submission of bids or any other actions to restrict competitiveness or to 
cartelize in the bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information or 
documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. (d) The Bidder(s)/Contractor(s) of foreign 
origin shall disclose the names and addresses of agents/ representatives in India, if 
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any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian agent on behalf 

of the foreign principal or the foreign principal directly could bid in a tender but not 
both. Further, in cases where an agent participate in a tender on behalf of one 
manufacturer, he shall not be allowed to quote on behalf of another manufacturer 
along with the first manufacturer in a subsequent/parallel tender for the same item. 

 
(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 
(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 
(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts 
or submission of fake/forged documents in order to induce public official to act in 
reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process 
to the detriment of the IIM Indore interests. 

 
(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
use Coercive Practices (means the act of obtaining something, compelling an action 
or influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/her 
reputation or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 

 
Without prejudice to any rights that may be available to the Principal/Owner under 
law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity 
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right: 

 
(1) If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Article 2 above or in 
any other form, such as to put his reliability or credibility in question, the 
Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or 
terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited 
period as decided by the Principal/Owner. 

 
(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the 
right to terminate/determine the Contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to the 
Principal/Owner, may in its considered opinion forfeit the entire amount of 
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Earnest Money Deposit, Performance Guarantee and Security Deposit of the 
Bidder/Contractor. 
(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or 
if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner 
will inform the same to law enforcing agencies for further investigation. 

 

Article 4: Previous Transgression 
(1) The Bidder declares that no previous transgressions occurred in the last 5 years 
with any other Company in any country confirming to the anticorruption approach 
or with Central Government or State Government or any other Central/State Public 
Sector Enterprises in India that could justify his exclusion from the Tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact 
by any of its Subcontractors/sub-vendors. 

 
(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

 
(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 
Pact between the Principal/ Owner and the bidder, along with the Tender or violate 
its provisions at any stage of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 
This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or 
till the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. If any claim is made/lodged during the 
time, the same shall be binding and continue to be valid despite the lapse of this 
Pacts as specified above, unless it is discharged/determined by the Competent 
Authority, IIM Indore. 

Article 7- Other Provisions 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Division of the Principal/Owner, who has floated the Tender. 

 
(2) Changes and supplements need to be made in writing. Side agreements have not 
been made. 

 
(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 
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the partners or by one or more partner holding power of attorney signed by all   
partners and consortium members. In case of a Company, the Pact must be signed 
by a representative duly authorized by board resolution. 

 
(4) Should one or several provisions of this Pact turn out to be invalid; the remainder 
of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 

 
(5) It is agreed term and condition that any dispute or difference arising between 
the parties with regard to the terms of this Integrity Agreement / Pact, any action 
taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 
All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law 
and the same shall be deemed to be cumulative and not alternative to such legal 
rights and remedies aforesaid. For the sake of brevity, both the Parties agree that 
this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 
the place and date first above mentioned in the presence of following witnesses: 

 

............................................................... 
(For and on behalf of Principal/Owner) 

 

................................................................ 
(For and on behalf of Bidder/Contractor) 

 
WITNESSES: 
1............................................... 

(Signature, name and address) 
 

2................................................ 
(Signature, name and address) 
Place: 

Dated: 
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L. Agreement 

Format for Agreement 

THIS AGREEMENT made at Indore on the  day of  2021 

between Indian Institute of Management Indore Rau- Pithampur Road, Indore 

(hereinafter called "The IIM INDORE" which expression shall, unless repugnant to the 

context or meaning thereof, include its administrators, successors and assigns) of 

the one part AND 

(herein after called "The Contractor" which expression shall, unless repugnant to the 

context or meaning thereof, include its successors and permitted assigns) of the 

other part. 

 
WHEREAS 

 
The IIM INDORE is desirous of carrying out the work of Refurbishing of Executive 

Residence-1 in respect of Electrical & Electronics and Air conditioning system at 

IIM Indore (Re-tender)” 

 
The Works are to be executed as per the schedules mentioned in tender document 

drawings and specifications describing the works to be done. 

 
The Contractor has agreed to execute the said works subject to the provisions 

hereinafter contained and subject also to General Conditions of Contract, Special 

conditions of contract, Safety Code, Model Rules for the protection of health and 

Sanitary arrangements for workers, Specifications, Preambles and Schedule of 

Quantities and installation schedule (all of which are hereinafter collectively 

referred to as the ‘said tender conditions’) and strictly in accordance with the Scope 

of work & technical specifications annexed hereto at or for the respective rates set 

out in the Schedule of Quantities amounting to the sum as there under arrived at or 

such other sums as shall become payable there under (hereinafter referred to as the 

said tendered amount). 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: - 
 

1. In consideration of the said tendered amount to be paid by The IIM INDORE to 

the Contractor at the time and in the manner set forth in the said tender 

conditions and in accordance with the Schedule of Payments to execute and 

complete the work shown upon the said specifications, drawings & other 

conditions and strictly in accordance with the specifications and Schedule of 

Quantities. 

 

2. The said tender conditions, scope of work and the annexures hereto shall be 

read and considered as forming part of this contract and the parties hereto 

shall respectfully abide by to the said conditions and perform the agreement 
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on their part respectively contained in the said conditions. 

3. The approved drawings if any, notice inviting tenders technical specification 

etc. shall also form the basis of this contract. 

 
4. This contract is neither a Lump sum Contract, nor a piece work contract, but 

is a contract on item rate basis to be carried out and to be paid for according 

to the Schedule of Payments at the rates contained in the Schedule of 

Quantities. 

 
5. The contract herein contained shall comprise not only the works mentioned 

above but all subsidiary works connected therewith within the same site as 

may be ordered to be done from time to time by the said Engineer In charge 

for the time being, even if such work may not be shown on the said Drawings 

or described in the said Specifications and Schedule of Quantities. 

 
6. The IIM INDORE reserves to themselves the right of altering the drawings, 

specifications and the nature of the work by adding to or omitting from the 

scope of work any item of work or portions of the same without prejudice to 

this contract. 

 
7. Time shall be considered as the essence of this contract and the Contractor 

hereby agrees to commence the work within 10 days from the date of work 

order or from the date of handing over of the site, as provided for in the said 

terms and conditions, whichever is later, and shall complete the entire work 

within the specified period, subject nevertheless the provisions for extension 

of time as may be agreed to by the IIM INDORE and as contained in the said 

conditions. 

 
8. All payments by the IIM INDORE under this contract shall be made only at 

Indore. 

 
9. All disputes arising out of or in any way connected with this contract shall be 

deemed to have arisen at Indore and courts in Indore only shall have 

jurisdiction to determine the same. 

 
10. That the contract and several parts of this contract have been read by the 

contractor and fully understood by him. The contractor shall not be entitled 

for payment beyond tendered quantities unless ordered specifically by 

written instructions of Director IIM INDORE. 

 
11. This contract shall be signed in duplicate, the original whereof shall be kept 

in the custody of the IIM INDORE, and the duplicate with the Contractor. 

 
IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and two duplicates 

hereof through his duly authorized official and the Contractor has caused these 
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presents and two duplicates hereof under his common seal by his duly authorized 

representative at the place and on the date month and year first herein above 

written. 

 
SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 

 
Signature:  

Name: 

Designation: 

 
IN THE PRESENCE OF 

 
(1) Signature: 

Name:  

Address: 

 
 

(2) Signature: 

Name:  

Address: 

 
SIGNED, SEALED AND DELIVERED BY the Contractor M/s.   

  . 
 

Signature:  

Name: 

Designation: 

 
IN THE PRESENCE OF 

 
(3) Signature: 

Name:  

Address: 

 
 

(4) Signature: 

Name:  

Address: 
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M. General Conditions of Contract    

 
CLAUSES OF CONTRACT 

CLAUSE 1  

i) The contractor shall submit an irrevocable Performance Guarantee of 5 % (FIVE) of 
the tendered amount in addition to other deposits mentioned elsewhere in the 
contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Schedule ‘F’ from the date of issue of letter of acceptance. This period 
can be further extended by the Engineer-in-Charge up to a maximum period as 
specified in schedule ‘F’ on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-
in-Charge. This guarantee shall be in the form of Cash (in case guarantee amount is 
less than Rs. 10,000/-) or Deposit at Call receipt of any scheduled public sector 
bank/Banker’s Cheque of any scheduled public sector bank /Demand Draft of any 
scheduled public sector bank/Pay Order of any scheduled public sector bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any scheduled public sector bank or the 
State Bank of India in accordance with the form annexed hereto. In case a fixed 
deposit receipt of any Bank is furnished by the contractor to the IIM Indore as part 
of the performance guarantee and the Bank is unable to make payment against the 
said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to the IIM Indore 
to make good the deficit. 
 

ii)  The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended 
to cover such enlarged time for completion of work. After recording of the 
completion certificate for the work by the competent authority, the performance 
guarantee shall be returned to the contractor, without any interest. However, in 
case of contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same shall be 
returned year wise proportionately.  

 

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee 
except for amounts to which the Director, IIM Indore is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of:  

 
a) Failure by the contractor to extend the validity of the Performance Guarantee 

as described herein above, in which event the Engineer-in-Charge may claim the 
full amount of the Performance Guarantee.  

b) Failure by the contractor to pay Director, IIM Indore any amount due, either as 
agreed by the contractor or determined under any of the Clauses/Conditions of 
the agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge.  
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iv) In the event of the contract being determined or rescinded under provision of any 
of the Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Director, IIM Indore.  
 

v) On substantial Completion of any work which has been completed to such an extent 
that the intended purpose of the work is met and ready to use, then a provisional 
Completion certificate shall be recorded by the Engineer-in-Charge. The provisional 
certificate shall have appended with a list of outstanding balance item of work that 
need to be completed in accordance with the provisions of the contract. 
 
This provisional completion certificate shall be recorded by the concerned Engineer- 
in–charge with the approval of competent authority. After recording of the 
provisional Completion Certificate for the work by the competent authority, the 80 
% of performance guarantee shall be returned to the contractor, without any 
interest. 

 

However in case of contracts involving Maintenance of building and services / any 
other work after construction of same building and services/ other work, then 40% 
of performance guarantee shall be returned to the contractor, without any interest 
after recording the provisional Completion certificate. 

 
CLAUSE 1 A  
Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 
shall permit IIM Indore at the time of making any payment to him for work done under 
the contract to deduct a sum at the rate of 2.5% of the gross amount of each running 
and final bill till the sum deducted will amount to security deposit of 2.5% of the 
tendered value of the work. Such deductions will be made and held by IIM Indore by way 
of Security Deposit unless he/they has/have deposited the amount of Security at the 
rate mentioned above in cash or in the form of Government Securities or fixed deposit 
receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
IIM Indore as part of the security deposit and the Bank is unable to make payment against 
the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to the IIM Indore to 
make good the deficit. 
 

All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his 
security deposit or from the interest arising therefrom, or from any sums which may be 
due to or may become due to the contractor by IIM Indore on any account whatsoever 
and in the event of his Security Deposit being reduced by reason of any such deductions 
or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed 
deposit receipt tendered by the State Bank of India or by scheduled public sector banks 
or Government Securities (if deposited for more than 12 months) endorsed in favour of 
the competent authority, any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any part thereof. The security deposit shall be 
collected from the running bills and the final bill of the contractor at the rates mentioned 
above. 
 

The security deposit as deducted above can be released against bank guarantee issued 
by a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the 
condition that amount of such bank guarantee, except last one, shall not be less than 
Rs. 5 lac. Provided further that the validity of bank guarantee including the one given 
against the earnest money shall be in conformity with provisions contained in clause 17 
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which shall be extended from time to time depending upon extension of contract granted 
under provisions of clause 2 and clause 5. 
 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance 
Guarantee shall be retained as Security Deposit. The same shall be returned year wise 
proportionately. 
 
Note-1: Government papers tendered as security will be taken at 5% (five per cent) 
below its market price or at its face value, whichever is less. The market price of 
Government paper would be ascertained by the competent authority at the time of 
collection of interest and the amount of interest to the extent of deficiency in value of 
the government paper will be withheld if necessary. 
 
Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 
274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the 
condition mentioned under the rule against each form of security. 
 
Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
CLAUSE 2  
Compensation for Delay  
If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the work and clear the site on or before the contract or justified extended 
date of completion, as per clause 5 (excluding any extension under clause 5.5) as well 
as any extension granted under clauses 12 and 15, he shall, without prejudice to any 
other right or remedy available under the law to the IIM Indore on account of such 
breach, pay as compensation the amount calculated at the rates stipulated below as the 
authority specified in schedule ‘F’ may decide on the amount of accepted tendered value 
of the work for every completed day/month (as determined) that the progress remains 
below that specified in Clause 5 or that the work remains incomplete.  
 

i) Compensation for delay of work with maximum rate @ 1.0 % (One percent) per 
month of delay to be computed on per day basis based on quantum of damage 
suffered due to stated delay on the part of contractor 
 
Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% (ten percent) of the accepted Tendered Value of work or 
of the accepted Tendered Value of the Sectional part of work as mentioned in Schedule 
‘F’ for which a separate period of completion is originally given.  
 
In case no compensation has been decided by the authority in Schedule ‘F’ during the 
progress of work, this shall be no waiver of right to levy compensation by the said 
authority if the work remains incomplete on final justified extended date of completion. 
If the Engineer in Charge decides to give further extension of time allowing performance 
of work beyond the justified extended date, the contractor shall be liable to pay 
compensation for such extended period. If any variation in amount of contract takes 
place during such extended period beyond justified extended date and the contractor 
becomes entitled to additional time under clause 12, the net period for such variation 
shall be accounted for while deciding the period for levy of compensation. However, 
during such further extended period beyond the justified extended period, if any delay 
occurs by events under sub clause 5.2, the contractor shall be liable to pay compensation 
for such delay. 
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Provided that compensation during the progress of work before the justified extended 
date of completion for delay under this clause shall be for non-achievement of sectional 
completion or part handing over of work on stipulated/justified extended date for such 
part work or if delay affects any other works/services. This is without prejudice to right 
of action by the Engineer in Charge under clause 3 for delay in performance and claim 
of compensation under that clause. 
 
In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule 
on date of determination, as assessed by the authority in Schedule F, after due 
consideration of justified extension. The compensation for delay, if not decided before 
the determination of contract, shall be decided after of determination of contract. 
 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the IIM Indore. In case, the contractor 
does not achieve a particular milestone mentioned in schedule F, or the re-scheduled 
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied as above. With-holding of this 
amount on failure to achieve a milestone, shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the contractor 
fails to make up for the delay in subsequent milestone(s), amount mentioned against 
each milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. (Modified OM No. DG/CON/306 
dt. 04.10.2019) 
 
CLAUSE 3  
When Contract can be Determined  
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to any other rights or remedy against the contractor in respect of any delay, 
not following safety norms, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion has 
or has not elapsed, by notice in writing absolutely determine the contract in any of the 
following cases: 
 

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or un-workman like manner shall omit to comply 
with the requirement of such notice for a period of seven days thereafter.  
 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge.  
 

iii) If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such 
date of completion; and the Engineer in Charge without any prejudice to any other right 
or remedy under any other provision in the contract has given further reasonable time 
in a notice given in writing in that behalf as either mutually agreed or in absence of such 
mutual agreement by his own assessment making such time essence of contract and in 
the opinion of Engineer-in-Charge the contractor will be unable to complete the same 
or does not complete the same within the period specified. 
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iv) If the contractor persistently neglects to carry out his obligations under the contract 
and/ or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by the Engineer-in-Charge.  

 

v) If the contractor shall offer or give or agree to give to any person in IIM Indore service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to do 
any act in relation to the obtaining or execution of this or any other contract for IIM 
Indore.  

 

vi) If the contractor shall enter into a contract with IIM Indore in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge.  

 

vii) If the contractor had secured the contract with IIM Indore as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement.  

 

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his estate 
made against him or shall take any proceedings for liquidation or composition (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors or purport so 
to do, or if any application be made under any Insolvency Act for the time being in force 
for the sequestration of his estate or if a trust deed be executed by him for benefit of 
his creditors. 

 

ix)  If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a winding 
up order.  

 

x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  

 

xi) If the contractor assigns, (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the prior 
written approval of the Engineer -in-Charge.  

 
When the contractor has made himself liable for action under any of the cases aforesaid, 
the Engineer-in-Charge on behalf of the Director, IIM Indore shall have powers: 
 
a) To determine the contract as aforesaid so far as performance of work by the Contractor 
is concerned (of which termination notice in writing to the contractor under the hand of 
the Engineer-in-Charge shall be conclusive evidence). Upon such determination, Security 
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Deposit already recovered, Security deposit payable and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the IIM 
Indore.  

 
b) After giving notice to the contractor to measure up the work of the contractor and to 
take such whole, or the balance or part thereof, as shall be un-executed out of his hands 
and to give it to another contractor to complete the work. The contractor, whose contract 
is determined as above, shall not be allowed to participate in the tendering process for the 
balance work including any new items needed to complete the work.  
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

 
CLAUSE 3A  
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is 
higher, either party may close the contract by giving notice to the other party stating 
reasons. In such eventuality, the Performance Guarantee of the contractor shall be 
refunded within following time limits: 
 
(i) If the Tendered value of work is up to Rs.1 Crore: 15 days.  

(ii) If the Tendered value of work is more than Rs. 1 Crore and up to Rs. 10 Crore: 21 days.  

(iii) If the Tendered value of work exceeds Rs. 10 Crore: 30 days.  

 
Neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party. 

 
CLAUSE 4  
Contractor liable to pay Compensation even if action not taken under Clause 3  
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event 
of the Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in 
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 
stores, in or upon the works, or the site thereof belonging to the contractor, or procured 
by the contractor and intended to be used for the execution of the work/or any part 
thereof, paying or allowing for the same in account at the contract rates, or, in the case 
of these not being applicable, at current market rates to be certified by the Engineer-in-
Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of the 
works, foreman or other authorized agent to remove such tools, plant, materials, or stores 
from the premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-Charge may remove 
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them at the contractor’s expense or sell them by auction or private sale on account of the 
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to 
the expenses of any such removal and the amount of the proceeds and expenses of any 
such sale shall be final and conclusive against the contractor. 
 
CLAUSE 5  
Time and Extension for Delay  
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 
extended time in accordance with these conditions shall be the essence of the Contract. 
The execution of the works shall commence from such time period as mentioned in schedule 
‘F’ or from the date of handing over of the site notified by Engineer-in-Charge, whichever 
is later. If the Contractor commits default in commencing the execution of the work as 
aforesaid, the performance guarantee shall be forfeited by the Engineer in Charge and shall 
be absolutely at the disposal of the IIM Indore shall without prejudice to any other right or 
remedy available in law. 

 
5.1 i) As soon as possible but within 7 (Seven) working days of award of work and in 
consideration  
of 
 
a) Schedule of handing over of site as specified in the Schedule ‘F’  
b) Schedule of issue of designs as specified in the Schedule ‘F’ 
 
The Contractor shall submit a Time and Progress Chart for each mile stone. The Engineer-
in-Charge may within 7 (Seven) working days thereafter, if required modify, and 
communicate the program approved to the contractor failing which the program submitted 
by the contractor shall be deemed to be approved by the Engineer-in-Charge. The work 
programme shall include all details of balance drawings and decisions required to complete 
the contract with specific dates by which these details are required by contractor without 
causing any delay in execution of the work. The Chart shall be prepared in direct relation 
to the time stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in the 
Contract documents 
 

i) In case of non submission of construction programme by the contractor the program 
approved by the Engineer-in-Charge shall be deemed to be final. 

ii) The approval by the Engineer-in-Charge of such programme shall not relieve the 
contractor of any of the obligations under the contract. 

 

iii) The contractor shall submit the Time and Progress Chart and progress report using the 
mutually agreed software or in other format decided by Engineer-in-Charge for the work 
done during previous month to the Engineer-in-charge on or before 5th day of each 
month failing which a recovery as per schedule F to be decided by the NIT approving 
authority shall be made on per week or part basis in case of delay in submission of the 
monthly progress report. 

 
5.2 If the work(s) be delayed by:-  

 
i. force majeure, or  

ii. abnormally bad weather, or  

iii. serious loss or damage by fire, or  
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iv. civil commotion, local commotion of workmen, strike or lockout, affecting any of 
the trades employed on the work, or  

v. delay on the part of other contractors or tradesmen engaged by Engineer-in- Charge 
in executing work not forming part of the Contract, or  

vi. any other cause like above which, in the reasoned opinion of the Engineer-in-Charge 
is beyond the Contractor’s control.  

 

then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavours to prevent or make good the delay 

and shall do all that may be reasonably required to the satisfaction of the Engineer-

in-Charge to proceed with the works. 

 

The contractor shall have no claim of damages for extension of time granted or 

rescheduling of milestone/s for events listed in sub clause 5.2. (Modified OM 

DG/CON/305 dt. 19.02.2019) 

 

5.3 In case the work is hindered by the Department or for any reason / event for which 

the Department is responsible, the authority as indicated in Schedule ‘F’ shall, if 

justified, give a fair and reasonable extension of time and reschedule the mile stones 

for completion of work such extension of time or rescheduling of milestone/s shall be 

without prejudice to any other right or remedy of the parties in contract or in law; 

provided further that for concurrent delays under this sub clause and sub clause 5.2 

to the extent the delay is covered under sub clause 5.2 the contractor shall be entitled 

to only extension of time and no damages. 

 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for        

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed forms i.e. Form of application 

by the contractor for seeking rescheduling of milestones or forms i.e. Form of 

application by the contractor for seeking extension of time (Appendix-XVI) 

respectively to the authority as indicated in Schedule ‘F’. The Contractor shall 

indicate in such a request the period by which rescheduling of milestone/s or 

extension of time is desired. With every request for rescheduling of milestones, or if 

at any time the actual progress of work falls behind the approved programme by more 

than 10% of the stipulated period of completion of contract, the contractor shall 

produce a revised programme which shall include all details of pending drawings and 

decisions required to complete the contract and also the target dates by which these 

details should be available without causing any delay in execution of the work. A 

recovery as specified in Schedule ‘F’ shall be made on per day basis in case of delay 

in submission of the revised programme. 

 
5.4.1 In any such case the authority as indicated in Schedule ‘F’ may give a fair and 

reasonable extension of time for completion of work or reschedule the mile stones. 
Such extension or rescheduling of the milestones. Engineer-in-charge shall finalize / 
reschedule of particular mile stone before taking an action against subsequent mile 
stone. Such extension or rescheduling of the milestones shall be communicated to 
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the Contractor by the authority as indicated in Schedule ‘F’ in writing, within 21 days 
of the date of receipt of such request from the contractor in prescribed form. In 
event of non application by the contractor for extension of time E-in-C after affording 
opportunity to the contractor, may give, supported with a programme (as specified 
under 5.4 above), a fair and reasonable extension within a reasonable period of 
occurrence of the event. 

 

5.4.2 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, 
by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 
5.3 or clause 5.4 and beyond the justified extended date; without prejudice to right 
to take action under Clause 3, the Engineer-in-Charge may grant extension of time 
required for completion of work without rescheduling of milestones. The contractor 
shall be liable for levy of compensation for delay for such extension of time. 

 
CLAUSE 6 

Computerized Measurement Book  
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 
 

All measurements of all items having financial value shall be entered by the contractor 

and compiled in the shape of the Computerized Measurement Book having pages of A-

4 size as per the format of the department so that a complete record is obtained of 

all the items of works performed under the contract. 
 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer-in-Charge or his authorized 

representative as per interval or program fixed in consultation with Engineer-in-

Charge or his authorized representative. After the necessary corrections made by the 

Engineer-in-Charge, the measurement sheets shall be returned to the contractor for 

incorporating the corrections and for resubmission to the Engineer-in-Charge for the 

dated signatures by the Engineer-in- Charge and the contractor or their 

representatives in token of their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may be 

done during these checks/test checks in his draft computerized measurements, and 

submit to the department a computerized measurement book, duly bound, and with 

its pages machine numbered. The Engineer-in- Charge and/or his authorized 

representative would thereafter check this MB, and record the necessary certificates 

for their checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, 

with its pages machine numbered, should be 100% correct, and no cutting or over-

writing in the measurements would thereafter be allowed. If at all any error is 

noticed, the contractor shall have to submit a fresh computerized MB with its pages 

duly machine numbered and bound, after getting the earlier MB cancelled by the 
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department. Thereafter, the MB shall be taken in the department records, and 

allotted a number as per the Register of Computerized MBs. This should be done 

before the corresponding bill is submitted to the Department for payment. The 

contractor shall submit two spare copies of such computerized MB’s for the purpose 

of reference and record by the various officers of the department. 

 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its pages 

machine numbered along with two spare copies of the “bill. Thereafter, this bill will 

be processed by the Department and allotted a number as per the computerized 

record in the same way as done for the measurement book meant for measurements. 

 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements/levels by 

the Engineer-in- Charge or his representative. 

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method shall 

be followed. 

 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge 

or his authorized representative in charge of the work before covering up or otherwise 

placing beyond the reach of checking and/or test checking the measurement of any 

work in order that the same may be checked and/or test checked and correct 

dimensions thereof be taken before the same is covered up or placed beyond the 

reach of checking and/or test checking measurement and shall not cover up and place 

beyond reach of measurement any work without consent in writing of the Engineer-

in-Charge or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up 

or placed beyond the reach of Checking and/or test checking measurements without 

such notice having been given or the Engineer-in-Charge’s consent being obtained in 

writing the same shall be uncovered at the Contractor’s expense, or in default thereof 

no payment or allowance shall be made for such work or the materials with which the 

same was executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the department to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the measurements 
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of any item of work in the measurement book and/or its payment in the interim, on 

account of final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

CLAUSE 7  
Payment on Intermediate Certificate to be regarded as Advances  

No payment shall be made for work, estimated to cost Rs. two Lac or less till after 

the whole of the work shall have been completed and certificate of completion given. 

For works estimated to cost over Rs. two Lac, the interim or running account bills 

shall be submitted by the contractor for the work executed on the basis of such 

recorded measurements on the format of the Department in triplicate on or before 

the date of every month fixed for the same by the Engineer-in-Charge. The contractor 

shall not be entitled to be paid any such interim payment if the gross work done 

together with net payment/ adjustment of advances for material collected, if any, 

since the last such payment is less than the amount specified in Schedule ‘F’, in which 

case the interim bill shall be prepared on the appointed date of the month after the 

requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill 

verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to submit the 

bills, no claim whatsoever due to delays on payment including that of interest shall 

be payable to the contractor. Payment on account of amount admissible shall be made 

by the Engineer-In-charge certifying the sum to which the contractor is considered 

entitled by way of interim payment at such rates as decided by the Engineer-in-

Charge. The amount admissible shall be paid by 10th working day after the day of 

presentation of the bill by the Contractor to the Engineer-in-Charge or his Asstt. 

Engineer together with the account of the material issued by the department, or 

dismantled materials, if any. In the case of works outside the headquarters of the 

Engineer- in-Charge, the period of ten working days will be extended to fifteen 

working days. In case of delay in payment of intermediate bills after 45 days of 

submission of bill by the contractor provided the bill submitted by the contractor 

found to be in order, a simple interest @ 5% (five percent) per annum shall be paid to 

the contractor from the date of expiry of prescribed time limit which will be 

compounded on yearly basis. 

 

All such interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be rejected, removed, taken away and reconstructed or re-

erected. Any certificate given by the Engineer-in-Charge relating to the work done or 

materials delivered forming part of such payment, may be modified or corrected by 

any subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such interim payment, or any 

part thereof shall not in any respect conclude, determine or affect in any way powers 

of the Engineer-in-Charge under the contract or any of such payments be treated as 
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final settlement and adjustment of accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the 

department to take action under the terms of this contract for delay in the completion 

of work, if the extension of date of completion is not granted by the competent 

authority. 

 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 

Asstt. Engineer to the effect that the work has been completed up to the level in 

question make interim advance payments without detailed measurements for work 

done (other than foundations, items to be covered under finishing items) up to lintel 

level (including sunshade etc.) and slab level, for each floor working out at 75% of the 

assessed value. The advance payments so allowed shall be adjusted in the subsequent 

interim bill to be submitted by the contractor within 10 days of the interim payment. 

In case of delay in submission of bill by the contractor a simple interest @ 10% per 

annum shall be paid to the IIM Indore from the date of expiry of prescribed time limit 

which will be compounded on yearly basis. 

 

Payments in composite Contracts  
In case of composite tenders, running payment for the major component shall be 

made by EE of major discipline to the main contractor. Running payment for minor 

component shall be made by the Engineer-in-Charge of the discipline of minor 

component directly to the main contractor.  

 

CLAUSE 7A  
No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 

submitted by the contractor to the Engineer-in-Charge. 

 

CLAUSE 8  
Completion Certificate and Completion Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such 

notice, the Engineer-in-Charge shall inspect the work and if there is no defect in the 

work, shall furnish the contractor with a final certificate of completion, otherwise a 

provisional certificate of physical completion indicating defects (a) to be rectified by 

the contractor and/or (b) for which payment will be made at reduced rates, shall be 

issued. But no final certificate of completion shall be issued, nor shall the work be 

considered to be complete until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish and all 

huts and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed 

by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 

walls, floor or other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the execution; 

thereof, and not until the work shall have been measured by the Engineer-in-Charge. 
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If the contractor shall fail to comply with the requirements of this Clause as to removal 

of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 

as aforesaid and cleaning off dirt on or before the date fixed for the completion of 

work, the Engineer-in-Charge may at the expense of the contractor remove such 

scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks 

fit and clean off such dirt as aforesaid, and the contractor shall have no claim in 

respect of scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

 

CLAUSE 8A  
Completion Plans to be submitted by the Contractor  
The contractor shall submit completion plan for internal and external Civil, Electrical 
and Mechanical Services within thirty days of the completion of the work, provided 
that the service plans having been issued for execution by the Engineer-in-Charge, 
unless the contractor, by virtue of any other provision in the contract, is required to 
prepare such plans 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be 
liable to pay a sum of 0.1 % (zero point one percent) of Tendered Value or limit 
prescribed in Schedule F whichever is more as may be fixed by the Competent 
Authority as mentioned in schedule F and in this respect the decision of the Chief 
Engineer shall be final and binding on the contractor.  
 

CLAUSE 9  
Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished by the Engineer-in-

Charge whichever is earlier. No further claims shall be made by the contractor after 

submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there is no 

dispute and of items in dispute, for quantities and rates as approved by Engineer-in-

Charge, will, as far as possible be made within the period specified hereinunder, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-Charge 

or his authorized Asstt. Engineer, complete with account of materials issued by the 

Department and dismantled materials. 

 

a) If the Tendered value of work is up to Rs. 1 Crore : 2 months  
b) If the Tendered value of work is more than Rs.1 Crore and up to Rs. 10 Crore : 3 

months  
c) If the Tendered value of work exceeds Rs. 10 Crore : 6 months 

 

If the final bill is submitted by the contractor with in the period specified above and 

payment of final bills is made by the dept. after prescribed time limit, a simple 

interest @ 5 % per annum shall be paid to the contractor from the date of expiry of 

prescribed time limit which will be compounded on yearly basis, provided the final 

bill submitted by the contractor found to be in order. 

 

CLAUSE 9A  
Payment of Contractor’s Bills to Banks  
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Payments due to the contractor may, if so desired by him, be made to his bank, 

registered financial, co-operative or thrift societies or recognized financial 

institutions instead of direct to him provided that the contractor furnishes to the 

Engineer-in-Charge (1) an authorization in the form of a legally valid document such 

as a power of attorney conferring authority on the bank; registered financial, co-

operative or thrift societies or recognized financial institutions to receive payments 

and (2) his own acceptance of the correctness of the amount made out as being due 

to him by IIM Indore or his signature on the bill or other claim preferred against IIM 

Indore before settlement by the Engineer-in-Charge of the account or claim by 

payment to the bank, registered financial, co-operative or thrift societies or 

recognized financial institutions. While the receipt given by such banks; registered 

financial, co-operative or thrift societies or recognized financial institutions shall 

constitute a full and sufficient discharge for the payment, the contractor shall 

whenever possible present his bills duly receipted and discharged through his bank, 

registered financial, co-operative or thrift societies or recognized financial 

institutions. 

 

Nothing herein contained shall operate to create in favour of the bank; registered 
financial, co-operative or thrift societies or recognized financial institutions any rights 
or equities vis-a-vis the Director, IIM Indore.  

 
CLAUSE 10A  
Materials to be provided by the Contractor  

The contractor shall, at his own expense, provide all materials, required for the works 

other than those which are stipulated to be supplied by the IIM Indore. 

 

The contractor shall, at his own expense and without delay, supply to the Engineer-

in- Charge samples of materials to be used on the work and shall get these approved 

in advance. All such materials to be provided by the Contractor shall be in conformity 

with the specifications laid down or referred to in the contract. The contractor shall, 

if requested by the Engineer-in-Charge furnish proof, to the satisfaction of the 

Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within 

thirty days of supply of samples or within such further period as he may require 

intimate to the Contractor in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in-Charge for his approval, fresh samples complying with the specifications 

laid down in the contract. When materials are required to be tested in accordance 

with specifications, approval of the Engineer-in-Charge shall be issued after the test 

results are received. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested 

or analyzed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 

eligible for any claim or compensation either arising out of any delay in the work or 

due to any corrective measures required to be taken on account of and as a result of 

testing of materials. 
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The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the 

required number of samples for such tests at such time and to such place or places as 

may be directed by the Engineer-in-Charge and bear all charges and cost of testing 

unless specifically provided for otherwise elsewhere in the contract or specifications. 

The Engineer-in- Charge or his authorized representative shall at all times have access 

to the works and to all workshops and places where work is being prepared or from 

where materials, manufactured articles or machinery are being obtained for the works 

and the contractor shall afford every facility and every assistance in obtaining the 

right to such access. 

 

The Engineer-in-Charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to 

such materials. The Engineer-in-Charge shall also have full powers to require other 

proper materials to be substituted thereof and in case of default, the Engineer-in-

Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. 

 

The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with the testing 

equipment as specified in schedule F. 

 

CLAUSE 10B  
Secured Advance on Materials  

(i) The contractor, on signing an indenture in the form to be specified by the Engineer-
in Charge, shall be entitled to be paid during the progress of the execution of the 
work up to 75% of the assessed value of any materials or an amount not exceeding 75%  
of the material element cost in the tendered rate of the finished item of the work, 
whichever is lower, which are in the opinion of the Engineer-in-Charge non-perishable, 
non-fragile and non-combustible and are in accordance with the contract and which 
have been brought on the site in connection therewith and are adequately stored 
and/or protected against damage by weather or other causes but which have not at 
the time of advance been incorporated in the works. When materials on account of 
which an advance has been made under this sub-clause are incorporated in the work, 
the amount of such advance shall be recovered/deducted from the next payment 
made under any of the clause or clauses of this contract.  
Such secured advance shall also be payable on other items of perishable nature, fragile 

and combustible with the approval of the Engineer-in-Charge provided the contractor 

provides a comprehensive insurance cover for the full cost of such materials. The 

decision of the Engineer- in-Charge shall be final and binding on the contractor in this 

matter. No secured advance, shall however, be paid on high-risk materials such as 

ordinary glass, sand, petrol, diesel etc. 

 

Mobilization Advance – Deleted.  
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CLAUSE 10C  
Payment on Account of Increase in Prices/Wages due to Statutory Order(s) – Deleted.  
 
CLAUSE 10 CA  
Payment due to variation in prices of materials after receipt of tender – Deleted. 

 

CLAUSE 10 CC  
Payment due to Increase/Decrease in Prices/Wages (excluding materials covered under 
clause 10 CA) after Receipt of Tender for Works – Deleted.  
 
CLAUSE 10 D  
Dismantled Material IIM Indore Property  

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as IIM Indore’s property and such materials shall 

be disposed off to the best advantage of IIM Indore according to the instructions in 

writing issued by the Engineer-in-Charge. 

 
CLAUSE 11  
Work to be executed in Accordance with Specifications, Drawings, Orders etc.  

The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner both as regards materials and otherwise in every 

respect in strict accordance with the specifications. The contractor shall also conform 

exactly, fully and faithfully to the design, drawings and instructions in writing in 

respect of the work signed by the Engineer-in-Charge and the contractor shall be 

furnished free of charge one copy of the contract documents together with 

specifications, designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Schedule F or in any 

Bureau of Indian Standard or any other, published standard or code or, Schedule of 

Rates or any other printed publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, structural plans 

and other things of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The Contractor shall take full responsibility for adequacy, 

suitability and safety of all the works and methods of construction. 

 

CLAUSE 12:  
Deviations/Variations Extent and Pricing  

The Engineer-in-Charge shall have power: 

 

(i) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be 
necessary or advisable during the progress of the work, and  

(ii) to omit a part of the works in case of non-availability of a portion of the site or 
for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-
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Charge and such alterations, omissions, additions or substitutions shall form part of 
the contract as if originally provided therein and any altered, additional or substituted 
work which the contractor may be directed to do in the manner specified above as 
part of the works, shall be carried out by the contractor on the same conditions in all 
respects including price on which he agreed to do the main work except as hereafter 
provided.  
 

12.1 The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value sum being ordered, be extended, 
if requested by the contractor, as follows: 
 
i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus  
ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

Deviation, Extra Items and Pricing  
12.2.  
In the case of extra item(s) (items that are completely new, and are in addition to the 
items contained in the contract), the contractor may within fifteen days of receipt of 
order or occurrence of the item(s) submit market rate, claim rates, supported by 
proper analysis, which shall include invoices, vouchers etc. and Manufacturer’s 
specification for the work failing which the rate approved later by the Engineer- in- 
charge shall be binding and the Engineer-in-Charge shall within prescribed time limit 
of the receipt of the claims supported by analysis, after giving consideration to the 
analysis of the rates submitted by the contractor, determine the rates on the basis of 
the market rates and the contractor shall be paid in accordance with the rates so 
determined, failing which it will be deemed to have been approved. 
 

Deviation, Substituted Items, Pricing 

In the case of substituted items (items that are taken up with partial substitution or 

in lieu of items of work in the contract), the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the following para. 

 

a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

 

b) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

Deviation, Deviated Quantities, Pricing  
In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within fifteen 
days of receipt of order or occurrence of the excess, claim revision of the rates, 
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supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the 
schedule of quantities, the Engineer-in-Charge shall within prescribed time limit of 
receipt of the claims supported by analysis, after giving consideration to the analysis 
of the rates submitted by the contractor, determine the rates on the basis of the 
market rates (as per invoice vouchers  from the manufacturers or suppliers submitted 
by the agency and duly verified by Engineer-In-Charge or his representative) and the 
contractor shall be paid in accordance with the rates so determined. 
The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and 
Deviated Quantities of contract items is within 45 days after submission of proposal 
by the contractor without observation of the Engineer-in-Charge. 

 

12.3  
The provisions of the preceding paragraph shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Schedule F, and the Engineer-

in-Charge shall after giving notice to the contractor within one month of occurrence 

of the excess and after taking into consideration any reply received from him within 

fifteen days of the receipt of the notice, revise the rates for the work in question 

within one month of the expiry of the said period of fifteen days having regard to the 

market rates. 

 

12.4 For the purpose of operation of Schedule “F”, the following works shall be 
treated as works relating to foundation unless & otherwise defined in the contract: 
  
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower.  
(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level.  
(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ 
tanks and other elevated structures: All works up to 1.2 metres above the ground 
level.  
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 
metres above the ground level.  
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower.  
(vi) For Roads, all items of excavation and filling including treatment of sub base. 

 

12.5 Any operation incidental to or necessarily has to be in contemplation of tenderer 

while quoting tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, 

shall be deemed to be included in the rates quoted by the tenderer or the rate given 

in the said schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

 

CLAUSE 13  
Foreclosure of contract due to Abandonment or Reduction in Scope of Work  

If at any time after acceptance of the tender or during the progress of work, the 

purpose or object for which the work is being done changes due to any supervening 

cause and as a result of which the work has to be abandoned or reduced in scope the 

Engineer-in-Charge shall give notice in writing to that effect to the contractor stating 
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the decision as well as the cause for such decision and the contractor shall act 

accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which 

he might have derived from the execution of the works in full but which he did not 

derive in consequence of the foreclosure of the whole or part of the works.  

 

The contractor shall be paid at contract rates, full amount for works executed at site 
and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the 
items hereunder mentioned which could not be utilized on the work to the full extent 
in view of the foreclosure;  
 

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks.  

 

ii) IIM Indore shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to accept 

delivery from suppliers (for incorporation in or incidental to the work) provided, 

however IIM Indore shall be bound to take over the materials or such portions 

thereof as the contractor does not desire to retain. For materials taken over or 

to be taken over by IIM Indore, cost of such materials as detailed by Engineer-in- 

Charge shall be paid. The cost shall, however, take into account purchase price, 

cost of transportation and deterioration or damage which may have been caused 

to materials whilst in the custody of the contractor. 

 

iii) Reasonable compensation for transfer of T & P from site to contractor’s 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable.  

 

iv) Reasonable compensation for repatriation of contractor’s site staff and imported 

labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as may 

be necessary to enable him to certify the reasonable amount payable under this 

condition. 

 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% 

of the cost of the work remaining incomplete on the date of closure, i.e. total 

stipulated cost of the work as per accepted tender less the cost of work actually 

executed under the contract and less the cost of contractor’s materials at site taken 

over by the IIM Indore as per item (ii) above. Provided always that against any 

payments due to the contractor on this account or otherwise, the Engineer-in-Charge 

shall be entitled to recover or be credited with any outstanding balances due from 

the contractor for advance paid in respect of any tool, plants and materials and any 

other sums which at the date of termination were recoverable by the IIM Indore from 

the contractor under the terms of the contract. 
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In the event of action being taken under Clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in the 

same manner and at the same rate for the balance tendered amount and initially valid 

up to the extended date of completion or stipulated date of completion if no extension 

has been granted plus 60 days beyond that. Wherever such a fresh Performance 

Guarantee is furnished by the contractor the Engineer-in-Charge may return the 

previous Performance Guarantee. 

 

Clause 14  
Carrying out part work at risk & cost of contractor  

If contractor:  

i) At any time makes default during currency of work or does not execute any part of 
the work with due diligence and continues to do so even after a notice in writing 
of 7 working days in this respect from the Engineer-in-Charge; or  

ii) Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within working 7 days 
even after a notice in writing is given in that behalf by the Engineer-in-Charge; or  
Fails to complete the work(s) or items of work with individual dates of completion, 

on or before the date(s) so determined, and does not complete them within the 

period specified in the notice given in writing in that behalf by the Engineer-in-

Charge. 

iii) The Engineer- in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to IIM Indore, by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have powers 
to: 

 

a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or  

b) Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken 

out of his hands and execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by IIM Indore because of action under 

this clause shall not exceed 10% of the tendered value of the work. 

 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as 

to the value of work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice in writing 

to the contractor. Provided also that if the expenses incurred by the department are 

less than the amount payable to the contractor at his agreement rates, the difference 

shall not be payable to the contractor. 
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Any excess expenditure incurred or to be incurred by IIM Indore in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or 

may be suffered by IIM Indore as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to IIM Indore in law or per as 

agreement be recovered from any money due to the contractor on any account, and 

if such money is insufficient, the contractor shall be called upon in writing and shall 

be liable to pay the same within 30 days. 

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and 

adjust the proceeds of sale thereof towards the dues recoverable from the contractor 

under the contract and if thereafter there remains any balance outstanding, it shall 

be recovered in accordance with the provisions of the contract. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or made 

any advance on any account or with a view to the execution of the work or the 

performance of the contract. 

 

CLAUSE 15  
Suspension of Work  

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons: 

 

a) on account of any default on the part of the contractor or;  
b) for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or  
c) for safety of the works or part thereof.  

 
The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in- Charge.  
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

 

a) the contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25%, for completion of the item or group of items of work for 

which a separate period of completion is specified in the contract and of which the 

suspended work forms a part, and; 

 

b) If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 
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thirty days, the contractor shall, in addition, be entitled to such compensation as the 

Engineer-in- Charge may consider reasonable in respect of salaries and/or wages paid 

by the contractor to his employees and labour at site, remaining idle during the period 

of suspension, adding thereto 2% to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to the Engineer-in-Charge within 

fifteen days of the expiry of the period of 30 days. 

 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 

in sub para (i) above, the contractor may after receipt of such order serve a written 

notice on the Engineer-in-Charge requiring permission within fifteen days from receipt 

by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof 

in regard to which progress has been suspended and if such permission is not granted 

within that time, the contractor, if he intends to treat the suspension, where it affects 

only a part of the works as an omission of such part by IIM Indore or where it affects 

whole of the works, as an abandonment of the works by IIM Indore, shall within ten 

days of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by IIM Indore, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he could not derive in consequence of the 

abandonment. He shall, however, be entitled to such compensation, as the Engineer-

in-Charge may consider reasonable, in respect of salaries and/or wages paid by him 

to his employees and labour at site, remaining idle in consequence adding to the total 

thereof 2% to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in-Charge within 30 days of the 

expiry of the period of 3 months. 

 

CLAUSE 16  
Action in case Work not done as per Specifications  
All works under or in course of execution or executed in pursuance of the contract, 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-in-charge, his authorized subordinates in charge of the work and all the 

superior officers, officer of the Quality Assurance Unit of the Department or any 

organization engaged by the Department for Quality Assurance and of the Chief 

Technical Examiner’s Office, and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such 

officers has been given to the contractor, either himself be present to receive orders 

and instructions or have a responsible agent duly accredited in writing, present for 

that purpose.  

 

Orders given to the Contractor’s agent shall be considered to have the same force 

as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge 

of the work or to the Chief Engineer in charge of Quality Assurance or his 

subordinate officers or the officers of the organization engaged by the Department 



P a g e  54 | 119 
 

for Quality Assurance or to the Chief Technical Examiner or his subordinate 

officers, that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the execution of 

the work which are unsound or of a quality inferior to that contracted or otherwise 

not in accordance with the contract, the contractor shall, on demand in writing 

which shall be made within twelve months (six months in the case of work costing 

Rs. 10 Lac and below except road work) of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at 

his own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer-in- Charge in his demand aforesaid, then the contractor 

shall be liable to pay compensation at the same rate as under clause 2 of the 

contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

authority specified in schedule ‘F’ may consider reasonable during the preparation 

of on account bills or final bill if the item is so acceptable without detriment to 

the safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and incidental 

items rectified, or removed and re-executed at the risk and cost of the contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor. 

 

CLAUSE 17  
Contractor Liable for Damages, defects during defect liability period  

If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, road, 

road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post 

or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 

on which the work or any part is being executed, or if any damage shall happen to 

the work while in progress, from any cause whatever or if any defect, shrinkage or 

other faults appear in the work within twelve months (six months in the case of 

work costing Rs. Ten lacs and below except road work) after a certificate final or 

otherwise of its completion shall have been given by the Engineer-in-Charge as 

aforesaid arising out of defect or improper materials or workmanship the 

contractor shall upon receipt of a notice in writing on that behalf make the same 

good at his own expense or in default the Engineer-in-Charge cause the same to 

be made good by other workmen and deduct the expense from any sums that may 

be due or at any time thereafter may become due to the contractor, or from his 

security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 

The security deposit of the contractor shall not be refunded before the expiry of 

twelve months (six months in the case of work costing Rs. Ten lakhs and below 

except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed whichever 
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is later. Provided that in the case of road work, if in the opinion of the Engineer-

in-Charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after 

six months and the remaining half after twelve months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed 

whichever is later. 

 

CLAUSE 18  
Contractor to Supply Tools & Plants etc.  

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Engineer-in-Charge’s stores), machinery, tools & plants as specified in schedule F. 

In addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specifications 

or other documents forming part of the contract or referred to in these conditions 

or not, or which may be necessary for the purpose of satisfying or complying with 

the requirements of the Engineer-in-Charge as to any matter as to which under 

these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing 

and assisting the measurement for examination at any time and from time to time 

of the work or materials. Failing his so doing, the same may be provided by the 

Engineer-in-Charge at the expense of the contractor and the expenses may be 

deducted, from any money due to the contractor, under this contract or otherwise 

and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 

portions thereof. 

 

CLAUSE 18 A  
Recovery of Compensation paid to Workmen  

In every case in which by virtue of the provisions sub-section (1) of Section 12, of 

the Workmen’s Compensation Act, 1923, IIM Indore is obliged to pay compensation 

to a workman employed by the contractor, in execution of the works, IIM Indore 

will recover from the contractor, the amount of the compensation so paid; and, 

without prejudice to the rights of the IIM Indore under sub-section (2) of Section 

12, of the said Act, IIM Indore shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by IIM 

Indore to the contractor whether under this contract or otherwise. IIM Indore shall 

not be bound to contest any claim made against it under sub-section (1) of Section 

12, of the said Act, except on the written request of the contractor and upon his 

giving to IIM Indore full security for all costs for which IIM Indore might become 

liable in consequence of contesting such claim. 

 

CLAUSE 18 B  
Ensuring Payment and Amenities to Workers if Contractor fails  

ln every case in which by virtue of the provisions of the Contract Labour 
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(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, IIM Indore is obliged to pay any amounts of wages 

to a workman employed by the contractor in execution of the works, or to incur 

any expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the rules under Clause 19H or under the C.P.W.D. 

Contractor’s Labour Regulations, or under the Rules framed by Government from 

time to time for the protection of health and sanitary arrangements for workers 

employed by C.P.W.D. Contractors, IIM Indore will recover from the contractor, 

the amount of wages so paid or the amount of expenditure so incurred; and 

without prejudice to the rights of the IIM Indore under sub-section(2) of Section 

20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and 

Abolition) Act, 1970, IIM Indore shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due by IIM 

Indore to the contractor whether under this contract or otherwise IIM Indore shall 

not be bound to contest any claim made against it under sub-section (1) of Section 

20, sub-section (4) of Section 21, of the said Act, except on the written request of 

the contractor and upon his giving to the IIM Indore full security for all costs for 

which IIM Indore might become liable in contesting such claim. 

 

CLAUSE 19  
Labour Laws to be complied by the Contractor  

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also comply with provisions of 
the Inter-State Migrant Workmen (Regulation of Employment and Conditions of 
Service) Act, 1979. 
The contractor shall also abide by the provisions of the Child Labour (Prohibition 
and Regulation) Act, 1986.  
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996.  
Any failure to fulfil these requirements shall attract the penal provisions of this 

contract arising out of the resultant non-execution of the work. 

 

CLAUSE 19A  
No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19 B  
 
Payment of Wages  

Payment of wages:  

i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. 

Contractor’s Labour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 

ii) The contractor shall, notwithstanding the provisions of any contract to the 
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contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work, as if the labour had been immediately employed by him. 

 

iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Central Public Works Department 

contractor’s Labour Regulations made by Government from time to time in 

regard to payment of wages, wage period, deductions from wages recovery of 

wages not paid and deductions unauthorizedly made, maintenance of wage 

books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 

iv) a) The Engineer-in-Charge concerned shall have the right to deduct from the                                    

moneys due to the contractor any sum required or estimated to be required for 

making good the loss suffered by a worker or workers by reason of non-

fulfilment of the conditions of the contract for the benefit of the workers, non-

payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the Regulations. 

 

b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one 

day rest for 6 days continuous work and pay wages at the same rate as for duty. 

In the event of default, the Engineer-in-Charge shall have the right to deduct 

the sum or sums not paid on account of wages for weekly holidays to any 

labours and pay the same to the persons entitled thereto from any money due 

to the contractor by the Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise.  

 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 

1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto and the rules made 

thereunder from time to time. 

 

vi) The contractor shall indemnify and keep indemnified IIM Indore against 
payments to be made under and for the observance of the laws aforesaid and 
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the C.P.W.D. Contractor’s Labour Regulations without prejudice to his right to 
claim indemnity from his sub-contractors. 

 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the 

workmen directly without the intervention of Jamadar and that Jamadar shall 

not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as and by way of commission or otherwise. 

 

ix) The contractor shall ensure that no amount by way of commission or otherwise 

is deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C  
In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 

own expense arrange for the safety provisions as per C.P.W.D. Safety Code framed 

from time to time and shall at his own expense provide for all facilities in 

connection therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a penalty as 

decided by the authority mentioned in Schedule F for each default and in addition, 

the Engineer-in- Charge shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in that behalf from the 

contractor. 

 

 
CLAUSE 19 D  

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-Charge, a true statement showing in respect of the second half of the preceding 
month and the first half of the current month respectively:-  

(1) the number of labourers employed by him on the work,  

(2) their working hours,  

(3) the wages paid to them,  

(4) the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them. 

  
Failing which the contractor shall be liable to pay to IIM Indore, a sum as decided 

by the authority mentioned in Schedule F for each default or materially incorrect 

statement. The decision of the Competent Authority shall be final in deducting 

from any bill due to the contractor, the amount levied as fine and be binding on 

the contractor. 

 

CLAUSE 19 E  
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In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by Government from time 
to time for the protection of health and sanitary arrangements for workers 
employed by the Central Public Works Department and its contractors.  

 
CLAUSE 19 F  

Leave and pay during leave shall be regulated as per law/ rule stipulated. 

 

CLAUSE 19 G  
In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Central Public Works Department, Contractor’s Labour 

Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above 

Regulations and’ Rules which is materially incorrect, he/they shall, without 

prejudice to any other liability, pay to the IIM Indore a sum as decided by the 

authority mentioned in Schedule F for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the penalty may be enhanced 

to as decided by the authority mentioned in Schedule F per day for each day of 

default subject to a maximum of 5 per cent of the estimated cost of the work put 

to tender. The decision of the Engineer-in-Charge shall be final and binding on the 

parties. Should it appear to the Engineer-in-Charge that the contractor(s) is/are 

not properly observing and complying with the provisions of the C.P.W.D. 

Contractor’s Labour Regulations and Model Rules and the provisions of the Contract 

Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R&A) Central 

Rules 1971, for the protection of health and sanitary arrangements for work-people 

employed by the contractor(s) (hereinafter referred as “the said Rules”) the 

Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 

requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work-people within a reasonable time to be specified 

in the notice. If the contractor(s) shall fail within the period specified in the notice 

to comply with and/observe the said Rules and to provide the amenities to the 

work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor(s). The 

contractor(s) shall erect, make and maintain at his/their own expense and to 

approved standards all necessary huts and sanitary arrangements required for 

his/their work-people on the site in connection with the execution of the works, 

and if the same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said huts and sanitary arrangements be remodelled 

and/or reconstructed according to approved standards, and if the contractor(s) 

shall fail to remodel or reconstruct such huts and sanitary arrangements according 

to approved standards within the period specified in the notice, the Engineer-in-

Charge shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor(s). 
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CLAUSE 19 H  
The contractor(s) shall at his/their own cost provide his/their labour with a 
sufficient number of huts (hereinafter referred to as the camp) of the following 
specifications on a suitable plot of land to be approved by the Engineer-in-Charge.  

i)  

(a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) 

and the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) 

for each member of the worker’s family staying with the labourer. 

 

(b) The contractor(s) shall in addition construct suitable cooking places having 
a minimum area of 1.80m x 1.50m (6’x5’) adjacent to the hut for each 
family.  

 

(c) The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per each one 

hundred of the total strength, separate latrines and urinals being provided 

for women. 

 

(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp. These bathing 
and washing places shall be suitably screened.  

 

ii) a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in-

Charge. In case of sun-dried bricks, the walls should be plastered with mud 

gobri on both sides. The floor may be kutcha but plastered with mud gobri and 

shall be at least 15 cm (6") above the surrounding ground. The roofs shall be 

laid with thatch or any other materials as may be approved by the Engineer-in-

Charge and the contractor shall ensure that throughout the period of their 

occupation, the roofs remain water-tight. 

 

b) The contractor(s) shall provide each hut with proper ventilation.  
c) All doors, windows, and ventilators shall be provided with suitable leaves 
for security purposes.  
d) There shall be kept an open space of at least 7.2m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the availability 

of site with the approval of the Engineer-in-Charge. Back to back construction 

will be allowed. 

 

iii) Water Supply - The contractor(s) shall provide adequate supply of water for 

the use of labourers. The provisions shall not be less than two gallons of pure 

and wholesome water per head per day for drinking purposes and three gallons 

of clean water per head per day for bathing and washing purposes. Where piped 

water supply is available, supply shall be at stand posts and where the supply 

is from wells or river, tanks which may be of metal or masonry, shall be 

provided. The contractor(s) shall also at his/ their own cost make arrangements 

for laying pipe lines for water supply to his/ their labour camp from the existing 
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mains wherever available, and shall pay all fees and charges therefore. 

 

iv) The site selected for the camp shall be high ground, removed from jungle. 

 

v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for 

the disposal of excreta from the latrines by trenching or incineration which 

shall be according to the requirements laid down by the Local Health 

Authorities. If trenching or incineration is not allowed, the contractor(s) shall 

make arrangements for the removal of the excreta through the Municipal 

Committee/authority and inform it about the number of labourers employed 

so that arrangements may be made by such Committee/authority for the 

removal of the excreta. All charges on this account shall be borne by the 

contractor and paid direct by him to the Municipality/authority. The contractor 

shall provide one sweeper for every eight seats in case of dry system. 

 

vi) Drainage - The contractor(s) shall provide efficient arrangements for draining 
away sullage water so as to keep the camp neat and tidy.  

vii) The contractor(s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers.  

viii) Sanitation - The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health 

and Medical Authorities. 

 

CLAUSE 19 I  
The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 

who may be incompetent or misconduct himself and the contractor shall forthwith 

comply with such requirements. In respect of maintenance/repair or renovation 

works etc. where the labour have an easy access to the individual houses, the 

contractor shall issue identity cards to the labourers, whether temporary or 

permanent and he shall be responsible for any untoward action on the part of such 

labour. AE/JE will display a list of contractors working in the colony/Blocks on the 

notice board in the colony and also at the service centre, to apprise the residents 

about the same. 

 

 

CLAUSE 19J  
It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorizedly during construction, and 

is handed over to the Engineer-in-Charge with vacant possession of complete 

building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, a levy upto 5% of 

tendered value of work may be imposed by the Chief Engineer whose decision shall 

be final both with regard to the justification and quantum and be binding on the 

contractor. 
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However, the Chief Engineer, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery.  

 
CLAUSE 19K  
Employment of skilled/semi-skilled workers  

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Institute of construction 
Management and Research (NICMAR)/ National Academy of Construction, CIDC or 
any similar reputed and recognized Institute managed/ certified by State/Central 
Government. The number of such qualified tradesmen shall not be less than 20% 
of total skilled/semi-skilled workers required in each trade at any stage of work. 
The contractor shall submit number of man days required in respect of each trade, 
its scheduling and the list of qualified tradesmen along with requisite certificate 
from recognized Institute to Engineer in charge for approval. Notwithstanding such 
approval, if the tradesmen are found to have inadequate skill to execute the work 
of respective trade, the contractor shall substitute such tradesmen within two days 
of written notice from Engineer-in- Charge. Failure on the part of contractor to 
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will 
attract a compensation to be paid by contractor at the rate specified in Schedule 
‘F’ per such tradesman per day. Decision of Engineer in Charge as to whether 
particular tradesman possesses requisite skill and amount of compensation in case 
of default shall be final and binding.  
 
Provided always, that the provisions of this clause, shall not be applicable for 

works with estimated cost put to tender being less than Rs. 5 crores. 

 
For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor 
shall arrange on site training as per National Skill Development Corporation (NSDC) 
norms for at least 20% of the unskilled workers engaged in the project in co-
ordination with the CPWD Regional Training Institute & National Skill Development 
Corporation (NSDC) for certification at the level of skilled/semi skilled tradesmen. 
  
For work costing more than Rs. 50Crores, the contractor shall arrange on site 
training as per National Skill Development Corporation (NSDC) norms for at least 
30% of the unskilled worker engaged in the project in co-ordination with the CPWD 
Regional Training Institute & National Skill Development Corporation (NSDC) for 
certification at the level of skilled/semi skilled tradesmen. The cost of such 
training as stated above shall be born by the IIM Indore. The necessary space and 
workers shall be provided by the contractor and no claim what so ever shall be 
entertained.  

 
CLAUSE 19L- – Deleted.  
 
CLAUSE 20  
Minimum Wages Act to be Complied With  

The contractor shall comply with all the provisions of the Minimum Wages Act, 

1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from 

time to time and rules framed there under and other labour laws affecting contract 

labour that may be brought into force from time to time. 
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CLAUSE 21  
Work not to be sublet. Action in case of in solvency  

The contract shall not be assigned or sublet without the written approval of the 

Engineer-in -Charge. And if the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency proceedings 

or make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or 

any of his servants or agent to any public officer or person in the employ of IIM 

Indore in any way relating to his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract, 

the Engineer-in-Charge on behalf of the Director, IIM Indore shall have power to 

adopt the course specified in Clause 3 hereof in the interest of IIM Indore and in 

the event of such course being adopted, the consequences specified in the said 

Clause 3 shall ensue. 

 

CLAUSE 22  
All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of IIM Indore 

without reference to the actual loss or damage sustained and whether or not any 

damage shall have been sustained. 

 

CLAUSE 23  
Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution 

of the firm. Where the contractor is an individual or a Hindu undivided family 

business concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where under the partnership 

firm would have the right to carry out the works hereby undertaken by the 

contractor. If previous approval as aforesaid is not obtained, the contract shall be 

deemed to have been assigned in contravention of Clause 21 hereof and the same 

action may be taken, and the same consequences shall ensue as provided in the 

said Clause 21. 

 
CLAUSE 24  
Life Cycle Cost - Deleted 
 

CLAUSE 25  
Settlement of Disputes & Arbitration  

Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
here-in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether 
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arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter:  
 

i) If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawings, record or decision given 
in writing by the Engineer-in-Charge or if the Engineer-in-Charge considers any 
act or decision of the contractor on any matter in connection with or arising out 
of the contract or carrying out of the work, to be unacceptable and is disputed, 
such party shall promptly within 15 days of the arising of the disputes request 
the Chief Engineer who shall refer the disputes to Dispute Redressal Committee 
(DRC) within 15 days along with a list of disputes with amounts claimed if any 
in respect of each such dispute. The Dispute Redressal Committee (DRC) give 
its decision within a period of 60 days extendable by 30 days by consent of both 
the parties from the receipt of reference from CE. The constitution of Dispute 
Redressal Committee (DRC) shall be as indicated in Schedule ‘F’. Provided that 
no party shall be represented before the Dispute Redressal Committee by an 
advocate/legal counsel etc. 

 

The DRC will submit its decision to the concerned CE for acceptance. CE in a 
time limit of 30 days from receipt of DRC decision will convey acceptance or 
other wise on the said decision. If the Dispute Redressal Committee (DRC) fails 
to give its decision within the aforesaid period or the CE fails to give his decision 
in the aforesaid time limit or any party is dissatisfied with the decision of 
Dispute Redressal Committee (DRC) then either party may within a period of 30 
days from the receipt of the decision of Dispute Redressal Committee (DRC) or 
expiry of the aforesaid the time limit available to DRC, may give notice to the 
Chief Engineer, IIM Indore for appointment of arbitrator on prescribed proforma 
as per Appendix XV under intimation to the other party.  
 
It is a term of contract that each party invoking arbitration must exhaust the 
aforesaid mechanism of settlement of claims/disputes prior to invoking 
arbitration.  
 
The CE shall in such case appoint the sole arbitrator or one of the three 
arbitrators as the case may be within 30 days of receipt of such a request and 
refer such disputes to arbitration. Wherever the Arbitral Tribunal consists of 
three Arbitrators, the contractor shall appoint one arbitrator within 30 days of 
making request for arbitration or of receipt of request by Engineer-in-charge to 
CE for appointment of arbitrator, as the case may be, and two appointed 
arbitrators shall appoint the third arbitrator who shall act as the Presiding 
Arbitrator. In the event of 

 

(a) A party fails to appoint the second Arbitrator, or 

(b) The two appointed Arbitrators fail to appoint the Presiding Arbitrator, then  
 
The Director, IIM Indore shall appoint the second or Presiding Arbitrator as the 
case may be. 

 

ii) Disputes or difference shall be referred for adjudication through arbitration by 
a Tribunal having sole arbitrator where claimed amount is Rs. 20 Crore or less. 
Where claimed Value is more than Rs. 20 Crore, Tribunal shall consist of three 
Arbitrators as above. The requirements of the Arbitration and Conciliation Act, 
1996 (26 of 1996) and any further statutory modifications or re-enactment 
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thereof and the rules made there under and for the time being in force shall be 
applicable. 

 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed, if any, in respect of each such dispute along with 
the notice for appointment of arbitrator and giving reference to the decision of 
the CE on the finding / recommendation of DRC.  
 
It is also a term of this contract that any member of the Arbitration Tribunal shall 
be a Graduate Engineer with experience in handling public works engineering 
contracts, and further he shall have earlier worked at a level not lower than Chief 
Engineer / equivalent (i.e. Joint Secretary level of Government of India). This shall 
be treated as a mandatory qualification to be appointed as arbitrator.  
 
Parties, before or at the time of appointment of Arbitral Tribunal may agree in 
writing for fast track arbitration as per the Arbitration and Conciliation Act, 1996 
(26 of 1996) as amended in 2015. 
 
Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as 
amended in 2015 whereby the counter claims if any can be directly filed before 
the arbitrator without any requirement of reference by the appointing authority, 
The arbitrator shall adjudicate on only such disputes as are referred to him by the 
appointing authority and give separate award against each dispute and claim 
referred to him and in all cases where the total amount of the claims by any party 
exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award.  
 
It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid as per the Act.  
 
The place of arbitration shall be as mentioned in Schedule F. In case there is no 
mention of place of arbitration, the arbitral tribunal shall determine the place of 
arbitration.  
The venue of the arbitration shall be such place as may be fixed by the Arbitral 
Tribunal in consultation with both the parties. Failing any such agreement, then 
the Arbitral Tribunal shall decide the venue. 

 

CLAUSE 26  
The contractor shall fully indemnify and keep indemnified the Director, IIM Indore 

against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties 

which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against IIM 

Indore in respect of any such matters as aforesaid, the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own 

expense, to settle any dispute or to conduct any litigation that may arise there 

from, provided that the contractor shall not be liable to indemnify the Director, 

IIM Indore if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Engineer-in-Charge in 

this behalf. 
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CLAUSE 27  
Lump sum Provisions in Tender - Deleted 
 

CLAUSE 28  
Action where no Specifications are specified  

In the case of any class of work for which there is no such specifications as referred 
to in Clause 11, such work shall be carried out in accordance with the Bureau of 
Indian Standards Specifications. In case there are no such specifications in Bureau 
of Indian Standards, the work shall be carried out as per manufacturers’ 
specifications, if not available then as per state / District Specifications. In case 
there are no such specifications as required above, the work shall be carried out 
in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge.  

 
CLAUSE 29 

Withholding and lien in respect of sum due from contractor  
(i) Whenever any claim or claims for payment of a sum of money arises 

out of or under the contract or against the contractor, the Engineer-in-Charge 

or the IIM Indore shall be entitled to withhold and also have a lien to retain 

such sum or sums in whole or in part from the security, if any deposited by 

the contractor and for the purpose aforesaid, the Engineer in- Charge or the 

IIM Indore shall be entitled to withhold the security deposit, if any, furnished 

as the case may be and also have a lien over the same pending finalisation or 

adjudication of any such claim. In the event of the security being insufficient 

to cover the claimed amount or amounts or if no security has been taken from 

the contractor, the Engineer-in-Charge or the IIM Indore shall be entitled to 

withhold and have a lien to retain to the extent of such claimed amount or 

amounts referred to above, from any sum or sums found payable or which may 

at any time thereafter become payable to the contractor under the same 

contract or any other contract with the Engineer-in-Charge of the IIM Indore 

or any contracting person through the Engineer-in-Charge pending finalization 

of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in-

Charge or IIM Indore will be kept withheld or retained as such by the Engineer-

in-Charge or IIM Indore till the claim arising out of or under the contract is 

determined by the arbitrator (if the contract is governed by the arbitration 

clause) by the competent court, as the case may be and that the contractor 

will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above and 

duly notified as such to the contractor. For the purpose of this clause, where 

the contractor is a partnership firm or a limited company, the Engineer-in-

Charge or the IIM Indore shall be entitled to withhold and also have a lien to 

retain towards such claimed amount or amounts in whole or in part from any 

sum found payable to any partner/limited company as the case may be, 

whether in his individual capacity or otherwise. 
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(ii) I

IM Indore shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting 

vouchers, abstract, etc., to be made after payment of the final bill and if as 

a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or 

any work claimed to have been done by him under the contract and found not 

to have been executed, the contractor shall be liable to refund the amount of 

over-payment and it shall be lawful for IIM Indore to recover the same from 

him in the manner prescribed in sub-clause (i) of this clause or in any other 

manner legally permissible; and if it is found that the contractor was paid less 

than what was due to him under the contract in respect of any work executed 

by him under it, the amount of such under payment shall be duly paid by IIM 

Indore to the contractor, without any interest thereon whatsoever. 

 

Provided that the IIM Indore shall not be entitled to recover any sum overpaid, 

nor the contractor shall be entitled to payment of any sum paid short where 

such payment has been agreed upon between the Chief Engineer or Executive 

Engineer on the one hand and the contractor on the other under any term of 

the contract permitting payment for work after assessment by the Chief 

Engineer or the Executive Engineer. 

 

CLAUSE 29A  
Lien in respect of claims in other Contracts  

Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained by 

way of lien by the Engineer-in-Charge or the IIM Indore or any other contracting 

person or persons through Engineer-in-Charge against any claim of the Engineer-

in-Charge or IIM Indore or such other person or persons in respect of payment of 

a sum of money arising out of or under any other contract made by the contractor 

with the Engineer- in-Charge or the IIM Indore or with such other person or 

persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the IIM Indore will be kept withheld 

or retained as such by the Engineer-in-Charge or the IIM Indore or till his claim 

arising out of the same contract or any other contract is either mutually settled 

or determined by the arbitration clause or by the competent court, as the case 

may be and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any sum of money 

withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 29 B – Deleted.  
 
CLAUSE 30  
Unfiltered water Supply  
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The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to the 
following conditions. 
 
(i) That the water used by the contractor(s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 
 
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor(s) if the arrangements made by the 
contractor(s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory. 

 

CLAUSE 30A  
Alternate water arrangements - Deleted 
 
CLAUSE 31  
Hire of Plant & Machinery – Deleted.  
 
CLAUSE 32  
Employment of Technical Staff and employees  

Contractors Superintendence, Supervision, Technical Staff & Employees  
 
(i) The contractor shall provide all necessary superintendence during execution 

of the work and all along thereafter as may be necessary for proper fulfilling 
of the obligations under the contract.  
 
The contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name(s), qualifications, experience, age, address(s) 
and other particulars along with certificates, of the principal technical 
representative to be in charge of the work and other technical 
representative(s) who will be supervising the work. Minimum requirement of 
such technical representative(s) and their qualifications and experience shall 
not be lower than specified in Schedule ‘F’. Even of the contractor (or partner 
(s) in case of firm / company) is himself / herself an Engineers, it is necessary 
on the part of the contractor to Employ Principal technical representative / 
technical representative (s) as per stipulation in Schedule ‘F’. 
 
The Engineer-in-Charge shall within 3 days of receipt of such communication 
intimate in writing his approval or otherwise of such a representative(s) to 
the contractor. Any such approval may at any time be withdrawn and in case 
of such withdrawal, the contractor shall appoint another such 
representative(s) according to the provisions of this clause. Decision of the 
tender accepting authority shall be final and binding on the contractor in this 
respect. Such a principal technical representative and other technical 
representative(s) shall be appointed by the contractor soon after receipt of 
the approval from Engineer-in-charge and shall be available at site before 
start of work. 

 

All the provisions applicable to the principal technical representative under 
the Clause will also be applicable to other technical representative(s) The 
principal technical representative and other technical representative(s) shall 
be present at the site of work for supervision at all times when any 
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construction activity is in progress and also present himself/themselves, as 
required, to the Engineer-in-Charge and/or his designated representative to 
take instructions. Instructions given to the principal technical representative 
or other technical representative(s) shall be deemed to have the same force 
as if these have been given to the contractor. The principal technical 
representative  and other technical representative(s) shall be actually 
available at site fully during all stages of execution of work, during 
recording/checking/test checking of measurements of works and whenever 
so required by the Engineer-in-Charge and shall also note down instructions 
conveyed by the Engineer-in- Charge or his designated representative(s) in 
the site order book and shall affix his/their signature in token of noting down 
the instructions and in token of acceptance of measurements/ checked 
measurements/ test checked measurements. The representative(s) shall not 
look after any other work. Substitutes, duly approved by Engineer-in-Charge 
of the work in similar manner as aforesaid shall be provided in event of 
absence of any of the representative(s) by more than two days. 

 
If the Engineer-in-Charge, whose decision in this respect is final and binding 
on the contractor, is convinced that no such technical representative(s) 
is/are effectively appointed or is/are effectively attending or fulfilling the 
provision of this clause, a recovery (non refundable) shall be effected from 
the contractor as specified in Schedule ‘F’ and the decision of the Engineer-
In-Charge as recorded in the site order book and measurement recorded 
checked/test checked in Measurement Books shall be final and binding on the 
contractor. Further if the contractor fails to appoint suitable technical 
Principal technical representative and/or other technical representative(s) 
and if such appointed persons are not effectively present or are absent by 
more than two days without duly approved. Substitute or do not discharge 
their responsibilities satisfactorily, the Engineer-in-Charge shall have full 
powers to suspend the execution of the work until such date as suitable other 
technical representative(s) is/are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit 
a certificate of employment of the technical representative(s) (in the form 
of copy of Form-16 or CPF deduction issued to the Engineers employed by 
him) alongwith every on account bill final bill and shall produce evidence if 
at any time so required by the Engineer-in-Charge. 

 
(ii) The contractor shall provide and employ on the site only such technical 

assistants as are skilled and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to 
the work. The contractor shall provide and employ skilled, semiskilled and 
unskilled labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer-in-
Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the persons 
so removed shall be replaced as soon as possible by competent substitutes. 
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CLAUSE 33 –  
Levy/Taxes Payable by Contractors: -  

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, 
levy or Cess in respect of input for or output by this contract shall be payable 
by the contractor and IIM Indore shall not entertain any claim whatsoever in 
this respect except as provided under Clause 34. The contractor shall deposit 
royalty and obtain necessary permit for supply of the red bajri, stone, kankar, 
etc. from local authorities. 

 
If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the IIM Indore and does not any time become payable by the 
contractor to the State Government, Local authorities in respect of any material 
used by the contractor in the works, then in such a case, it shall be lawful to the 
Government of India and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid from dues of the contractor. 
 

CLAUSE 34: Conditions for reimbursement of levy/taxes if levied after receipt of 
tenders – Deleted.  
 
CLAUSE 35: Termination of Contract on death of contractor  

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-In-charge on behalf of the Director, IIM Indore shall 

have the option of terminating the contract without compensation to the 

contractor. 

 

CLAUSE 36: If relative working in IIM INDORE then the contractor not allowed to tender  
The contractor shall not be permitted to tender for works in the IIM Indore 
responsible for award and execution of contracts if his near relative is posted in 
IIM Indore as any capacity. He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who 
are near relatives to any Officer in the IIMI. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of 
contractors of this Department. If however the contractor is registered in any 
other department, he shall be debarred from tendering in IIMI for any breach of 
this condition.  
 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 

CLAUSE 37  
No Gazetted Engineer to work as Contractor within one year of retirement  

No engineer of gazetted rank or other gazetted officer employed in engineering 

or administrative duties in an engineering department of the IIM Indore shall work 

as a contractor or employee of a contractor for a period of one year after his 

retirement from IIM Indore service without the previous permission of IIM Indore 

in writing. This contract is liable to be cancelled if either the contractor or any 

of his employees is found at any time to be such a person who had not obtained 

the permission of IIM Indore as aforesaid, before submission of the tender or 

engagement in the contractor’s service, as the case may be. 
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CLAUSE 38  
Theoretical Conception of Material  – Deleted. 

 

CLAUSE 39  
Compensation during warlike situations  

The work (whether fully constructed or not) and all materials, machines, tools 

and plants, scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the contractor until the work has been delivered 

to the Engineer-in-Charge and a certificate from him to that effect obtained. In 

the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of 

hostilities or warlike operation, the contractor shall when ordered (in writing) by 

the Engineer-in-Charge to remove any debris from the site, collect and properly 

stack or remove in store all serviceable materials salvaged from the damaged 

work and shall be paid at the contract rates in accordance with the provision of 

this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by the Engineer-

in-Charge, such payments being in addition to compensation upto the value of the 

work originally executed before being damaged or destroyed and not paid for. In 

case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Executive Engineer upto Rs.2,00,000/- and 

by the Chief Engineer concerned for a higher amount. The contractor shall be 

paid for the damages/destruction suffered and for restoring the material at the 

rate based on analysis of rates tendered for in accordance with the provision of 

the contract. The certificate of the Engineer-in-Charge regarding the quality and 

quantity of materials and the purpose for which they were collected shall be final 

and binding on all parties to this contract. 

 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operations (a) unless the contractor had 

taken all such precautions against air raid as are deemed necessary by the A.R.P. 

Officers or the Engineer-in-Charge (b) for any material etc. not on the site of the 

work or for any tools, plant, machinery, scaffolding, temporary building and other 

things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he 

shall be allowed such extension of time for its completion as is considered 

reasonable by the Executive Engineer. 

 

CLAUSE 40  
Apprentices Act provisions to be complied with  

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 

the rules and orders issued thereunder from time to time. If he fails to do so, his 

failure will be a breach of the contract and the Chief Engineer may, in his 

discretion, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of 

the said Act. 
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CLAUSE 41  
Release of Security deposit after labour clearance  

Release of Security Deposit of the work shall not be refunded till the contractor 

produces a clearance deposit after labour certificate from the Labour Officer. As 

soon as the work is virtually complete the contractor shall apply for the clearance 

certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 

Engineer-in-Charge, on receipt of the said communication, shall write to the 

Labour Officer to intimate if any complaint is pending against the contractor in 

respect of the work. If no complaint is pending, on record till after 3 months after 

completion of the work and/or no communication is received from the Labour 

Officer to this effect till six months after the date of completion, it will be 

deemed to have received the clearance certificate and the Security Deposit will 

be released if otherwise due. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



P a g e  73 | 119 
 

N. Proforma of Schedules 

 

SCHEDULE ‘A’  
Schedule of quantities (as per Financial Bid).  
 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/document for the work, if any. - To be 
intimated later if required.  
 
SCHEDULE ‘E’ 
 
Reference to General Conditions of contract laid down in the tender document. 
 

Name of Work  Refurbishing of Executive Residence-1 in respect of Electrical & 
Electronics and Air conditioning system at IIM Indore (Re-tender)” 

Estimated cost of 
work  

Rs. 1,80,70,729 /- (Rs. One Crore Eighty Lakhs Seventy Thousand Seven 

Hundred & Twenty Nine Only) (Excl. GST) 

Submission of 
scanned copy of 
EMD declaration  

Submit Declaration in the given format (Annexure-1) of Tender  

 

Performance 
Guarantee  

3 (THREE) % of tendered value  

Security Deposit  2.5% of tendered value  

 

SCHEDULE ‘F’  
 
General Rules & Directions  
 

Officer inviting tender: The Chief Engineer, IIM Indore on behalf of the Director IIM 
Indore  
 
Maximum percentage for quantity of items of work to be executed beyond which rates 
are to be determined in accordance with Clauses 12.2 & 12.3. : See below  

 

Definitions: 
 

2(v) Engineer-in-Charge  Chief Engineer, IIM Indore  

2(viii) Accepting Authority  Director, IIM Indore  

2(x) Percentage on cost of materials and 15%  
labour to cover all overheads and profits  

15%  

2(xi) Standard Schedule of Rates  DSR 2018 & Market Rates 

2(xii) Department  Project Department, IIM 
Indore  

9(ii) Standard CPWD contract Form GCC 2020, CPWD Form 
7/ 8 as modified & corrected  

Upto date.  
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Clause 1  
 
i. Time allowed for submission of Performance Guarantee, programme chart (Time and 
progress) and applicable labour licences, registration with EPFO, ESIC and BOCW welfare                       
board or proof of applying thereof from the date of issue of letter of acceptance: 07 Days  
 
ii. Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee 
amount beyond the period provided in (i) above : 07 days                       Total: 14 Days 
 
Clause 2  
 
Authority for fixing compensation under clause 2. : Director, IIM Indore 
 
Clause 5  
Number of days from the date of issue of letter of acceptance for reckoning date of start: 
As per LOI/Letter of Commencement. 
 
Mile stone(s) as per table given below. The successful contractor shall complete the work 
in allotted time period. 

 

Sl. 
No. 

Description of Milestone 
(Physical) 

 

Time Allowed in 
months 

(from date of 
reckoning start) 

Amount to be with 
held in case of non-

achievement of milestone 

1 Completion of 25% work 
value of awarded cost  
 

30 days 1% of contract value 

2 Completion of 50% work 
value of awarded cost  
 

60 days 1% of contract value 

3 Completion of 75% work 
value of awarded cost  
 

90 days 1% of contract value 

4 Project Closure: Completion 
of entire project including all 
Electrical & Electronics and 
Air conditioning system & 
allied works and handover of 
the same to the IIM Indore 
Authority  

120 days Compensation for delay 
will be applied as per 
Clause 2 (ii) of Proforma of 
Schedules 

 

Time allowed for execution of work: 120 (One Hundred Twenty) Days. 

 

Authority to decide:  
 
(i) Extension of time: Director, IIM Indore  

(ii) Re-scheduling of mile stones: Chief Engineer, IIM Indore  

(iii) Shifting of date of start in case of delay in handing over of site: Chief Engineer, IIM Indore 
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Clause 7  
 
Gross work to be done together with net payment /adjustment of advances for material 

collected, if any, since the last such payment for being eligible to interim payment as 

given in payment milestones. 

 

Clause 7A  
Whether clause 7A shall be applicable- Yes.  
 

Clause 10A  
List of testing equipment to be provided by the contractor at site lab.- Deleted.  
 
Clause 10B (ii)  
Whether Clause 10 B (ii) shall be applicable: Yes  
 

Clause 10 C - Deleted. 

 

Clause 11  
Specifications to be followed for execution of work: 
 

Air-conditioning works, electrical works: CPWD General Specifications for Heating, 
Ventilation & Air-conditioning (HVAC) Work 2017 with correction slips upto last date 
of submission of bids and specification attached with tender documents & as per 
relevant IS/BS/IEC codes. CPWD General Specification for Electrical Works–Part-1 
Internal-2013 with correction slips upto last date of submission of bids and OEMs 
specifications as applicable. 
 
Clause 12  
 

Authority to decide deviation upto 1.5 times of tendered amount: The Director, IIM Indore 

 

12.2 & 12.3  
Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for work: 50%  
 
Clause 16  
Competent Authority for Deciding reduced rates: Director IIM Indore.  
 
Clause 25  
Constitution of Dispute Redressal Committee (DRC): 

 
Resolution of Disputes and Disagreements  
 
If any dispute or difference of any kind whatsoever shall arise between the parties in  
connection with Or arising out of this Agreement or out of the breach termination or  
invalidity of this Agreement thereof, the parties shall resolve them by resorting to the  
following :  
 

• The Party shall attempt within a period of 7 days after receipt of notice by the other 

party of the existence of a dispute, settle such dispute in the first instance by mutual 

discussions between the parties represented by the Contractor and Chief Engineer of the 

institute.  
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• If the dispute cannot be settled by mutual discussion within 7 days the matter shall be 
referred to the Director IIM Indore, whose decision shall be full, final & binding on the 
parties.  

 

Clause 32 
  

Requirement of Technical Representative(s) and recovery Rate 
 

SI 
no
. 

Minimum 
Qualificatio
n of 
Technical 
Representa
tive  

Discipline  

 
Designation 
(Principal 
Technical 
/Technical 
representativ
e) 

Minimum  

Experience 

N
u
m

b
e
r Rate at which 

recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling provision 
of clause 36(i)  

Figures  Words  

1 B. Tech / 
Diploma 

Mechanical 
/Electrical/ 
or eqv  

Principal 
Technical 
Representativ
e 

 

3 / 5year 
respectively 

1 Rs. 
25,000/-  

 

Rupees 
twenty 
five 
thousan
d only 

 

Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers.  

 

Diploma holder with minimum 10 year relevant experience with a reputed construction 

co. can be treated at par with Graduate Engineers for the purpose of such deployment 

subject to the condition that such diploma holders should not exceed 50% of requirement 

of degree engineers. 
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O. Special Conditions of Contract 
 

1. The tenderer shall acquaint himself with the proposed site of work. 
2. If for any reasons, any part of the site is not available temporarily for some time 

for part of the work under the contract, the agreed construction schedule shall 
be suitably modified and contractor shall diligently divert his men and materials 
to utilize them appropriately, profitably and no claim of damages whatsoever 
shall be entertained on this account. However, the contractor shall be allowed 
extension of time for completing the work as deemed fit by the competent 
authority. The contractor shall also not be entitled to any compensation for any 
loss suffered by him and revision in the rates quoted by him. 

a. On account of delay in commencing the work by the contractor. 
b. On account of reduction in the scope of work. 
c. On account of suspension of work or abandoned after award of work. 
 

3. The contractor shall make his own arrangement for obtaining electric connection 
required for execution of work and make necessary payments directly to the 
concerned departments and nothing extra shall be payable on this account. The 
contractor shall make his own arrangement for water suitable for construction. 

 

4. The contractor shall provide, at his own cost instruments for surveying, weighing 
and measuring purpose at the site of work as may be necessary for execution of 
the work. 

 

5. The contractor shall take care of all safety precautions pertaining to construction 
of work, such as scaffolding, ladder, working platforms, gangways, electric arc/ 
gas welding, use of hoist and construction machinery. 

 

6. On account of security consideration, some restrictions may be imposed by the 
security staff on the working and/ movement of men and materials etc. The 
contractor shall be bound to follow all such restrictions/ instructions and he shall 
organize his work accordingly. No claim on this account, whatsoever, shall be 
payable. 

 

7. The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night, speed limit boards, red flags, red lights 
and providing barriers. He shall be responsible for all damages and accidents 
caused to existing/ new work due to negligence on his part. No hindrance shall 
be caused to traffic during the execution of the work. 

 

8. The contractor shall be responsible for the watch and ward of all materials 
brought by the contractor to site against pilferage and breakage during the period 
of installation and thereafter till the works are physically handed over to the 
department. 

 

9. The contractor shall take all preventive measures against any damage caused by 
rain, snowfall, floods or any other natural calamity, whatsoever during the 
execution of the work. The contractor shall be fully responsible for any damage 
to the Owners property and to the work for which the payment has been advanced 
to him under the contract. However, the contractor shall maintain an equal to 
the payment received against the work done, at his own cost. This will also cover 
the defect liability period. This shall be favouring the Director, Indian Institute of 
Management Indore. Nothing extra on this account shall be payable to the 
contractor for maintaining such insurance Policy. 
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10. The work will be carried out in the manner complying, in all respects, with the 
requirements of relevant bye-laws of the local body under the jurisdiction of 
which the work is to be executed or as directed by the Engineer-in-Charge and 
nothing extra shall be paid on this account. 
 

11. The contractor shall comply with proper and legal orders and directions of the 
local or public authority or municipality and abide by their rules and regulations 
and pay all fees and charges which may be liable. 
 

12. The contractor shall give due notices to Municipal, Police and/or other 
authorities that may be required under the law/rules under force in the area and 
obtain all requisite licenses for temporary obstructions / enclosures and pay all 
charges which may be leviable on account of his execution of work under the 
agreement. Nothing extra shall be payable on this account.  
 

13. All materials to be incorporated in the work shall be arranged by the contractor 
and shall be in accordance with the specifications laid down. 
 

14. The tenderer shall use materials bearing ISI Certification Mark unless otherwise 
specified or allowed in writing by the Engineer-in-Charge. Any material banned 
by the department shall not be used in the work. 
 

15. The contractor shall submit to the Engineer-in-charge, samples of all materials 
for approval. Such samples of materials which affect aesthetics of the work shall 
also be got approved from the Engineer-in- charge of the project before 
procuring bulk supplies. These approved samples shall be preserved and retained 
in the custody of the Engineer-in-charge as standards of materials till the 
completion of the work. The cost of such samples shall be borne by the 
Contractor and nothing shall be payable on this account over the Agreement 
rates. 

 

16. The contractor shall be required to get all the necessary mandatory and other 
tests as per the specifications/ IS codes, carried out on materials/ work from an 
approved laboratory as per the direction of the Engineer-in- charge. The testing 
charges and conveyance from the site shall be borne by the contractor. 

 

17. In case any material / work is found sub-standard the same shall be rejected by 
the Engineer-in-charge and the same shall be removed from the site of work 
within 48 hours, failing which the same shall be got removed by the Engineer-in-
charge at the risk and cost of the contractor without giving any further notice 
and time. 
 

18. In order to ensure quality of work during its execution, the Engineer-in- charge 
may require samples for mandatory or routine testing of materials. All costs 
of these samples, their packaging, conveyance from the site to the testing 
laboratory and return, shall be borne by the contractor. 

 

19. Even ISI marked materials may be subjected to quality test at the discretion of 
the Engineer-in-charge. Whenever ISI marked materials are brought to the site 
of work the contractor shall, if required by the Engineer-in-charge, furnish 
manufacturer's test certificate or test certificate from approved testing 
laboratory to establish that the materials procured by the contractor, satisfy the 
provisions of relevant ISI codes. The testing charges shall be borne by the 
contractor. However cement/steel will be necessarily tested before start of work 
and also during the execution of work as per the requirements of specifications 
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and will not be used till test certificates are obtained and approved by Engineer-
in-Charge.  

 

20. The contractor shall be responsible for completing the work and for satisfying all 
terms and conditions of the Contract without any extra payment over his quoted 
rates unless otherwise specified. The contractor shall quote his rate for various 
items of work accordingly and no claim whatsoever shall be entertained for any 
incidental or extra work involved in the execution of the work as per 
nomenclature of the item and the specifications indicated in the tender 
documents. 

 

21. Subject to the nomenclature of the item as per schedule of quantities, the 
specification indicated in the tender documents, the rates quoted shall include 
cost of all materials including royalty and taxes if any, labour, sundry inputs, 
execution of work at all heights, levels, pattern and design for all leads, lifts and 
depths including overhead charges and contractor's profit. Nothing extra shall be 
paid on this account. 

 

22. The rates shall be inclusive of making any holes in walls/ RCC work for fixing any 
fixture/ frame work and making good the structure to its original shape and 
finish. 

 

23. The rate shall be inclusive of working under water and adverse of foul conditions 
and including pumping out or bailing out water, unless otherwise specified in the 
nomenclature. This will include water encountered from any source such as 
rains, floods and any other cause whatsoever and including sub-soil water.  

 
24. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary co-ordination for 
un-hindered completion of these sub-works. 

 

25. The contractor shall leave necessary holes, opening, etc. as may be directed by 
the Engineer-in-charge for laying, burying or fixing, conduits, pipes, boxes, 
hooks, fans etc. Conduits for electrical wiring/cables will be laid in a way that 
they leave enough space for concreting and do no adversely affect structural 
members. 

 

26. The contractor shall give a satisfactory performance test of installations 
individually and as a whole to ensure their proper functioning before the work is 
finally declared and completed and accepted. 

 

27. The contractor shall continue to maintain watch and ward to safeguard the 
Owner's property in his possession until the same is formally handed over as per 
directions of the Engineer-in-charge. Nothing extra over agreement rates shall 
be paid on this account. 

 

28. All tools, plants and measuring or weighing equipment shall be arranged by the 
contractor himself and nothing extra shall be paid to the contractor on this 
account. 

 

29. The quantities of various items incorporated in the tender are approximate. 
However, the payments shall be made to the contractors on the basis of actual 
measurements taken at site. 

 

30. The contractor shall protect the adjoining buildings or works and the work under 
execution from fire and shall make adequate arrangements for fire protection 
and fire fighting and if any property is damaged, by fire due to the negligence of 
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the contractor, the same shall be made good by the contractor at his own cost, 
to the entire satisfaction of Engineer-in-charge.  

 

31. The contractor shall provide adequate lighting arrangements as approved by the 
Engineer-in-charge for carrying out the work during night time, if so required 
and also provide all other facilities for the labour employed to carry out the work 
as per direction of Engineer-in-Charge. 

 

32. In order to achieve the targeted date of completion the contractor may have to 
work in multiple shifts, round the clock including public and gazetted holidays 
and nothing extra shall be paid on this account. 

 

33. The contractor shall get the samples of all the materials to be used, in the work 
approved from Engineer-in-Charge before going for bulk procurement. Bulk 
procurement shall be taken up only after obtaining approval from the Engineer-
in-charge. Any delay in getting the samples approved shall be contractor’s 
responsibility.  

34. All materials, articles and workmanship shall be of respective best quality and 
kind for the class described in the schedule of quantities and specifications. All 
materials, so used in different items of work shall be subject to the approval of 
the Engineer-in-charge. 

 

35. The contractor shall be responsible for all statutory provisions and deductions 
towards ESI, PF or any other, as the case may be or any other levies and taxes 
shall be borne by the contractors. The TDS and Contract Tax or any other 
statutory levels/taxes incorporated from time to time shall be deducted 
progressively from the running account bills, as applicable at the time of 
payment. No claim in this regard shall be entertained. 

 

36. The contractor is supposed to abide the minimum wages act, and shall produce 
all records to the Engineer-in-charge or any other statutory authority as and 
when called for. The Engineer-in-charge does not hold any responsibility on 
account of any lapses in this regard. 

 

37. No extension of time shall be granted to the contractor on account of rains or 
inclement weather conditions. 

 

38. For any clarification/ doubt, the Institute may organize regular meetings with 
Contractor. The contractor shall attend such meetings invariably as and when 
required.  

 

39. In respect of the work of other agencies, where the commencement or progress 
of such work of any other agency is dependent upon the completion of particular 
portions of the contractor's work or generally upon the contractor maintaining 
progress in accordance with the approved coordinated construction programme, 
it shall be the responsibility of the Contractor to complete such portions and 
maintain such progress.  

 

40. Should any difference arise between the contractor and the other agencies, 
these shall immediately be brought to the attention of the Engineer-in-Charge 
who after reviewing the matters causing the differences will give their decision 
which shall be final and binding on the contractor.  

 

41. The contractor shall have to do all drilling of holes and cutting of walls, chases 
or other elements of the building for the complete and proper installation of the 
pipe lines/ ducts and other equipments by using electrically operated tools such 



P a g e  81 | 119 
 

as drills/ chases cutting machine etc. Manual drilling or chiseling or cutting shall 
be permitted on special request only.  

 

42. No chiseling or cutting or drilling of RCC columns, beams, girders and other 
principal structural members shall be done unless prior permission has been 
granted by the Engineer-in charge in writing.  

 

43. All chases and openings made by the contractor for his pipe lines shall be filled/ 
covered over with cement plaster in reasonable manner. Before rough plastering 
on the pipe surfaces the concealed pipes shall be secured to the wall by using 
proper supports/ clamps. 

 

44. After completion of work and before issuance of certificate of virtual completion 
the contractor shall submit as built drawings in four (4) sets along with soft copy 
to the department. 

 

45. The contractor shall prepare and produce instruction, operation and 
maintenance manuals in English for the use, operation and the maintenance of 
the supplied equipment and installations, and submit to the Engineer-in-charge 
in (2) copy at the time of handing over. The same should be generally consist of 
the following:  

 

(i) Description of the project  
(ii) Operating instructions  
(iii) Maintenance instructions including procedures for preventive maintenance  
(iv) Manufacturer’s catalogues.  
(v) Spare parts list  
(vi) Trouble shooting charts  
(vii) Type and routine test certificates for major items.  

 

46. The contractor shall be provided adequate storage space for his use. The space 
has to be maintained/ constructed by the contractor as per his usage 
requirements.  

 

47. All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by 
the Engineer-in-charge, unconditionally and without any reservation. The 
Engineer-in-charge will not be obliged to give any reason for such removal. Upon 
receiving instructions to vacate the space, the contractor shall immediately 
remove all his structures, materials, etc. from the sources and clear and clean-
up the site to the satisfaction of the Engineer-in-charge.  

 

48. It shall be the responsibility of the Contractor to safeguard the site and ensure 
that no illegal encroachments are made by outside elements within the area 
allotted to the contractor. Upon completion of the work or earlier as required 
by Engineer-in-Charge, the contractor shall vacate the land totally without any 
reservation.  

 

49. The contractor will arrange to erect, at his own cost, barbed wire or other 
appropriate fence around the infrastructure site, with entry/exit gates at 
suitable points. The contractor shall, at his own cost, provide and erect suitable 
fencing around the spaces allotted to him at the infrastructure sites to ensure 
the security of his men. Materials and equipment within the sites and in relation 
to other contractors who will also be allotted spaces at above sites.  
 

50. The security of workmen, materials, equipment stores etc. within the area 
allotted to the contractor shall be the responsibility of the contractor.  
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51. The site of work shall have required equipments for various tests at site by the 
contractor at his own cost and nothing extra shall be payable on this account.  

 

52. The contractor shall arrange minimum plant and equipments at site for the 
execution of work. These may have to be increased depending on the 
requirement site.  

 

53. The owner reserves to reduce the scope of work of any item if the contractor 
fails to deliver the works in time and the contractor shall not ask for any financial 
consideration for such deletion of scope of the work.  

 

54. Any item which is not available in the BOQ shall be paid as per DSR 2018 rates 
for Electrical items. If it is not available in BOQ & DSR rates as above then extra 
item shall be worked out as actual cost of the materials and actual cost of the 
labour plus 15% as overhead and profit. The decision of Engineer-in-charge will 
be conclusive and final binding on the contractor. 

 

55. The contractor shall take photographs of site prior to commencement of work, 
during construction and after completion of work as suggested and shall submit 
the photographs in soft and hard copies to IIM for which no extra payment will 
be made.  

 
56. If required and directed by Engineer-In-Charge, contractor shall arrange visits of 

his personnel comprising of Engineer-In-Charges to various places/ plants in or 
out side Indore to check and verify the quality of material at manufacturer’s 
places. No extra cost shall be given for this to contractor.  

 

57. Layout of works shall be got checked by Engineer-in -charge & only then further 
work shall be taken by after approval.  

 

58. Proforma of Registers (Site order book, physical inspection register, Dismantling 
register, monthly progress register) to be maintained by the contractor in the 
supervision of the engineer-in-charge.  

 
59. Central minimum wages to be paid to the workers. 

 
60. The contractor will have to execute an agreement on non-judicial stamp paper 

(i) If contract value is upto Rupees 50 lacs – Rupees 500. (ii) If contract value 
exceeds Rupees 50 lacs – 0.1 percent of contract value subject to a maximum of 
rupees 5 lacs as per the indian stamp (Madhya Pradesh Amendment) Act, 2015 or 
its amendment from time to time (copy enclosed), immediately after the issue 
of LOI on furnishing the performance guarantee in the format prescribed by IIM 
Indore and sign on all contract documents published on the website of the 
tender. 

 
61. In view of Covid-19, there are some entry restrictions/ rules which you have to 

follow while entering into campus/ during work 

 
i) All your representatives must carry the respective IDs.  

ii) Any of your representatives should not contact any of the residents.  

iii) The representative coming will have to undergo thermal screening at the gate.  

iv) Any of the person with fever, cold, cough & throat pain shall not be allowed.  

v) The representatives must wear masks & gloves all the time, as without mask & 
gloves they will not be allowed.  
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vi) The representative must carry drinking water and food, as no facility will be 
available here.  

vii) All your representatives to maintain social distancing.  
viii) Aarogya Setu app should be installed in the representative's mobile phones.  

ix) Spitting/chewing pan/gutka in any place on the campus is strictly prohibited.  

x) Your representative coming for entering the premises be advised to show 
patience as the measures will slow down the entry/exit procedure.  

xi) People coming for the referred job must be confined to their site only, as they 
are not allowed to move other than the designated site in the campus.  

 
Note: No one from any containment zone will be permitted to campus. 
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P. Technical Specifications & Approved Makes  

 

1. General 

 
1.1 This work is to be executed for the following areas at IIM Indore and is to be 

completed on priority within the target date. 
 

VRV Air conditioning System: 

 
 MDP Class Room, First Floor  

 Dining Hall, Ground Floor 

 Executive Rooms 

 Waiting Lounge  

 
Tower ACs: 

 
 Reception Area  

 
1.2  The firm is required to deliver all the major component of VRV/ VRF AC system as 

per milestone given in tender.  
 
1.3 This Specification covers manufacturing, testing as may be necessary before 

dispatch, delivery at site, all preparatory work, assembly and installation, 
commissioning putting into operation of VRV/ VRF AC system.  

 

2.  Location  

 
2.1 The building premises are situated at "Prabandh Shikhar Rau-Pithampur Road, 

Indore” in the IIM Indore campus. 
 
2.2 The work shall be executed as per CPWD General Specifications for HVAC works 

amended up to date & as per relevant IS and as per directions of Engineer-in-charge. 
These additional specifications are to be read in conjunction with above and in case 
of variations; specifications given in this Additional conditions shall apply. However, 
nothing extra shall be paid on account of these additional specifications & conditions 
as the same are to be read along with schedule of quantities for work.  

 
2.3 The tenderer should in his own interest visit the site and familiarizes himself with 

the site conditions before tendering.  
 
2.4 No T&P shall be issued by the department and nothing extra shall be paid on account 

of this.  

 
3. Scope of Work  
 

3.1 The work comprises broadly the following items:  
 

a) Supply, installation, testing and commissioning of VRV/ VRF Air conditioning 
system comprising of Outdoor units on terrace of the respective buildings and 
Cassette type indoor units & Tower ACs at earmarked locations.  
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b) The contractor shall consider all the expenses & risks during the filling of rates in 
schedule of quantity accordingly. 

 
c) Supply, installation, testing and commissioning of centralized remote controller 

as mentioned in the bill of quantity.  
 
d) Insulation/acoustic treatment of equipment, enclosures, piping as specified.  
 
e) Supply, laying and commissioning of electrical power cables in tray/wall/duct as 

per the site requirement.  
 
f) Supply, installation, testing and commissioning of necessary controls and safeties 

along with control wiring.  
 
g) All the civil work relating to air conditioning & Electrical/ Electronics job and 

final finishing of all the works.  
 
h) System balancing and prescribed seasonal performance test of all the 

equipment/system.  
 
i) Any other work not covered above to make complete system and comply with the 

full intent of this contract.  

 
Shop Drawings:  
 
The contractor will have to submit the shop drawings for the complete system before 
commencement of the work for the approval of the Institute. The basic layout plan 
of the interiors will be provided by the Institute and contractor will have to plan and 
provide suitable copper piping and other plans for the approval of the Institute.  
 
As-built drawing:  
 

The contractor will have to provide 04 sets of the “As built Drawing” after completion 
of the work. 

 

Electrical / Electronics works 
GENERAL 
 

The electrical Installation works shall be carried out in accordance with relevant Indian 
Standard Code of Practice for Electrical Installation. Electrical Installation work shall 
also be in conformity with National Electrical Code with up to date amendments. All 
electrical work shall be carried out in accordance with the provision of Indian electricity 
Act 1910 & Indian Electricity Rules 1956 amended up to date. The work shall also 
conform to Indian Standard Code of Practice for the type of work involved. It shall also 
be in conformity with regulations and requirements of the local electricity Supply 
Authority and Fire insurance regulations so far as these become applicable to the 
installation. Electrical work shall be carried out as per following CPWD general 
Specifications for Electrical works. 
 
Part I - Internal Work - 2013 (amended up to date) 
Part IV - Substation Work - 2013 (amended up to date) 
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Specification of 32 inches TV: 
 

Supply installation testing and commissioning of 32 inches TV of  Sony, LG, Samsung 
make with Set-top box & one year subscription of sports dhamaka Packages of Tata Sky 
or equivalent & as per following detailed specification:  
 
Sl. No. Features  Specifications  

1 Display Size 32 inches or above 

2 Native Resolution 1,366 x 768 (HD)  Minimum 

3 Brightness Minimum 240 cd/m2 or above 

4 Contrast Ratio (Native) Minimum 1,200:1 or better 

5 Viewing Angle 178 * 178  

6 Operation  16x7 

7 Response Time 9 ms or better 

  Connectivity   

8 Input Ports HDMI-3, USB 2.0 - 2, RS232C-1,RJ45-1 ( Minimum) 

9 Output Ports Digital audio out, Headphone out 

10 Special features Smart Share / Screen Share, SNMP support to take control 
of display, Wake on LAN, 

12 Wi-Fi built-in Wi-fi required  
Environment Conditions   

13 Operation Temperature 0 °C to 40 °C or lower 

14 Operation Humidity 10 % to 80 % or better 

15 Audio Minimum 35 W (2.1 ch)  
POWER   

16 Power Supply 100-240V~,  50/60Hz 

17 Power Type Built-In Power  
Power Consumption   

18 Typ. 130 W or Less  
STANDARD 
(CERTIFICATION) 

  

19 Certificates UL/CE,EMC, BIS 

20 Accessories Table stand, Remote and standard cables, Wall stand 

21 OEM Warranty 1 Years  Minimum 

22 Operating System in case 
of Smart TV 

Web OS/ android 
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Specification of 50 inches TV: 
 
Supply installation testing and commissioning of 50 inches TV of  Sony, LG, Samsung make with 
Set-top box & one year subscription of sports dhamaka Packages of Tata Sky or equivalent & as 
per following detailed specification:  
 

Sl. No. Features  Specifications  

1 Display Size 50 inches or above 

2 Native Resolution 3840 x 2160 (UHD) 4K 

3 Brightness Minimum 400 cd/m2 or above 

4 Contrast Ratio (Native) Minimum 1300 : 1 or better 
 

operation  16x7 

5 Viewing Angle 178 * 178 

6 Response Time 10 ms or better 
 

Connectivity   

7 Input Ports HDMI-3, USB 2.0 - 1, RS232C-1,RJ45-1( Minimum) 

8 Output Ports Digital audio out, Headphone out 

9 Special features Smart Share / Screen Share,SNMP support to take control 
of display,Wake on LAN,Built in Quad Core Media Player 

11 Wi-Fi built-in Wifi required 
 

Environment Conditions   

12 Operation Temperature 0 °C to 40 °C or lower 

13 Operation Humidity 10 % to 80 % or better 

14 Audio 20W (10W * 2) Minimum 
 

POWER   

15 Power Supply 100-240V~,  50/60Hz 

16 Power Type Built-In Power 
 

Power Consumption   

17 Typ. 110 W or Less 
 

STANDARD 
(CERTIFICATION) 

  

18 Certificates UL/CE,EMC, BIS 

19 Accessories Table stand, Remote and standard cables, Wall stand 

20 OEM Warranty 1 Years ( Minimum) 

21 Operating System in case 
of Smart TV 

Web OS/ android 
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Specification of 65 inches TV: 
 
Supply installation testing and commissioning of 65 inches TV of  Sony, LG, Samsung make with 
Set-top box & one year subscription of sports dhamaka Packages of Tata Sky or equivalent & as 
per following detailed specification:  
 

Sl. No. Features  Specifications  

1 Display Size 65 inches or above 

2 Native Resolution 3840 x 2160 (UHD) 4K 

3 Brightness Minimum 400 cd/m2 or above 
 

operation  16x7 

4 Contrast Ratio (Native) Minimum 1300 : 1 or better 

5 Viewing Angle 178 * 178 

6 Response Time 10 ms or better 
 

Connectivity   

7 Input Ports HDMI-3, USB 2.0 - 1, RS232C-1,RJ45-1 ( Minimum ) 

8 Output Ports Digital audio out, Headphone out 

9 Special features  Smart Share / Screen Share,SNMP support to take 
control of display,Wake on LAN,Built in Quad Core Media 
Player 

11 Wi-Fi built-in Wifi required 
 

Environment Conditions   

12 Operation Temperature 0 °C to 40 °C or lower 

13 Operation Humidity 10 % to 80 % or better 

14 Audio 20W (10W * 2) 
 

POWER   

15 Power Supply 100-240V~,  50/60Hz 

16 Power Type Built-In Power 
 

Power Consumption   

17 Typ. 180 W or Less 
 

STANDARD 
(CERTIFICATION) 

  

18 Certificates UL/CE,EMC, BIS 

19 Accessories Table stand, Remote and standard cables, Wall stand 

20 OEM Warranty 1 Years ( Minimum ) 
 

Operating System in case 
of Smart TV 

Web OS / android 
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Specification of 10 kva (Three Phase) ON-LINE Smart UPS System: 
 
Supply installation testing and commissioning of 10 kva (Three Phase) ON-LINE Smart UPS 
System including parallel kit with Simple Network Management Protocol (SNMP Card) as per 
following detailed specification: :-[Approve Make APC,BPE, Emerson/delta] 
 

1 INPUT 

  Voltage Range 320V ~ 480V AC, Three Phase (4 Wire) 

  Frequency Range (Hz) 50 / 60 Hz ±10% 

2 OUTPUT 

  Power Factor >0.95 

  Power Factor 0.8 (Standard) 0.9 (Optional 

  Voltage (V) 400V AC Three Phase 

  Frequency (Hz) 50Hz ± 0.1% 

  Waveform Pure Sine Wave 

  Efficiency 94% 

  Overload ≤125% for 10 min, >125% for 60 Sec, >150% for 1 sec 

  Isolation Transformer Inbuilt Isolation Transformer 

3 BATTERY   

  Battery Voltage 240V DC 

  Charging Time < 8 Hrs. to 95% 

4 SYSTEM FEATURES 

  
Display 

Lcd :-Input and Output Voltage, Input and Output 
Frequency, Load & Battery % 

  
LED :- Mains, AC Mode, DC Mode, Low Battery, 
Overload 

  Alarm 
Battery Low Voltage, Abnormal Power Supply, UPS 
Failure, Overload 

  
Protection 

Short Circuit, Input Under/Over Voltage, Over 
Temperature, Over Current, Over Load, DC BUS 
Under / Over Voltage and Battery low 

  Temperature Operating: 0~45°C, Storage: -10ºC ~ 55ºC 

  Humidity / Altitude 0~95% RH Non-condersing /< 1500 M 

  Noise Low Audible Noise Level 

  Quality ISO 9000, ISO 14001, OHSAS 18001, ISO 27001, RoHS 

  Safety IEC/EN62040-1 

  EMC / Protection IEC/EN62040-2; IEC/EN62040-3, Complying to CE 

  
COMMUNICATION 
INTERFACE SNMP with Monitoring Software 

  Parallel connection UPS with parallel kit 
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Air conditioning works 
 
VARIABLE REFRIGERANT VOLUME/ FLOW TYPE SYSTEM (VRV/VRF/ System) 

 

1. General 
 

   1.1 Unit shall be air cooled, variable refrigerant volume air conditioner consisting of 

outdoor units and multiple indoor units, each suitable to cool in summer and heat in 

winters independently as per the requirements. 

 
   1.2 It shall be possible to connect multiple indoor units on one refrigerant circuit as shown 

in the drawings or as indicated in schedule of prices. The indoor units on any circuit can 

be of different type and also controlled individually. 
 

2. Outdoor Unit 
 

The outdoor unit shall be factory assembled unit housed in sturdy weather proof casing, 

constructed from heavy gauge mild steel panels and coated with baked enamel finish. 

The Unit should be completely factory wired, tested with all necessary controls and 

switch gears (of Latest Version): 

 

 All outdoor units must be equipped with optimized heat exchanger. 

 All units above 14 HP can have one or two nos. Condenser fan. 

 The outdoor unit should be highly advanced with film capacitors with electronic circuit 
& expansion valve. 

 The noise level shall not be more than 65 dB (A) at normal operation, measured 
horizontally 1m away and 1.5m above ground level. 

 The outdoor unit shall be modular in design and should be allowed for side by side 
installation 

 The unit shall be provided with its own microprocessor control panel. 

 Each unit above 14HP provided should have min. two compressors, other must work in 
case one compressor fails. 

 It should also be provided with duty cycling for switching starting sequence of multiple 
outdoor units (same case applicable to compressors in each unit) 

 The IPLV value of each circuit above 16HP shall be min. 7.2 at AHRI conditions and for 
below 16HP system an IPLV of min. 8.5 at AHRI Condition. 

 The heat transfer circuit should perform super cooling before the expansion process in 
the indoor units.  

 The unit shall be suitable for refrigerant R 410a. 

 ODU should have function to check refrigerant leakage periodically. 

 Main PCB should not have any effect of ambient temperature.  

 The outdoor unit shall be factory tested and filled with first charge of refrigerant R-410A 
before delivering at site. Unit shall have automatic judgement function to check whether 
refrigerant amount is sufficient or not in one refrigerant cycle.  

 The unit shall have separate acoustic sheet metal enclosure for compressor to achieve 
minimum possible sound level.  

 ODU should be capable to operate load lowest level of 2 HP. 

 The unit shall have free phase technology, which shall correct phase sequence 
automatically in case of phase reversal to insure continuous operation of the unit. 
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3. Compressor 
 

 3.1  The compressor shall be of highly efficient scroll equipped with 100% inverter control 

capable of changing the speed /refrigerant mass flow in accordance to the cooling load 

requirement. 

 3.2   Compressor should be of same OEM make. 
 

 3.3  The outdoor unit shall have the multi-step of capacity control to meet cooling load 
fluctuation and Indoor unit’s individual control. All the parts of compressor shall be 
sufficiently lubricated. Forced lubrication may also be employed. 

 

4. Heat Exchanger 
 

 4.1  The heat exchanger shall be constructed with copper tubes mechanically bonded to 

aluminum fins to form a cross fin coil (G-Type). The aluminum fins shall be covered by 

anti-corrosion treatment. The treatment shall be suitable for areas of high pollution, 

moisture and salt laden air. 

 4.2  The casing fans, motor etc. shall also be with anticorrosion treatment as a standard 

feature. The units shall be provided with necessary number of direct driven low noise 

level fans arranged for vertically discharge. Each fan shall have safety guard. Hot air out 

to be greater than 78 Pa for outdoor fan discharge. 

5. Refrigerant Circuit 
 

Each refrigeration circuit (with R-410A refrigerant only) of the condensing unit shall be 
complete with refrigeration compressors, condenser coils, electronic expansion valve, 
solenoid valves, 4 way valve,  shut down valves, service ports, accumulator and all other 
components which are essential for safe and satisfactory operation of the system. 
 

6. Safety Devices 
 

The minimum safety features are High Pressure Switch, Low Pressure Switch, Fan Motor 
Safety Thermostat, Inverter Overload Protector, Over Current Relay, under voltage 
monitor, Fusible Plugs, Single Phasing Preventers, and Thermal Overload, crank case 
heater, etc. 
 
All necessary safety devices shall be provided to ensure safe operation of the system. 

7. Oil Recovery System 
 

 7.1  Each unit shall be equipped, with an oil recovery system to ensure stable 

operation with long refrigerant piping. System shall be designed for proper oil return to 

compressor along with the distribution of oil to individual compressor. 

8. Indoor Unit 
 

CEILING MOUNTED CASSETTE TYPE UNIT  
 
The unit shall be R410-a based ceiling mounted type with four/eight directional flows. 
The unit shall include pre-filter, fan section and DX-coil section. The housing of the 
unit shall be powder coated Galvanized steel. The body shall be light in weight and 
shall be able to suspend from four corners.  
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Unit shall have an external attractive panel for supply and return air. Unit shall have 
Round Flow supply air grilles on sides and return air grille in center. 
 
All unit’s drain pan should be coated with anti-bacterial treatment that uses silver ions, 
which preventing the growth of slime, mould and bacteria that causes blockages and 
odours. 
 
Each unit shall have high lift drain pump, fresh air intake provision (if specified) Low 
gas detection system and very low operating sound. 
 

All the indoor units regardless of their difference in capacity should have same 

decorative panel size for harmonious aesthetic point of view. The sound absorbing 

thermal insulation material shall be polyurethane foam. It should have provision of 

connecting branch ducts. 

       

9. Central Remote Controller 
 

9.1  The controller shall be able to control upto min. 64 zones of 64 groups (each group 
consisting of max. 16 units) or 64 Nos. of indoor units with the following function. 

- Temperature setting for each zone or group or indoor unit. 

- On/Off as a zone or individual unit. 

- Indication of operating condition 

- Select all operation mode for each zone. 

- Scheduling 

9.2  The units shall be equipped with a self-diagnosis for easy and quick maintenance and 
service. 

 
 9.3  The unit shall have wide screen liquid crystal display and shall be wired by a non polar 2  

wire transmission cable to a distance of 1000 m away from the indoor units. 

 

DX Normal Tower AC System 
 
The unit shall have min. 45000 BTU/hr capacity with R410a/ Non Ozone Depletion 
Refrigerant Based Tower AC Unit. The unit shall include pre-filter, fan section and 100% 
Copper DX-coil section. The body shall be light in weight and shall be able to suspend 
from four corners. The unit shall be Non-Inverter cooling only type, 3 Phase, 50Hz unit.  
 
The unit shall be supplied with Highly Efficient Scroll Compressor equipped with highly 
efficient Motor for better efficiency. The unit shall be supplied with Cordless Remote. 
 

The unit must have An EER Rating of min. 2.7 for Higher Electricity Saving. 
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BASIS OF DESIGN 
 

 OUTSIDE CONDITIONS 

 

 For Summers 

 

Dry bulb Temperature: 46 deg C+/- 2 deg C 

RH : 20% 

 

 For Monsoon 

 

Dry bulb Temperature: 33 deg C (97 deg F) 

RH : 70 %   

 

 For Winters 

 

Dry bulb Temperature: 9 deg C (48 deg F) 

RH : 80 % 

 

 Inside Conditions 

 

Dry bulb temperature : 22 +/- 2 deg C 

 

RH : Not exceeding 55 % +/- 5% 

 
REFRIGERANT PIPING 

 
1. Refrigerant Piping 

                                                                                                                                                                                                                                                        
All refrigerant piping for the air conditioning system shall be constructed from hard 
drawn seamless copper refrigerant pipes with copper fittings and silver-soldered joints. 
The refrigerant piping arrangements shall be in accordance with good practice within 
the air conditioning industry, and are to include expansion valves, charging 
connections, suction line insulation and all other items normally forming part of 
proper refrigerant circuits. 

 
The suction line pipe size and the liquid line pipe size shall be selected according to 
the manufacturer’s specified outside diameter. All refrigerant pipes shall be properly 
supported and anchored to the building structure using steel hangers, slotted angle, 
anchors, brackets and supports which shall be fixed to the building structure by means 
of inserts or expansion shields of adequate size and number to support the load 
imposed thereon. 

 
The outdoor piping shall be covered with UV Cloth and finished with epoxy paints 
to withstand outside ambient conditions and UV Radiation. 
 
The OD & wall thickness of copper refrigerant piping shall be as follows: 
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Outside Dia (mm) Wall Thickness (mm) 
 

a) 41.1, 38.1, 34.9 1.4 
b) 28.6, 25.4 1.2 
c) 22.2, 19.1 1.0 
d) 15.9, 12.7, 9.5, 6.4 0.8 

 
2. Drain Piping 

 

The indoor units shall be connected to drain pipe made of PVC Pipe of 25mm, 32mm & 
40mm dia. The pipes shall be laid in proper slope for efficient drainage of condensate 
water. 

 
3. Pipe Insulation 

 

 Refrigerant Pipe Insulation 
 

 The whole of the liquid and suction refrigerant lines including all fittings, valves and 
strainer bodies, etc. shall be insulated with 13 mm/19mm thick Nitrile close cell 
rubber. So that condensation does not occur. 

 

 The joints shall be properly sealed with synthetic glue to ensure proper bonding 
of the ends. 

  
 Installations 

 
 During the construction, the contractor shall temporarily close duct openings with sheet 

metal covers to prevent debris entering ducts and to maintain opening straight and 
square, as per direction of Engineer-In-Charge. 

 
 Great care shall be taken to ensure that the duct work does not extend outside and 

beyond height limits as noted on the drawings. 
 
  All joints shall be air tight and shall be made in the direction of air flow. 

 

INSULATION 

 General 

 

 The Insulation of copper piping, air handling units, ducting  etc., shall  be  carried  out as 

per specifications given below : 

 Materials 
 

 The materials to be used for insulation shall be as follows, unless some other material is 
specifically mentioned elsewhere. The detailed specifications of the materials are listed 
under respective sub heads. 

 
i. Drain Pipe Insulation : Nitrile rubber 9mm/13mm 

 
ii. Duct Insulation : Closed cell elastomeric insulation 

 
iii. Acoustic Insulation : Open cell Elastomeric Nitrile Rubber  

  (6mm to 32 mm)        
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Drain Pipe Insulation 
 

 The material for insulation of drain pipes shall be pipe sections of flexible cross linked 
polyethylene insulation having a 'K' valve of 0.037 W/mk at a mean temperature of 20□C 
and a minimum density of 55 Kg./cubm. 

 
 The thickness of insulation shall be 6 mm thickness. 

 

UV coating 
 

The chemical shall be water based UV barrier with UV resistance property. Mechanical impact 

& Scratch resistant. It shall be non toxic, non flammable. 

Installation 
 
Drain Piping 
 
 The pipe shall be thoroughly cleaned with a wire brush and rendered free from all rust and 

grease. 
 
 Then preformed sleeves of 6 mm thick insulation shall be slipped on the pipe. 
 
 All joints shall be insulated with sleeves cut in two sections and fixed to the pipes with 

cold adhesive compound. 
 
 All joints shall be covered with 3 mm x 50 mm PVC self-adhesive. 
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LIST OF APPROVED MAKES 

 

Sl. No. Component Approved Make 

1 VRV/VRF system Make in India brand fulfilling the technical 
specs of the tender document 

2 Cassette AC  Make in India brand fulfilling the technical 
specs of the tender document 

3 Tower AC Make in India brand fulfilling the technical 
specs of the tender document 

4 Copper Pipes Rajco Metal / Mandev/Mehta Tubes (Max Flow) 

5 Thermal Insulation 
(Nitrile Rubber) & 
Acoustic Insulation 

Supreme/Armaflex /Accoflex/ 
Aerocell/Thermaflex/K-Flex 

6 Cable tray Neddo/Universal/Mecano/ BSPL/ Reco 

7 Insulation adhesive As per As per manufacturer standard 

8 Cable & Wire KEI/Finolex/RR Kabel/Havells/polycab 

9 PVC pipes and accessories Precision/Avonplast/AKG/Modi/Polycab 

10 Switches/Sockets/TV 
Socket etc. (Modular) 

Legrand (Myrius)/MK (wrapround)/crabtree / L 
& T 

11 Circuit breakers/ELMCB  L&T/ Seimens / Schneider / Legrand / ABB/ 
Havells 

12 Drain Piping  SUPREME / Prakash Surya/Hindustan/Poly 
Pack/ Astral / Finolex  

13 Terminal block Elmex or equivalent 

14 Fibre glass Insulation UP Twiga/ Khimco/ FGP/Armaflex  /Superlone/ 
Supreme 

15 Outdoor PC box for 
switchgears 

Hensel / L&T / Schneider/ Siemens 

16 Industrial sockets Legrand/Schneider/L & T/ Havells 

17 Fan Regulator Legrand (Myrius)/MK / Havells 

18 Cable lugs Dowells/ Jainson / Comet 

19 Cable glands Dowells/ Jainson / Comet 

20 Ceiling Fan / Exhaust Fan Crompton/Bajaj/Orient/Usha/Henolex/ 
Havells 

21 Lighting Fixture Philips/Crompton/Bajaj/Wipro/Jaquar/Havells 

22 Telephone Wire/Cables Finolex/Polycab/D-link/ Havells 

23 Data Cable D-link/Polycab/Finolex/ Havells 

24 TV LG/Samsung/Sony 

25 UPS APC/Emerson/Delta/BPE 

26 LAN Socket & Jack D-link/Legrand/L & T 
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Q. Formats for Different Forms/Certificates 

Annexure-1 

 
To be printed on the letter head of the Company 

 
Bid Securing Declaration for Earnest Money Deposit (EMD) 

 
(Ref Rule 4.11 of Manual for procurement of works 2019 & ref. Notification no. No. 
F.9/4/2020-PPD dated November 12, 2020 of Ministry of Finance Department of 
Expenditure)  
 
 
I/we…………………………. Son/daughter of …………………………….., residing at (address for 
communication)in the capacity of……………………………(Proprietor/Partner/Director) On 
behalf of……………………………………………… (Name of the Company/Firm) declares that I/we 
will not withdraw or modify the Bids during the period of validity, If the contract is 
awarded to us, we will sign the contract and submit the Performance Security before the 
deadline defined in the Letter of Intent (LOI), in case of failure to do so, I/we will be 
suspended for the two years.  
 
 
 
Signature of the authorized signatory:  
 
 
Name of the signatory:  

Date: 
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Annexure-2 

Letter of Transmittal 

 

To, 
The Chief Engineer, 
IIM Indore (M.P.) 

 

Sub: Submission of bid for the work of “Refurbishing of Executive Residence-1 in 

respect of Electrical & Electronics and Air conditioning system at IIM Indore (Re-

tender)” vide NIT No. IIMI/Project/02/2021/105 File No. 450 

 
Dear Sir, 

 
Having examined the details given in Notice and bid document for the above work, 
I/we hereby submit relevant document. 
 
1. I/we hereby certify that all the statement made and information supplied in 

respect of the aforesaid bid and accompanying statements are true and correct.  
 

2. I/we furnished all information and details necessary for eligibility and have no 
further pertinent information to supply.  

 
3. I/we submit the requisite bid security declaration/ requisite certified solvency 

certificate and authorize the Institute i.e. IIM Indore or its officials to approach 
the bank issuing the same to confirm the correctness thereof. I/We also 
authorize IIM Indore and its officials to approach individuals, employees firms 
and corporation to verify our competence and general reputation.  

 
4. I/We submit the certificates/ documents in support of our suitability, technical 

knowledge and capability for having successfully completed the said works (as 
mentioned / as attached in support of eligibility requirement)  

 
 
 
Seal of bidder 
 
 
 
Date of submission:       Signature(s) of Bidder(s) 
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Annexure-3 

Undertaking having gone through the documents as per the Technical bid 

 
Sub.: Refurbishing of Executive Residence-1 in respect of Electrical & Electronics and 

Air conditioning system at IIM Indore (Re-tender)” NIT No.:- 
IIMI/Project/02/2021/105 File No.450 

Dated: ….. /…../2021 

To, 

The Chief Engineer, 
Indian Institute of Management, Indore 
Prabandh Shikhar, Rau-Pithampur Road, 
Rau, Indore-453556 

 
Dear Sir, 

We have carefully examined the specifications, design and schedule of quantities 
relating to the work specified in the memorandum hereinafter set out and have visited 
and examined the installation site of the works specified in the said memorandum and 
have acquired the requisite information relating thereto as affecting the tender. We 
hereby offer to execute the works specified in the said memorandum within the time 
specified in the said memorandum at the rates mentioned in the Schedule of 
Quantities and in accordance in all respects with specifications, designs and 
instructions in writing referred to in articles of agreement, general instructions to the 
tenderers and special conditions, General Conditions of Contract, conditions 
hereinbefore referred to, specifications, schedule of works, data sheet and schedule 
of quantities and with such materials as are provided for, by and in all other respects, 
in accordance with such conditions so far as they may be applicable. 

Memorandum 

 

A.1.1 NIT No. :IIMI/Project/02/2021/105 File No.450 

A.1.2 Name of Work   “Refurbishing of Executive Residence-1 in respect  
  of Electrical & Electronics and Air conditioning  
  system at IIM Indore (Re-tender)” 

A.1.3 
Estimated 
Tender 

Cost Put to 
Rs. 1,80,70,729 /- (Rs. One Crore Eighty Lakhs 
Seventy Thousand Seven Hundred & Twenty Nine 
Only) (Excl. GST) 

 
A.1.4 

Submission of scanned copy of 
EMD declaration 

Bid Declaration to be submitted in the format 
attached at Annexure-1 of this Tender 
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A.1.5 Tender Processing Fee (Rs.) 
Rs. 8,850/- including GST (Non-refundable) 

through E-payment in favour of M/s ITI Ltd., 

(online mode only) 

A.1.6 Completion period 
120 (One Hundred Twenty) Days  

A.1.7 
Mode of submission of 
tender 

On-Line mode only 

2. We also agree that our tender will remain valid for acceptance by the IIM 
Indore for 75 days from the date of opening of technical bid of the tender and 
this period of validity can be extended for such period as may be mutually agreed 
between the IIM Indore and us in writing. We also agree to keep the Bank 
Guarantee towards earnest money valid during the entire period of validity of 
tender and the extended period, if any, as per enclosed proforma. Should this 
tender be accepted, we hereby agree to abide by and fulfil all the terms and 
conditions of the contract and in default thereof, to forfeit Earnest Money 
Deposit and pay to you or your successors, or assignees or nominees such sums 
of money as are stipulated in the said conditions. 

 
3. Should this tender be accepted, we hereby agree to abide by and fulfil all 
the terms and conditions of the contract and in default thereof, to forfeit 
Earnest Money Deposit and pay to you or your successors, or assignees or 
nominees such sums of money as are stipulated in the said conditions. 

 
4. We understand that you reserve the right to accept or reject any or all the 
tenders either in full or in part without assigning any reason therefor. 

 
Dated this day of 2021. 

 
For and on behalf of M/s      

 

 

(Signature with seal) 
Name    

 

Designation    
Place  ______________________________________ 
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Annexure-4 

CHECKLIST FOR VRV/VRF & AHU  

IIM Requirement Details to be provided by the 
Contractor 

  Section-1 Specify Remark  

1 VRV / VRF Unit (Outdoor Units) Heating & Cooling     

1.1 Specify Make-     

1.2 Country  of Origin of outdoor (Should be Non-China)     

1.3 Model No-     

1.4 HP of outdoor Unit   

1.5 HP of module   

1.6 Quantity of (Outdoor unit)   

1.7 Quantity of (Module)   

1.8 Compressor Type 
(Should be 100% Inverter Scroll)     

1.9 Country of origin of Compressor (Should be Non-
China)     

1.10 No. of Compressor     

1.11 Current Rating     

1.12 
Make of Compressor 
(Shall be of same OEM as of Outdoor Unit) 

    

2 Indoor Units   

2.1 Manufacturer   

2.2 Type   

2.3 Capacity (Tons)   

3 Tower AC   

3.1 Specify Make-   

3.2 Model No-   

3.3 Capacity (Tons)   

3.4 Compressor Type 
(Should be 100% Inverter Scroll)   

3.5 Country of origin of Compressor (Should be Non-
China)   

3.6 No. of Compressor   

3.7 Current Rating   

    

4 Refrigerant Pipe   

4.1 Specify Make-     

4.2 Thickness -     

4.3 Insulation Make – 
(As per NIT Specs)     

4.4 Insulation Thickness 
(As per NIT Specs)     

  Section -2     

1 Service Break-up     

1.1 Local Office - (Contractor Should have a local Office 
in Indore)      

1.2 Spare Part Availability 
(Contractor to Submit OEM Confirmation for Local 
Spare Availability)     
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1.3 OEM Authorization letter of Dealership (Sales & 
Service) 

    

1.4 Breakdown Call Response Time (in Hrs)     

 
 
 
 
 
 

 
 
 
NOTE : 

   
1 Contractor shall submit necessary data as above along with OEM Authentication on Letter 

Head of OEM for the above presented Data. 
 

 
                                                                         

                                                                          CONTRACTORS SEAL AND SIGNATURE 
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Annexure-A 
Name of work: ““Refurbishing of Executive Residence-1 in respect of Electrical & 
Electronics and Air conditioning system at IIM Indore (Re-tender)” e-published vide Tender 
NIT No.: IIMI/Project/02/2021/105 File No. 450 

Subject: Declaration letter regarding the local content compliance as mentioned in the E-
Tender Notice No. IIMI/Project/02/2021/105 File No. 450  

       

BOQ 
Sl. 
No. 

Item description 

Content make 
in India 

Details of the 
location (s) at which 

the local value 
Addition is made. 

Remark 
(in Percentage 

%) 

  Tower AC Unit     

Please 
tick (√)  

 
Class-I 
local 

supplier 
/  

Class-II 
local 

supplier 
/ 

Non-
Local 

Supplier 

  
3.8 / 4 TR Tower AC R410a 
Non-Inverter – 3Phase 

    

  VRV/VRF AC System     

  VRV / VRF  OUTDOOR AC  UNIT     

  20 HP     

  10 HP     

  8 HP     

  
VRF/VRV INDOOR AC UNIT  
(CEILING MOUNTED 4 WAY) ; 

    

  1.65 TR     

  2.08 TR     

  
Centralized Touch Control 
with display 

    

        

  
BOQ Item Nos 2, 3, 8, 10 To  
68. 

    

        

       

  Thanks & Regards 

  For ………………………….. 

  
 

  
 

  Authorized Signatory 

  Name of Authorized Person: 

  Contact No: 

  Designation: 

  Dated: 
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R. FINANCIAL BID 
 

 

INDIAN INSTITUTE OF MANAGEMENT INDORE                                                                                                            
Prabandh Shikhar, Rau-Pithampur Road,  

Indore – 453556 (M.P.), India 

 

Tender No. IIMI/Project/02/2021/105 File No. 450                 

Name of work: "Refurbishing of Executive Residence-1 in respect of Electrical & 
Electronics and Air conditioning system at IIM Indore (Re-tender)." 

Financial Bid 

Name of the Firm   

Address of the Firm   

Phone/Mobile no.   

E-Mail ID   

Sl. 
No. 

Description Unit Qty. Unit Rate 
Excluding 
GST (Rs.) 

Total 
Amount 

  Air Conditioning System         

  Tower AC Unit         

1 Supply, Installation,    Testing    and    
Commissioning of Non-INVERTER split type floor 
standing AC unit of capacity  including indoor, 
outdoor unit fitted with Scroll compressor 
copper condensor & first charge refrigerant R 
410A / eco friendly green gas only, Built-in 
remote control auto air swing louvers, 
connection copper lead wire between outdoor & 
indoor unit, connection copper lead wire upto 
1.5 mtr. excluding connection copper pipe of 
required size, insulation, floor stand for outdoor 
unit condense water outlet complete etc as 
required. Outdoor/Indoor units should be of 
same make. 

        

1.1 3.8 / 4 TR Tower AC R410a Non-Inverter – 3Phase Nos. 2   0.00 
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2 Supply   &   Installation   of   copper refrigerant 
piping with proper  clamping    supports / 
hangers  from ceiling / wall  as     required  at  
site  and  duly insulated   with   closed   cell   
elastomeric   nitrile insulation.  (for Tower Acs) 

Rmt 20   0.00 

  Drain Piping         

3 Providing and fixing of CPVC, 6Kg/cm2 drain 
water piping with fittings, support and insulated 
with minimum 6 mm thick closed cell 
elastomeric nitile rubber insulation complete as 
per specification. 

        

3.1 25 mm dia ID Rmt 315   0.00 

3.2 32 mm dia ID Rmt 128   0.00 

3.3 40 mm dia ID Rmt 16   0.00 

            

  VRV/VRF AC System         

4 VRV / VRF OUTDOOR AC UNIT:-Supply 
installation testing commissioning of VRV/VRF 
outdoor units with mentioned below multiple 
inverter based Scroll type compressors, 
electronic expansion valve, R410A refrigerant, 
Accumulator, special pre-coated fin type heat 
exchanger, low noise direct driven propeller 
condenser fans in each module with top 
discharge including internal wiring, 
microprocessor controls, safety. The condensing 
unit should be capable for providing cooling 
between -5 deg. C. to 49 deg. C and Heating 
between 0 deg. C. to 15 Deg. C. and IPLV not 
less than 7.2. Each system should have the 
provision to combine maximum 3 nos ODUs. 
Compressor of machine shall be of same OEM 
make of ODU. ODU shall have capability to check 
refrigerant leakage automatically. Each ODU 
above 14HP shall have minimum 2 number 
compressors. Every single outdoor unit should 
not have more than maximum Capacity 20 HP (3 
Phase) each compressor complete as per 
specification. Major component of machine shall 
be of NON CHINA origin. (Heating & Cooling). 

        

4.1 20 HP No. 2   0.00 
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5 VRV / VRF OUTDOOR AC UNIT:-Supply 
installation testing commissioning of VRV/VRF 
outdoor units with mentioned below multiple 
inverter based Scroll type compressors, 
electronic expansion valve, R410A refrigerant, 
Accumulator, special pre-coated fin type heat 
exchanger, low noise direct driven propeller 
condenser fans in each module with top 
discharge including internal wiring, 
microprocessor controls, safety. The condensing 
unit should be capable for providing cooling 
between -5 deg. C. to 49 deg. C and Heating 
between 0 deg. C. to 15 Deg. C. and IPLV not 
less than 8.5 & COP not less than 4.0. Each 
system should have the provision to combine 
maximum 3 nos ODUs. Compressor of machine 
shall be of same OEM make of ODU. ODU shall 
have capability to check refrigerant leakage 
automatically. Each ODU above 14HP shall have 
minimum 2 number compressors. Every single 
outdoor unit should not have more than 
maximum Capacity 20 HP (3 Phase) each 
compressor complete as per specification. Major 
component of machine shall be of NON CHINA 
origin. (Heating & Cooling) 

        

5.1 10 HP No. 5   0.00 

5.2 8 HP No. 8   0.00 

            

6 VRF/VRV INDOOR AC UNIT  (CEILING MOUNTED 4 
WAY) ;- Supply installation testing and 
commissioning of 4 Way / Round flow Ceiling 
Suspended / Mounted Cassette type Unit  
comprising of copper evaporator, electronic 
expansion valve, blower, motor, filter pad, auto 
air swing louvers, temperature & ON/OFF display 
with inbuilt drain pump & decorative panels  
including internal wiring, controls. Dimension in 
terms of length & width should not be more than  
950 mmX 950mm with wireless remote 
controller. (Single Phase) 

        

6.1 4.0 TR No. 10   0.00 
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7 VRF /VRV INDOOR AC UNIT  (CEILING MOUNTED 4 
WAY) ;- Supply installation testing and 
commissioning of 4 Way / Round flow Ceiling 
Suspended / Mounted Cassette type Unit  
comprising of copper evaporator, electronic 
expansion valve, blower, motor, filter pad, auto 
air swing louvers, temperature & ON/OFF display 
with inbuilt drain pump & decorative panels  
including internal wiring, controls.The unit shall 
have an in-built Auto shutoff adapter. Dimension 
in terms of length & width should not be more 
than  950 mmX 950mm with wireless remote 
controller. (Single Phase) 

        

7.1 1.65 TR No. 36   0.00 

7.2 2.08 TR No. 12   0.00 

            

8 Y JOINTS:-Supply, Installation, testing & 
commissioning of Ref Nut / Y-joints,  brass for 
indoor and outdoor units of suitable size as per 
requirement, 

Each 43   0.00 

            

9 Centralized Touch Control with display for 
Operator interface to Manage Entire VRV System 
from Single point . 
The following controls should be possible 
through this system:- 
1) Temperature Controls, 
2) ON/OFF Control, 
3) Scheduling, 
4) Monitoring & Control from a remote site with 
operation capability via laptop/Desktop. 
5) Error Display 

No. 1   0.00 
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10 COPPER PIPING :- Supply installation testing 
commissioning of interconnecting copper 
refrigerant pipe work (19mm / 13mm thick ) 
duly insulated with elastomeric nitrile rubber 
type tubular insulation between indoor & 
outdoor units as per specifications. All exposed 
pipe shall have UV coating on insulation & cost 
to be included in the piping. The piping shall be 
properly supported with 6mm full threaded rods 
over channel with Fasteners, Nuts & washer at 
1m distance with firm supporting using PVC 
sleeve and cable tie. Extra support for Y-
joints/Bends etc. to be given as per 
specifications. GI BOX type cable tray 100/150 
mm wide for supporting refrigerant piping in 
shafts / terrace, complete with supports. (Min 
1.2mm Thickness) C- Type Cover for cable tray, 
made out of 16 G GI sheet, to protect 
refrigerant pipe insulation on terrace. All piping 
shall be pressure tested for 1.5 times the 
working pressure.  
  

        

            

10.1 28.6 mm O.D.wall thickness >/= 1.2 mm  
(insulation – 19 mm thick) 

Rmt 70   0.00 

10.2 25.4 mm O.D. wall thickness >/= 1.2 mm  
(insulation – 19 mm thick) 

Rmt 2   0.00 

10.3 22.2 mm O.D. wall thickness >/= 1.0 mm 
(insulation – 19 mm thick) 

Rmt 110   0.00 

10.4 19.1 mm O.D. wall thickness >/= 1.0 mm 
(insulation – 13 mm thick) 

Rmt 80   0.00 

10.5 15.9 mm O.D.wall thickness >/= 0.8 mm  
(insulation – 13 mm thick) 

Rmt 200   0.00 

10.6 12.7 mm O.D.wall thickness >/= 0.8 mm  
(insulation – 13 mm thick) 

Rmt 170   0.00 

10.7 9.5 mm O.D. wall thickness >/= 0.8 mm 
(insulation – 13 mm thick) 

Rmt 260   0.00 

10.8 6.4 mm O.D. wall thickness >/= 0.8 mm 
(insulation – 13 mm thick) 

Rmt 150   0.00 

            

11 REFRIGERANT:-Supply and additional refrigerant 
charge of Refrigerant  R 410  / 410A to 
compensate the additional piping done at site 
for all systems including testing commissioning 
as required, 

Kg 150   0.00 
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  Outdoor Stand Fabrication         

12 Supply, fabrication and erection of 
Angle/Chanel/Flat iron stand, hanging 
arrangement for air conditioning machines & 
ducts etc, Back /Support clamps or other similar 
work etc. including nut bolts of required size, 
making holes, fabrication, welding, cutting, etc. 
and painting with one coat of red oxide paint & 
two coat of enamel paint as required as per 
specification. 

Kg. 1170   0.00 

            

  Control Cabling/ Power Cabling         

13 Supply and laying ,testing &  commissioning of 
following sizes of Copper conductor control / 
power cables on existing tray including fixing 
clamps & proper connections to equipment 
etc.complete as required. 

        

13.1 2Cx 1.5 Sq. mm ( witin PVC suitable size of 
conduit ) 

Rmt 750   0.00 

13.2 3Cx 2.5 Sq. mm ( witin PVC suitable size of 
conduit ) 

Rmt 480   0.00 

13.3 4Cx 6 Sqmm - From Electrical Panel/MCB to ODU Rmt 200   0.00 

13.4 4Cx 10 Sqmm - From Electrical Panel/MCB to 
ODU 

Rmt 220   0.00 

            

14 Supply and laying ,testing &  commissioning of 
following  of Copper Earthing of 1Core x 6 Sq 
mm 

Rmt 200   0.00 

            

15 Supplying, installation, testing and commissioning 
of  Weather Proof Enclosure with  25/32 Amp. 
FPMCB + ELCB 300 m/Amp. rating 10kA BC for 
outdoor units. 

No. 14   0.00 

            

16 Supplying, installation, testing and commissioning 
of  Weather Proof Enclosure with  63 Amp. FPMCB 
+ Elcb 300 m/Amp. rating 10kA BC for outdoor 
units. 

No. 3   0.00 

            

17 Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 6 pin 5/6 A 
& 15/16 A modular socket outlet and 15/16 A 
modular switch, connections etc. as required. 
(for Cassette IDU's) 

Each 58   0.00 
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18 Wiring for circuit/ submain wiring alongwith 
earth wire with the following sizes of FRLS PVC 
insulated copper conductor, single core cable in 
surface/ recessed medium class PVC conduit as 
required. (Circuit for 15/16A switch socket for 
power supply for Cassettes IDU  & Tower ACs 
etc.) 

        

18.1 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire Metre 1492   0.00 

18.2 2 X 4 sq. mm + 1 X 4 sq. mm earth wire Metre 500   0.00 

18.3 4 X 4 sq. mm + 2 X 4 sq. mm earth wire Metre 100   0.00 

19 Supplying & fixing suitable size GI box wih 
modular plate and 
cover in front on surface or in recess including 
providing and 
fixing 25 A modular socket outlet and 25 A 
modular SP MCB, "C" 
curve including connections, painting etc. as 
required. 

Each 50   0.00 

            

  Electrical Work:         

20 Rewiring for light point/ fan point/ exhaust fan 
point/ call bell point with 1.5 sq.mm FRLS PVC 
insulated copper conductor single core cable and 
1.5 sq.mm FRLS PVC insulated copper conductor 
single core cable as earth wire in existing 
surface/ recessed steel/PVC conduit including 
Dismantling as required. (Group C) 

Point 270   0.00 

21 Rewiring for twin control light point with 1.5 
sq.mm FRLS PVC insulated copper conductor 
single core cable and 1.5 sq.mm FRLS PVC 
insulated copper conductor single core cable as 
earth wire in existing surface/ recessed 
steel/PVC conduit including dismantling as 
required. 

Point 50   0.00 

22 Wiring for light point/ fan point/ exhaust fan 
point/ call bell point with 1.5 sq.mm FRLS PVC 
insulated copper conductor single core cable in 
surface / recessed medium class PVC conduit, 
with modular switch, modular plate, suitable GI 
box and earthing the point with 1.5 sq.mm FRLS 
PVC insulated 
copper conductor single core cable etc. as 
required. (Group C) 

Point 400   0.00 
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23 Wiring for twin control light point with 1.5 
sq.mm FRLS PVC insulated copper conductor 
single core cable in surface / recessed medium 
class PVC conduit, 2 way modular switch, 
modular plate, suitable GI box and earthing the 
point with 1.5 sq.mm FRLS PVC insulated copper 
conductor single core cable 
etc. as required. 

Point 100   0.00 

24 Wiring for group controlled (looped) light 
point/fan point/exhaust fan point/ call bell 
point (without independent switch etc.) with 1.5 
sq. mm FRLS PVC insulated copper 
conductor single core cable in Surface/ recessed 
steel conduit, and earthing the point with 1.5 
sq. mm FRLS PVC insulated copper conductor 
single core cable etc. as required. (Group C) 

Point 85   0.00 

25 Wiring for group controlled (looped) light 
point/fan point/exhaust fan point/ call bell 
point ( without independent switch etc.) with 
1.5 sq. mm FRLS PVC insulated copper 
conductor single core cable in Surface/ recessed 
PVC conduit, 
and earthing the point with 1.5 sq. mm FRLS PVC 
insulated copper conductor single core cable 
etc. as required. (Group C) 

Point 85   0.00 

26 Supplying and fixing of following sizes of medium 
class PVC conduit along with accessories in 
surface/recess including cutting the wall and 
making good the same in case of recessed 
conduit as required. 

        

26.1 25 mm Metre 7800   0.00 

26.2 32 mm Metre 100   0.00 

26.3 40 mm Metre 50   0.00 

27 Wiring for circuit/ submain wiring alongwith 
earth wire with the following sizes of FRLS PVC 
insulated copper conductor, single core cable in 
surface/ recessed medium class PVC conduit as 
required. 

        

27.1 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire Metre 4000   0.00 

27.2 2 X 4 sq. mm + 1 X 4 sq. mm earth wire Metre 2000   0.00 

27.3 2 X 6 sq. mm + 1 X 6 sq. mm earth wire Metre 25   0.00 

27.4 4 X 4 sq. mm + 2 X 4 sq. mm earth wire Metre 100   0.00 

27.5 4 x 6 sq. mm + 2 x 6 sq.mm Metre 500   0.00 

27.6 4 x 10 sq. mm + 2 x 10 sq.mm Metre 100   0.00 

27.7 4 x 16 sq. mm + 2 x 16 sq.mm Metre 100   0.00 
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28 Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 3 pin 5/6 A 
modular socket outlet and 5/6 A modular switch, 
connections etc. as required. 

Each 375   0.00 

29 Supplying and fixing suitable size GI box with 
modular plate and cover in front on surface or in 
recess, including providing and fixing 6 pin 5/6 A 
& 15/16 A modular socket outlet and 15/16 A 
modular switch, connections etc. as required. 

Each 170   0.00 

30 Supplying and fixing modular blanking plate on 
the existing modular plate & switch box 
excluding modular plate as 
required. 

Each 80   0.00 

31 Supplying  and Fixing  as per specification call 
bell / burzzer of approved make with necessary 
materials complete 

        

31.1 Ding Dong bell Each 50   0.00 

            

  Telephone & LAN System         

32 Supplying and drawing following pair 0.5 mm dia 
FRLS PVC insulated annealed copper conductor, 
unarmored telephone 
cable in the existing surface/ recessed steel/ 
PVC conduit as required. 
4 Pair 

Metre 4500   0.00 

33 Providing and fixing in position MS anodised 
telephone outlet box, 16 guage with white Poly 
Carbonate modular cover plate including 
supplying, fixing of RJ-11 single jack complete as 
required and as per specifications. 

Each 55   0.00 

34 Supply and fixing in position the following 
suitable sizes of self extinguishing polystyrene 
material, corrosion resistant, highly resistant to 
shock, sturdy and maintenance free powder 
coated KRONE type telephone tag block with 
hinged and lockable doors including supplying, 
fixing of tag blocks. 

        

34.1 200 Pair tag block Each 2   0.00 

35 Supplying and drawing of UTP 4 pair CAT 6 LAN 
Cable in the existing surface/ recessed Steel/ 
PVC conduit as required.  
(Make- D-link, Finolex) 
1 run of cable 

Metre 7000   0.00 
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36 Supply & fixing Cat 6 UTP jack with strain relief 
and bend limiting boot as required including 
polycarbonate modular type shuttered face 
plate, RJ-45 Data jack including GI /PVC box 
alongwith modular base & cover plate for 
modular switches in recess/ surface as required.  

Each 144   0.00 

37 Supply & fixing of single partition (two-tier) 105 
mm x 50 mm DLP U-PVC Trucking with all 
accessories including necessary cutting, fixing & 
finishing the same, placing in position, etc. as 
required. Make: Legrand or eqv) 

Metre 200   0.00 

38 22 U Rack with Cable manager, Tray 6 Socket 
PDU, Ex-Fans etc. Side openable door plus front 
site glass door and locking system as required   
(Make-Valrack /Comrack or Eqv.)  

Each 2   0.00 

39 24 port IO panel fully loaded Cat6 as required. 
(Make- D-link, Molex, Avaya).  

Each 3   0.00 

40 Making indoor type LAN OFC cable end 
termination of 6 core Optical Fiber Cable as 
required 

Each 1   0.00 

            

  MCBs, DBs         

41 Supplying and fixing of following ways surface/ 
recess 
mounting, vertical type, 415 V, TPN MCB 
distribution board of 
sheet steel, dust protected, duly powder 
painted, inclusive of 
200 A tinned copper bus bar, common neutral 
link, earth bar, 
din bar for mounting MCBs (but without MCBs 
and incomer ) as 
required . (Note : Vertical type MCB TPDB is 
normally used 
where 3 phase outlets are required.) 

        

41.1 12 way (4 + 36), Double door Each 22   0.00 

42 Supplying and fixing 5 A to 32 A rating, 240/415 
V, 10 kA, "C" curve, miniature circuit breaker 
suitable for inductive load of following poles in 
the existing MCB DB complete with connections, 
testing and commissioning etc. as required. 

        

42.1 Single pole Each 375   0.00 

42.2 Triple pole Each 15   0.00 
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43 Supplying and fixing following rating, four pole, 
(three phase and neutral), 415 volts, residual 
current circuit breaker (RCCB), 
having a sensitivity current 30 mA in the existing 
MCB DB complete with connections, testing and 
commissioning etc. as required. 

        

43.1 40 A Each 10   0.00 

43.2 63 A Each 12   0.00 

            

44 Supplying and fixing 20 A, 240 V, SPN Industrial 
type socket outlet, with 2 pole and earth, metal 
enclosed plug top 
alongwith 20 A "C" curve, SP, MCB, in sheet steel 
enclosure, on surface or in recess, with chained 
metal cover for the socket outlet and complete 
with connections, testing and commissioning 
etc. as required. 

Each 10   0.00 

45 Supplying and fixing 30 A, 415 V, TPN Industrial 
type socket outlet, with 4 pole and earth, metal 
enclosed plug top 
alongwith 30 A "C" curve, TPMCB, in sheet steel 
enclosure, on surface or in recess, with chained 
metal cover for the socket outlet and complete 
with connections, testing and commissioning 
etc. as required. 

Each 10   0.00 

46 Supplying and fixing single pole blanking plate in 
the existing MCB DB complete etc. as required. 

Each 40   0.00 

            

  Ceiling Fan & Lighting Fixtures         

47 Supplying, erection and testing of approved 
make electric Ceiling fan of double ball bearing 
complete with standard length anti suicide down 
rod, canopy, hanging shackle, Aluminium blades, 
without regulator, A.C. 230-250 volts including 
connections with all necessary material 
complete as required confirming to IS :374/1979 
with upto date ammendments. 

        

47.1 Ceiling Fan (5 star & ISI)-1200 mm Sweep Each 74   0.00 

48 Supplying and fixing two module stepped type 
electronic fan 
regulator on the existing modular plate switch 
box including 
connections but excluding modular plate etc. as 
required. 

Each 74   0.00 
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49 Supplying and fixing of Deluxe fresh air fan 
with louvers (ventilating fan ) with self closing 
louvers of decorative PVC blades mounting 
square frame of approved make complete with 
all necessary material as required 

        

49.1 200mm RPM1300/1400 Min. Each 50   0.00 

            

50 Supply and fixing of surface mounting  LED  
down lighter of  1  to  3  W  each  assembled  
on  single MCPCB,  having    color  temp 4000K 
TO   6500K  &    having 25000 to  50000 burning 
hrs life with minimum   @ L 80, system lumen 
output should be minimum with 
efficacy>80lm/W. LED driver, PF 0.90. The 
colour rendering index of LED light should be 
more than 70. Housing made of CRCA powder 
coated frame with glare free diffused 
polycarbonate cover. Submission LM 80-08 Form 
LED Source Manufacturer & LM79-08  /  IS16106 
from  NABL  approved  lab. Manufacturer 
manadatory  i/c  connection wire, testing etc. to  
complete  the  job.  1  Yrs  Guarantee  
certificate  from manufacturer. 

        

50.1 Surface mounted round/square slim panel LED 
downlighter', 12W, 4-6.5K, Make: Wipro Model 
No. LD80-101-XXX-60-SM or equivalent in Philips, 
Crompton Greaves, Bajaj, Jaquar, havells etc. 

Each 100   0.00 

            

51 Supply and fixing of recessed  mounting   LED  
down lighter of  1  to  3  W  each  assembled  
on  single MCPCB,  having    color  temp 4000K 
TO   6500K  &  having  25000 to  50000 burning 
hrs life with minimum   @ L 80, system lumen 
output should be minimum with 
efficacy>80lm/W. LED driver, PF 0.90. The 
colour rendering index of LED light should be 
more than 70. Housing made CRCA powder 
coated frame with glare freediffused 
polycarbonate cover. Submission LM 80-08 Form 
LED Source Manufacturer & LM79-08  /  IS16106 
from  NABL  approved  lab. Manufacturer 
manadatory  i/c  connection wire, testing etc. to  
complete  the  job.  1  Yrs  Guarantee  
certificate  from manufacturer. 

        

51.1 Recessed slim LED square downlighter', 9W, 4-
6.5K, Make: Wipro Model No. LD96-101-XXX-60-
XX or equivalent in Philips, Crompton Greaves, 
Bajaj, Jaquar, havells etc. 

Each 50   0.00 
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52 Supply, Installation, Testing and commissioning 
of Energy efficient recessed mounted LED 
luminaire suitable for 2x2 grid ceiling complete 
with driver etc as required. Make: Wipro Model 
No.  CRCO10R036HP57G2 or equivalent in 
Philips, Crompton Greaves, Bajaj, Jaquar, 
havells etc. 

        

52.1 Led luminiare 2' X 2', 36W, 4-6.5K, Model No. 
CRCO10R036HP57G2 or equivalent 

Each 236   0.00 

            

53 Supply, Installation, Testing and commissioning 
of  Study Lamp Complete with all accessories. 
(3/4W, 3000K) 
Make: Philips Model No. 30975 or equi in Wipro, 
Crompton Greaves, Bajaj, Jaquar, Havells etc. 

Each 72   0.00 

            

54 Supply, Installation, Testing and commissioning 
of  Modular Type Brick Light Complete with all 
accessories. (3W, 3000K) 
Make: Jaquar, Model No. LFTL01S003 or equi in 
Philips, Wipro, Crompton Greaves, Bajaj, Havells 
etc. 

Each 60   0.00 

            

55 Supply, Installation, Testing and commissioning 
of  Wall Mirror Light Complete with all 
accessories. 8W/9W LED, 5000K  Make: Jaquar 
Model No. KWB-CHR-MB48012A or equi  in 
Philips, Wipro, Crompton Greaves, Bajaj, Havells 
etc. 

Each 55   0.00 

            

56 Supply, Installation, Testing and commissioning 
of Energy efficient Surface / pendant mounted 
LED luminaire complete with driver etc as 
required. Make: Wipro Model No.  WIO831208G1 
or equivalent in Philips, Crompton Greaves, 
Bajaj, Jaquar, Havells etc. 

        

56.1 1 X 20W LED Tube, Integral with clear acralic 
glass housing IP65, Model No. WIO831208G1 or 
equivalent 

Each 30   0.00 

            

  Fire Extinguishers         

57 Supply and fixing of fire extinguishers of 
following type & capacity and specification and 
cylinders fully charged hanged on wall with 
bracket complete as required.: 

        

57.1 4.5 kg Carbon Dioxide type, as per latest IS Each 10   0.00 

57.2 4 Kg ABC Type powder, as per latest IS Each 10   0.00 



P a g e  117 | 119 
 

            

  LED TV         

58 Supplying and drawing co-axial TV cable RG-6 
grade, 0.7 mm 
solid copper conductor PE insulated, shielded 
with fine tinned 
copper braid and protected with PVC sheath in 
the existing 
surface/ recessed steel/ PVC conduit as 
required. 

Mtr 4500   0.00 

59 Supplying and fixing following modular switch/ 
socket on the 
existing modular plate & switch box including 
connections but 
excluding modular plate etc. as required. 

        

59.1 TV antenna socket outlet Each 45   0.00 

60 Supplying and fixing following size/ modules, GI 
box alongwith 
modular base & cover plate for modular switches 
in recess etc. 
as required. 

        

60.1 1 or 2 Module (75mmX75mm) Each 45   0.00 

60.2 3 Module (100mmX75mm) Each 10   0.00 

61 Supply & laying and commissioning of 65" inch 
Full HD LED Smart TV With Tata sky Connection, 
one year subscription sport dhamaka Pakeges 
make-Sony,LG,Samsung 

Each 1   0.00 

62 Supply & laying and commissioning of 50" inch 
Full HD LED Smart TV With Tata sky Connection, 
one year subscription sport dhamaka Pakeges 
make-Sony,LG,Samsung 

Each 2   0.00 

63 Supply & laying and commissioning of 32" inch  
HD LED Smart TV With Tata sky Connection, one 
year subscription sport dhamaka Pakeges make-
Sony,LG,Samsung 

Each 42   0.00 

64 Supply, installation testing, commissioning of 
MDU(Multi Dwelling Unit) with 3 nos Amplifier 
with accessories complete as per site 
requirement . 

Each 1   0.00 

            

  UPS         
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65 Supply, installation testing, commissioning of 10 
kva (Three Single Phase) ON-LINE Smart UPS 
System including parallel kit with Simple 
Network Management Protocol ( SNMP card ) 
along with sealed lead acid batteries 
(Mainntenance free ) suiteble for 30 minnuts 
backup facility on full load with racks & 
connectors (including suitable size copper cable 
connection between ups ,battery bank and input 
power of UPS enlcuding MCCB or RCCB) complete 
with battery rack required One year warranty for 
ups & two years for battery. 

Each 2   0.00 

            

  Earthing Strips         

66 Providing and fixing 25 mm X 5 mm G.I. strip on 
surface or in 
recess for connections etc. as required. 

Metre 100   0.00 

67 Providing and fixing 6 SWG dia G.I. wire on 
surface or in recess 
for loop earthing as required. 

Metre 100   0.00 

            

  Cable Tray         

68 Supplying and installing following size of 
perforated powder coated M.S. cable trays 
including necessary Bends/ Reducers/ Tees/ 
Cross members with perforation not more than 
17.5% and powder coated bolted covers without 
perforation, in convenient sections, joined with 
connectors, mounting arrangement on walls 
and/or on surface with powder coated MS 
clamps  including bolts, nuts & washers as 
required.and cutting  of  obstacles  if  any  and  
repairing  the same to original finish as required 
and  shall be as per the approval of Engineer-In-
Charge. Note: The quantity shown in the 
quantity column is only indicative. The 
contractor shall bring cable trays with covers as 
per actual measured requirement at site.The 
rate shall include for coupler plates for straight 
joints, horizontal and vertical tray bends, G.I. 
hardware for fixing the trays on steel supports, 
etc. The entire work shall be done in co-
ordination with other agencies .General 
Arrangement Drawing,Layout Drawing and 
sample of Cable Tray shall be got approved 
approved before taking up the manufacturing. 

        

68.1 150 mm width X 50 mm depth X 1.6 mm thickness Metre 200   0.00 

68.2 300 mm width X 50 mm depth X 2.0 mm thickness Metre 400   0.00 
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  Dismantling Items         

69 Dismantling of existing Ceiling / wall Fans as per 
the direction of Engineer-in-Charge and handing 
over of the removed fans to the department. 

Each 68   0.00 

70 Dismantling of existing Switchboards with GI Box 
and modular plates including wiring as per the 
direction of Engineer-in-Charge and handing over 
of the removed items to the department. 

Each 170   0.00 

71 Dismantling of existing Data/ Telephone point  
with modular box & front plate including all 
wiring (Data/Telephone/TV) as per the direction 
of Engineer-in-Charge and handing over of the 
removed items to the department. 

Each 165   0.00 

72 Dismantling of existing Split type Air 
Conditioning Units of 1.5 to 2.0 Ton capacity 
(Both Indoor & Outdoor Units) complete with all 
associated accessories, piping, insulation etc as 
per the direction of Engineer-in-Charge and 
handing over of the removed units & materials 
to the department. 

Each 11   0.00 

73 Buy Back Offer: Dismantling of existing recessed 
/ surface  mounted light fittings  (Make: 
crompton/bajaj/etc.) as per the direction of 
Engineer-in-Charge under Buy Back Offer 

Each -425   0.00 

74 Buy Back Offer: Dismantling of existing window 
type Air Conditioning Units of 1.5 to 2.0 Ton 
capacity complete with all associated 
accessoriesas per the direction of Engineer-in-
Charge under Buy Back Offer. 

Each -49   0.00 

75 Buy Back Offer: Dismantling of existing recessed 
electrical Distribution Boards (DBs) of size 6 to 
12 way TPN complete with all associated 
accessories as per the direction of Engineer-in-
Charge under Buy Back Offer.(without 
MCBs/RCCBs/RCBOs) 

Each -20   0.00 

            

  Total Amount in Rs. (Excluding GST)        0.00 

 

Note:  

1. The Financial Bid is to be filled through e-procurement portal namely e-

Wizard through https://mhrd.euniwizarde.com    

2. Any other mode of bid submission will not be accepted.  

https://mhrd.euniwizarde.com/

