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तकनीकी व्यावसाशिक प्रक्रििा 
TECHNO COMMERCIAL PROPOSAL   

  

Name of Work: “Supply, Installation, Testing & 

Commissioning of 3 x 750 kVA silent type D.G. 

Sets for manual/AMF cum Synchronizing & 

Distribution Panel, Cabling and other associated 

works including foundations at Utility –II & 

Utility-III of IIM Indore”.   
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क्रदनाकं /Dated: June 28, 2022   
    

ई - शनशवदा आमतं्रि सचूना  NOTICE INVITING E-TENDER     

सन्दभण इ-टेंडर नोटटस न. आई. आई. एम. आई. /इस्टेट /१८ /२०२२ /१०८ फ़ाइल न. ३५५ 
Ref: E-Tender Notice No. IIMI/Estate/18/2022/108 File No. 355 
 

आईआईएम इंदौर शनशवदा दस्तावेज में उशललशखत पात्रता मानदंड के अनुसार पात्र बोलीदाताओं से आईआईएम इंदौर में 

उशललशखत कािण के शलए ई-प्रोक्िोरमेंट पोटणल https://mhrd.euniwizarde.com के माध्िम से ऑनलाइन आइटम 

दर शनशवदा आमंशत्रत करता ह।ै शववरि नीचे क्रदिा गिा ह:ै 

IIM Indore invites online item rate tender through e-procurement portal of MOE i.e. 

https://mhrd.euniwizarde.com  the under mentioned work at IIM Indore from the 

bidders eligible as per the eligibility criteria mentioned in the tender document. The 

details are given below:    
    

A.    
महत्वपिूण घटनाओं / गशतशवशधिों की अनसुचूी 
Schedule of Important Events / Activities    

A.1 बोली स ेसबंशंधत जानकारी Information Related to Bid     

A.1.1  
एन आई टी न. : आई. आई. एम. आई. /एस्टेट/१८ /२०२२ /१०८ फ़ाइल न. ३५५ 
 NIT No. : IIMI/Estate/18/2022/108 File No. 355 

A.1.2  About the  Institute 

IIM Indore is located on Rau Pithampur Road, 25 km 
away from main city centre. Our is  an  ethical  
Institution  and  we  believe  in  transparency  in  
every  facets  of  work. There is least interference 
other than quality assurance and timely delivery. 
There  is  no  need  to  interact  with  anyone  other  
than  concerned  engineer. No  material  will  be  
allowed  to  enter  the  campus  from  Security  gate  
without  passing  the  same  by  concerned  engineer  
following  technical  specifications  of  the  tender. 
There will  be  joint  measurement  of  works  when  
completed  and  bill  will  be  submitted  after  the  
joint  measurement  is  accepted. The payment will 
be made online without any contact with anybody. 
Strict  quality  control  will  be  ensured  for  the  job  
to  be  executed as  per  technical  specification  and  
make/brand  of  materials (in case  of  any brand  or 
its  equivalent  specified, sample have to approved 
in advance). 

A.1.3  
कािण का नाम 
Name of Work    

“Supply, Installation, Testing & Commissioning of 3 x 
750 kVA silent type D.G. Sets for manual/AMF cum 
Synchronizing & Distribution Panel, Cabling and other 
associated works including foundations at Utility –II & 
Utility-III of IIM Indore”.  

A.1.4  
शनशवदा की प्राकशक्लत राशि    

(गडु्स एडं सर्वणस टैक्स सशहत) 

Rs. 2,58,13,195/-  (Rupees Two Crore Fifty Eight 
Lakhs Thirteen Thousand One Hundred & Ninety Five 
Only) (Incl. GST) 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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Estimated  Cost  Put  to  
 

Tender (Including Goods 
& Service Tax) 

A.1.5  
 ईएमडी  
 Earnest Money Deposit   
 (EMD) (in Rs.)  

Rs. 5,16,264/- (Rupees Five Lakh Sixteen Thousand 

Two Hundred & Sixty-Four Only) इलेक्रॉशनक मोड के 

माध्िम से ई-भुगतान द्वारा by e-payment through 
electronic mode (No exemption shall be given to 
MSME bidders as this is a works contract where 
exemption not allowed for MSME) 

Name of beneficiary: Indian Institute of Management 
Indore  

Account No.: 53018623445  

Name of the Bank: State Bank of India  

IFSC Code: SBIN0030525 

A.1.6 
समापन की अवशध 

 Completion period    

 120 Days from LOC. 

A.1.7  
शनशवदा जमा करने की शवशध 
Mode of submission of  
tender    

केवल ऑन-लाइन मोड  On-Line mode only    

  

A.2 प्रमखु घटनाएँ और शतशथिा ँKey Events and Dates    
 

A.2.1 
प्रकाशित करने का क्रदनांक 
Publishing Date 

June 28, 2022 

A.2.2   Bid Clarification (if any) 

Bidders are requested to submit 

their queries by July 05, 2022 

through e-mail.  

Clarification to pre bid query will be 

uploaded in the e-wizard/IIMI 

website by July 07, 2022. 

(Mailing Address: 

estateelect@iimidr.ac.in/) 

No queries will be entertained after 

July 05, 2022. 

A.2.3 
दस्तावेज सशहत शनशवदा के ऑनलाइन जमा करने की अंशतम 

शतशथ और समि Last date and time of closing of 
uploading/online submission of tender  

Upto 03:00 PM of July 12, 2022  

A.2.4    
तकनीकी बोली के ऑनलाइन खोलने की शतशथ और समि 

Date & Time of online opening of technical 
bid    

03:30 PM of July 12, 2022 

A.2.5    
िोग्ि बोलीदाताओं की शवत्तीि बोली खोलने की शतशथ और 

समि  Date and Time of opening of  financial 
bid of qualified bidders    

बाद में सूशचत क्रकिा जाएगा 
Will be notified later  
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A.3 बोली स ेसबंशंधत अन्ि महत्वपिूण जानकारी  Other Important Information Related to Bid    
   

A.3.1  
प्रशतभूशत जमा  
Security 
Deposit     

2.5% चल शबल और अंशतम शबल से वसूल की जावेगी 
2.5% to be recovered from running bills & final bill    

A.3.2  
परफॉमणन्स गारंटी 
Performance   
Guarantee    

बोली की स्वीकृशत पर शनशवदा मूलि का 3 (THREE)%  
3 (THREE)% of tendered value on acceptance of bid  

A.3.3  
बोली की वैधता 
Bid Validity    

शनशवदा खोलने की शतशथ से ७५ क्रदन 
75 Days from the date of opening of price bid of tender       

A.3.4 
Evaluation 
Process 

Quality and Cost Based Selection 
The ratio of weightages for cost (financial) and technical 
score will be 70:30 (Seventy: Thirty).  

A.3.5 

Technical 
Evaluation 
Criteria 

 
Technical Evaluation Criteria as under: 

 Presentation – 20 Marks 
 Local Office – 10 Marks 

 
(As detailed in Clause No. c.2 of the tender document at 
Page No 15 of 111)  
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B.    
Guidelines for Online Bid Submission Through e-Wizard 
(As per the requirement given to IIM Indore by e-Wizard)   

    

B.1  Instructions for Online Bid Submission through MOE e-Biding Portal: 

 
The bidders are required to submit soft copies of their bids electronically on the e-wizard 
Portal, using valid Digital Signature Certificates. The instructions given below are meant 
to assist the bidders in registering on the e-Procurement 

Portal  https://mhrd.euniwizarde.com, prepare their bids in accordance with the 
requirements and submitting their bids online on the e- Procurement Portal.  
 
More information useful for submitting online bids on the e-Procurement Portal may be 

obtained at:   https://mhrd.euniwizarde.com 
 

B.2 REGISTRATION  
1. Bidders are required to enroll on the e-Procurement Portal 

(https://mhrd.euniwizarde.com) by clicking on the link “Bidder Enrollment” on the 
e-wizard Portal by paying the non-refundable Registration fee of Rs. 2000/- plus 
GST per year charge.  

2. As part of the enrolment process, the bidders will be required to choose a unique 
user name and assign a password for their accounts.  

3. Bidders are advised to register their valid email address and mobile numbers as part 
of the registration process. These would be used for any communication with the 
bidder.  

4. Upon enrolment, the bidders will be required to register their valid Digital Signature   
Certificate (Only Class III Certificates with signing + encryption key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Capricorn / Sify / TCS / nCode 
/ eMudhra etc.), with their profile.  

5. Only one valid DSC should be registered by a bidder. Please note that the bidders 
are responsible to ensure that they do not lend their DSC‟s to others which may lead 
to misuse.  

6. Bidder then logs in to the site through the secured log-in by entering their user 
ID/password and the password of the DSC / e-Token.  

7. The scanned copies of all original documents should be uploaded on portal.  

 

For any Query contact to our helpdesk Number 011-49606060, Email:    

helpdeskeuniwizarde@gmail.com, Mr. Deepak Jha 08448288981.  

 

B.3 SEARCHING FOR BIDDING DOCUMENTS 
 

1. There are various search options built in the e-bid Portal, to facilitate bidders to 
search active bids by several parameters. These parameters could include Bid ID, 
Item/work id, Title, Date, etc 

2. Once the bidders have selected the bids they are interested in, the bidder can pay 
the non-refundable tender processing fee i.e. Rs. 8,850 /- (Rupees Eight 
Thousand Eight hundred Fifty Only) including GST in the favor of M/s ITI Ltd. by 
net-banking / Debit / Credit card and then download the required documents / bid 
schedules, Bid documents etc as mentioned on website. Once processing fee is paid, 
it will be moved to the respective “requested” Tab. This would enable the e-bid 
Portal to intimate the bidders through e-mail in case there is any addendum and 
corrigendum issued to the bidding document.  

 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
mailto:helpdeskeuniwizarde@gmail.com
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B.4 PREPARATION OF BIDS  

 
1. Bidder should take into account any addendum and corrigendum published on the 

bid document before submitting their bids only on e-procurement portal ( 

https://mhrd.euniwizarde.com).  
2. Please go through the bid advertisement and the bid document carefully to 

understand the documents required to be submitted as part of the bid. Please note 
the number of covers in which the bid documents have to be submitted, the number 
of documents - including the names and content of each of the document that need 
to be submitted. Any deviations from these may lead to rejection of the bid.  

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated 
in the bid document / schedule and generally, they can be in PDF /JPEG formats. 
Bid Original documents may be scanned with 100 dpi with Colored option which 
helps in reducing size of the scanned document.  

4. To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision of 
uploading such standard documents (e.g. PAN card copy, annual reports, auditor 
certificates etc.) has been provided to the bidders. Bidders can use “My Documents” 
available to them to upload such documents.  

5. These documents may be directly submitted from the “My Documents” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a 
reduction in the time required for bid submission process.  

 
B.5 SUBMISSION OF BIDS  

 
1. Bidder should log into the website well in advance for the submission of the bid so 

that it gets uploaded well in time i.e. on or before the bid submission time. Bidder 
will be responsible for any delay due to other issues.  

2. The bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the bidding document.  

3. Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. If the price bid has 
been given as a standard BoQ format with the bid document, then the same is to 
be downloaded and to be filled by all the bidders. Bidders are required to 
download the BoQ file, open it and complete (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). No 
other cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the BoQ file 
is found to be modified by the bidder, the bid will be rejected. 

4. The server time (which is displayed on the bidders dashboard) will be considered 
as the standard time for referencing the deadlines for submission of the bids by 
the bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

5. All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot 
be viewed by unauthorized persons until the time of bid opening. Data storage 
encryption of sensitive fields is done. Any bid document that is uploaded to the 
server is subjected to symmetric encryption using a system generated symmetric 
key. Further this key is subjected to asymmetric encryption using buyers/bid 
opener public keys. Overall, the uploaded bid documents become readable only 
after the bid opening by the authorized bid openers.  

6. The uploaded bid documents become readable only after the bid opening by the 
authorized bid openers.  

7. Upon the successful and timely submission of bid click “Complete” (i.e. after 
Clicking “Submit” in the portal), the portal will give a successful Bid submission 

https://mhrd.euniwizarde.com/
https://mhrd.euniwizarde.com/
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acknowledgement & a bid summary will be displayed with the unique id and date 
& time of submission of the bid with all other relevant details.  

8. The bid summary has to be printed and kept as an acknowledgement of bid 
submission. 

 

B.6 ASSISTANCE TO BIDDERS 

 

For any Query contact to our helpdesk Number 011-49606060, 

Email  ewizardhelpdesk@gmail.com , Mr. Siddharth 09355030604. It is 

mandatory for all the applicants to have class II or III digital signature 

certification from licensed certifying agency like NIC, MTNL, e-mudra, TCS, 

safescrypt, GNFC etc.    

      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:ewizardhelpdesk@gmail.com
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C.    Other information and terms & conditions    

    

1. The bid submitted shall become invalid:   

• If the bidder is found ineligible.  

• If any of the bidder put his quoted rates (as in financial bid document) in the 

envelope of Cover-I: Technical Bid. 

• If the documents submitted by the successful bidder does not match with the 

originals before the award of work. 

2. However, certified copy of all the scanned and uploaded documents as specified in 

NIT shall have to be submitted by the lowest bidder only within a week physically 

in the office of the “Chief Engineer, Indian Institute of Management Indore, 

Prabandh Shikhar, Rau – Pithampur Road, Indore 453556 (M.P.).    

3. IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a later 

stage, they shall be liable to be debarred from tendering/ taking up works in IIM 

INDORE.   

4. Short listing of the agencies shall be subject to through verification of their 
credentials and inspection of works carried out by them, through a Technical 
Evaluation committee of experts, constituted by IIM Indore. 

 
5. Authority for rejection of tender:  

 

a) The competent authority on behalf of the Director IIM Indore does not bind 

itself to accept the lowest or any other bid and reserves to itself the authority 

to reject any or all the bids received without the assignment of any reason. All 

bids in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forth by the bidders shall be 

summarily rejected.  

b) Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing 

will be liable for rejection.    

c) The competent authority on behalf of the Director, IIM Indore reserves to 

himself the right of accepting the whole or any part of the bid and the bidders 

shall be bound to perform the same at the rate quoted.    

 

6. Forfeiture of EMD:  

 

The bid for the works shall remain open for acceptance for a period of Seventy Five 

(75) from the date of opening of price bid of tender. If any bidders withdraws his 

bid before the said period or issue of letter of acceptance, whichever is earlier, or 

makes any modifications in the terms and conditions of the bid which are not 

acceptable to the department, then the IIM Indore shall, without prejudice to any 

other right or remedy, be at liberty to forfeit 100% of the said earnest money as 

aforesaid. Further the bidders shall not be allowed to participate in the rebidding 

process of the work. 
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7. This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 

15 days from the stipulated date of start of the work, sign the contract consisting 

of:-    

• The Notice Inviting Bid, all the documents including additional conditions, 

specifications, General Conditions of Contract and drawings, if any, forming 

part of the bid as uploaded at the time of invitation of bid and the rates quoted 

online at the time of submission of bid and acceptance thereof together with 

any correspondence leading thereto.    

• Any  other  Standard   C.P.W.D.  Form /other  forms  as applicable/ mentioned.    

      

8.  TAXES: -    

i) The Contractor should get registered under GST and tax as applicable as per 

the extant order on the subject work shall be paid by the contractor to 

concerned department. Which will be reimbursed by the Institute as per the 

recommendation of Finance & Accounts department of the Institute & the 

same will be final & binding to the contractor.  

ii) The quote should exclude the GST and inclusive of all other taxes applicable 

for the subject work. GST will be paid extra as applicable.  

iii) Labour Welfare cess @ 1 % of gross value of work done shall be recovered 

from each bill paid to the contractor.  

iv) Income Tax and cess as applicable shall be deducted from bill paid to the 

contractor.  

v) Any other taxes/cess as per Government directives shall be deducted from 

each bill paid to the contractor from time to time. 

 

9. The specifications, Terms & Conditions, other regulations which are not herein 

mentioned will be guided by manual for procurement of works from ministry of 

finance & department of expenditure of Govt. of India, relevant CPWD guidelines, 

manual, specifications / BIS / IS/ Other Central / State Govt. norms applicable for 

IIM Indore & as prescribed by the OEM and the decision in this regard will be guided 

by the decision of the respective authority of IIM Indore which shall be final and 

binding to the contractor.    

10. Tender documents may be downloaded from IIM Indore’s website/ CPPP e-

Publishing portal free of cost.  

11. Tenders and supporting documents should be uploaded through eprocurement 

portal i.e. e-Wizard only. Hard copy of the tender documents will not be accepted.    

12. In the event of acceptance of a tender or as per the decision of the competent 

authority of IIM Indore, the documents submitted by the bidder/ successful bidder 

shall be verified with the originals before the award of work.    

13. On acceptance of the tender, the tenderer has to furnish a bar chart showing work 

completion schedule and submit it along with the performance guarantee.    

https://eprocure.gov.in/eprocure/app.
https://eprocure.gov.in/eprocure/app.
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14. The tenderer should not have been blacklisted or debarred by any Central/ State/ 

Autonomous/ Public Agency during last three financial years. In case blacklisted/ 

debarred bidder fills/ submits the bid/ being successful in biding process awarded 

the job or during the execution of job the fact of being blacklisted/ debarred 

surfaced then the  

 Bid (during the bidding process) will be considered as invalid &  

 During the execution, if surfaced, then the contract will be liable to be 

terminated  
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D.    Eligibility Criteria, Evaluation and Selection of Contractor 

 

a) Minimum Eligibility Criteria: Prospective bidder should have the following for making 

oneself eligible for participation in the bidding process (Joint Ventures are not 

allowed):    

 

1. Work Experience: The bidders having experience of successfully completed works 

during the last 7 years ending previous day of last date of submission of tenders as 

under.     
 

 

One completed work of aggregate cost not less than the amount equal to 80% i.e.  

Rs. 2,06,50,556/- of the estimated cost put to tender.  

OR 

Two completed works each costing not less than the amount equal to 50% i.e.  

Rs. 1,29,06,598/- of the estimated cost put to tender. 

OR 

Three completed works each costing not less than the amount equal to 40% i.e.  

Rs. 1,03,25,278/- of estimated cost put to tender.  

                

Note:    

a) Similar work shall mean “Supply, Installation, Testing & Commissioning of silent type 

D.G. set. of rating 500 kVA or above.” 

b) The D.G. set. Manufacturing must have local service centre in Madhya Pradesh 

(preferably in Indore/ Pithampur).  

c) The completion certificate issued from clients should indicate the date of 

commencement, period of completion- stipulated & actual, awarded cost & cost at 

completion, quality of work done etc.   

2. Annual Financial Turnover: Annual financial turnover should be at least 50% i.e. 

Rs. 1,29,06,598/-  (Rupees One Crore Twenty Nine Lakhs Six Thousand Five 

Hundred & Ninety Eight Only) of the estimated cost put to tender for FY 2020-21. 

(scanned copy of original certificate from CA having UDIN Number to be uploaded) 
 

3. Profit/loss: The bidders which had been profit making in any two years during the 

last three financial years 2018-19, 2019-20, 2020-21 balance sheet, duly audited 

and certified by the Chartered Accountant. 
 

4. Solvency certificate: Valid bank solvency of the amount equal to minimum 40% of 

the estimated cost put to the tender i.e. Rs. 1,03,25,278/-, (Rupees One Crore 

Three Lakh Twenty Five Thousand Two Hundred & Seventy Eight Only). (Scanned 

copy of original certificate to be uploaded). 

 

5. Self-certified copy of declaration regarding local contents for preference Make in 

India in the letter head of the company. (Refer notification ref.no. P-

45021/2/2017-PP (BE-II), dated 04th June 2020 for “Provision of Public 

Procurement (Preference to Make in India), Order 2017- Revision regarding” 

notification issued from the Ministry of Commerce and Industry, Department for 

promotion of industry and internal Trade (Public Procurement Section), Govt. Of 

India. 



Page 13 of 111 
 

“(The ‘Class-I local supplier’/’Class-II local supplier’ at the time of tender, 

bidding or solicitation shall be required to indicate percentage of local content 

and provide Self certification that the item offered meets the local content 

requirement for ‘Class-I local supplier’/’class –II local supplier’ as the case may 

be. They shall also give details of the location (s) at which the local value 

addition is made.)” 
 

6. Certificates: (scanned copy of original certificates to be uploaded)     
   

6.1 Certification of Incorporation/ Registration of firm / company 

6.2 PAN (Permanent Account Number)    

6.3 GST (Goods & Service Tax) Registration Certificate (in Active status) 

6.4 E-payment details towards EMD. 

6.5 Authorization certificate issued from OEM of approved make DG Sets. 

6.6 The supplier of DG Set must have local presence in Madhya Pradesh 

(preferably in Indore/ Pithampur) in the form of distributorship, maintenance 

workshop, dealership etc. for taking up urgent emergency calls for repair. 

The agency must submit the proof of their existence as above in Madhya 

Pradesh 
 

7. Past performance in IIM Indore: Bidder, whose past performance in jobs carried 

out in IIMI, is found to be unsatisfactory, will be disqualified technically even 

though they may meet the other technical/eligibility criteria. 

8. The agency who has been debarred from the participation in tender will be 

ineligible. 
 

Note: Joint Ventures are not allowed. 

 

b) OVERALL EVALUATION PROCESS & SELECTION OF CONTRACTOR:  

 

Bidding Process will be a two-bid system which comprises of technical bid and financial 

bid. Further the technical bid will be subdivided into two stages namely technical bid 

stage-1 and technical bid stage–2. The ratio of weightages for cost (financial) and 

technical score will be 70:30 (Seventy: Thirty). 

 

The Method of selection will be Quality and Cost Based Selection (QCBS). As is said earlier 

the Technical bid will be evaluated in two stages, stage-1 will be based on minimum 

eligibility criteria required in respect of bidder’s work experience & credentials whereas 

technical bid stage – 2 would be based on bidder’s organizational structure, staffing, 

production capacity, quality assurance mechanism in place & local establishment and the 

same will be evaluated through the presentation submitted by bidder. After that the 

financial bid will be opened for the qualified bidders of the respective stage only. The 

weightage would be as follows.  

i. Technical Bid  

Stage-1  (Bidder’s work experience/ credentials) viz. minimum eligibility based on the 

criteria given at page 12 of 111 of NIT Document. For this no marks will be 

allocated towards final evaluation but this will be considered as mandatory for 

making oneself eligible to participate in the subsequent bidding process.  
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Stage-2  (Comprising of bidder’s organizational structure, staffing, production capacity, 

quality assurance mechanism in place & local establishment): Weightage 30% 

(based on presentation) 

 

 

ii. Financial Bid (i.e. cost) =70% 

 

The bidder scoring the highest marks after final evaluation will be considered for 

selection of a contractor after due negotiation of cost, if required. 

 

Note:  

i. The broad methodology brief is as follows:  

 

“Proposal with the lowest cost may be given a financial score of 100 (Hundred) and other 

proposals given financial scores that are inversely proportional to their prices w.r.t. the 

lowest offer.  

 

Similarly, proposal with the highest technical marks (as allotted by the evaluation 

committee) shall be given a score of 100 (Hundred) and other proposals be given technical 

score that are proportional to their marks w.r.t. the highest technical marks. The total 

score, both technical and financial, shall be obtained by weighing the quality and cost 

scores and adding them up. On the basis of the combined weighted score for quality and 

cost, the contractor shall be ranked in terms of the total score obtained. The proposal 

obtaining the highest total combined score in evaluation of quality and cost will be ranked 

as H-1 followed by the proposals securing lesser marks as H-2, H-3 and so on. The proposal 

securing the highest combined marks and ranked H-1 will be invited for negotiations, if 

required and shall be recommended for award of contract.”  

 

ii. In the event two or more bids have the same score in final ranking, the bid with highest 

technical score will be H-1. 

c. Details of marking & evaluation methodology:  

c.1 TECHNICAL BID (STAGE-1)  

The bidder will be shortlisted based on minimum eligibility criteria given at page 11 of 

105 of NIT Document. For this no marks will be allocated towards final evaluation but 

this will be considered as mandatory for participation in the subsequent bidding process. 
 

c.2 Technical bid (STAGE-2) 

All those bidders who gets qualified in the Evaluation of Technical Bid (stage-1) will be 

eligible to participate in stage-2. The evaluation in this stage shall be based on 

presentation submitted by the bidder. The presentation shall be comprising of bidder’s 

organizational structure, staffing, production capacity, quality assurance mechanism in 

place & local establishment for which weightage to be given as 30% towards final 

evaluation.  
 

The evaluation committee may call the bidders for making presentation, if required. If 

called, the bidder shall have to arrange his/ her own logistics for participation and the 

financial implication also need to be borne by them only. The evaluation committee may 

undertake visits for verification. 
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The marking shall depend on submitted presentation, presentation before the Committee 

constituted for the purpose (If applicable) and verification (If applicable).  
 

Parameter wise marking system is as under: 
 

Sl. 

No. 

Criteria Maximum 

Marks 

i)  

 
 
 
 
 
 
Presentation 
 

 Organizational  structure   
 Staff  strength  in  office/plant  and  for  site  

activities 
 Max  value  of  single  work  order (one  or  more)  

executed  within  stipulated  time  of  contract  
with  names  of  clients, address  and  contact 
number (clients  certificate  to  be  provided)  

 Max  value  of  single work order (one  or  more) 
executed with  extended  period  of  time (delay  
attributable  to  contractor, completion 
certificate  from  client  mentioning reason  for  
delay  must  be  submitted)  

 Capability to finance the work order from its own 
resources instead of waiting for  RA  Bill  payment 
from the client 

20 

ii)  

Local  office Supplier of DG Set must have local presence in Madhya 
Pradesh (preferably in Indore/ Pithampur) in the form of 
distributorship, maintenance workshop, dealership etc. 
for taking up urgent emergency calls for repair. The 
agency must submit the proof of their existence as above 
in Madhya Pradesh 

10 

  Total Marks 30 

 

c.3 Financial bid: The weightage of marks scored in the financial bid shall contribute 70% 

towards the final evaluation. 
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E.    List of Documents to be uploaded    

    

While submitting bid, the following documents are to be uploaded:    

For Cover-1: 

i) NIT Document duly sign & sealed on each page to be scan and uploaded. 
ii) Certificates of Work Experience: Experience of having successfully completed works 

during the last 7 years ending previous day of last date of submission.    
iii) Valid bank solvency certificate  

iv) Technical staff: List of technical staff they possess and proposed to deploy for the work 
to be uploaded 

v) Certification of Incorporation/ Registration of firm 
vi) EPF & ESI registration certificates (if applicable)   
vii) PAN (Permanent Account Number)    
viii) Valid GST (Goods and Services Tax) Registration Certificate  
ix) Latest IT Return 
x) E-payment details towards EMD  
xi) Bank Account Detail for EMD refund 
xii) Letter of Transmittal as per Annexure-1 
xiii) Undertaking having gone through the documents as per the Annexure-2 
xiv) Certificate by practicing CA with UDIN as per Annexure-3 
xv) Authorization certificate issued from OEM of approved make DG Sets.  

xvi) Proof of distributorship, maintenance workshop, dealership etc at Madhya Pradesh should 
be uploaded. 

xvii) Presentation prepared by bidder for technical evaluation as mentioned in the clause c.2 
of the tender document at page no 15 of 111 

xviii) Self-certified copy of declaration regarding local contents in percentage for the 
tendered BOQ items towards clause of “Make in India” vide Gov. Notification ref.no. 
P-45021/2/2017-PP (BE-II), dated 04th June 2020 for “Provision of Public Procurement 
(Preference to Make in India), to be submitted in your company’s letter head in respect 
of the tender. 

 
For Cover-2: 
 
i) Schedule of Price Bid in the form of .xls    
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F.    General Instructions to Tenderers    

    

1. Scope of Work    

 The scope of work shall include the following:    

a. This scope covers the design, manufacture, assembly, shop testing, packing, 
dispatch, transportation, unloading and shifting, supply, erection, testing, 
commissioning, performance and testing of Diesel Gen-Sets at Site complete in all 
respects with all equipment, fitting and accessories for efficient and trouble-free 
operation as specified here under. 

b. DG set including diesel engine complete with all auxiliary and accessories, 
separately excited alternator directly coupled to the engine through flexible/ rigid 
coupling complete with all accessories for starting, regulation and control, 
including common base frame, interconnecting piping and accessories, power and 
control cable glands and lugs. 

c. Equipments necessary for fuel storing and distribution including oil tank, piping, 
valves, calibrated 900/990 liters MS tank along with level switch and float with 2 
NO/ 2NC contacts for remote use. 

d. Flexible connections, Expansion joints, Residential type silencer, exhaust system 
including piping, support and thermal insulation for total exhaust system. 

e. Starting batteries with painted battery stand, and battery charging equipment, 
including their connections as required along with tools & accessories for battery 
maintenance. 

f. Set of Anti Vibration Mountings pad etc. 
g. Properly machined common base frame with grouting bolts & Silent Canopy 

complying to CPCB norms.  
h. Minor civil works like chasing, grouting etc, for execution of jobs. 
i. Carrying out performance and guarantee test as required. 
j. Supply, Installation, Testing & Commissioning of 3x750 kVA silent D.G. sets for 

manual/AMF cum Synchronizing & distribution panel, Cabling and other associated 
works including foundation for DG set as per OEM’s Standard & DG Stack foundation 
with supporting structure to hold the exhaust system at IIM Indore complete as per 
specifications. DG to be installed in open ground on hill slope adjacent to Utility-
III. (Vendor must visit site before submission of the bids) 

k. Vendor to submit shop drawing for foundation & DG Stack with support structure 
duly approved from IITs/any government universities (Height of stack 10 mtr. or 
more as per CPCB norms). 

l. Vendor has to develop single line diagram for installation of DG in the space 
adjacent to Utility-II (existing Substation). IIMI will provide existing SLD of Utility -
II in hard copy only. 

m. Vendor shall be required to submit following after completion of the job: 
 Approval of SLD of the new installation of DG Set from the Electrical Safety 

department of Govt. of MP. 
 NOC from the Electrical Safety department of Govt. of MP. 
 NOC from the Central Pollution Control Board 

n. Delivery of DG Sets & its accessories including Electrical panels etc. to IIM Indore 
including packing, handling, insurance, transporting, clearing, loading/unloading 
etc.  

o. Installation, testing & commissioning of all the components/ equipment’s/ 
accessories etc. as per technical specifications and handing over to the IIM Indore.  
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p. Providing all-inclusive service including all spares, labour etc. during defect liability 
period (DLP) of 2 (Two) year from the date of completion of the work. 

q. Any other work related to but not specifically mention above, required for 
completion of the job as per the intent and scope of work. 
 

2. The Tenderer shall get acquainted with the location of the sites and carefully check the 
specifications and shall satisfy himself that the material / items offered is complying with the 
IIM Indore’s requirements and specifications laid down in the tender document or as per the 
direction of Engineer-in-Charge.   

 

3. Any damage of the existing structure, building etc. made by the successful bidder during 
execution of this work shall be made good as it was at his own risk & cost.  
 

4. Inspection of materials/work at site   

 

a. Inspection of the Materials (DG Set & Electrical Panels) at Factory 
 

The IIM Indore’s engineer and /or his representative shall inspect the materials at factory 
upon the call of the vendor before delivery. The cost of such inspection i.e. travel, stay, 
local transport etc. will be borne by IIM Indore. One copy of Joint Inspection report must 
be handed over to the IIMI’s representative.  

 

b. Inspection & Testing at Works: 

 The DG set shall be assembled and offered for inspection at factory before dispatch. The 

following tests shall be conducted at factory in the presence of the Purchaser or his 

authorized representative. Lube Oil required for initial filling of the Engine and the Fuel Oil 

required for carrying out all the tests at the manufacturer's works shall be supplied at no 

extra cost. 

 Physical Verification of components. 

 Winding resistance and Insulation resistance measurement for Alternator winding. 

 Insulation Resistance measurement for Power and Control circuits. 

  

 Load test at works will be carried out as follows or as per QAP of manufacturer: 

1. On 25% load - 20 mintues 

2. On 50% load - 30 minutes 

3. On 75% load - 30 minutes 

4. On 100% load - 150 minutes 

5. On 110% load - 10 minutes 

 

 Recording of the following parameters for the Load test as per above mentioned: 

 

Voltage regulation and response time for sudden application and sudden withdrawal of 25%, 

50%, 75%, 100% and 110% load. 

 Speed regulation and response time for sudden application and sudden withdrawal of 25%, 

50%,  

 75%, 100% and 110% load. 

 Fuel consumption at 25%, 50%, 75%, 100% and 110% load. 

 Engine parameters like speed, water temperature, lube oil pressure. 

 Electrical parameters like frequency, voltage, current. 
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Leak test for fuel tank. 

Inspection of AMF cum synchronizing panel for logic functions and operation including simulation 

of protective devices which will be carried out by the Purchaser in the presence of the DG Set 

manufacturer’s representative. High voltage test for Power Circuit (2.5 kV for one minute) and 

control circuit (2 kV). 

 

c. Inspection of the Materials (DG Set & Electrical Panels) at IIMI Site 

 

 The IIM Indore’s engineer and /or his representative shall inspect the materials at site after 

delivery before the same is used in the work. The Site execution has to carried out as per 

approved shop drawing. 

 

d. Inspection and Testing at site will be for maximum 2 hours for each DG Sets: 

 The following checks and tests will be carried out at site after installation: 

 Physical Verification of components. 

 Visual examination for defects, transit damages etc. 

 Checks for assembly, alignment, fuel, lubricating oil, water and air circuits. 

 Checks  for  power  cabling,  control  wiring  and  earth  connections  including   terminations. 

 Insulation Resistance measurement for Power and Control circuits. 

 Checking AMF cum synchronizing panel for logic functions and operation including simulation 

of protective devices. 

 All functional tests including normalisation of power after return of grid power by 

synchronisation 

 

 Supply of DG Sets shall also include first fill of Lube Oil & Fuel Oil required for carrying out 

all the tests at Site and the loading arrangement for carrying out all the above tests at site.   

 

e. Quality Assurance shall be monitored at site by IIM Indore. 

 

5. The IIM Indore’s Engineer shall have the power-    
 

i) To reject any equipment or parts submitted, as not being in accordance with the 
specification; 

ii) To reject the whole/part of the items/ materials/ equipments tendered for inspection, 
if after inspection of such portion thereof, as he may in his discretion think fit, he is 
satisfied that the same is unsatisfactory; and    

iii) To mark the rejected items / materials or parts with a rejection mark so that it may 
easily be identified if re-submitted.   
  

6. Maintenance & Guarantee/ Warranty:     
 

a. The rate quoted should be inclusive of charges of all the works including B-Checks 

as per manufacturer standard & respective associated accessories including SITC of 

the materials/ equipments at earmarked / specified locations including 

maintenance during Defect Liability Period of 02 (Two) year.  

b. During the Defect Liability Period of Two year, IIM Indore reserve the right to cross 

check the performance of the systems with the minimum performance levels 

specified in the specifications. 
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c. Any defect / fault noticed in the installed systems shall be rectified within 7 days 

(Maximum) time to put back the system into operation. Any delay more than 7 days will 

be viewed seriously and may call for proportionate extension of warranty period and 

may also be linked with penalty of Rs. 1000/- per day of delay.  

d. Defective/ non-functioning part of the system shall be repaired / replaced free of 

cost by the successful bidder within the Defect Liability Period of Two Year for 

proper, sustained & reliable operation of the System. 

e. Any damage of the existing structure, building etc. made by the successful bidder 

during execution of this work shall be made good as it was at his own cost & risk 

and to the satisfaction of Engineer-in-Charge.    

 

7. DG Foundation: 

 

The bidder is to carry out construction of civil foundation for installation of D.G. set 

including necessary earthwork in excavation (rocky soil)/filling as per shop drawing provided 

by manufacturer, including supply of all construction materials (bricks, sand, cement, 

concrete, cement plaster), workmanship, finishing works complete (Indicative Foundation 

drawing is enclosed).  

Foundation construction will be done as per shop drawing (foundation layout) to be provided 

by Manufacturer and indicative foundation drawing provided by IIMI. 

 

8. DG Stack Foundation and erection of exhaust chimney: 

 

Out of 3 x 750KVA DG set, 2 x 750 KVA DG sets will be installed at Utility-II with common DG 

Set stack and 1 x 750 KVA set will be installed at Utility-III with separate DG Set stack.  

 

The bidder is to carry out design, supply, fabrication, welding of support structure for 

erection of DG stack and exhaust pipe (min 10 m height) including design of foundation of 

support structure(DG Stack) and construction of foundation for DG stack, preparation of 

drawing, obtaining approval from any IITs or Universities (charges to be paid by the vendor), 

including 2 coats of primer and synthetic enamel paint for the structural members of the 

stack complete including clamping the exhaust pipe with the support structure(for both DG 

set).  

(Soil safe bearing capacity may be considered 25 Tonne/Sqm. for design of stack foundation 

in rocky soil-Soil investigation will be provided) 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 21 of 111 
 

G.    Terms of Payment  
 

Terms of Payment for the work    
    

The following terms of payment shall be applicable. No variation in the terms of 

payment will be acceptable. Further, as per Indian laws, income tax, any other tax as 

applicable shall be deducted at source form the bills and a certificate for the same 

will be issued to the contractor.    
 

1) Contractors  should  have  financial  capability  to finance  the  project  on  their  

own  without  waiting  for  RA  Bill  payment  from  client  to  progress  on  job. 

2) no  mobilisation  advance  also  to  be  paid  for  the  contract. 

3) Secured  advance  of  75 % of  value  of  materials  delivered, based  on  supplier's 

invoice  to  contractor, will  be  paid on  request  with  all  supporting  documents. 

4) RA Bills  will  be  paid  based  on  measurement  of  the  BoQ item-wise  job  carried  

out  at  site, supported  by  MB  entry and  certification  of  the  Engineer  of  the  

quantity  recommended  for  payment. Detailed  measurement  of  item-wise  job  

carried  out  with  full  measurement  required  for  final  bill  only. 

5) Only  one  RA Bill  will  be  accepted  in  a  month. 

6) All  efforts  will  be  made  to  release  payment  for  RA Bills  within 15 days  of  

receipt  with  all  supporting  documents 

 

The contractor shall prepare computerized bills. The Contractor shall submit one set 

of hard copies and one soft copy of CD (non-rewritable) & Pen drive for all bills. All 

running payments shall be regarded as payments by way of advance  against the final 

payment only and not as payments for work actually done and completed and / or 

accepted by IIMI and shall not preclude the recovery for bad, unsound and imperfect 

or unskilled work to be removed and taken away and reconstructed or re-erected or 

be considered as an admission of the due performance of the Contract, or any part 

thereof, in this respect, or the accruing of any claim, nor shall it conclude, determine 

or affect in any way the powers of the IIMI under these conditions or any of them as to 

the final settlement and adjustments of the accounts or otherwise, or in any other way 

vary/ affect the contract. 

 

Security deposit to be deducted from each RA Bills including applicable taxes & duties 

as per govt. norms. 
 

 

 

 

 

 

 

 

 

 



Page 22 of 111 
 

    Time of Completion 

 

Time of completion for the job will be regarded as 120 days from the date of start.  

 

    PPP-MII:  

 

“Provision of Public Procurement (Preference to Make in India), Order 2017- Revision 

regarding” notification issued from the Ministry of Commerce and Industry, Department 

for promotion of industry and internal Trade (Public Procurement Section), Govt. Of India 

vide ref.no. P-45021/2/2017-PP (BE-II), dated 04th June 2020, will be applicable for this 

tender.  

 

 Security Deposit and Performance Guarantee 
 

1 Security deposit: 
 

a. The security deposit will be collected by deductions from the running bill of 

the contractor at the rate mentioned below. The security deposit can also be 

deposited in cash or in the form of Government Securities, Fixed Deposit 

Receipts etc. 

b. A sum @ 2.5% of the gross amount of the bill will be deducted from each 

running bill as well as final bill of the contractor. Such deductions will be 

made unless the contractor has deposited the amount of security at the rate 

mentioned in cash or Government securities or Fixed Deposit Receipts. 

 
This is in addition to the performance guarantee that the contractor is 

required to deposit as per clause mentioned in the tender document. 

 

c. Security deposit can be released against bank guarantee issued by a schedule 

bank on its accumulation to a minimum amount of Rs. 5 lakhs subject to the 

condition that amount of any bank guarantee except last one, shall not be 

less than Rs. 5 lakhs. 

d. The Bank Guarantee submitted against Security Deposit shall initially be valid 

up to the stipulated date of completion of the work plus maintenance period 

as defined under clause 17 of GCC which shall be extended further time to 

time depending upon extension of contract granted under provisions of clause 

2 and clause 5. 

e. The security Deposit shall be refunded to the contractor after the completion 

of defect liability period of 02 (Two) year as per clause 41 of the GCC of 

CPWD. 
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2. Performance Guarantee: 

 

The contractor whose bid is accepted will be required to furnish performance 

guarantee of 3% (Three Percent) of the bid amount within Seven days of issue of 

LOI. This guarantee may be in the form of Banker's cheque of any nationalized 

bank/Demand Draft of any nationalized bank/ Fixed Deposit Receipts or 

Guarantee Bonds of any nationalized Bank or the State Bank of India in 

accordance with the prescribed form in CPWD manual. In case the contractor fails 

to deposit the said performance guarantee within the period as indicated above, 

including the extended period (Maximum allowable extension with another 07 

days with late fee @ 0.1% per day of Performance Guarantee amount), the Earnest 

Money deposited by the contractor shall be forfeited automatically without any 

notice to the contractor. The earnest money deposited along with bid shall be 

returned after receiving the aforesaid performance guarantee. 

       

The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that. 
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In consideration of the Director, IIM Indore (hereinafter called “The IIM Indore”) 
having offered to accept the terms and conditions of the proposed agreement 
between…………………………….and …………….....................…… (hereinafter called 
“the said Contractor(s)”) for the work…………………………………………………… (hereinafter 
called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs. …………. (Rupees ………………………………… only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in 
accordance with the terms and conditions in the said agreement. 

 
1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the IIM Indore an amount not exceeding Rs. ……………………….. 
(Rupees………………. Only) on demand by the IIM Indore. 

 
2. We, ……………………………….(indicate the name of the Bank) do hereby undertake 
to pay the amounts due and payable under this guarantee without any demure, 
merely on a demand from the IIM Indore stating that the amount claimed as required 
to meet the recoveries due or likely to be due from the said contractor(s). Any such 
demand made on the bank shall be conclusive as regards the amount due and payable 
by the bank under this Guarantee. However, our liability under this guarantee shall 
be restricted to an amount not exceeding Rs. 
………………….. (Rupees ……………….only) 

 
3. We, the said bank further undertake to pay the IIM Indore any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any 
suit or proceeding pending before any court or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment thereunder 
and the Contractor(s) shall have no claim against us for making such payment. 

 
4. We, ……………………………. (indicate the name of the Bank) further agree that 
the guarantee herein contained shall remain in full force and effect during the period 
that would be taken for the performance of the said agreement and that it shall 
continue to be enforceable till all the dues of the IIM Indore under or by virtue of 
the said agreement have been fully paid and its claims satisfied or discharged or till 
Engineer-in- Charge on behalf of the 
IIM Indore certified that the terms and conditions of the said agreement have been 
fully and properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee. 

 
5. We, ……………………………. (indicate the name of the Bank) further agree with 
the IIM Indore that the IIM Indore shall have the fullest liberty without our consent 
and without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said agreement or to extend time of performance by the 
said Contractor(s) from time to time or to postpone for any time or from time to 
time any of the powers exercisable by the IIM Indore against the said contractor(s) 
and to forbear or enforce any of the terms and conditions relating to 

Form of Performance Security    

(Guarantee) Bank Guarantee Bond 
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the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any 
forbearance, act of omission on the part of the IIM Indore or any indulgence by the 
IIM Indore to the said Contractor(s) or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution 
of the Bank or the Contractor(s). 

 
7. We, ……………………………. (indicate the name of the Bank) lastly undertake not 
to revoke this guarantee except with the previous consent of the IIM Indore in 
writing. 

 
8. This guarantee shall be valid up to …………………………unless extended on 
demand by the IIM Indore. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ………………..) and 
unless a claim in writing is lodged with us within six months of the date of expiry  or 
the extended date of expiry of this guarantee all our liabilities under this guarantee 
shall stand discharged. Dated the ………………..day of 
……………………for………………….(indicate the name of the Bank). 
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  H.    Safety Codes    

    

1 Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well suitable 

footholds and hand-hold shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.)  

2 Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 

(3ft.) high above the floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends there of with only such opening as may 

be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure.  

3 Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as 

described in (2) above.  

4 Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing 

or railing whose minimum height shall be 90 cm. (3ft.)  

5 Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 

(30ft.) in length while the width between side rails in rung ladder shall in no case be 

less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. For longer 

ladders, this width should be increased at least ¼”for each additional 30 cm. (1 foot) 

of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the sites or work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit; action or 

proceedings to any such person or which may, with the consent of the contractor, be 

paid to compensate any claim by any such person.  

a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at 

all times be supplied with at least one ladder for each 30 m. (100 ft.) in length or 

fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm. 

(3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) 

or more in depth shall be stepped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 

not be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the 
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trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 

b) Safety Measures for digging bore holes:-  

i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse;  

ii. During drilling, Sign boards should be erected near the site with the address 

of the drilling contractor and the Engineer in-charge of the work;  

iii. Suitable fencing should be erected around the well during the drilling and 

after the installation of the rig on the point of drilling, flags shall be put 50m 

alround the point of drilling to avoid entry of people;  

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed 

around the well casing;  

v. After the completion of the borewell, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil 

and fix thorny shrubs over the soil. This should be done even while repairing 

the pump;  

vi. After the borewell is drilled the entire site should be brought to the ground 

level.  

6 Demolition - Before any demolition work is commenced and also during the progress of 

the work,  

i. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 

iii. All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 

shall be so overloaded with debris or materials as to render it unsafe. 

7 All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned:- The following 

safety equipment shall invariably be provided.  

i. Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles.  

ii. Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective 

goggles.  

iii. Those engaged in welding works shall be provided with welder’s protective 

eyeshields.  

iv. Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

v. When workers are employed in sewers and manholes, which are in active use, 

the contractors shall ensure that the manhole covers are opened and ventilated 

atleast for an hour before the workers are allowed to get into the manholes, and 

the manholes so opened shall be cordoned off with suitable railing and provided 
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with warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to :-  

a. Entry for workers into the line shall not be allowed except under supervision 

of the JE or any other higher officer. 

b. At least 5 to 6 manholes upstream and downstream should be kept open for 

at least 2 to 3 hours before any man is allowed to enter into the manhole for 

working inside.  

c. Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

d. Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should 

be sent only with Oxygen kit. 

e. Safety belt with rope should be provided to the workers. While working 

inside the manholes, such rope should be handled by two men standing 

outside to enable him to be pulled out during emergency.  

f. The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the safety 

of the public whenever cleaning works are undertaken during night or day. 

g. No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

h. The malba obtained on account of cleaning of blocked manholes and sewer 

lines should be immediately removed to avoid accidents on account of 

slippery nature of the malba.   

i. Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge shall   decide 

the time up to which a worker may be allowed to work continuously inside 

the manhole.  

j. Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  

k. Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating 

the manholes. The Motors for these shall be vapour proof and of totally 

enclosed type. Non sparking gas engines also could be used but they should 

be placed at least 2 metres away from the opening and on the leeward side 

protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present.  

l. The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole.  

m. The workers shall be provided with Gumboots or non-sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and 

portable air blowers (when necessary). They must be supplied with barrier 

cream for anointing the limbs before working inside the sewer lines.  

n. Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due 

to corrosion of the rung fixed to manhole well.  

o. If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him.  
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p. The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to 

be taken in this regard in an individual case will be final.  

vi. The Contractor shall not employ men and women below the age of 18 years on 

the work of painting with products containing lead in any form. Wherever men 

above the age of 18 are employed on the work of lead painting, the following 

precaution should be taken:-  

a. No paint containing lead or lead products shall be used except in the form 

of paste or ready made paint. 

b. Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped.  

c. Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and 

on the cessation of work.  

vii. Workmen executing work on scaffolds or other structures above specified height 

shall   be provided with full body harness and fall arresters.   

8 An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 

Contractor shall not employ women and men below the age of 18 on the work of 

painting with product containing lead in any form, wherever men above the age of 18 

are employed on the work of lead painting, the following principles must be observed 

for such use :  

i. White lead, sulphate of lead or product containing these pigment, shall not be 

used in painting operation except in the form of pastes or paint ready for use.  

ii. Measures shall be taken, wherever required in order to prevent danger arising 

from the application of a paint in the form of spray.  

iii. Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping.  

iv. Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work.  

v. Overall shall be worn by working painters during the whole of working period. 

vi. Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled13 by painting materials.   

vii. Cases of lead poisoning and suspected lead poisoning shall be notified and shall 

be subsequently verified by medical man appointed by competent authority of 

C.P.W.D PWD(DA).  

viii. C.P.W.D./PWD (DA) may require, when necessary medical examination of 

workers.  

ix. Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

9 When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of the 

work. 

10 Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions :-  
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i.  

(a)    These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order.  

(b)    Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects.  

ii. Every crane driver or hoisting appliance operator, shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator.  

iii. In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of 

any machine or any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing.  

iv. In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 

shall notify the safe working load of the machine to the Engineer-in-Charge 

whenever he brings any machinery to site of work and get it verified by the 

Electrical Engineer concerned.  

11 Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the minimum the risk 

of any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity.  

12 All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work.  

13 These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for 

compliance of the safety code shall be named therein by the contractor. 

14 To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer or Engineer-in-Charge of the department or their representatives.  

15 For Electronics works execution relevant safety standard of Govt. of India/ CPWD need 

to be followed.  

16  Notwithstanding the above clauses from (1) to (16), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India. 
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I.    Fire Safety    

    

1 Cutting / drilling machine and other electrically operated equipments used at site shall be 

plugged into correctly rated electrical outlets. 

2 Only ISI marked 3 pin plug and other appliances and equipments shall be used.  

3 Electrical power cables/wires used shall not have any joints and shall be properly rated.  

4 All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation.  

5 Before commencing the welding work for the first time on any day, fire section shall be 

informed and only after the site inspection by the Fire officers/Personnel, work shall be 

started.  

6 Two buckets of water and sand shall be kept in an easily accessible area on the site. 

7 Fire extinguishers recommended and issued by fire officers shall be kept on the site.  

8 Used paint drums shall be stored in specified store only after closing them properly. 

9 Personal protective equipments such as safety shoes, hand gloves, welder’s mask, ear plug 

etc. depending upon the requirement of the work shall be provided by the contractor to 

the workmen to prevent occupational health hazards. 

10 The safety belt shall be provided by the contractor and used by the workmen while working 

from height for more than 10‟ from Ground level.  

11 Passages near lift lobby and staircases shall be used for stacking / dumping any kind of 

materials/waste.  

12 None of the fire extinguishers shall be removed/shifted from its designated location.  

13 Power supply shall be switched off from the mains when equipment is not in use.  

14 Wood-shavings and saw-dust generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner. 

15 Any debris generated from the work shall be collected on daily basis, removed from site 

and stored at the designated place in proper manner. 

16 Battery operated emergency light/torches shall be provided by the contractor to the 

workmen while working beyond office hours.  
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   J.    Integrity Pact    

    

       

INTEGRITY PACT    

  To,    

………………………..,    

……………………….., 

 ………………………..    

    

Sub: NIT No. IIMI/Estate/18/2022/108 File No. 355 for the work of “NIT for Supply, 

Installation, Testing & Commissioning of 3 x 750 kVA silent type D.G. Sets for 

manual/AMF cum Synchronizing & Distribution Panel, Cabling and other associated 

works including foundations at Utility –II & Utility-III of IIM Indore.”  

    

Dear Sir,    

    

It is here by declared that IIM Indore is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. The subject Notice Inviting Tender 

(NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity 

Agreement, which is an integral part of tender/bid documents, failing which the 

tenderer/bidder will stand disqualified from the tendering process and the bid of the 

bidder would be summarily rejected.    

    

This declaration shall form part and parcel of the Integrity Agreement and signing of the 

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of 

the IIM Indore.    

    

Yours faithfully    

    

    

    

Chief Engineer    

    

    

    

    

    

    

 

 

    

 

 

 

    



P a g e  33 | 111 
 

INTEGRITY AGREEMENT    
    

This Integrity Agreement is made at ............... on this ........... day of ........... 2022    

BETWEEN    

    

The Director, IIM Indore represented through Chief Engineer, IIM Indore,(Hereinafter referred 

as the IIM Indore, Prabandh Shikhar, Rau-Pithampur Road, Indore “Principal/Owner”, which 

expression shall unless repugnant to the meaning or context hereof include its successors 

and permitted assigns)    
    

AND    

..................................................................................................... .   

...................................................  (Name and Address of the Individual/ firm/ 

Company) 

Through ……........................................................................................    

(Hereinafter referred to as the (Details of duly authorized signatory) “Bidder/Contractor” 

and which expression shall unless repugnant to the meaning or context hereof include its 

successors and permitted assigns)    
    

Preamble    
    

WHEREAS   the   Principal / Owner   has   floated   the   Tender   IIMI/Estate/18/2022/108 

File No. 355  (hereinafter referred to as “Tender/Bid”) and intends to award, under laid 

down organizational procedure, contract for “Supply, Installation, Testing & 

Commissioning of 3 x 750 kVA silent type D.G. Sets for manual/AMF cum Synchronizing & 

Distribution Panel, Cabling and other associated works including foundations at Utility –II 

& Utility-III of IIM Indore.” hereinafter referred to as the “Contract”.     

    

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with 

its Bidder(s) and Contractor(s).    

    

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties.    

    

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under:    

    

Article 1: Commitment of the Principal/Owner   

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles:    

    

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, take 

a promise for or accept, for self or third person, any material or immaterial benefit which 

the person is not legally entitled to.    
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(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) confidential 

/ additional information through which the Bidder(s) could obtain an advantage in relation to 

the Tender process or the Contract execution.    

    

(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature.    

    

(2) If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code    

(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles herein 

mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will 

inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per 

its internal laid down policies and procedures.    

    

Article 2: Commitment of the Bidder(s)/Contractor(s)     

(1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the IIM Indore 

/ Department all suspected acts of fraud or corruption or Coercion or Collusion of which it 

has knowledge or becomes aware, during the tendering process and throughout the 

negotiation or award of a contract.    

    

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in 

the Tender process and during the Contract execution:    

    

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange any advantage of any 

kind whatsoever during the Tender process or during the execution of the Contract.    

    

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or 

any other actions to restrict competitiveness or to cartelize in the bidding process.    

    

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents provided 

by the Principal/Owner as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained or transmitted electronically. 

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality 

shall disclose names and addresses of foreign agents/representatives, if any. Either the Indian 

agent on behalf of the foreign principal or the foreign principal directly could bid in a tender 



P a g e  35 | 111 
 

but not both. Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with 

the first manufacturer in a subsequent/parallel tender for the same item.    

    

(d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Contract.    

    

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences.    

    

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the IIM 

Indore interests.    

    

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or influencing 

a decision through intimidation, threat or the use of force directly or indirectly, where 

potential or actual injury may befall upon a person, his/her reputation or property to 

influence their participation in the tendering process).    

    

Article 3: Consequences of Breach   

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner shall 

have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) 

and the Bidder/ Contractor accepts and undertakes to respect and uphold the 

Principal/Owner’s absolute right:    

    

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Principal/Owner after giving 14 days 

notice to the contractor shall have powers to disqualify  the  Bidder(s)/Contractor(s)  from  

the  Tender  process  or terminate/determine the Contract, if already executed or exclude 

the Bidder/Contractor from future contract award processes. The imposition and duration of 

the exclusion will be determined by the severity of transgression and determined by the 

Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 

Principal/Owner.    

    

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the  Principal/Owner 

has disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 

terminated/determined the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Principal/Owner apart from exercising any legal rights 

that may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 
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amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor.    

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of IPC Act, or  if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law 

enforcing agencies for further investigation.    

    

Article 4: Previous Transgression    

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with 

any other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in India 

that could justify his exclusion from the Tender process.    

    

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 

the Tender process or action can be taken for banning of business dealings/ holiday listing of 

the Bidder/Contractor as deemed fit by the Principal/ Owner.    

    

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner may, 

at its own discretion, revoke the exclusion prematurely.    

    

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors    

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by any of 

its Subcontractors/sub-vendors.    

    

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors.    

    

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/ Owner and the bidder, along with the Tender or violate its provisions 

at any stage of the Tender process, from the Tender process.    

    

Article 6- Duration of the Pact    

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. If any claim is made/lodged during the time, the same shall be 

binding and continue to be valid despite the lapse of this Pacts as specified above, unless it 

is discharged/determined by the Competent Authority, IIM Indore.    

Article 7- Other Provisions    

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Principal/Owner, who has floated the Tender.    
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(2) Changes and supplements need to be made in writing. Side agreements have not been 

made.    
    

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative duly 

authorized by board resolution.    
    

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intensions.    
    

(5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 

shall not be subject to arbitration.   

Article 8- LEGAL AND PRIOR RIGHTS    

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 

the Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact.    

    

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses:    

    

...............................................................    

(For and on behalf of Principal/Owner)    

    

................................................................    

(For and on behalf of Bidder/Contractor)    

    

WITNESSES:    

1...............................................    

(Signature, name and address)    

    

2................................................   

(Signature, name and address)  

Place:   

Dated:    
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K.    Agreement    

    

Format for Agreement    

 

THIS AGREEMENT made at Indore on the ____ day of _____ 2022 between Indian Institute 

of Management Indore Rau- Pithampur Road, Indore (hereinafter called "The IIM 

INDORE" which expression shall, unless repugnant to the context or meaning thereof, 

include its administrators, successors and assigns) of the one part 

AND_________________________________________________________________

__________________________________________________________ (herein after 

called "The Contractor" which expression shall, unless repugnant to the context or 

meaning thereof, include its successors and permitted assigns) of the other part.  

 

WHEREAS  

 

The IIM INDORE is desirous of carrying out the work of “Supply, Installation, Testing & 

Commissioning of 3 x 750 kVA silent type D.G. Sets for manual/AMF cum Synchronizing 

& Distribution Panel, Cabling and other associated works including foundations at 

Utility –II & Utility-III of IIM Indore.” issued vide NIT No.: IIMI/Estate/18/2022/108 File 

No. 355 

 

The Works are to be executed as per the scope of work, technical specifications, drawings 

etc. as is mentioned in the tender document for tendered rate amounting to Rs. 

_________________________________________________________.  

 

The Contractor has agreed to execute the said works subject to the provisions hereinafter 

contained and subject also to General Conditions of Contract, Special conditions of 

contract, Safety Code, Model Rules for the protection of health and other arrangements 

for workers, Specifications, Preambles and Schedule of Quantities and erection & 

furnishing schedule (all of which are hereinafter collectively referred to as the ‘said 

tender conditions’) and strictly in accordance with the Scope of work annexed hereto at 

or for the respective rates set out in the Schedule of Quantities amounting to the sum as 

there under arrived at or such other sums as shall become payable there under 

(hereinafter referred to as the said tendered amount).  

NOW IT IS HEREBY AGREED AS FOLLOWS: - 

1. In consideration of the said tendered amount to be paid by The IIM INDORE to the 

Contractor at the time and in the manner set forth in the said tender conditions and 

in accordance with the Schedule of Payments to execute and complete the work 

shown upon the said Drawings strictly in accordance with the specifications and 

Schedule of Quantities. 

2. The said tender conditions, scope of work and the annexure-1 hereto shall be read 

and considered as forming part of this contract and the parties hereto shall 
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respectfully abide by to the said conditions and perform the agreement on their part 

respectively contained in the said conditions. 

3. The approved drawings if any, notice inviting tenders technical specification etc. shall 

also form the basis of this contract. 

4. This contract is neither a Lump sum Contract, nor a piece work contract, but is a 

contract on item rate basis to be carried out and to be paid for according to the 

Schedule of Payments at the rates contained in the Schedule of Quantities. 

5. The contract herein contained shall comprise not only the works mentioned above 

but all subsidiary works connected therewith within the same site as may be ordered 

to be done from time to time by the said Engineer-In-charge for the time being, even 

if such work may not be shown on the said Drawings or described in the said 

Specifications and Schedule of Quantities. 

6. The IIM INDORE reserves to themselves the right of altering the drawings and the 

nature of the work by adding to or omitting from the scope of work any item of work 

or portions of the same without prejudice to this contract. 

7. Time shall be considered as the essence of this contract and the Contractor hereby 

agrees to commence the work as mentioned in LOI/ work order and shall complete 

the entire work within the stipulated time limit. 

8. All payments by the IIM INDORE under this contract shall be made only at Indore. 

9. All disputes arising out of or in any way connected with this contract shall be deemed 

to have arisen in respect of IIM Indore and Director IIM Indore only shall have 

jurisdiction to determine the same. 

10. That the contract and several parts of this contract have been read by the contractor 

and fully understood by him. The contractor shall not be entitled for payment beyond 

tendered quantities unless ordered specifically by written instructions of the 

Engineer-in-charge IIM INDORE.  

11. This contract shall be signed in duplicate, the original whereof shall be kept in the 

custody of the IIM INDORE and the duplicate with the Contractor.  

12. The Engineer-in-Charge may, without prejudice to his any other right or remedy 

against the contractor in respect of any delay, non-commencement, inferior 

workmanship, any claim for damages and/ or any other provisions of this contract or 

otherwise, and whether the date for completion has or has not elapsed, by notice in 

writing determine/ repudiate the contract. 

 

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and duplicate hereof 

through his duly authorized official and the Contractor has caused these presents and 

duplicate hereof under his common seal by his duly authorized representative at the place 

and on the date month and year first herein above written. 
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SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of 

Signature:  

Name:   

Designation:  

 

IN THE PRESENCE OF 

(1) Signature:  

Name:  

Address:  

 

(2) Signature:  

Name:  

Address:  

 

SIGNED, SEALED AND DELIVERED BY the Contractor M/s _____________ 

_______________________________________________________________. 

 

Signature:  

Name:  

Designation: 

 

IN THE PRESENCE OF 

(1) Signature:  

Name:  

Address: 

 

(2) Signature:  

Name:  

Address: 
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L.    General Conditions of Contract    

 

CLAUSES OF CONTRACT 

CLAUSE 1  

Performance Guarantee 

i. The contractor shall submit an irrevocable Performance Guarantee of 3% (Three percent) 

of the tendered amount in addition to other deposits mentioned elsewhere in the 

contract for his proper performance of the contract agreement, (not withstanding 

and/or without prejudice to any other provisions in the contract) within period specified 

in Schedule ‘F’ from the date of issue of letter of acceptance. This period can be further 

extended by the Engineer-in-Charge up to a maximum period as specified in schedule 

‘F’ on written request of the contractor stating the reason for delays in procuring the 

Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee 

shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or 

Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 

bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case 

guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 

Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 

accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is 

furnished by the contractor to the IIM Indore as part of the performance guarantee and 

the Bank is unable to make payment against the said fixed deposit receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on demand 

furnish additional security to the IIM Indore to make good the deficit.  

ii. The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus minimum 60 days beyond that. In case the time for completion of work 

gets enlarged, the contractor shall get the validity of Performance Guarantee extended 

to cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the performance guarantee shall 

be returned to the contractor, without any interest. However, in case of contracts 

involving maintenance of building and services/any other work after construction of 

same building and services/other work, then 50% of Performance Guarantee shall be 

retained as Security Deposit. The same shall be returned year-wise proportionately.  

iii. The Engineer-in-Charge shall not make a claim under the performance guarantee except 

for amounts to which the Director IIM Indore is entitled under the contract (not 

withstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee. 

b) Failure by the contractor to pay Director IIM Indore any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions of the 

agreement, within 30 days of the service of notice to this effect by Engineer-in-

Charge.  

 

iv. In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the performance guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the Director IIM Indore. 
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CLAUSE 1 A  

Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 

shall permit IIM Indore at the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 2.5% of the gross amount of each running and final 

bill till the sum deducted will amount to security deposit of 2.5% of the tendered value of 

the work. Such deductions will be made and held by IIM Indore by way of Security Deposit 

unless he/they has/have deposited the amount of Security at the rate mentioned above in 

cash or in the form of Government Securities or fixed deposit receipts. In case a fixed deposit 

receipt of any Bank is furnished by the contractor to the IIM Indore as part of the security 

deposit and the Bank is unable to make payment against the said fixed deposit receipt, the 

loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand 

furnish additional security to the IIM Indore to make good the deficit. 

 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising therefrom, or from any sums which may be due to or 

may become due to the contractor by IIM Indore on any account whatsoever and in the event 

of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, 

the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by 

the State Bank of India or by scheduled public sector banks or Government Securities (if 

deposited for more than 12 months) endorsed in favour of the competent authority, any sum 

or sums which may have been deducted from, or raised by sale of his security deposit or any 

part thereof. The security deposit shall be collected from the running bills and the final bill 

of the contractor at the rates mentioned above. 

 

The security deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 

amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided 

further that the validity of bank guarantee including the one given against the earnest money 

shall be in conformity with provisions contained in clause 17 which shall be extended from 

time to time depending upon extension of contract granted under provisions of clause 2 and 

clause 5. 

 

In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance Guarantee 

shall be retained as Security Deposit. The same shall be returned year wise proportionately. 

 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below 

its market price or at its face value, whichever is less. The market price of Government 

paper would be ascertained by the competent authority at the time of collection of interest 

and the amount of interest to the extent of deficiency in value of the government paper will 

be withheld if necessary. 

 

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 

of the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 

mentioned under the rule against each form of security. 
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Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

CLAUSE 2  

Compensation for Delay  

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 

the work and clear the site on or before the contract or justified extended date of 

completion, as per clause 5 (excluding any extension under clause 5.5) as well as any 

extension granted under clauses 12 and 15, he shall, without prejudice to any other right or 

remedy available under the law to the IIM Indore on account of such breach, pay as agreed 

compensation the amount calculated at the rates stipulated below as the authority specified 

in schedule ‘F’ may decide on the amount of tendered value of the work for every completed 

day/month (as determined) that the progress remains below that specified in Clause 5 or 

that the work remains incomplete.  

 

This will also apply to items or group of items for which a separate period of completion has 

been specified. 

 

i) Compensation for delay of work @ 1.0 % per month of delay to be computed on per day 

basis  

 

Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 

the Sectional part of work as mentioned in Schedule ‘F’ for which a separate period of 

completion is originally given.  

 

In case no compensation has been decided by the authority in Schedule ‘F’ during the 

progress of work, this shall be no waiver of right to levy compensation by the said authority 

if the work remains incomplete on final justified extended date of completion. If the 

Engineer in Charge decides to give further extension of time allowing performance of work 

beyond the justified extended date, the contractor shall be liable to pay compensation for 

such extended period. If any variation in amount of contract takes place during such 

extended period beyond justified extended date and the contractor becomes entitled to 

additional time under clause 12, the net period for such variation shall be accounted for 

while deciding the period for levy of compensation. However, during such further extended 

period beyond the justified extended period, if any delay occurs by events under sub clause 

5.2, the contractor shall be liable to pay compensation for such delay. 

 

Provided that compensation during the progress of work before the justified extended date 

of completion for delay under this clause shall be for non-achievement of sectional 

completion or part handing over of work on stipulated/justified extended date for such part 

work or if delay affects any other works/services. This is without prejudice to right of action 

by the Engineer in Charge under clause 3 for delay in performance and claim of compensation 

under that clause. 

 

In case action under clause 2 has not been finalized and the work has been determined under 

clause 3, the right of action under this clause shall remain post determination of contract 

but levy of compensation shall be for days the progress is behind the schedule on date of 

determination, as assessed by the authority in Schedule F, after due consideration of 
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justified extension. The compensation for delay, if not decided before the determination of 

contract, shall be decided after of determination of contract. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the IIM Indore. In case, the contractor does 

not achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 

in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied as above. With-holding of this amount on failure 

to achieve a milestone, shall be automatic without any notice to the contractor. However, 

if the contractor catches up with the progress of work on the subsequent milestone(s), the 

withheld amount shall be released. In case the contractor fails to make up for the delay in 

subsequent milestone(s), amount mentioned against each milestone missed subsequently 

also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld 

amount. 

 

CLAUSE 2A  

Deleted 

 

CLAUSE 3  

When Contract can be Determined  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this contract 

or otherwise, and whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

 

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in an inefficient or otherwise improper or un-workman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter.  

 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or 

has failed to proceed with the work with due diligence and continues to do so after a 

notice in writing of seven days from the Engineer-in-Charge.  

 

iii) If the contractor fails to complete the work or section of work with individual date of 

completion on or before the stipulated or justified extended date, on or before such 

date of completion; and the Engineer in Charge without any prejudice to any other 

right or remedy under any other provision in the contract has given further reasonable 

time in a notice given in writing in that behalf as either mutually agreed or in absence 

of such mutual agreement by his own assessment making such time essence of contract 

and in the opinion of Engineer-in-Charge the contractor will be unable to complete the 

same or does not complete the same within the period specified. 

iv) If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by the Engineer-in-Charge.  
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v) If the contractor shall offer or give or agree to give to any person in IIM Indore service 

or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other contract for IIM 

Indore.  

vi) If the contractor shall enter into a contract with IIM Indore in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge.  

vii) If the contractor had secured the contract with IIM Indore as a result of wrong tendering 

or other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement.  

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other 

than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance or assignment 

of his effects or composition or arrangement for the benefit of his creditors or purport 

so to do, or if any application be made under any Insolvency Act for the time being in 

force for the sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors. 

ix)  If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or 

the creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order.  

x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days.  

xi) If the contractor assigns, (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a 

piece-work basis or of labour with materials not to be incorporated in the work, shall 

not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof without the prior 

written approval of the Engineer -in-Charge.  

 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the Director, IIM Indore shall have 

powers: 

(a) To determine the contract as aforesaid so far as performance of work by the 

Contractor is concerned (of which termination notice in writing to the contractor under 

the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 

determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the IIM Indore.  

(b) After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof, as shall be un-executed out of his 

hands and to give it to another contractor to complete the work. The contractor, whose 

contract is determined as above, shall not be allowed to participate in the tendering 
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process for the balance work. In the event of above courses being adopted by the 

Engineer-in-Charge, the contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured any materials or 

entered into any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action is taken 

under any of the provision aforesaid, the contractor shall not be entitled to recover or 

be paid any sum for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance of such work 

and the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

 

CLAUSE 3A  

In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is higher, 

either party may close the contract by giving notice to the other party stating the reasons. 

In such eventuality, the Performance Guarantee of the contractor shall be refunded within 

21 days neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 

 

CLAUSE 4  

Contractor liable to pay Compensation even if action not taken under Clause 3  

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain unaffected. In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the contractor, 

take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 

and binding on the contractor) use as on hire (the amount of the hire money being also in 

the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 

the contractor and intended to be used for the execution of the work/or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in the case of these not 

being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 

or other authorized agent to remove such tools, plant, materials, or stores from the premises 

(within a time to be specified in such notice) in the event of the contractor failing to comply 

with any such requisition, the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor and his risk in 

all respects and the certificate of the Engineer-in-Charge as to the expenses of any such 

removal and the amount of the proceeds and expenses of any such sale shall be final and 

conclusive against the contractor. 

 

CLAUSE 5  

Time and Extension for Delay  

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution 
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of the work shall commence from such time period as mentioned in schedule ‘F’ or from the 

date of handing over of the site, notified by the Engineer-in-Charge, whichever is later. If 

the Contractor commits default in commencing the execution of the work as aforesaid, the 

performance guarantee shall be forfeited by the Engineer in Charge and shall be absolutely 

at the disposal of the IIM Indore without prejudice to any other right or remedy available in 

law. 

 

5.1  

i. As soon as possible but within 7 (seven)  working days of award of work and in 

consideration of   

a) Schedule of handing over of site as specified in the Schedule ‘F’   

b) Schedule of issue of drawings if applicable as specified in the Schedule ‘F’   

The Contractor shall submit a Time and Progress Chart for each mile stone. The Engineer-

in-Charge may within 7 (seven) working days thereafter, if required modify, and 

communicate the program approved to the contractor failing which the program 

submitted by the contractor shall be deemed to be approved by the Engineer-in-Charge. 

The work programme shall include all details of balance drawings and decisions required 

to complete the contract with specific dates by which these details are required by 

contractor without causing any delay in execution of the work. The Chart shall be 

prepared in direct relation to the time stated in the Contract documents for completion 

of items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary 

by agreement between the Engineer-in-Charge and the Contractor within the limitations 

of time imposed in the Contract documents. 

ii. In case of non-submission of work programme by the contractor the program approved by 

the Engineer-in-Charge shall be deemed to be final.  

iii. The approval by the Engineer-in-Charge of such programme shall not relieve the 

contractor of any of the obligations under the contract.  

iv. The contractor shall submit the Time and Progress Chart and progress report using the 

mutually agreed software or in other format decided by Engineer-in-Charge for the work 

done during previous month to the Engineer-in-charge on or before 5th day of each month 

failing which a recovery as per Schedule F to be decided by the NIT approving authority 

shall be made on per week or part basis in case of delay in submission of the monthly 

progress report. 

 

5.2 

If the work(s) be delayed by:-  

i. Force majeure, or  

ii. Abnormally bad weather, or  

iii. Serious loss or damage by fire, or  

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or  

v. Delay on the part of other contractors or tradesmen engaged by engineer-in- charge 

in executing work not forming part of the contract, or  

vi. Non-availability of stores, which are the responsibility of IIM Indore to supply or  

vii. Non-availability or break down of tools and plant to be supplied or supplied by IIM 

Indore or  
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viii. Any other cause like above which, in the reasoned opinion of the engineer-in-charge 

is beyond the contractor’s control.  

 

then upon the happening of any such event causing delay, the Contractor shall immediately 

give notice thereof in writing to the Engineer-in-Charge for entry in the hindrance register 

(physical or web-based as prescribed in Schedule ‘F’ but shall nevertheless use constantly 

his best endeavours to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

 

The contractor shall have no claim of damages for extension of time granted or rescheduling 

of milestone/s for events listed in sub clause 5.2. 

 

5.3  

In case the work is hindered in the opinion of the contractor, by the Department  for any  

reason/event,  for which  the Department is responsible, the contractor The authority as 

indicated in Schedule ‘F’ shall, if justified, give a fair and reasonable extension of time and 

reschedule the mile stones for completion of work  Such extension of time or rescheduling 

of milestone/s shall be without prejudice to any other right or remedy of the parties in 

contract or in law; provided further that for concurrent delays under this sub clause and sub 

clause 5.2 to the extent the delay is covered under sub clause 5.2 the contractor shall be 

entitled to only extension of time and no damages. 

 

5.4  

Request for rescheduling of Mile stones or extension of time, to be eligible for        

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed forms i.e. Form of application by 

the contractor for seeking rescheduling of milestones (Appendix-XVI) or Form of application 

by the contractor for seeking extension of time (Appendix –XVII) respectively to the authority 

as indicated in Schedule ‘F’. The Contractor shall indicate in such a request the period by 

which rescheduling of milestone/s or extension of time is desired.  

With every request for rescheduling of milestones, or if at any time the actual progress of 

work falls behind the approved programme by more than 10% of the stipulated period of 

completion of contract, the contractor shall produce a revised programme which shall 

include all details of pending drawings and decisions required to complete the contract and 

also the target dates by which these details should be available without causing any delay 

in execution of the work. A recovery as specified in Schedule ‘F’ shall be made on per day 

basis in case of delay in submission of the revised programme. 

 

5.4.1  

In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 

extension of time for completion of work or reschedule the mile stones. Engineer -in-Charge  

shall finalize/   reschedule a particular mile stone before taking an action against  

subsequent mile stone  Such extension or rescheduling of the milestones shall be 

communicated to the Contractor by the authority as indicated in Schedule ‘F’ in writing, 

within  21 days of the date of receipt of such request from the Contractor in prescribed 

form. In event of non-application by the contractor for extension of time E-in-C after 

affording opportunity to the contractor, may give, supported with a programme (as specified 
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under 5.4 above), a fair and reasonable extension within a reasonable period of occurrence 

of the event. 

 

5.5  

In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the 

contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause 5.4 

and beyond the justified extended date; without prejudice to right to take action under 

Clause 3, the Engineer-in-Charge may grant extension of time required for completion of 

work without rescheduling of milestones. The contractor shall be liable for levy of 

compensation for delay for such extension of time. 

 

CLAUSE 6 

Computerized Measurement Book  

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

 

All measurements of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book having pages of A-4 size as 

per the format of the department so that a complete record is obtained of all the items of 

works performed under the contract. 

 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got checked by 

the contractor from the Engineer-in-Charge or his authorized representative as per interval 

or program fixed in consultation with Engineer-in-Charge or his authorized representative. 

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 

shall be returned to the contractor for incorporating the corrections and for resubmission to 

the Engineer-in-Charge for the dated signatures by the Engineer-in- Charge and the 

contractor or their representatives in token of their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be got checked/test checked from the 

Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test checks in his draft 

computerized measurements, and submit to the department a computerized measurement 

book, duly bound, and with its pages machine numbered. The Engineer-in- Charge and/or 

his authorized representative would thereafter check this MB, and record the necessary 

certificates for their checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with 

its pages machine numbered, should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor 

shall have to submit a fresh computerized MB with its pages duly machine numbered and 

bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall 

be taken in the department records, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding bill is submitted to the 

Department for payment. The contractor shall submit two spare copies of such computerized 

MB’s for the purpose of reference and record by the various officers of the department. 
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The contractor shall also submit to the department separately his computerized Abstract of 

Cost and the bill based on these measurements, duly bound, and its pages machine numbered 

along with two spare copies of the “bill. Thereafter, this bill will be processed by the 

Department and allotted a number as per the computerized record in the same way as done 

for the measurement book meant for measurements. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for checking of measurements/levels by the Engineer-in- 

Charge or his representative. 

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no such 

standard is available then a mutually agreed method shall be followed. 

 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or his 

authorized representative in charge of the work before covering up or otherwise placing 

beyond the reach of checking and/or test checking the measurement of any work in order 

that the same may be checked and/or test checked and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of checking and/or test checking 

measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorized representative in 

charge of the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of Checking and/or test 

checking measurements without such notice having been given or the Engineer-in-Charge’s 

consent being obtained in writing the same shall be uncovered at the Contractor’s expense, 

or in default thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or through 

another officer of the department to check the measurements recorded by contractor and 

all provisions stipulated herein above shall be applicable to such checking of measurements 

or levels. 

 

It is also a term of this contract that checking and/or test checking the measurements of 

any item of work in the measurement book and/or its payment in the interim, on account 

of final bill shall not be considered as conclusive evidence as to the sufficiency of any work 

or material to which it relates nor shall it relieve the contractor from liabilities from any 

over measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 7  

Payment of Intermediate Certificate to be regarded as Advances  

No payment shall be made for work, estimated to cost Rs. two lac or less till after the whole 

of the work shall have been completed and certificate of completion given. For works 
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estimated to cost over Rs. Two lac, the interim or running account bills shall be submitted 

by the contractor for the work executed on the basis of such recorded measurements on the 

format of the Department in triplicate on or before the date of every month fixed for the 

same by the Engineer-in-Charge. The contractor shall not be entitled to be paid any such 

interim payment if the gross work done together with net payment/ adjustment of advances 

for material collected, if any, since the last such payment is less than the amount specified 

in Schedule ‘F’, in which case the interim bill shall be prepared on the appointed date of 

the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have 

the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to submit the bills, 

no claims whatsoever due to delays on payment including that of interest shall be payable 

to the contractor. Payment on account of amount admissible shall be made by the Engineer-

in-Charge certifying the sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall 

be paid by 10th working day after the day of presentation of the bill by the Contractor to 

the Engineer-in-Charge or his Asstt. Engineer together with the account of the material 

issued by the department, or dismantled materials, if any. In the case of works outside the 

headquarters of the Engineer- in-Charge, the period of ten working days will be extended to 

fifteen working days.  All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the requiring of bad, unsound 

and imperfect or unskilled work to be rejected, removed, taken away and reconstructed or 

re-erected. Any certificate given by the Engineer-in-Charge relating to the work done or 

materials delivered forming part of such payment, may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by itself be conclusive 

evidence that any work or materials to which it relates is/are in accordance with the 

contract and specifications. Any such interim payment, or any part thereof shall not in any 

respect conclude, determine or affect in any way powers of the Engineer-in-Charge under 

the contract or any of such payments be treated as final settlement and adjustment of 

accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, interim payments shall continue 

to be made as herein provided without prejudice to the right of the department to take 

action under the terms of this contract for delay in the completion of work, if the extension 

of date of completion is not granted by the competent authority.  

  

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt. 

Engineer to the effect that the work has been completed up to the level in question make 

interim advance payments without detailed measurements for work done (other than 

foundations, items to be covered under finishing items) up to lintel level (including sunshade 

etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim bills to be submitted by 

the contractor within 10 days of the interim payment. In case of delay in submission of bill 

by the contractor a simple interest @ 10% (ten percent) per annum shall be paid to the IIM 

Indore from the date of expiry of prescribed time limit which will be compounded on yearly 

basis. 
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Payments in composite Contracts  

In case of composite tenders, running payment for the major component shall be made by 

EE of major discipline to the main contractor. Running payment for minor component shall 

be made by the Engineer-in-Charge of the discipline of minor component directly to the 

main contractor. 

 

CLAUSE 7A  

No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 

by the contractor to the Engineer-in-Charge. 

 

CLAUSE 8  

Completion Certificate and Completion Plans  

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty  days of the receipt of such notice, 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the works 

as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 

all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had possession for the purpose of 

the execution; thereof, and not  until the work shall have been measured by the Engineer-

in-Charge. If the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements 

as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, 

the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, 

surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off 

such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or 

surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE 8A  

Completion Plans to be Submitted by the Contractor  

The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the 
service plans having been issued for execution by the Engineer-in-Charge, unless the 
contractor, by virtue of any other provision in the contract, is required to prepare such plans 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable 
to pay a sum of 0.1 % (zero point one percent) of accepted Tendered Value or limit 
prescribed in Schedule F whichever is more as may be fixed by the authority as mentioned 
in Schedule F and in this respect the decision of the that authority shall be final and binding 
on the contractor. 
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CLAUSE 9  

Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the date 

of the final certificate of completion furnished recorded  by the Engineer-in-Charge 

whichever is earlier. No further claims shall be made by the contractor after submission of 

the final bill and these shall be deemed to have been waived and extinguished. Payments of 

those items of the bill in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made 

within three months the period specified here in under, the period being reckoned from the 

date of receipt of the bill by the Engineer-in- Charge or his authorized Asstt. Engineer/ 

Junior Engineer, complete with account of materials issued by the Department and 

dismantled materials if any. 

 

i. If the Tendered value of work is up to Rs. 1 Crore : 2 months  

ii. If the Tendered value of work is more than Rs.1 Crore and up to Rs. 10 Crore : 3 

months  

iii. If the Tendered value of work exceeds Rs. 10 Crore : 6 months 

 

If the final bill is submitted by the contractor within the period specified above and delay 

in payment of final bills is made by the deptt. After prescribed time limit a simple interest@ 

5% per annum shall be paid to the contractor from the date of expiry of prescribed time 

limit which will be compounded on yearly basis, provided the final bill submitted by the 

contractor is found to be in order. If the contractor or his authorized representative does 

not remain present at the time of such measurement after the contractor or his authorized 

representative has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the measurement, then 

such measurement recorded in his absence by the Engineer-in- Charge or his representative 

shell be deemed to be accepted by the contractor. If for any reason the Contractor or his 

authorized representative is not available and the work of recording measurement is 

suspended by the Engineer- in- Charge or his representative, the Engineer- in – Charge and 

the Department shall not entertain any claim from contractor for any loss or damages on 

this account. 

 

CLAUSE 9A  

Payment of Contractor’s Bills to Banks  

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of direct 

to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization 

in the form of a legally valid document such as a power of attorney conferring authority on 

the bank; registered financial, co-operative or thrift societies or recognized financial 

institutions to receive payments and (2) his own acceptance of the correctness of the amount 

made out as being due to him by IIM Indore or his signature on the bill or other claim 

preferred against IIM Indore before settlement by the Engineer-in-Charge of the account or 

claim by payment to the bank, registered financial, co-operative or thrift societies or 

recognized financial institutions. While the receipt given by such banks; registered financial, 

co-operative or thrift societies or recognized financial institutions shall constitute a full and 

sufficient discharge for the payment, the contractor shall whenever possible present his bills 



P a g e  54 | 111 
 

duly receipted and discharged through his bank, registered financial, co-operative or thrift 

societies or recognized financial institutions. 

 

Nothing herein contained shall operate to create in favour of the bank; registered financial, 

co-operative or thrift societies or recognized financial institutions any rights or equities vis-

a-vis the Director, IIM Indore.  

 

CLAUSE 10A  

Materials to be provided by the Contractor  

The contractor shall, at his own expense, provide all materials, required for the works other 

than those which are stipulated to be supplied by the IIM Indore. 

 

The contractor shall, at his own expense and without delay, supply to the Engineer-in- 

Charge samples of materials to be used on the work and shall get these approved in advance. 

All such materials to be provided by the Contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The contractor shall, if requested by 

the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 

materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or 

within such further period as he may require intimate to the Contractor in writing whether 

samples are approved by him or not. If samples are not approved, the Contractor shall 

forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples 

complying with the specifications laid down in the contract. When materials are required to 

be tested in accordance with specifications, approval of the Engineer-in-Charge shall be 

issued after the test results are received. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 

analyzed and shall not make use of or incorporate in the work any materials represented by 

the samples until the required tests or analysis have been made and materials finally 

accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the required 

number of samples for such tests at such time and to such place or places as may be directed 

by the Engineer-in-Charge and bear all charges and cost of testing unless specifically 

provided for otherwise elsewhere in the contract or specifications. The Engineer-in- Charge 

or his authorized representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials, manufactured 

articles or machinery are being obtained for the works and the contractor shall afford every 

facility and every assistance in obtaining the right to such access. 

 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 

all materials which in his opinion are not in accordance with the specifications and in case 

of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable for 

any loss or damage that may happen or arise to such materials. The Engineer-in-Charge shall 

also have full powers to require other proper materials to be substituted thereof and in case 
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of default, the Engineer-in-Charge may cause the same to be supplied and all costs which 

may attend such removal and substitution shall be borne by the Contractor. 

 

The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with the testing equipment 

as specified in schedule F. 

 

CLAUSE 10B  

Secured Advance on Materials 

(i) The contractor, on signing an indenture in the form to be specified by the Engineer-in 

Charge, shall be entitled to be paid during the progress of the execution of the work up to 

75% of the assessed value of any materials or an amount not exceeding 75% of the material 

element cost in the tendered rate of the finished item of the work, whichever is lower, 

which are in the opinion of the Engineer-in-Charge non-perishable, non-fragile and non-

combustible and are in accordance with the contract and which have been brought on the 

site in connection therewith and are adequately stored and/or protected against damage by 

weather or other causes but which have not at the time of advance been incorporated in the 

works. When materials on account of which an advance has been made under this sub-clause 

are incorporated in the work, the amount of such advance shall be recovered/deducted from 

the next payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-Charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the 

Engineer- in-Charge shall be final and binding on the contractor in this matter. No secured 

advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

 

Mobilization Advance – Deleted. 

 

CLAUSE 10C  

Payment on Account of Increase in Prices/Wages due to Statutory Order(s) – Deleted.  

 

CLAUSE 10 CA  
Payment due to variation in prices of materials after receipt of tender – Deleted. 

 

CLAUSE 10 CC  

Payment due to Increase/Decrease in Prices/Wages (excluding materials covered under 

clause 10 CA) after Receipt of Tender for Works – Deleted.  

 

CLAUSE 10 D  

Dismantled Material IIM Indore Property  

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as IIM Indore’s property and such materials shall be 

disposed off to the best advantage of IIM Indore according to the instructions in writing 

issued by the Engineer-in-Charge. 
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CLAUSE 11  

Work to be executed in Accordance with Specifications, Drawings, Orders etc.  

The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed 

by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of 

the contract documents together with specifications, designs, drawings and instructions as 

are not included in the standard specifications of Central Public Works Department specified 

in Schedule „F‟ or in any Bureau of Indian Standard or any other, published standard or code 

or, Schedule of Rates or any other printed publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools and 

plants including for measurements and supervision of all works, structural plans and other 

things of temporary or permanent nature required for such execution and maintenance in so 

far as the necessity for providing these, is specified or is reasonably inferred from the 

contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 

all the works and methods of construction. 

 

CLAUSE 12:  

Deviations/Variations Extent and Pricing  

The Engineer-in-Charge shall have power: 

 

(i) to make alteration in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and  

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any 

other reasons and the contractor shall be bound to carry out the works in accordance with 

any instructions given to him in writing signed by the Engineer-in-Charge and such 

alterations, omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the works, shall 

be carried out by the contractor on the same conditions in all respects including price on 

which he agreed to do the main work except as hereafter provided.  

 

The completion cost of any agreement for Maintenance works including works of 

upgradation, aesthetic, special repair, addition/ alteration should not exceed 1.25 times of 

Tendered amount. Any further deviation beyond this limit upto 1.5 times of tendered amount 

shall be approved by  the authority  mentioned in  schedule ‘F’ with recorded reason and in 

exceptional case, competent authority shall have full power to approve the deviation beyond 

1.50 times of tendered amount with recorded reason and take suitable corrective action. 
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12.1  

The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by 

the contractor, as follows: 

 

i. In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus  

ii. 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

12.2 

Deviation, Extra Items and Pricing  

In the case of Extra(s) being the schedule items (Delhi Schedule of Rates items) items, these 

shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 

percentage above/ below quoted contract amount. Payment of Extra items in case of non-

schedule items (Non-DSR items) shall be made as per the prevailing market rate. 

 

Deviation, deviated Quantities, Pricing 

Deviation, Substituted Items In 

In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), 

these shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 

percentage above/ below quoted contract amount. Payment of Substitute in case of non-

schedule items (Non-DSR items) shall be made as per the prevailing market rate. In the case 

of contract items, which exceed the limits laid down in schedule F, the contractor shall be 

paid rates at Agreement rate/Market rate whichever is lower. 

 

12.3 

In case of decrease in the rates prevailing in the market of items for the work in excess of 

the limits laid down in Schedule F, the Engineer-in-Charge shall after giving notice to the 

contractor within one month of occurrence of the excess and after taking into consideration 

any reply received from him within fifteen days of the receipt of the notice, revise the rates 

for the work in question within one month of the expiry of the said period of fifteen days 

having regard to the market rates.  

 

12.4 

For the purpose of operation of Schedule “F”, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract:  

i. For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower.  

ii. For abutments, piers and well staining: All works up to 1.2 m above the bed level.  

iii. For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks 

and other elevated structures: All works up to 1.2 metres above the ground level.  

iv. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 

metres above the ground level.  

v. For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower.  

vi. For Roads, all items of excavation and filling including treatment of sub base. 
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12.5 

Any operation incidental to or necessarily has to be in contemplation of tenderer while 

quoting filing tender, or necessary for proper execution of the item included in the Schedule 

of quantities or in the schedule of rates mentioned above, whether or not, specifically 

indicated in the description of the item and the relevant specifications, shall be deemed to 

be included in the rates quoted by the tenderer or the rate given in the said schedule of 

rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

CLAUSE 13  

Foreclosure of contract due to Abandonment or Reduction in Scope of Work  

If at any time after acceptance of the tender or during the progress of work, the purpose or 

object for which the work is being done changes due to any supervening cause and as a result 

of which the work has to be abandoned or reduced in scope the Engineer-in-Charge shall 

give notice in writing to that effect to the contractor stating the decision as well as the 

cause for such decision and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account 

of any profit or advantage which he might have derived from the execution of the works in 

full but which he did not derive in consequence of the foreclosure of the whole or part of 

the works.  

 

The contractor shall be paid at contract rates, full amount for works executed at site and, 

in addition, a reasonable amount as certified by the Engineer-in-Charge for the items 

hereunder mentioned which could not be utilized on the work to the full extent in view of 

the foreclosure;  

 

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 

water storage tanks.  

 

ii) IIM Indore shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to accept 

delivery from suppliers (for incorporation in or incidental to the work) provided, 

however IIM Indore shall be bound to take over the materials or such portions 

thereof as the contractor does not desire to retain. For materials taken over or to 

be taken over by IIM Indore, cost of such materials as detailed by Engineer-in- 

Charge shall be paid. The cost shall, however, take into account purchase price, 

cost of transportation and deterioration or damage which may have been caused 

to materials whilst in the custody of the contractor. Reasonable compensation for 

transfer of T & P from site to contractor’s permanent stores or to his other works, 

whichever is less. If T & P are not transported to either of the said places, no cost 

of transportation shall be payable.  

 

iii) Reasonable compensation for repatriation of contractor’s site staff and imported 

labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as may be 

necessary to enable him to certify the reasonable amount payable under this condition. 
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The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of 

the work as per accepted tender less the cost of work actually executed under the contract 

and less the cost of contractor’s materials at site taken over by the IIM Indore as per item 

(ii) above. Provided always that against any payments due to the contractor on this account 

or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any tool, plants 

and materials and any other sums which at the date of termination were recoverable by the 

IIM Indore from the contractor under the terms of the contract. 

 

In the event of action being taken under Clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in the same 

manner and at the same rate for the balance tendered amount and initially valid up to the 

extended date of completion or stipulated date of completion if no extension has been 

granted plus 60 days beyond that. Wherever such a fresh Performance Guarantee is furnished 

by the contractor the Engineer-in-Charge may return the previous Performance Guarantee. 

 

Clause 14  

Carrying out part work at risk & cost of contractor  

If contractor:  

i) At any time makes default during currency of work or does not execute any part 

of the work with due diligence and continues to do so even after a notice in writing 

of 7 days in this respect from the Engineer-in-Charge; or  

ii) Commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or takes effective steps to remedy it within 7 days even 

after a notice in writing is given in that behalf by the Engineer-in-Charge; or  

 

Fails to complete the work(s) or items of work with individual dates of completion, 

on or before the date(s) so determined, and does not complete them within the 

period specified in the notice given in writing in that behalf by the Engineer-in-

Charge. 

 

iii) The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 

accrued or accrue thereafter to IIM Indore, by a notice in writing to take the part 

work / part incomplete work of any item(s) out of his hands and shall have powers 

to: 

 

a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or  

b) Carry out the part work / part incomplete work of any item(s) by any means at 

the risk and cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken out 

of his hands and execute at the risk and cost of the contractor, the liability of contractor on 

account of loss or damage suffered by IIM Indore because of action under this clause shall 

not exceed 10% of the tendered value of the work. 
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In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same manner and at the same rate as if it had been carried out by 

the original contractor under the terms of his contract, the value of contractor's materials 

taken over and incorporated in the work and use of plant and machinery belonging to the 

contractor.  

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the department are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor. 

 

Any excess expenditure incurred or to be incurred by IIM Indore in completing the part work/ 

part incomplete work of any item(s) or the excess loss of damages suffered or may be 

suffered by IIM Indore as aforesaid after allowing such credit shall without prejudice to any 

other right or remedy available to IIM Indore in law or per as agreement be recovered from 

any money due to the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds 

of sale thereof towards the dues recoverable from the contractor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with 

the provisions of the contract. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract. 

 

CLAUSE 15  

Suspension of Work  

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons: 

 

a) on account of any default on the part of the contractor or;  

b) for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or  

c) for safety of the works or part thereof.  

 

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer-in- 

Charge.  
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ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

 

a) the contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25%, for completion of the item or group of items of 

work for which a separate period of completion is specified in the contract and of 

which the suspended work forms a part, and; 

 

b) If the total period of all such suspensions in respect of an item or group of items 

or work for which a separate period of completion is specified in the contract 

exceeds thirty days, the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in- Charge may consider reasonable in respect of 

salaries and/or wages paid by the contractor to his employees and labour at site, 

remaining idle during the period of suspension, adding thereto 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim supported 

by details to the Engineer-in-Charge within fifteen days of the expiry of the period 

of 30 days. 

 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) in 

sub para (i) above, the contractor may after receipt of such order serve a written notice 

on the Engineer-in-Charge requiring permission within fifteen days from receipt by the 

Engineer-in-Charge of the said notice, to proceed with the work or part thereof in 

regard to which progress has been suspended and if such permission is not granted 

within that time, the contractor, if he intends to treat the suspension, where it affects 

only a part of the works as an omission of such part by IIM Indore or where it affects 

whole of the works, as an abandonment of the works by IIM Indore, shall within ten 

days of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by IIM Indore, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived from 

the execution of the work in full but which he could not derive in consequence of the 

abandonment. He shall, however, be entitled to such compensation, as the Engineer-

in-Charge may consider reasonable, in respect of salaries and/or wages paid by him to 

his employees and labour at site, remaining idle in consequence adding to the total 

thereof 2% to cover indirect expenses of the contractor provided the contractor submits 

his claim supported by details to the Engineer-in-Charge within 30 days of the expiry 

of the period of 3 months. 

 

CLAUSE 16  

Action in case Work not done as per Specifications  

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-ln-charge, 

his authorized subordinates in charge of the work and all the superior officers, officer of the 

Quality Assurance Unit of the Department or any organization engaged by the Department 

for Quality Assurance and of the Chief Technical Examiner’s Office, and the contractor shall, 

at all times, during the usual working hours and at all other times at which reasonable notice 

of the visit of such officers has been given to the contractor, either himself be present to 

receive orders and instructions or have a responsible agent duly accredited in writing, 
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present for that purpose. Orders given to the Contractor’s agent shall be considered to have 

the same force as if they had been given to the contractor himself. 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates incharge of the 

work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or 

the officers of the organization engaged by the Department for Quality Assurance or to the 

Chief Technical Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskilful workmanship, or with materials or articles provided by him 

for the execution of the work which are unsound or of a quality inferior to that contracted 

or otherwise not in accordance with the contract, the contractor shall, on demand in writing 

which shall be made within twelve months (six months in the case of work costing Rs. 10 Lac 

and below except road work) of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same may 

have been passed, certified and paid for forthwith rectify, or remove and reconstruct the 

work so specified in whole or in part, as the case may require or as the case may be, remove 

the materials or articles so specified and provide other proper and suitable materials or 

articles at his own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall be 

liable to pay compensation at the same rate as under clause 2 of the contract (for non-

completion of the work in time) for this default. 

 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the authority specified in 

schedule ‘F’ may consider reasonable during the preparation of on account bills or final bill 

if the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and cost 

of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect 

of the same will be final and binding on the contractor. 

 

CLAUSE 17  

Contractor Liable for Damages, defects during defect liability period  

If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road kerb, fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within twelve months 

(six months in the case of work costing Rs. Ten lacs and below except road work) after a 

certificate final or otherwise of its completion shall have been given by the Engineer-in-

Charge as aforesaid arising out of defect or improper materials or workmanship the 

contractor shall upon receipt of a notice in writing on that behalf make the same good at 

his own expense or in default the Engineer-in-Charge cause the same to be made good by 

other workmen and deduct the expense from any sums that may be due or at any time 

thereafter may become due to the contractor, or from his security deposit or the proceeds 

of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall 

not be refunded before the expiry of twelve months (six months in the case of work costing 

Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, 
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of completion of work, or till the final bill has been prepared and passed whichever is later. 

Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of 

the security deposit is sufficient, to meet all liabilities of the contractor under this contract, 

half of the security deposit will be refundable after six months and the remaining half after 

twelve months of the issue of the said certificate of completion or till the final bill has been 

prepared and passed whichever is later. 

 

In case of Maintenance and Operation works of E&M services, the security deposit deducted 

from contractors shall be refunded within one month from the date of final payment or 

within one month from the date of completion of the maintenance contract whichever is 

earlier. 

 

CLAUSE 18  

Contractor to Supply Tools & Plants etc.  

The contractor shall provide at his own cost all materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 

stores), machinery, tools & plants as specified in schedule F. In addition to this, appliances, 

implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 

required for the proper execution of the work, whether original, altered or substituted and 

whether included in the specifications or other documents forming part of the contract or 

referred to in these conditions or not, or which may be necessary for the purpose of satisfying 

or complying with the requirements of the Engineer-in-Charge as to any matter as to which 

under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials, necessary for 

the purpose of setting out works, and counting, weighing and assisting the measurement for 

examination at any time and from time to time of the work or materials. Failing his so doing, 

the same may be provided by the Engineer-in-Charge at the expense of the contractor and 

the expenses may be deducted, from any money due to the contractor, under this contract 

or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 

sufficient portions thereof. 

 

CLAUSE 18 A  

Recovery of Compensation paid to Workmen  

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, IIM Indore is obliged to pay compensation to a workman 

employed by the contractor, in execution of the works, IIM Indore will recover from the 

contractor, the amount of the compensation so paid; and, without prejudice to the rights of 

the IIM Indore under sub-section (2) of Section 12, of the said Act, IIM Indore shall be at 

liberty to recover such amount or any part thereof by deducting it from the security deposit 

or from any sum due by IIM Indore to the contractor whether under this contract or 

otherwise. IIM Indore shall not be bound to contest any claim made against it under sub-

section (1) of Section 12, of the said Act, except on the written request of the contractor 

and upon his giving to IIM Indore full security for all costs for which IIM Indore might become 

liable in consequence of contesting such claim. 
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CLAUSE 18 B  

Ensuring Payment and Amenities to Workers if Contractor fails  

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, IIM Indore is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under Clause 

19H or under the C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by 

Government from time to time for the protection of health and sanitary arrangements for 

workers employed by C.P.W.D. Contractors, IIM Indore will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so incurred; and without prejudice 

to the rights of the IIM Indore under sub-section(2) of Section 20, and sub-section (4) of 

Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, IIM Indore shall be 

at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by IIM Indore to the contractor whether under this contract or 

otherwise IIM Indore shall not be bound to contest any claim made against it under sub-

section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written 

request of the contractor and upon his giving to the IIM Indore full security for all costs for 

which IIM Indore might become liable in contesting such claim. 

 

CLAUSE 19  

Labour Laws to be complied by the Contractor  

 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 

commencement of the work, and continue to have a valid license until the completion of 

the work. The contractor shall also comply with provisions of the Inter-State Migrant 

Workmen (Regulation of Employment and Conditions of Service) Act, 1979. The 

contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 

Act, 1986.  

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996.  

Any failure to fulfil these requirements shall attract the penal provisions of this contract 

arising out of the resultant non-execution of the work. 

 

CLAUSE 19A  

No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19 B  

Payment of Wages  

Payment of wages:  

i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 

Labour Regulations or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 
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ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 

labour engaged by his sub-contractors in connection with the said work, as if the labour 

had been immediately employed by him. 

 

iii) In respect of all labour directly or indirectly employed in the works for performance of 

the contractor’s part of this contract, the contractor shall comply with or cause to be 

complied with the Central Public Works Department contractor’s Labour Regulations 

made by Government from time to time in regard to payment of wages, wage period, 

deductions from wages recovery of wages not paid and deductions unauthorizedly 

made, maintenance of wage books or wage slips, publication of scale of wages and 

other terms of employment, inspection and submission of periodical returns and all 

other matters of the like nature or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 

iv)  

a) The Engineer-in-Charge concerned shall have the right to deduct from the                                    

moneys due to the contractor any sum required or estimated to be required for 

making good the loss suffered by a worker or workers by reason of non-fulfilment 

of the conditions of the contract for the benefit of the workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by their 

terms of the contract or non-observance of the Regulations. 

 

b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one day 

rest for 6 days continuous work and pay wages at the same rate as for duty. In the 

event of default, the Engineer-in-Charge shall have the right to deduct the sum or 

sums not paid on account of wages for weekly holidays to any labours and pay the 

same to the persons entitled thereto from any money due to the contractor by the 

Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time 

are inclusive of wages for the weekly day of rest, the question of extra payment for 

weekly holiday would not arise.  

 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 

Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 

or any other laws relating thereto and the rules made thereunder from time to time. 

 

vi) The contractor shall indemnify and keep indemnified IIM Indore against payments to 

be made under and for the observance of the laws aforesaid and the C.P.W.D. 

Contractor’s Labour Regulations without prejudice to his right to claim indemnity from 

his sub-contractors. 
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vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 

without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 

or recover any amount from the minimum wage payable to the workmen as and by way 

of commission or otherwise. 

 

ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C  

 

In respect of all labour directly or indirectly employed in the work for the performance of 

the contractor’s part of this contract, the contractor shall at his own expense arrange for 

the safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his 

own expense provide for all facilities in connection therewith. In case the contractor fails 

to make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay 

a penalty as decided by the authority mentioned in Schedule F for each default and in 

addition, the Engineer-in- Charge shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

 

CLAUSE 19 D  

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, 

a true statement showing in respect of the second half of the preceding month and the first 

half of the current month respectively:-  

(1) the number of labourers employed by him on the work,  

(2) their working hours,  

(3) the wages paid to them,  

(4) the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them. 

  

Failing which the contractor shall be liable to pay to IIM Indore, a sum not exceeding Rs.200/- 

for each default or materially incorrect statement. The decision of the Competent Authority 

shall be final in deducting from any bill due to the contractor, the amount levied as fine and 

be binding on the contractor. 

 

CLAUSE 19 E  

In respect of all labour directly or indirectly employed in the works for the performance of 

the contractor’s part of this contract, the contractor shall comply with or cause to be 

complied with all the rules framed by Government from time to time for the protection of 

health and sanitary arrangements for workers employed by the Central Public Works 

Department and its contractors.  
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CLAUSE 19 F  

Leave and pay during leave shall be regulated as follows:- 

1. Leave :  

i. in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following that day,  

ii. in the case of miscarriage - upto 3 weeks from the date of miscarriage.  

 

2. Pay :  

i. In the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of Rupee 

one only a day whichever is greater.  

ii. in the case of miscarriage - leave pay at the rate of average daily earning calculated 

on the total wages earned on the days when full time work was done during a period 

of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a woman unless she has been employed 

for a total period of not less than six months immediately preceding the date on which she 

proceeds on leave.  

  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in appendix -I and II, and the same shall be kept at the place of work. 

 

CLAUSE 19 G  

In the event of the contractor(s) committing a default or breach of any of the provisions of 

the Central Public Works Department, Contractor’s Labour Regulations and Model Rules for 

the protection of health and sanitary arrangements for the workers as amended from time 

to time or furnishing any information or submitting or filing any statement under the 

provisions of the above Regulations and’ Rules which is materially incorrect, he/they shall, 

without prejudice to any other liability, pay to the IIM Indore a sum not exceeding Rs.200/- 

for every default, breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-

in-Charge shall be final and binding on the parties. Should it appear to the Engineer-in-

Charge that the contractor(s) is/are not properly observing and complying with the 

provisions of the C.P.W.D. Contractor’s Labour Regulations and Model Rules and the 

provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract 

Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements 

for work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) 

the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 

requiring that the said Rules be complied with and the amenities prescribed therein be 

provided to the work-people within a reasonable time to be specified in the notice. If the 

contractor(s) shall fail within the period specified in the notice to comply with and/observe 

the said Rules and to provide the amenities to the work-people as aforesaid, the Engineer-

in-Charge shall have the power to provide the amenities hereinbefore mentioned at the cost 

of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own 
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expense and to approved standards all necessary huts and sanitary arrangements required 

for his/their work-people on the site in connection with the execution of the works, and if 

the same shall not have been erected or constructed, according to approved standards, the 

Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 

that the said huts and sanitary arrangements be remodelled and/or reconstructed according 

to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards within the period specified in 

the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19 H 

The contractor(s) shall at his/their own cost arrange appropriate accommodation for his/ 

their labour employed which should have proper doors windows, ventilation, water supply, 

drainage, & sanitary installation etc.  

 

CLAUSE 19 I  

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors’ employ upon the work who may be 

incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. In respect of maintenance/repair or renovation works etc. where the labour 

have an easy access to the individual houses, the contractor shall issue identity cards to the 

labourers, whether temporary or permanent and he shall be responsible for any untoward 

action on the part of such labour. AE/JE will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service centre, to apprise 

the residents about the same. 

 

CLAUSE 19J  

It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody unauthorized during construction, and is handed over to the 

Engineer-in-Charge with vacant possession of complete building. If such building though 

completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 

to accept the said building/buildings in that position. Any delay in acceptance on this 

account will be treated as the delay in completion and for such delay, a levy upto 5% of 

tendered value of work may be imposed by the Chief Engineer whose decision shall be final 

both with regard to the justification and quantum and be binding on the contractor. 

 

However, the Chief Engineer, through a notice, may require the contractor to remove the 

illegal occupation any time on or before construction and delivery.  

 

CLAUSE 19K  

Employment of skilled/semi-skilled workers  

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 

Training Institute/National Institute of construction Management and Research (NICMAR)/ 

National Academy of Construction, CIDC or any similar reputed and recognized Institute 

managed/ certified by State/Central Government. The number of such qualified tradesmen 

shall not be less than 20% of total skilled/semi-skilled workers required in each trade at any 

stage of work. The contractor shall submit number of man days required in respect of each 
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trade, its scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if 

the tradesmen are found to have inadequate skill to execute the work of respective trade, 

the contractor shall substitute such tradesmen within two days of written notice from 

Engineer-in- Charge. Failure on the part of contractor to obtain approval of Engineer-in-

Charge or failure to deploy qualified tradesmen will attract a compensation to be paid by 

contractor at the rate specified in schedule ‘F’ per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses requisite skill and amount 

of compensation in case of default shall be final and binding.  

 

Provided always, that the provisions of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs. 5 crores. 

 

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall 

arrange on site training as per National Skill Development Corporation (NSDC) norms for at 

least 20% of the unskilled workers engaged in the project in co-ordination with the CPWD 

Regional Training Institute & National Skill Development Corporation (NSDC) for certification 

at the level of skilled/semiskilled tradesmen. 

 For work costing more than Rs. 50Crores, the contractor shall arrange on site training as 

per National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled 

worker engaged in the project in coordination with the CPWD Regional Training Institute & 

National Skill Development Corporation (NSDC) for certification at the level of 

skilled/semiskilled tradesmen. The cost of such training as stated above shall be born by the 

Government. The necessary space and workers shall be provided by the contractor and no 

claim what so ever shall be entertained. 

 

CLAUSE 19L- – Deleted.  

 

CLAUSE 20  

Minimum Wages Act to be complied with  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed thereunder and other labour laws affecting contract labour that may be brought into 

force from time to time. 

 

CLAUSE 21  

Work not to be sublet. Action in case of insolvency  

The contract shall not be assigned or sublet without the written approval of the Engineer-in 

-Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition with 

his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in 

the employ of IIM Indore in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract, 

the Engineer-in-Charge on behalf of the Director, IIM Indore shall have power to adopt the 

course specified in Clause 3 hereof in the interest of IIM Indore and in the event of such 

course being adopted, the consequences specified in the said Clause 3 shall ensue. 



P a g e  70 | 111 
 

 

CLAUSE 22  

All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to be applied to the use of IIM Indore without reference to the 

actual loss or damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE 23  

Changes in firm’s Constitution to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-

in-Charge shall be obtained before any change is made in the constitution of the firm. Where 

the contractor is an individual or a Hindu undivided family business concern, such approval 

as aforesaid shall likewise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 21 hereof and 

the same action may be taken, and the same consequences shall ensue as provided in the 

said Clause 21. 

 

CLAUSE 24  

Life Cycle cost 

The contractor shall be responsible for safety, quality and soundness of the buildings 

including structural elements beyond maintenance period. The contractor shall have 

obligation to rectify such defects minimum up to 5 (five) years from the date of completion 

of work. The defects have to be rectified within a reasonable time not exceeding three 

months after issue of notice by Engineer- in- Charge. 

 

CLAUSE 25  

Settlement of Disputes & Arbitration  

 

If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection with or arising out of this Agreement or out of the breach termination or 

invalidity of this Agreement thereof, the parties shall resolve them by resorting to the 

following :  

 

 The Party shall attempt within a period of 7 days after receipt of notice by the other 

party of the existence of a dispute, settle such dispute in the first instance by mutual 

discussions between the parties represented by the Contractor and Chief Engineer of 

the institute.  
 

 If the dispute cannot be settled by mutual discussion within 7 days the matter shall 

be referred to the Director IIM Indore, whose decision shall be full, final & binding on 

the parties. 

 

CLAUSE 26  

Contractor to indemnify IIM Indore against Patent Rights  

The contractor shall fully indemnify and keep indemnified the Director, IIM Indore against 

any action, claim or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable in 



P a g e  71 | 111 
 

respect of any article or part thereof included in the contract. In the event of any claims 

made under or action brought against IIM Indore in respect of any such matters as aforesaid, 

the contractor shall be immediately notified thereof and the contractor shall be at liberty, 

at his own expense, to settle any dispute or to conduct any litigation that may arise there 

from, provided that the contractor shall not be liable to indemnify the Director, IIM Indore 

if the infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27  

Lump sum Provisions in Tender  

When the estimate on which a tender is made includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved 

or the part of the work in question at the same rates as are payable under this contract for 

such items, or if the part of the work in question is not, in the opinion of the Engineer-in-

Charge payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-

sum amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge 

shall be final and conclusive against the contractor with regard to any sum or sums payable 

to him under the provisions of the clause. 

 

CLAUSE 28  

Action where no Specifications are specified  

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the 

work shall be carried out as per manufacturers’ specifications, if not available then as per 

District Specifications. In case there are no such specifications as required above, the work 

shall be carried out in all respects in accordance with the instructions and requirements of 

the Engineer-in-Charge.  

 

CLAUSE 29 

Withholding and lien in respect of sum due from contractor  

(i) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the IIM Indore shall 

be entitled to withhold and also have a lien to retain such sum or sums in whole or in 

part from the security, if any deposited by the contractor and for the purpose 

aforesaid, the Engineer in- Charge or the IIM Indore shall be entitled to withhold the 

security deposit, if any, furnished as the case may be and also have a lien over the 

same pending finalisation or adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts or if no security has been 

taken from the contractor, the Engineer-in-Charge or the IIM Indore shall be entitled 

to withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same contract or any other 

contract with the Engineer-in-Charge of the IIM Indore or any contracting person 

through the Engineer-in-Charge pending finalization of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or IIM Indore will 
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be kept withheld or retained as such by the Engineer-in-Charge or IIM Indore till the 

claim arising out of or under the contract is determined by the arbitrator(if the contract 

is governed by the arbitration clause) by the competent court, as the case may be and 

that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above 

and duly notified as such to the contractor. For the purpose of this clause, where the 

contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 

IIM Indore shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual capacity or 

otherwise. 

 

(ii) IIM Indore shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, etc., 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed to have been done by him under 

the contract and found not to have been executed, the contractor shall be liable to 

refund the amount of over-payment and it shall be lawful for IIM Indore to recover the 

same from him in the manner prescribed in sub-clause (i) of this clause or in any other 

manner legally permissible; and if it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by him under 

it, the amount of such under payment shall be duly paid by IIM Indore to the contractor, 

without any interest thereon whatsoever. 

 

Provided that the IIM Indore shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the Chief Engineer or Executive Engineer on the one hand 

and the contractor on the other under any term of the contract permitting payment 

for work after assessment by the Chief Engineer or the Executive Engineer. 

 

CLAUSE 29A  

Lien in respect of claims in other Contracts  

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the IIM Indore or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or IIM Indore or such other 

person or persons in respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Engineer- in-Charge or the IIM Indore or with such 

other person or persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained under 

this clause by the Engineer-in-Charge or the IIM Indore will be kept withheld or retained as 

such by the Engineer-in-Charge or the IIM Indore or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined by the arbitration 

clause or by the competent court, as the case may be and that the contractor shall have no 

claim for interest or damages whatsoever on this account or on any other ground in respect 
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of any sum of money withheld or retained under this clause and duly notified as such to the 

contractor. 

 

CLAUSE 30 

Unfiltered water Supply  

The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following conditions. 

i. That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge.  

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at 

the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 

procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 

CLAUSE 31  

Hire of Plant & Machinery 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work 

 

CLAUSE 32  

Employment of Technical Staff and employees  

Contractors Superintendence, Supervision, Technical Staff & Employees  

 

(i) The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract.  

 

The contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge, the name(s), qualifications, experience, age, address(s) and other particulars 

along with certificates, of the principal technical representative to be in charge of 

the work and other technical representative(s) who will be supervising the work. 

Minimum requirement of such technical representative(s) and their qualifications and 

experience shall not be lower than specified in Schedule ‘F’. The Engineer-in-Charge 

shall within 3 days of receipt of such communication intimate in writing his approval 

or otherwise of such a representative(s) to the contractor. Any such approval may at 

any time be withdrawn and in case of such withdrawal, the contractor shall appoint 

another such representative(s) according to the provisions of this clause. Decision of 

the tender accepting authority shall be final and binding on the contractor in this 

respect. Such a principal technical representative and other technical 

representative(s) shall be appointed by the contractor soon after receipt of the 

approval from Engineer-in-charge and shall be available at site before start of work. 

 

All the provisions applicable to the principal technical representative under the 

Clause will also be applicable to other technical representative(s) The principal 

technical representative and other technical representative(s) shall be present at the 

site of work for supervision at all times when any construction activity is in progress 

and also present himself/themselves, as required, to the Engineer-in-Charge and/or 

his designated representative to take instructions. Instructions given to the principal 
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technical representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given to the contractor. The principal technical 

representative  and other technical representative(s) shall be actually available at 

site fully during all stages of execution of work, during recording/checking/test 

checking of measurements of works and whenever so required by the Engineer-in-

Charge and shall also note down instructions conveyed by the Engineer-in- Charge or 

his designated representative(s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance of 

measurements/ checked measurements/ test checked measurements. The 

representative(s) shall not look after any other work. Substitutes, duly approved by 

Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in 

event of absence of any of the representative(s) by more than two days. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a 

recovery (non-refundable) shall be effected from the contractor as specified in 

Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded in the site order 

book and measurement recorded checked/test checked in Measurement Books shall 

be final and binding on the contractor. Further if the contractor fails to appoint 

suitable technical Principal technical representative and/or other technical 

representative(s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved. Substitute or do not discharge 

their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 

suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for 

the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) (in the form of copy of Form-16 or CPF 

deduction issued to the Engineers employed by him) along with every on account bill 

final bill and shall produce evidence if at any time so required by the Engineer-in-

Charge. 

 

(ii) The contractor shall provide and employ on the site only such technical assistants as 

are skilled and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work.  

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work.  

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 

not be employed again at works site without the written permission of the Engineer-

in-Charge and the persons so removed shall be replaced as soon as possible by 

competent substitutes. 
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CLAUSE 33 –  

Levy/Taxes Payable by Contractors: -  

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or 

Cess in respect of input for or output by this contract shall be payable by the contractor 

and IIM Indore shall not entertain any claim whatsoever in this respect except as 

provided under Clause 34. 

 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 

 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the IIM Indore and does not any time become payable by the contractor to the 

State Government, Local authorities in respect of any material used by the contractor in the 

works, then in such a case, it shall be lawful to the IIM Indore and it will have the right and 

be entitled to recover the amount paid in the circumstances as aforesaid from dues of the 

contractor 

 

CLAUSE 34 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders  

i. All tendered rates shall be inclusive of any tax, levy or cess applicable on last 

stipulated date of receipt of tender including extension if any. No adjustment i.e. 

increase or decrease shall be made for any variation in the rate of GST, Building and 

Other Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs.  

However, effect of variation in rates of GST or Building and Other Construction 

Workers Welfare Cess or imposition or repeal of any other tax, levy or cess applicable 

on output of the works contract shall be adjusted on either side, increase or decrease.  

Provided further that for Building and Other Construction Workers Welfare Cess or 

any tax (other than GST), levy or cess varied or imposed after the last date of receipt 

of tender including extension if any, any increase shall be reimbursed to the 

contractor only if the contractor necessarily and properly pays such increased amount 

of taxes/levies/cess.    Provided further that such increase including GST shall not be 

made in the extended period of contract for which the contractor alone is responsible 

for delay as determined by authority for extension of time under Clause 5 in Schedule 

F.   

ii. The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of the IIM Indore and/or the Engineer-in-Charge 

and shall also furnish such other information/document as the Engineer-in-Charge 

may require from time to time.  

iii. The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy or cess, or variation or repeal of such tax or levy or cess give a written 

notice thereof to the Engineer-in-charge that the same is given pursuant to this 

condition, together with all necessary information relating thereto. 
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CLAUSE 35 

Termination of Contract on death of contractor  

Without prejudice to any of the rights or remedies under this contract, if the contractor 

dies, the Executive Engineer on behalf of the Director, IIM Indore shall have the option of 

terminating the contract without compensation to the contractor. 

 

CLAUSE 36 

If relative working in IIM INDORE then the contractor not allowed to tender  

The contractor shall not be permitted to tender for works in the IIM Indore responsible for 

award and execution of contracts if his near relative is posted in IIM Indore as any capacity. 

He shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any Officer in the IIMI. Any 

breach of this condition by the contractor would render him liable to be removed from the 

approved list of contractors of this Department. If however the contractor is registered in 

any other department, he shall be debarred from tendering in IIMI for any breach of this 

condition.  

 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 

children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

 

CLAUSE 37  

No Gazetted Engineer to work as Contractor within one year of retirement  

No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the IIM Indore shall work as a 

contractor or employee of a contractor for a period of one year after his retirement from 

IIM Indore service without the previous permission of IIM Indore in writing. This contract is 

liable to be cancelled if either the contractor or any of his employees is found at any time 

to be such a person who had not obtained the permission of IIM Indore as aforesaid, before 

submission of the tender or engagement in the contractor’s service, as the case may be. 

 

CLAUSE 38  

Theoretical conception of Material  

i. After completion of the work and also at any intermediate stage in the event of Non 

reconciliation of materials issued  theoretical quantity of materials used in the work 

shall be calculated on the basis and method given hereunder:-  

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 

& bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Schedule ‘F’. In case any item is executed for which standard constants 

for the consumption of cement or bitumen are not available in the above mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the basis 

of standard formula to be laid down by the Engineer-in-Charge.  

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken 

as the quantity required as per design or as authorized by Engineer-in-Charge, including 

authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such 

theoretical quantity being determined and compared with the actual issues each 

diameter wise, section wise and category wise separately.  
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(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead 

and G.I./M.S. sheets shall be taken as quantity actually required and measured plus  5% 

for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 

10%), such determination & comparison being made diameter wise & category wise.  

(d) For any other material as per actual requirements.  

 

Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule ‘F’ For non scheduled items, the decision of the Chief Engineer 

regarding theoretical quantities of materials which should have been actually used, shall 

be final and binding on the contractor.  

 

ii. The said action under this clause is without prejudice to the right of the IIM Indore to 

take action against the contractor under any other conditions of contract for not doing 

the work according to the prescribed specifications.  

 

CLAUSE 39  

Compensation during warlike situations  

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk 

of the contractor until the work has been delivered to the Engineer-in-Charge and a 

certificate from him to that effect obtained. In the event of the work or any materials 

properly brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation, the contractor shall when ordered (in 

writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 

stack or remove in store all serviceable materials salvaged from the damaged work and shall 

be paid at the contract rates in accordance with the provision of this agreement for the work 

of clearing the site of debris, stacking or removal of serviceable material and for 

reconstruction of all works ordered by the Engineer-in-Charge, such payments being in 

addition to compensation upto the value of the work originally executed before being 

damaged or destroyed and not paid for. In case of works damaged or destroyed but not 

already measured and paid for, the compensation shall be assessed by the Executive 

Engineer upto Rs.2,00,000/- and by the Chief Engineer concerned for a higher amount. The 

contractor shall be paid for the damages/destruction suffered and for restoring the material 

at the rate based on analysis of rates tendered for in accordance with the provision of the 

contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 

materials and the purpose for which they were collected shall be final and binding on all 

parties to this contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 

(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 

Executive Engineer. 
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CLAUSE 40  

Apprentices Act provisions to be complied with  

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a 

breach of the contract and the Chief Engineer may, in his discretion, cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act. 
 

CLAUSE 41  

Release of Security deposit after labour clearance  

Release of Security Deposit of the work shall not be refunded till the contractor produces a 

clearance deposit after labour certificate from the Labour Officer. As soon as the work is 

virtually complete the contractor shall apply for the clearance certificate to the Labour 

Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of 

the said communication, shall write to the Labour Officer to intimate if any complaint is 

pending against the contractor in respect of the work. If no complaint is pending, on record 

till after 3 months after completion of the work and/or no communication is received from 

the Labour Officer to this effect till six months after the date of completion, it will be 

deemed to have received the clearance certificate and the Security Deposit will be released 

if otherwise due. 
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M.    Proforma of Schedules    

    

SCHEDULE “A”      

Schedule of quantities - as per Financial Bid.    

    

SCHEDULE ‘B”   

Schedule of materials to be issued to the contractor. – Deleted.    

    

SCHEDULE “C”   

Tools and plants to be hired to the contractor – Deleted.    

    

SCHEDULE “D”    

Extra schedule for specific requirements/document for the work, if any. - To be intimated 

later if required.    

    

SCHEDULE “E”     

Reference to General Conditions of contract laid down in the tender document.    

 

Name of Work    “Supply, Installation, Testing & Commissioning of 3 x 

750 kVA silent type D.G. Sets for manual/AMF cum 

Synchronizing & Distribution Panel, Cabling and other 

associated works including foundations at Utility –II & 

Utility-III of IIM Indore”. 

Estimated Cost Put  to  
 

Tender (Including Goods 

& Service Tax) 

Rs. 2,58,13,195/-  (Rupees Two Crore Fifty Eight 

Lakhs Thirteen Thousand One Hundred & Ninety Five 

Only) (Incl. GST) 

EMD Amount 

Rs. 5,16,264/- (Rupees Five Lakh Sixteen Thousand 
Two Hundred & Sixty-Four Only) by e-payment 
through electronic mode  

Performance Guarantee    3 (THREE)  % of tendered value    

Security Deposit    2.5 % of tendered value    

 

SCHEDULE “F”    

General Rules & Directions    
        

 Officer inviting tender: The Chief Engineer, IIM Indore on behalf of the Director, IIM 

Indore   
 

 Maximum percentage for quantity of items of work to be executed beyond which rates 

are to be determined in accordance with Clauses 12.2 & 12.3.: 50 %                              
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Definitions:   

 

2(v)    Engineer-in-Charge    Chief Engineer, IIM Indore    

2(viii)      Accepting Authority    Director, IIM Indore    

2(x)    Percentage on cost of 
materials and labour to cover 
all overheads and profits    

15% 

2(xi)    Standard Schedule of Rates    CPWD DSR 2021 for civil 
items, CPWD DSR 2018 for 
electrical items & Market 
rate  

2(xii)    Department    Project Department, IIM 
Indore  

9(ii)    Standard CPWD contract Form 
GCC 2020, CPWD Form 7/ 8 as 
modified & corrected    

Upto date.    

                           

Clause 1   

 

i. Time allowed for submission of Performance Guarantee from the date of issue of letter 

of acceptance: 7 Days 

ii. Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee 

amount beyond the period provided in (i) above : 07 days Total: 14 Days   

                             

Clause 2    

 

i. Authority for fixing compensation under clause 2.   :  Director, IIM Indore 

ii. Compensation for delay of work           :  1% (One Percent) per 

month of delay to be 

computed on per day 

basis  

Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 

of the item or group of items of work for which a separate period of completion is 

originally given. 

 

Clause 2A    

 

Whether Clause 2A shall be applicable:    No.    

    

Clause 5    
 

Number of days from the date of issue of letter of acceptance for reckoning date of start:  

As per LOI/ WO.  

 

Total time allowed for completion of work: 120 (One Hundred Twenty) Days.      
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Authority to decide:    

 

(i) Extension of time          :    Director, IIM Indore    

(ii) Shifting of date of start in case of delay in handing over of site    

                     :        Chief Engineer, IIM Indore     

Clause 7   

   

Gross work to be done together with net payment /adjustment of advances for material 

collected, if any, since the last such payment for being eligible to interim payment :   

As per tender.     

    

Clause 10A    

 

List of testing equipment to be provided by the contractor at site lab.- Deleted.  

 

Clause 10B  

 

 Whether Clause 10 B shall be applicable    :   As per tender         

 

Clause 10 C -   Deleted.   

    

Clause 10 CC – Deleted 

 

Clause 11      

 

Specifications to be followed for execution of work:  

 

CPWD General Specifications for Electrical Works Part-VII D.G. Sets with correction slips 

upto last date of submission of bids and specification attached with tender documents & 

as per relevant IS/BS/IEC codes and OEMs specifications as applicable and or as per the 

direction of Engineer-in-Charge.   

    

Clause 12     

 

Type of work: “Supply, Installation, Testing & Commissioning of 3 x 750 kVA silent type 

D.G. Sets for manual/AMF cum Synchronizing & Distribution Panel, Cabling and other 

associated works including foundations at Utility –II & Utility-III of IIM Indore.”    

    

12.2 & 12.3    

 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for work   : 50%    

    

Clause 16   

 

 Competent Authority for Deciding reduced rates   :   Director IIM Indore.    
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Clause 25     

 

 Settlement of Disputes and Disagreements  

 

If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection with or arising out of this Agreement or out of the breach termination or invalidity 

of this Agreement thereof, the parties shall resolve them by resorting to the following :  

 

• The Party shall attempt within a period of 7 days after receipt of notice by the other 

party of the existence of a dispute, settle such dispute in the first instance by mutual 

discussions between the parties represented by the Contractor and Chief Engineer of 

the institute.  
 

• If the dispute cannot be settled by mutual discussion within 7 days the matter shall be referred 
to the Director IIM Indore, whose decision shall be full, final & binding on the parties.  

 

Clause 32   

 

Requirement of Technical Representative(s) and recovery Rate   

  

SI no 

Minimum 
Qualification 

of Technical 

Representativ

e 

Discipline 

 

Designation 
(Principal 
Technical 

/Technical 

representative) 

Minimum 
Experience 

 

Numb

er of 

Engine

ers/ 

Repres

entati

ves 

 Rate at which 
recovery shall be 
made from the 

contractor in the 
event of not 

fulfilling provision 
of clause 32 

Figures Words 

1 Graduate 
Engineer/ 
Diploma 
Engineer  

 

Mechanical 
Engineering 
/Electrical
or eqv. 

 

Principal 
Technical 
Representatives  

Graduate 
Engineer 
with 
minimum 3 
year 
experience/ 
Diploma 
holder with 
minimum 5 
year 
experience  

   1 Rs.  
15,000/- 

per 

month  

Rupees 
fifteen 
Thousan
d only  

 

   

Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers.  
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N.    Special Conditions of Contract    
    

1. The tenderer shall acquaint himself with the proposed site of work.    

2. If for any reasons, any part of the site is not available temporarily for some time for 
part of the work under the contract, the agreed construction schedule shall be suitably 
modified and contractor shall diligently divert his men and materials to utilize them 
appropriately, profitably and no claim of damages whatsoever shall be entertained on 
this account. However, the contractor shall be allowed extension of time for 
completing the work as deemed fit by the competent authority. The contractor shall 
also not be entitled to any compensation for any loss suffered by him and revision in 
the rates quoted by him.     
(a) On account of delay in commencing the work by the contractor.     
(b) On account of reduction in the scope of work.     
(c) On account of suspension of work or abandoned after award of work.    

3. The contractor shall make his own arrangement for water & electrical supply suitable 

for construction/work.     

4. The contractor shall provide, at his own cost instruments for surveying, weighing and 

measuring purpose at the site of work as may be necessary for execution of the work. 

5. On account of security consideration, some restrictions may be imposed by the security 

staff on the working and/ movement of men and materials etc. The contractor shall be 

bound to follow all such restrictions/ instructions and he shall organise his work 

accordingly. No claim on this account, whatsoever, shall be payable.     

6. The contractor shall take all precautions to avoid accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, red lights and providing 

barriers. He shall be responsible for all damages and accidents caused to existing/ new 

work due to negligence on his part. No hindrance shall be caused to traffic during the 

execution of the work.   

7. The contractor shall be responsible for the watch and ward of all materials brought by 

the contractor to site against pilferage and breakage during the period of installation 

and thereafter till the works are physically handed over to the department.  

8. The contractor shall take all preventive measures against any damage caused by rain, 

snowfall, floods or any other natural calamity, whatsoever during the execution of the 

work. The contractor shall be fully responsible   for any damage to the Owners property 

and to the work for which the payment has been advanced to him under the contract. 

However, the contractor shall maintain an equal to the payment received against the 

work done, at his own cost. This will also cover the defect liability period. This shall 

be favouring the Director, Indian Institute of Management Indore. Nothing extra on this 

account shall be payable to the contractor for maintaining such insurance Policy.     

9. The work will be carried out in the manner complying, in all respects, with the 

requirements of relevant bye-laws of the local body under the jurisdiction of which the 

work is to be executed or as directed by the Engineer-in-Charge and nothing extra shall 

be paid on this account.     

10. The contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all 

fees and charges which may be liable.   
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11. The contractor shall give due notices to Municipal, Police and/or other authorities that 

may be required under the law/rules under force in the area and obtain all requisite 

licenses for temporary obstructions / enclosures and pay all charges which may be 

leviable on account of his execution of work under the agreement. Nothing extra shall 

be payable on this account.     

12. All materials to be incorporated in the work shall be arranged by the contractor and 

shall be in accordance with the specifications laid down.   

13. The tenderer shall use materials bearing ISI Certification Mark unless otherwise 

specified or allowed in writing by the Engineer-in-Charge. Any material banned by the 

department shall not be used in the work.     

14. The contractor shall submit to the Engineer-in-charge samples of all materials for 

approval. Such samples of materials which affect aesthetics of the work shall also be 

got approved from the Engineer-in-charge of the project before procuring bulk 

supplies. These approved samples shall be preserved and retained in the custody of the 

Engineer-in-charge as standards of materials till the completion of the work. The cost 

of such samples shall be borne by the Contractor and nothing shall be payable on this 

account over the Agreement rates.     

15. The contractor shall be required to get all the necessary mandatory and other tests as 

per the specifications/ IS codes, carried out on materials/ work from an approved 

laboratory as per the direction of the Engineer-in-charge. The testing charges and 

conveyance from the site shall be borne by the contractor.     

16. In case any material / work is found sub-standard the same shall be rejected by the 

Engineer-in-charge/ Architect representative and the same shall be removed from the 

site of work within 48 hours, failing which the same shall  be got removed by the 

Engineer-in-charge at the risk and cost of the contractor without giving any further 

notice and time. 

17. In order to ensure quality of work during its execution, the Engineer-in-charge 

representative may require samples for mandatory or routine testing of materials. All 

costs of these samples, their packaging, conveyance from the site to the testing 

laboratory and return, shall be borne by the contractor.    

18. Even ISI marked materials may be subjected to quality test at the discretion of the 

Engineer-in-charge. Whenever ISI marked materials are brought to the site of work the 

contractor shall, if required by the Engineer-in-charge, furnish manufacturer’s test 

certificate or test certificate from approved testing laboratory to establish that the 

materials procured by the contractor, satisfy the provisions of relevant ISI codes. The 

testing charges shall be borne by the contractor. However cement/steel will be 

necessarily tested before start of work and also during the execution of work as per 

the requirements of specifications and will not be used till test certificates are 

obtained and approved by Engineer-in-Charge.    

19. The contractor shall supply free of charge the material required for testing. The cost 

of tests shall be borne by the contractor.         

20. The work shall be executed and measured in metric system. The metric dimensions 

given in the schedule of quantities and drawing etc. shall be followed. (The dimension 

in FPS units wherever indicated are for guidance only) The figures in the drawings shall 

be followed.     
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21. The contractor shall be responsible for completing the work and for satisfying all terms 

and conditions of the Contract without any extra payment over his quoted rates unless 

otherwise specified. The contractor shall quote his rate for various items of work 

accordingly and no claim whatsoever shall be entertained for any incidental or extra 

work involved in the execution of the work as per nomenclature of the item and the 

specifications indicated in the tender documents.    

22. Subject to the nomenclature of the item as per schedule of quantities, the specification 

indicated in the tender documents, the rates quoted shall include cost of all materials 

including royalty and taxes if any, labour, sundry inputs, execution of work at all 

heights, levels, pattern and design for all leads, lifts and depths including overhead 

charges and contractor’s profit. Nothing extra shall be paid on this account.     

23. The rate shall be inclusive of making design, pattern and execution of work as per 

Architectural and structural drawings, at all levels and heights.     

24. The rates shall be inclusive of making any holes in walls/ RCC work for fixing any 

fixture/ frame work and making good the structure to its original shape and finish.        

25. Other agencies doing works related with this project will also simultaneously execute 

the works and the contractor shall afford necessary co-ordination for un-hindered 

completion of these sub-works.    

26. The contractor shall give a satisfactory performance test of installations individually 

and as a whole to ensure their proper functioning before the work is finally declared 

and completed and accepted. 

27. The contractor shall continue to maintain watch and ward to safeguard the Owner’s 

property in his possession until the same is formally handed over as per directions of 

the Engineer-in-charge. Nothing extra over agreement rates shall be paid on this 

account.  

28. All tools, plants and measuring or weighing equipment shall be arranged by the 

contractor himself and nothing extra shall be paid to the contractor on this account.    

29. The quantities of various items incorporated in the tender are approximate. However, 

the payments shall be made to the contractors on the basis of actual measurements 

taken at site.     

30. The contractor shall protect the adjoining buildings or works and the work under 

execution from fire and shall make adequate arrangements for fire protection and 

firefighting and if any property is damaged, by fire due to the negligence of the 

contractor, the same shall be made good by the contractor at his own cost, to the 

entire satisfaction of Engineer-in-charge.     

31. The contractor shall provide adequate lighting arrangements as approved by the 

Engineer-in-charge for carrying out the work during night time, if so required and also 

provide all other facilities for the labour employed to carry out the work as per 

direction of Engineer-in-Charge.     

32. In order to achieve the targeted date of completion the contractor may have to work 

in multiple shifts, round the clock including public and gazetted holidays and nothing 

extra shall be paid on this account.     
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33. The contractor shall get the samples of all the materials to be used, in the work 

approved from Engineer-in-Charge and Architect before going for bulk procurement. 

Bulk procurement shall be taken up only after obtaining approval from the Engineer-

in-charge. Any delay in getting the samples approved shall be contractor’s 

responsibility.     

34. All materials, articles and workmanship shall be of respective best quality and kind for 

the class described in the schedule of quantities and specifications. All materials, so 

used in different items of work shall be subject to the approval of the Engineer-in-

charge and Architect.     

35. The contractor shall be responsible for all statutory provisions and deductions towards 

ESI, PF or any other, as the case may be or any other levies and taxes shall be borne 

by the contractors. The TDS and Contract Tax or any other statutory levels/taxes 

incorporated from time to time shall be deducted progressively from the running 

account bills, as applicable at the time of payment. No claim in this regard shall be 

entertained.    

36. The contractor is supposed to abide the minimum wages act, and shall produce all 

records to the Engineer-in-charge or any other statutory authority as and when called 

for. The Engineer-in-charge does not hold any responsibility on account of any lapses 

in this regard.     

37. No extension of time shall be granted to the contractor on account of rains or inclement 

weather conditions.     

(a) For any clarification/ doubt, the Institute may organize regular meetings with 

Contractor. The contractor shall attend such meetings invariably as and when 

required.    

(b) In respect of the work of other agencies, where the commencement or progress 

of such work of any other agency is dependent upon the completion of particular 

portions of the contractor’s work or generally upon the contractor maintaining 

progress in accordance with the approved coordinated construction programme, 

it shall be the responsibility of the Contractor to complete such portions and 

maintain such progress.    

(c) Should any difference arise between the contractor and the other agencies, these 

shall immediately be brought to the attention of the Engineer-in-Charge who after 

reviewing the matters causing the differences will give their decision which shall 

be final and binding on the contractor.       

38. All spaces allotted to the contractor as described above shall be vacated and all 

structures removed from site at any time as and when required and directed by the 

Engineer-in-charge, unconditionally and without any reservation. The Engineer-in-

charge will not be obliged to give any reason for such removal. Upon receiving 

instructions to vacate the space, the contractor shall immediately remove all his 

structures, materials, etc. from the sources and clear and clean-up the site to the 

satisfaction of the Engineer-in-charge.    

39. It shall be the responsibility of the Contractor to safeguard the site and ensure that no 

illegal encroachments are made by outside elements within the area allotted to the 

contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, 

the contractor shall vacate the land totally without any reservation.  
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40. The contractor shall have to do all drilling of holes and cutting of walls, chases or other 

elements of the building for the complete and proper installation of the pipe lines/ 

ducts and other equipments by using electrically operated tools such as drills/ chases 

cutting machine etc. Manual drilling or chiseling or cutting shall be permitted on special 

request only. 

41. No chiseling or cutting or drilling of RCC columns, beams, girders and other principal 

structural members shall be done unless prior permission has been granted by the 

Engineer-in charge in writing. 

42. All chases and openings made by the contractor for his pipe lines shall be filled/ 

covered over with cement plaster in reasonable manner. Before rough plastering on 

the pipe surfaces the concealed pipes shall be secured to the wall by using proper 

supports/ clamps. 

43. After completion of work and before issuance of certificate of virtual completion the 

contractor shall submit as built drawings in four (4) sets along with soft copy to the 

department. 

44. The contractor will arrange to erect, at his own cost, barbed wire or other appropriate 

fence around the infrastructure site, with entry/exit gates at suitable points. The 

contractor shall, at his own cost, provide and erect suitable fencing around the spaces 

allotted to him at the infrastructure sites to ensure the security of his men. Materials 

and equipment within the sites and in relation to other contractors who will also be 

allotted spaces at above sites.       

45. The security of workmen, materials, equipment stores etc. within the area allotted to 

the contractor shall be the responsibility of the contractor.   

46. The site of work shall have required equipments for various tests at site by the 

contractor at his own cost and nothing extra shall be payable on this account.   

47. The contractor shall take photographs of site prior to commencement of work, during 

construction and after completion of work as suggested and shall submit the 

photographs in soft and hard copies to IIM for which no extra payment will be made.    

48. If required and directed by Engineer-In-Charge, contractor shall arrange visits of his 

personnel comprising of Engineer-In-Charges to various places/ plants in or out side 

Indore to check and verify the quality of material at manufacturer’s places. No extra 

cost shall be given for this to contractor. 

49. Deviated quantity of BOQ item or any item which is not available in the BOQ shall be paid as 

per DSR 2021 for Civil items & DSR 2018 for Electrical & Mechanical/ Electronic / rates. 

Deviated quantity or item if is not available in BOQ & DSR (civil) 2021/ DSR (E&M) 2018 then 

item shall be worked out as market rate analysis. The decision of Engineer-in-charge will be 

conclusive and final binding on the contractor  

50. Proforma of Registers to be as per standard CPWD formats.   

51. Central minimum wages to be paid to the workers. 

52. Contractor will have to submit Labor Licence. 

53. Stamp Duty: 

a. Stamp (wherever mentioned in the tender/ not mentioned but required legally), 
stamp duty will generally be following the Indian Stamp Act, 1899 (as applicable to 
Madhya Pradesh).  
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b. For the contract, the stamp duty shall be as per the Indian Stamp Act, 1899 (as 
applicable to Madhya Pradesh). Any revision, if made by the govt. will be applicable 
at the time of execution of the agreements.  

c. The cost w.r.t. stamp duty will solely be with the bidder i.e. cost to be borne by 
successful bidder. 
 

54. In view of Covid-19, there are some entry restrictions/ rules which you have to follow 

while entering into campus/ during work  

i) All your representatives must carry the respective IDs. 

ii) Any of your representatives should not contact any of the residents. 

iii) The representative coming will have to undergo thermal screening at the gate. 

iv) Any of the person with fever, cold, cough & throat pain shall not be allowed. 

v) The representatives must wear masks & gloves all the time, as without mask & 

gloves they will not be allowed. 

vi) The representative must carry drinking water and food, as no facility will be 

available here. 

vii) All your representatives to maintain social distancing. 

viii) Aarogya Setu app should be installed in the representative’s mobile phones. 

ix) Spitting/chewing pan/gutka in any place on the campus is strictly prohibited.   

x) Your representative coming for entering the premises be advised to show patience 

as the measures will slow down the entry/exit procedure. 

xi) People coming for the referred job must be confined to their site only, as they 

are not allowed to move other than the designated site in the campus. 

xii) All the representatives/ workers are entering into campus should carry their 

vaccination certificate. 

 
Note: No one from any containment zone will be permitted to campus. 
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O.    Formats for Different Forms/Certificates    

    

        Annexure-1 

 

Letter of Transmittal    

    

To,    

The Chief Engineer,   

IIM Indore (M.P.)    

    

Sub: Submission of bid for the work of “Supply, Installation, Testing & Commissioning 

of 3 x 750 kVA silent type D.G. Sets for manual/AMF cum Synchronizing & Distribution 

Panel, Cabling and other associated works including foundations at Utility –II & Utility-

III of IIM Indore”.  Vide NIT No. IIMI/Estate/18/2022/108 File No. 355 

    

Sir,  

 

Having examined the details given in Notice and bid document for the above work, 

I/we hereby submit relevant document. 

1.  I/we hereby certify that all the statement made and information supplied in respect 

of the aforesaid bid and accompanying statements are true and correct.  

2. I/we furnished all information and details necessary for eligibility and have no further 

pertinent information to supply.  

3. I/we submit the requisite bid security declaration/ requisite certified solvency 

certificate and authorize the Institute i.e. IIM Indore or its officials to approach the 

bank issuing the same to confirm the correctness thereof. I/We also authorize IIM 

Indore and its officials to approach individuals, employees firms and corporation to 

verify our competence and general reputation. 

4. I/We submit the certificates/ documents in support of our suitability, technical 

knowledge and capability for having successfully completed the said works (as 

mentioned / as attached in support of eligibility requirement) 

 

 

Seal of bidder  

 

 

Date of submission:          Signature(s) of Bidder(s) 
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Annexure-2 

Undertaking having gone through the documents as per the Technical bid 

 
Sub.:  Supply, Installation, Testing & Commissioning of 3 x 750 kVA silent type D.G. 

Sets for manual/AMF cum Synchronizing & Distribution Panel, Cabling and other 

associated works including foundations at Utility –II & Utility-III of IIM Indore” 

NIT No.:- IIMI/Estate/18/2022/108 File No. 355 

Dated: ….. /…../2022 To, 

The Chief Engineer, 
Indian Institute of Management, Indore  
Prabandh Shikhar, Rau-Pithampur Road,  
Rau, Indore-453556 

 
Dear Sir, 

We have carefully examined the specifications, design and schedule of quantities 
relating to the work specified in the memorandum hereinafter set out and have 
visited and examined the installation site of the works specified in the said 
memorandum and have acquired the requisite information relating thereto as 
affecting the tender. We hereby offer to execute the works specified in the said 
memorandum within the time specified in the said memorandum at the rates 
mentioned in the Schedule of Quantities and in accordance in all respects with 
specifications, designs and instructions in writing referred to in articles of 
agreement, general instructions to the tenderers and special conditions, General 
Conditions of Contract, conditions hereinbefore referred to, specifications, schedule 
of works, data sheet and schedule of quantities and with such materials as are 
provided for, by and in all other respects, in accordance with such conditions so far 
as they may be applicable. 

Memorandum 

 

A.1.1 NIT No. : IIMI/Estate/18/2022/108 File No. 355 

A.1.2 Name of Work “Supply, Installation, Testing & 

Commissioning of 3 x 750 kVA silent type D.G. 

Sets for manual/AMF cum Synchronizing & 

Distribution Panel, Cabling and other 

associated works including foundations at 

Utility –II & Utility-III of IIM Indore”. 

A.1.3 Estimated 
Tender 

Cost Put to Rs. 2,58,13,195/-  (Rupees Two Crore Fifty Eight 
Lakhs Thirteen Thousand One Hundred & Ninety 
Five Only) (Incl. GST) 

A.1.4 Earnest Money Deposit (EMD) 
(in Rs.) 

Rs. 5,16,264/- (Rupees Five Lakh Sixteen 

Thousand Two Hundred & Sixty-Four Only) by 

e-payment through electronic mode 
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A.1.5 Tender Processing Fee (Rs.) Rs. 8,850/- including GST (Non-refundable) 
through E-payment in favour of M/s ITI Ltd., 
(online mode only) 

A.1.6 Completion period 120 (One Hundred Twenty) Days  

A.1.7 Mode of submission of 
tender 

On-Line mode only 

2. We also agree that our tender will remain valid for acceptance by the IIM Indore 
for 75 days from the date of opening of price bid of the tender and this period 
of validity can be extended for such period as may be mutually agreed between 
the IIM Indore and us in writing. We also agree to keep the Bank Guarantee 
towards earnest money valid during the entire period of validity of tender and 
the extended period, if any, as per enclosed proforma. Should this tender be 
accepted, we hereby agree to abide by and fulfil all the terms and conditions 
of the contract and in default thereof, to forfeit Earnest Money Deposit and pay 
to you or your successors, or assignees or nominees such sums of money as are 
stipulated in the said conditions. 

3. Should this tender be accepted, we hereby agree to abide by and fulfil all the 
terms and conditions of the contract and in default thereof, to forfeit Earnest 
Money Deposit and pay to you or your successors, or assignees or nominees such 
sums of money as are stipulated in the said conditions. 

4. We understand that you reserve the right to accept or reject any or all the 
tenders either in full or in part without assigning any reason therefor. 

 
Dated this day of 2022. 

 
For and on behalf of M/s      

 

 

(Signature with seal) 
Name    

 

Designation    
Place  ______________________________________ 
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Annexure-3: Letter head of the practicing CA 

 

               Financial Information  
(As per Point C2 of the tender document) 

 

 This is to certify that, on the basis of the audited financial statement and the  
 
books & records produced before us of the Company (Name of the Company), the  
 
Total Turnover & Profit after Tax of (Name & address of the Company) for the  
 
Following financial years are as under: - 
 
 

Financial Year Gross Annual Turnover 
(for 3 years) (in Rs) 

Profit After Tax (for 5 
years) (Profit and Loss 
Account) (in Rs) 

2020-2021   

2019-2020   

2018-2019   

  
 
For, Name of the CA Firm 
Chartered Accountants 
FRN : 
 
         
 
 
Name of the Practicing CA 
UDIN : 
Dated : 
 

  

 
Affix Seal of 

the Firm 
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P.    Technical Specifications & Approved Makes  

      
 

1.0 CODES AND STANDARDS: 

 

1.1 The equipment supplied under this specification shall conform to the latest issue 

of relevant standards, except where modified or supplemented by this 

specification. 

 

IS: 5  : Colours for ready mixed paints. 

 

IS: 1239 

(Part-I & II) : Mild steel tubes and fittings. 

 

IS: 1248 :   Specification  for  electrical  indicating instruments. 

 

IS: 1600 :   Code for type testing of constant speed IC engines for 

general purposes. 

 

IS: 1601 :  Performance of constant speed IC engines for general 

purposes. 

 

IS: 1651 :   Stationary cells and batteries lead acid type 

   (with tubular positive plates). 

 

IS: 2147 :   Degree of protection provided by enclosure for low 

voltage switchgear and control gear. 

 

IS: 3231 : Specification for Electrical relays for power system 

protection. 

 

IS: 4540 :   Mono-crystalline  semi-conductor  rectifier  

   assemblies and equipment. 

 

IS: 4722 :   Rotating electrical machines. 

 

IS: 7372 :   Lead acid storage batteries for motor vehicles. 

 

IS: 10100 :   Methods of tests for internal combustion engines. 

 

IS: 10102 :   Specifications for performance requirements for 

constant speed compression ignition (Diesel) engine 

for general purposes (above 20 KW) 

 

IS: 12065 : Permissible limits of noise level for rotating electrical 

machines. 
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IS: 12075 : Mechanical vibration of rotating electrical machines. 

 

IS: 13703 : Low voltage fuse for voltage not exceeding 100V AC or 

1500V DC. 

 

IS: 13947 : Low voltage switchgear & control gear. 

 

BS: 5000 (Part –3) :   Rotating electrical machines of particular type or for 

particular applications.  

 

BS: 5514 (Part 1 to 6) : Specification for reciprocating internal combustion 

engine. 

 

ASME Power Test Code  :   Internal combustion engines. 
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TECHNICAL SPECIFICATIONS OF D.G. SET 

Detailed technical specification for the equipment and installation are indicated 
hereunder: 
1. Site Conditions : Generating sets to be installed will be required to operate 

under the following climatic conditions  

Max. temp. - 45 ºC 
Max RH: - 50% 
Min. Tem. - 12 ºC 

2. Scope of work:- SITC of 3 Nos. 750kVA DG Set with Synchronous Panel 

Work contact Tax deduction at the prevailing rates shall be made while making 

payment through running / final bill. A certificate specifying the rate and 

amount of deduction shall however be issued to the contractor. 

3. Painting: - This shall include cost of painting of entire exposed iron work 
complete in the installation. All equipment works shall be painted at the 
works before dispatch to the site and paintings damages during 
transportation shall be re-pained. 

4. The detailed scope of supply, installation, testing and commissioning includes 
the following, whether specifically mentioned in the schedule of work or not. 

4.1 Necessary set of piping required for lube oil system, fuel system. 
Circulating water system for radiator and exhaust piping. 
4.2 Daily service tank shall be as per manufacturer standard capacity & 

design for operation with supports, accessories, plumbing, semi rotary 
pump S.S. Scale etc 

4.3 Necessary set of suitable vibration isolation mountings (cushy foot) as per 
manufacturers' recommendation and drawings. 

4.4 Necessary control cable work for Synchronizing operation of DG sets. 
4.5 Minor building work including cutting and making good, including clamps, 
supports, grouting etc. 
4.6 Earthing and earthed conductor. 
4.7 Safety equipment. 
 

5. Diesel Engine 

The engines for both the DG sets shall be multi cylinder, vertical 4 stroke cycle, 
water cooled, diesel engine developing suitable B.H.P. as per BS 649 / 1958 
under NTP Conditions for giving the rated prime power rating of 750KVA for 
the DG Set proposed at the load terminals of alternator while running at 1500 
rpm (only turbo charged engine is acceptable) under NTP conditions excluding 
power requirement of auxiliaries. The engine is CPCB II certified for emission 
and noise compliance. The diesel engine meets stringent exhaust emission 
tests as per MOEF norms without sacrificing efficiency at normal operating 
loads 

The engine shall have 10% over load capacity of one hour in any period of 12 

hours continuous run with following accessories. 

a. Flywheel dynamically balanced. 

b. Necessary exhaust stainless steel flexible coupling and guard for 
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alternator and engine as per standard design & practice of respective 

OEM. 

c. Air cleaner dry type/oil bath type as per manufacturer's 
recommendations. 

d. Corrosion resistor or with filling of coolant for protection of radiator. 

e. Radiator complete with hoses fan, fan drive and guard. 

f. Fuel tank suitable for not less than 8 hrs of operation as per 
manufacturer standard capacity & design. with inlet, outlet connection, 
air vent, folding tap, drain plug and floor mounting pedestals with 
hoses. 

g. Fuel pump. 

h. Fuel System with mechanical governor class A-2 as per manufacturer's 
recommendations and governing as per BS 5514. 

i. Electric starter 24 V DC 

j. Heavy-duty SMF batteries of 24 V of suitable AH rating as per OEM 
Recommendation. 

k. Fuel oil filter. 

l. Lub. Oil filter. 

m. Necessary pumps for cooling water / lube oil. 

n. Necessary turbo charger. (Exhaust gas driven) 

o. Microprocessor-based controller with button start are standard features. 
The locking system will be available for acoustic panel for security 
purpose.   

p. Necessary control for emergency shut off and speed adjustment etc. 

q. Exhaust silencer (Hospital grade) with necessary pipe work
 with asbestos rope lagging / Aluminum cladding. 

r. Necessary over speed trip on the engine. 

s. Necessary manual semi-rotary pump for filling the daily service fuel 
tanks. 

t. Necessary Anti-vibration mounting as per manufacturers 
recommendation. 

u. Necessary battery charger Alternator Units with voltage regulator. 

v. Engine barring mechanism 

w. Dry type Air cleaner. 

x. Shut off coil with safeties for LLOP / HWT / Over speed. 

y. Duel spin-on fuel filter or as per manufacturer standard. 
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5.1 Cycle Variation 

Cyclic variation of set shall be within the time limit specified. 
5.2 Governor 
The Electronic Governor as per DG set manufacturers' standard. 

5.3 Frequency variation 

Frequency variation at constant load including no load shall remain within a 
band of 1% of rated frequency. 

5.4 Fuel system 

It shall be suction fed to engine driven fuel pump. A replaceable element of 
fuel filter shall be suitably located to permit easy servicing. The daily service tank 
shall be complete with necessary supports, gauges, inlet, outlet connections, drain 
plug, connecting tubing floor, mounting pedestals, etc. both to the engine as well as 
for filling up pump. The system shall be complete with P.T. fuel pump, injectors, fuel 
filters, piping etc OR as per manufacturer’s standard. 

5.5 Lub. oil system 

It shall be so designed that when the engine starts even after a long shut down lube 
failure does not occur. Necessary priming pumps as per recommendation of engine 
manufacturers for the lubricating oil circuit to be installed to keep bearing primed. 
The system comprises of oil pumps, strainer, lubricating oil cooler, piping oil filter 
& by pass filter etc. 

5.6 Cooling system 
Cooling system comprising radiator, engine mounted water pump, necessary piping 
and valves, thermostat, corrosion inhibitor etc. 

5.7 Starting system 

This shall comprise of necessary 24 V DC heavy duty batteries or as per OEM, starter 
motor, axial type gear to match the toothed ring on the fly wheel. A bimetallic relay 
protection to protect the starter motor from excessively long cranking runs suitable 
integrated with the engine protection system shall be included with in the scope 
of the work OR as per manufacturer’s standard. The scope shall cover all cable 
leads, termination, initial charging etc. The system should comprising of battery 
charging alternator, with in-built regulator. 

5.8 Instrumentation and control 

Electronic control panel mounted on engine with digital indication of following 

engine parameters. 

I. Cooling water temperature indicator 
II. Engine rpm meter 
III. Low lube oil pressure gauge 
IV. Safety cut out for the above 
V. Hour meter (Engine run hours) 
VI. Engine push buttons and key 
VII. Battery charging ammeter 

5.9 Safety System: 

VIII. Low lubricating oil pressure. 

IX. High water temperature 
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X. Over speed 

5.10 Other System: 

XI. Flywheel 
XII. Flywheel housing 

5.11 Piping work 

All piping work including necessary fitting and accessories   required inside   the 
engine room   and outside for exhaust piping shall be provided. The supply shall 
include necessary flexible pieces in the exhaust, fuel, lube oil and water line as 
necessary. The installation shall cover clamps supports, hangers lagging on exhaust 
pipe work etc. as are necessary for completing the work. 
 

5.12 Common base frame 

Engine and alternator shall be mounted on a common base frame together with 
radiator. The bed plate shall be such that it will be feasible to remove the engine 
sump without disturbing the engine assembly. MS fabricated adequately machine 
channel with lifting facility to be provided. 

 

5.13 Exhaust Piping 

The exhaust piping shall be laid from silencer onward to a height above the terrace 
for discharging the exhaust gases. The entire piping shall be insulated with 50 mm 
thick, 75 kg / cum density fiberglass / Rock wool. The insulation shall be held 
in position with GI wire mesh 0.63 mm dia 20 mesh per sq. inch neatly finished with 
26 SWG aluminum cladding. 

Pipe shall be B-class   and dia shall be as   per manufacturer's   recommendation. 
Vertical pipe rises shall be supported with proper clamps at regular interval and shall 
have a duck floor support. The system should complete with residential silencer, 
flexible piping, exhaust mani fold etc. If higher size pipes need to be provided for 
increasing the height of exhaust piping the same along with support will be paid as 
extra item. 

Self-supported structure shall be provided for exhaust piping including foundations. 

5.14 Fuel Tank 

As per OEM standard capacity. 

5.15 Anti Vibration mounting 

Suitable anti-vibration mounting / cushy foot shall be employed for mounting 
the unit so as to prevent transmission of vibration to the structure. The mounting 
offered shall be as recommended by the manufacturer of D.G. Set. 

6. Alternator 

Output - 750 KVA 
Power factor - 0.8 pf (lag) 
Rated Generating Voltage - 415 Volts, 3 phase, 4 wire system. 
Voltage Regulation - +/- 1 % Voltage regulation (max.) in 
static conditions. Frequency - 50 Hz 
Speed - 1500 RPM 
Class of insulation - IP: 23 Protection with 
Insulation 'H' class. Winding connection- Star connection 
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        Overload capacity          - 10 % for one hour in any 12 hours of operation 
without exceeding temperature rise limits specified in BS: 2613 or BS: 

5000 when corrected to ambient temperature at site. 
Bearings - Long life Single Bearing 
Enclosures - Drip proof & screen 
protected IP-23 Parallel operation - All machines shall 
be suitable for operation 

in parallel. Damper winding shall be
 provided to facilitate 
parallel operation 

 
The alternator shall be of self-excited, self ventilated in brushless design, screen 

protected revolving field, self regulated through suitable automatic voltage 

regulator and   shall conform to IS:4722,BS:2613 or BS:5000 and shall give rated 

output at NTP conditions. 

6.1 Rating 

The alternator shall be rated for a output of specified KW / KVA at 0.8 p.f. 
at NTP, 415 Volts, 3 phase, 50 cycles   suitable for 4 wire system   
exclusive of power requirement of auxiliaries. Winding is to be star 
connected and neutral shall be brought out through a separate terminal 
and will be solidly grounded. Speed of the alternator shall match the 
engine for a direct drive. 

6.2  Excitation 

Self excited, self regulated and with static excitation facility. The exciter unit 
should preferably be mounted on the control panel and on the alternator 
assembly or as per standard design & practice of respective OEM. The rectifier 
shall be suitable for operation at ambient temperature at site. 

6.3 Voltage regulation 

An automatic voltage regulator system compatible with excitation system described 

above shall be provided, so as to provide a performance as defined herein under all 

condition of load. A manual rheostatic control or an equivalent alternative to vary 

the set point form 400 to 

433 volts may be incorporated on the regulator panel or control panel. 

6.4 Acoustic Enclosure 

a) The acoustic enclosure is made of 1.6 /2mm thick CRCA sheet and 
structural / sheet metal   base frame painted in approved shade. The 
walls of enclosure    are insulated with fire retardant foam so as to 
comply with the 75 dBA at 1 mtr levels specified by Ministry of 
Environment & Forest. 

b) The enclosure has to be following features 

c) Design to meet stringent MOEF / CPCB norms of 75 dBA @ 1 mtr. at 75% 
load under free field conditions. 

d) Single point lifting for easy handling. 

e) Powder coated for long lasting service life and superior finish. With UV 
resistant powder coating. 

f) Insulation material meets exacting IS 8183 specifications for better sound 
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attenuation. 

6.5 Terminal box 

The terminal box shall be suitable for withstanding the mechanical and 
thermal stresses developed due to any short circuit. 

6.6 Earth terminals 

Two nos. earth terminals on opposite side with vibration proof connection, 
nonferrous hardware etc with galvanized and passivated washers shall be 
provided. 

7. Specification for sound proof enclosure: 

(i) Sound proof enclosure design shall be as per OEM standard design & 

CPCB approved Norms. 

(ii) Noise level is 75 dB (A) at distance of 1 mtr. in free field conditions. 
 

8. Synchronizing panel 

 

8.1 General Features 

The Synchronizing panel shall be compartmental type, fabricated out of sheet steel 
totally enclosed, dust damp and vermin proof free standing floor mounted type and 
front of board operated. It shall preferably be made into sections such that as far as 
feasible, there is no mixing of control, power D. C. and A.C.    The sheet steel used 
for fabrication shall not be less that 2 mm thick. All the joints shall have proper 
gaskets. Hinged doors shall   be provided at the rear preferable couple for each 
section for access to routine inspection from the rear etc. There is no objection to 
have a single leaf door in the front. Monitoring & central devices shall be housed on 
the front door generally the construction of the panel shall be such that various 
equipments for application will be housed in compartments. 
 

8.2 Earthing Arrangement 

One No. 25mm x 5mm copper strip shall be run at the rear of the board connecting 

all the sections with suitable bonding to earth. Earth terminals shall be vibration 

proof with all hardware of nonferrous of galvanized / plated and passivated in case 

of ferrous hardware. 

8.3 Gland Plates 

Removable gland plates, sectionalised for receiving various cable that are to enter 
into the section and suitable or with suitable knockouts shall be provided at the 
bottom of the panel sections, where XLPE cable are to be brought and suitable clamps 
shall also be incorporated to relieve the stress on the glands due to the weight and 
bends of the cable covers. 

8.4 Terminal Blocks and Wiring 

Terminal blocks of robust type and generally not less than 15 amps capacity. 
25V grade for DC upto 100 V and 660 volts grade for AC shall be employed in 
such a manner that they are freely accessible for maintenance. All control and 
small wiring from unit to unit inside the panel shall also be done with not less 
than 1.5 sq. mm. Copper conductor PVC 
.insulated and 660 volts grade. Suitable colour coding can be adopted. Wiring harness 
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shall be neatly formed and run, preferably, function wise and as far as possible 
segregated voltage wise All  ends  shall be identified  with ferrules at the ends. 

8.5 Labels 

All internal components shall be provided with suitable identification labels 
suitably engraved. Labels shall be fixed on buttons, indication lamps etc. 

8.6 Painting 

Siemens Grey 

 

8.7 Equipment requirement and System Operation 
 

SPECIFICAITON OF AMF LOGIC + AUTO SYNCHRONISING AND LOAD SHARING PANEL 

BOARD WITH LOAD DEMANDED START/ STOP FACILITY FOR 750 DG SETS AS PER SLD. 

 

The Programmable Logic Controller or Microprocessor based DG set Automation module 

shall complete in itself. The same shall be provided with following features. 

 

Automatic Mains Failure Operation Synchronization / Auto load sharing / Auto load 

management panel for DG sets (1nos. 750 KVA) 

 

Operation of DG sets shall be monitored and controlled by Programmable logic controllers 

(PLC) /GCU/Engine controller based logic panel which shall control automatic mains 

failure. Auto changeover interlocking. Auto synchronizing and auto load management 

functions along with fault annunciation alternator control and protection. The logic panel 

shall be provided with a total manual over ride. The logic panel shall be complete with all 

auxiliary relays. Timers, contactors, programmable logic controller wires, interconnections 

etc The PLC/GCU/Engine controller based logic panel shall ensure providing suitable 

software interlocks. In addition to hardware interlock to achieve the following sequence 

operation.  

 

AUTO MODE 

 

A line voltage monitor shall monitor supply voltage in each phase. When the mains supply, 

fails completely or falls below set value variable between 80% to 95% of the nominal value 

on any phase the monitor module shall actuate start up of diesel engine. To avoid initiation 

due to momentary drips or system disturbance a time delay adjustable between 0.5 to 5 

second shall be incorporated in the startup module. 

 

Suitable adjustable timers shall be incorporated which will make it possible to vary 

independently ON-OFF setting period from 1 second to 10 second. If starting the alternates 

does not build up voltage after the first or any start as may be further rating attempts will 

not made and the starting facility will be reset. In case of failure to start master DG it 

should attempt next DG to start or in case of failure of that also, it should issue command 

to close permanently the main breaker so that on resumption of mains supply, system gets 

charged immediately. 
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Once alternator has built up voltage signals shall be provide to each the alternator and 

mains breakers as required. The mains supply circuit breaker shall open before the 

alternator auxiliaries like lube. Circuit breaker closes. In case of any fault in DG sets the 

system shall automatically stop the DG set and audio visual alarm shall be given. 

 

When the mains supply is restored and is healthy as sensed by line voltage monitor the load 

shall be transferred automatically to mains by providing signals to mains and alternator 

circuit breakers as required. The alternator supply circuit shall open before mains circuit 

breaker closes.  

 

The diesel alternator set reverts standby mode for next automatic operation. 

 

Under manual mode it shall be possible for the operator to start the generator by ‘pressing 

the (START) push button. 

 

Three attempts starting facility shall also be operative for the start up function. 

 

Alternator and mains circuit breakers “CLOSE” and “TRIP” operations as required shall be 

manual by pressing the appropriate push button on the panel Enclosure shall be feasible 

only after alternator has built up voltage. If the load is already on “MAINS” pressure on 

“CLOSE” button shall be ineffective. 

 

Engine shut down other than due to fault shall be manually by pressing a “STOP” button, 

in manual mode. 

 

TEST MODE 

 

When under “TEST” mode pressure on “TEST” button shall complete the start up sequence 

simulation and start the engine. The simulation will be that of mains failure. 

 

Engine shall build up voltage but the set shall not close alternator circuit breaker when the 

load is on the mains monitoring performance of voltage / frequency etc. should be feasible 

without supply to load. 

 

If during “TEST” run the power supply has failed the load shall automatically get 

transferred to alternator 

Bringing the mode selector to auto position shall shut down the sets. 

 

AUTOMATIC LOAD MANAGEMENT AND SYNCHRONISATION 

 

The panel shall also certain the following functions: 

 

Load on each DG set shall be continuously monitored. 

In case the load on any of the DG Sets is less than of the rated value and the summation of 

the loads is within 80% of the rating of one of the DG Sets, one DG set shall shut down and 

load shall be transferred to the second DG set. 
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In case a DG set is shut down due to non available of adequate load and should the load 

increase, the Micro PLC for load management shall automatically start the DG set and shall 

automatically synchronize the same on the LT bus. 

 

The automatically load management system shall be designed to provide optimum 

utilization of the DG set so that operation of the DG sets is obtained with higher load factor 

on each set. The PLC shall ensure that all the A.C.B.’s may close and open and DG sets are 

started and stopped according to the predetermined logic and interlocking scheme to 

provide a fail safe system. 

 

The automatic load management system shall also ensure that in the eventuality of failure 

of any component of the PLC, adequate safe guard shall be provided so that the system 

shall revert to the Manual mode with visual and audio alarm. Static relay shall be provided 

for the system for electrical protection of O/C, E/F, reverse power relay and will take care 

of protection of the system in case of fault. Protection features of PLC in that case may 

be redundant and if provided by manufactures should work as secondary line protection. 

 

In case of overload on the DG system the panel shall give an audio visual alarm to enable 

the operators to switch off load as required and if load is not taken care of in 

predetermined time, the logic panel shall put the DG sets in shut down mode with alarm. 

 

Tenderers may note that the PLC control and sequence of operation are indicative of 

requirements and the PLC shall complete in all respects to achieve the control, monitoring 

and operation of DG sets as mentioned above. 

 

SEQUENCE OF OPERATION FOR AUTO START, AUTO SYSCHRONIZING, AUTO LOAD 

SHARING & LOAD MANAGEMENT 

 

On Failure of NORMAL mains supply, DG set -1 shall start automatically & close its ACB & 

shall start feeding the connected essential load. 

 

After present load is attained DG set -2 shall also start automatically. 

 

Voltage & frequency of DG set-2 shall be monitored & necessary commands shall adjust 

the parameter of DG-set-2 with BUS. 

 

Auto synchronizing system shall verify the phase angle of both the sets & also compensate 

for ACB closing TIME BY initiating closing of the breaker ahead of the actual predicate 

synchronizing thereby ensuring a phase a phase difference of zero degree. 

 

System shall also monitor the slip frequency and beat voltage of machine. 

 

ACB of first DG shall remain in circuit. In event of shutting OFF of first set, ACB of other 

DG shall close first before tripping ACB of the first set. 

 

It shall be possible to alter sequence of DG set Starting through man machine interface. 
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In event of set failing to synchronize, alarm from enunciator world invite attention of 

OPERATOR for manual intervention. 

 

On restoration of NORMAL supply DG ACB’S shall be switched OFF in preset sequence with 

time delay to cover DIPS & normal supply ACB shall switched ON, DG sets shall continue to 

run for 3 minute after DG ACB has been switched OFF. 

 

It shall possible to alter crucial setting/ time delays through MAN MACHINE INTERFACE 

SYSTEM shall have TOTAL MANUAL OVERRIED FACILITY. 

 

PROGRAMMABLE LOGIC CONTROLLERS (PLC) 

 

PLC shall be state of art technology; microprocessor based fully programmable, modular 

in construction with DIN rail mounting facility. It should be with a totally integrated 

automatic concept with tree fold integration in term of: 

 

Data management (data are entered once only & are then available system –wide) 

 

Configuring & programming (all component & system that are a part of given solution are 

configured, programmed, commissioned, tested & monitored with a single, fully integrated 

yet modular software building block system, under a single operator interface & with 

perfect tool for the job.) 

 

In a series of connection tables, & can be changed anytime, anywhere. The various 

networks can be easily & uniformly configured. 

 

It should be able to perform functions like binary logic, bracket operation, result 

assignment, setting /resetting ( latching/unlatching) counter & time functions , load 

transfer, comparison & jump functions block calls, special functions logical word gating & 

fixed point & floating point arithmetic  functions. 

 

PLC or controller shall have microprocessor (CPU) with FEPROM / EEPROM with a minimum 

memory size of 64/128 KB which shall be non volatile memory & shall be modular & plug 

in type. The CPU  shall have a receptacle for a memory sub module ( FEPROM/ EEPROM) 

for on or off –line loading for user program. 

 

The CPU contains internal power supply, internal program memory (RAM) with battery 

back-up to save the contents of RAM in the event of power failure. RAM memory should be 

as per manufacturer specifications.  

 

All program module like analog input / output modules should be modular plug –in type 

with built-in LED’s for Status indication of each input & output channel. The output 

modules should be of adequate rating for driving various loads like cranking fuel solenoids, 

ACB closing/trip coils etc. either directly or through interposing relays. 

 

The PLC shall be suitable for operation in ambient weather condition of 0-50 degrees C & 

15 to 95 % humidity. 
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The offer for the system shall be complete in all respects clearly specifying the BOQ make 

of various components selected, number of analog/ digital inputs/outputs considered in 

the offer along with the complete technical specs of PLC selected. 

The PLC shall be provided with redundant port /RS485 Port for communication over the 

network with other PLC & SCADA system. 20% spare I/O shall be considered for future use. 

 

The PLC system should be as per manufacturer specification for purpose of, graphical 

indication, Dg set data, fault status, ACB status etc as per their requirement of the IIM 

Indore. 

 

The PLC based DG set controller shall have the following features, 

 

1) The synchronizing module shall have the following features or as per manufacturer 
specifications: 
a) Automatic Voltage regulation-[AVR] 
b) Manual or Field current regulation. 
c) Power  factor control - [PF] 
d) Reactive  Power control - [VAR] 
e) Soft start voltage built-up with adjustable ramp. 
f) Over excitation & Under excitation limiting in AVR, VAR & PF Control modes. 
g) Generating paralleling with reactive droop compensation or cross current 

reactive differential compensation. 
h) Generator Paralleling with real power load sharing. 
i) Generator synchronizing Breaker control. 

 

2) Generator Protection functions as per detailed below or as per manufacturer 
specifications: 
 
a) Loss of excitation. 
b) Over excitation voltage 
c) Generator over voltage. 
d) Generator under voltage. 
e) Loss of sensing. 
f) Loss of excitation Power. 
g) Over frequency. 
h) Under frequency. 
i) Rotation power. 
j) Rotation diode monitor. 
k) Generator over current. 

 

3) Metering Parameters 
a)  Voltages 
b) Currents 
c) Frequency. 
d) Real Power 
e) Apparent Power 
f) Reactive Power. 
g) Real Energy [KWh].  
h) Apparent Energy [KVAh]. 
i) Reactive Energy [KVArH]. 
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j) Controller excitation current & Voltage. 
k) Load sharing error. 

 

4) Synchronizing parameters 
a) Frequency. 
b) Phase Rotation Match. 
c) Phase Angle. 
d) Voltage Magnitude. 

 

5) Communication  
a) The synchronizing module should be able to communicate over RS485/Modbus 

Protocol. Redundant port shall be provided.  
b) A dedicated port shall be provided for communication with the HMI. 
c) It should be possible to map all the data's as stated above along with that of 

Engine faults over the RS485/Modbus network in PLC processor memory of Allen 
Bradley, Siemens or Vipa make. 

d) Over the communication network it should be not only provide data as called in 
point –C above, but it should also be possible to control the inputs and outputs 
of the PLC on the basis of this data, like switching ON & OFF of ACB’s and their 
status. 

 

6) Synchronization. 
 

a) The synchronization panel should have a feature for Manual selection of  
 Selection of DG set. 
 Off/Auto/Manual Mode. 

 

(i) OFF mode: 
 

 When this switch is kept in OFF mode the complete system will be off and 
no DG will be switched ON. 

 

(ii) Auto Mode: 
 

 In this the complete system shall be controlled as specified in Auto Mode in 
the tender. 

 

(iii) Manual mode: 
 

 In this Mode the Panels operation shall be fully in Manual mode. 
 For this the Incoming DG selected should get synchronized with the 

Reference DG set.  
 The speed and Voltage control shall be done manually using Speed 

raise/Lower & Voltage Raise/lower Pushbuttons. 
 The closing command to the ACB shall be through Pushbuttons. Two set of 

Pushbuttons shall be provided for the purpose of switching on the ACB. One 
for Off and other for ON. 

 Once synchronized, if required, then it should be possible to shift the 
complete control in Auto mode using OFF/Auto/Manual Mode selector 
switch. When this is done the PLC/DG control systems take over the 
complete control. 
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Sl. 

No 
LIST OF ACCEPTABLE MAKES FOR DG SET AND AMF PANEL 

1 DG Set 
Cummins/ kirloskar Oil Engine/ Ashok 
leyland generator/Jakson/Sudhir (Make in 
india as approved by the institute) 

 

2. Alternator  
 
Stamford/Kirloskar green 

3. 
AMF with synchronizing 
controller 

As per manufacturer standard 

4 CT's Kappa/ AE / Rishab 

5 Batteries Exide / S F/ As per OEM Recommendation 

6 Battery charger Logicstat / Pact / USHA 

7 Volt Meter AE/ Schneider Electric /L&T 

8 Amp Meter AE/ Schneider Electric /L&T 

9 MCCB / Contactor/ ACB L & T / Siemens /Schneider Electric 

10 M.S. / G.I. Pipe (ISI marked) Tata / Zenith/ Jindal Hissar 

11 Acoustic enclosures 
complete 

As per manufacturer standard (as per 
CPCB approved norms) 

 
Note: Above all the makes are suggestive, Engineer-in-Charge may select the make 

for approval.  
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Q.    FINANCIAL BID    
 

 

INDIAN INSTITUTE OF MANAGEMENT INDORE                                                                                                          
Prabandh Shikhar, Rau-Pithampur Road, Indore – 453556 (M.P.), India 

 

Tender No. IIMI/Estate/18/2022/108 File No. 355                 

Name of Work:-  "Supply, Installation,Testing & Commissioning of 3 x 750 KVA silent type D.G. Sets for 
manual/ AMF cum Synchronizing & Distribution Panel, Cabling and other associated work including 
foundations at Utility - II of IIM Indore" 

Financial Bid 

Name of the Firm   

Address of the Firm   

Phone/Mobile no.   

E-Mail ID   

Item 
No 

Item Description Unit Qty 

Rate Quoted 
By Bidder 

        

Unit 
Rate 

Excludi
ng GST 
(Rs.) 

Tot
al 

Am
oun

t 
(Rs.

) 

1 

Supply, Installation, testing & Commissioning of 750 KVA Silent type 
D.G Set including accoustic enclosure as per specification radiator 
cooled type  415 Volt,3-phase, 50 Hz. AC alternator coupled to 
diesel engine complete with all accessories, self starting device, fly 
wheel, coupling with guard ,V belt , instrument panel, common  bed 
plate, antivibration (AVM) isolation pads, grouting bolts, residential 
silencer with alumininum cladding , first charge of engine oil, gear 
oil, lubricating oil,high speed diesel  oil ,fuel oil pump, 24 volt 
chargeable battery set complete  with lead, battery charger,control 
panel & scrubber if needed,providing cable adopter end box  with 
extended bus bar for cable  termination etc.  complete in all respect  
and prepare  the drawing for total installation including obtaining 
approval from CPCB & Chief Electrical Inspector (Safety), Govt. of 
MP of the complete installation. 

Set 3   0 

2 Supply, Installation, Testing & Commissioning of PLC based AMF cum 
Auto Synchronization, Auto Load Transfer, Auto Load Sharing, Auto 
load balancing panel for parallel operation of 2 nos. 750 KVA DG sets 
as above including interface between PLC and main LT. Panel 
complete as required and as per specification with following 
components. 

Set 2   0 

  INCOMER  

(a) 
1250A 4P EDO ACB with O/L, S/C, E/F  with Microprocessor Based 
Protection Release +U/V Release - 2 Nos. 

(b) Breaker Control Switch,25A - 2 Nos. 

(c) Digital Multifunction meter with RS-485 port, Acc cl-1     2 Nos. 

(d) 1250/5A Metering CT, 15VA, Acc cl-1  6 Nos.. 

(e) 3 O/C+E/F Relay  2 Nos. 

(f) Auto syncronizing relay 2 Nos. 

(g) Reverse power relay 2 Nos. 

(h) 1250/5A Protection CT, 15VA, Acc cl-5P10  6 Nos. 

(i) Protection relay (O/V & U/V) 2 Nos. 
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(j) Indicating Lights ( R-Y-B)  2 Sets 

(k) 
Indicating Lights (On/Off/Trip) 2 Sets & other indicating lights LED 
type as required 

(l) Digital voltmeter with selector switch 2 Sets 

(m) Digital Ammeter with selector switch 2 Sets 

(n) Emergency Stop Push Button (Stayput Type) 2 Nos. 

(o) Auto/ Manual Sel. Switch  2 Nos. 

(p) Load/demand Selector switch 2 Nos. 

(q) 
Automatic Battery Charger, I/P-230V AC, O/P-24V DC, 25A with DC 
ammeter and voltmeter   2 Nos. 

(r) Hooter, 96Sq.mm., Electronic Type, 24V DC  1 Set 

(s) 
8W Annunciator with T/A/R Push Button with  Hooter Contact, 24V 
DC  1 Set 

(t) Voltage Monitoring Relay, 415V AC  2 Nos. 

(u) 
Push Button, Control MCB, 10KA C Curve, Aux. Contactor, cranking 
relay & other control greas etc. as required for making the system 
operational 

(v) 
DC Power supply along with Battery, 240V AC/24V DC, 10A for DC 
Supply for control 

(w) 
Panel Light, 5/15A Switch Socket, Door limit switch, Panel Space 
heater, Thermostat, cooling fan as required  

  OUTGOING 

(a) 
2500A 4P EDO ACB with O/L, S/C, E/F  with Microprocessor Based 
Protection Release +U/V Release - 1 No. 

(b) Breaker Control Switch,25A   1 No. 

(c) Indicating Lights ( R-Y-B )  1 Set 

(d) Digital Multifunction meter with RS-485 port, Acc cl-1   1 No. 

(e) 2500/5A Metering CT, 15VA, Acc cl-1  3 Nos. 

(f) Control MCB, 10KA C Curve as required 

  Complete Job 

            

3 

Supply, Installation, Testing and Commissioning of PLC Controller 
including supplying, laying & termination of  control cables as per 
the site requirement for AMF operation in the existing LT panel at 
Utility-II 

Job 1   0 

4 

Supply, Installation, Testing and Commissioning of PLC Controller 
including supplying, laying & termination of  control cables as per 
the site requirement for AMF operation in the existing LT panel at 
Utility-III 

Job 1   0 

5 
Supply of 3.5 Core 300 Sqmm size of 1.1 KV grade Multi-core XLPE 
Armoured Aluminium Conductor Power cable conforming to IS 7098 
(Part-1) / IS 1554 ( Part -1 ) with upto date amendments as required. 

Mtr. 700   0 

6 

Laying of PVC insulated and PVC sheathed / XLPE power cable of 1.1 
KV grade of 3.5 Core 300 Sqmm size in different modes i.e. direct 
in ground including excavation, sand cushioning, protective covering 
and refilling the trench, in existing RCC Hume Pipe, in existing 
Masonry open duct or trench etc as per the direction of the 
Engineer-In-Charge.  
(Note : Power cable will be laid between D.G. sets to synchronizing 
panel as per site condition in different modes as per above) 

Mtr. 690   0 

7 

Providing, laying and fixing 300 mm dia RCC pipe NP2 class in ground 
complete with RCC collars, jointing with cement mortar 1:2 (1 
cement : 2 fine sand) including trenching (75 cm deep) and refilling 
etc as required. 

Mtr. 10   0 

8 

Supply, Installation, Testing and Commissioning of Copper plate 
earthing (Earthing with copper earth plate 600 mm X 600 mm X 3 
mm thick including accessories, and providing masonry enclosure 
with cover plate having locking arrangement and watering pipe of 
2.7 metre long etc. with charcoal/ coke and salt as required) 

Nos. 6   0 

9 

Supply, Installation, Testing and Commissioning of G.I. Plate 
Earthing (Earthing with G.I. earth plate 600 mm X 600 mm X 6 mm 
thick including accessories, and providing masonry enclosure with 
cover plate having locking arrangement and watering pipe of 2.7 
metre long etc. with charcoal/ coke and salt as required) 

Nos. 10   0 
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10 

Supplying and laying 50 mm X 6 mm copper strip at 0.50 metre below 
ground as strip earth electrode, including connection/terminating 
with nut, bolt, spring, washer etc. as required. 
(Jointing shall be done by overlapping and with 2 sets of brass nut 
bolt & spring washer spaced at 50mm) 

Mtr. 50   0 

11 

Supplying and laying 50 mm X 6 mm G.I strip at 0.50 metre below 
ground as strip earth electrode, including connection/terminating 
with G.I. nut, bolt, spring, washer etc. as required. 
(Jointing shall be done by overlapping and with 2 sets of G.I. nut 
bolt & spring washer spaced at 50mm) 

Mtr. 100   0 

12 
Providing and fixing 50 mm X 6 mm copper strip on surface or in 
recess for connections etc. as required. 

Mtr. 60   0 

13 
Providing and fixing 50 mm X 6 mm G.I. strip on surface or in recess 
for connections etc. as required. 

Mtr. 60   0 

14 
Providing and fixing testing joint, made of 50 mm X 6 mm thick G.I. 
strip, 125 mm long, with 4 nos. of G.I. bolts, nuts, chuck nuts and 
spring washers etc. complete as required. 

Each 10   0 

15 
Providing and fixing testing joint, made of 50 mm X 6 mm thick 
Copper strip, 125 mm long, with 4 nos. of G.I. bolts, nuts, chuck 
nuts and spring washers etc. complete as required. 

Each 6   0 

16 

Supplying and making end termination with brass compression gland 
and aluminium lugs for 3½ X 300 sq. mm (70mm) size of PVC 
insulated and PVC sheathed / XLPE aluminium conductor cable of 
1.1 KV grade as required. 

Each 52   0 

17 
Supply and installation of fire extinguishers and fire buckets with 
canopy stand as per IS Code of Practice 

        

17.1 Co2 type 4.5 kg  No. 3   0 

17.2 ABC type 5 kg No. 3   0 

17.3 Fire bucket No. 4   0 

18 

Construction of civil foundation for installation of D.G. set including 
necessary earthwork in excavation/filling as per shop drawing 
provided by manufacturer, including supply of all construction 
materials for brickwork (1:4), concrete(1:2:4), cement plaster(1:4), 
etc., including finishing works complete.  
(Indicative Foundation drawing is enclosed. Foundation construction 
will be done as per  shop drawing(foundation layout) to be provided 
by Manufacturer and indicative foundation drawing provided by IIMI) 

Job 3   0 

19 

Supply, fabrication, welding of support structure for erection of DG 
stack and exhaust pipe (min. 10 m height) including design of 
foundation of support structure(DG Stack) and construction of 
foundation for DG stack, preparation of drawing, obtaining approval 
from any IITs or Universities (charges to be paid by the vendor), 
including 2 coats of primer and synthetic enamel paint for the 
structural members of the stack complete including clamping the 
exhaust pipe with the support structure(for both DG set). 
(Soil safe bearing capacity may be considered 25 Tonne/Sqm. for 
design of stack foundation in rocky soil) 

Job 3   0 

20 

Laying pipeline (LDPE) 25mm diameter, from DG set to fuel storage 
barrel (205 litres) including supplying pipes, bends, elbow, ball 
valve, union, reducer etc., including earthwork in excavation for 
trench(300 mm x 450 mm depth x 10 mtr long) and laying above 
ground along the wall with necessary clamping for a length of 10 
mtr. 

Job 3   0 

  Total Amout in Rs. (Excluding GST)       0 
 

Note:  

1. The Financial Bid is to be filled through e-procurement portal namely e-

Wizard through https://mhrd.euniwizarde.com    

2. Any other mode of bid submission will not be accepted.  

 

          

Tender Inviting Authority 

 

https://mhrd.euniwizarde.com/

