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CHAPTER 1 

भारतीय प्रबंध संस्थान इंदौर 

पे्रस नोटिस 
 

प्रस्ताव के टिए अनुरोध (ई-टनटवदा) संदभभ NIT No. IIMI/Project/04/2022/126 File No.471 

 

प्राधिकरण अधियंता की धियुक्ति 
 

भारतीय प्रबंध संस्थान इंदौर में बहुमंजिला छात्रावास ब्लॉक ,ं अकादजमक भवन, संकाय कायाालय  ंतथा 

अपार्ामेंर् और अन्य संबद्ध अवसंरचनाओ ं के समूह आठव  ं पररय िनाओ ं के जनमााण प्रबंधन हेतु 

प्राजधकरण अजभयंता क  जनयुक्ति के जलए पात्र पररय िना प्रबंधन परामर्ा फमों से ऑनलाइन नननिदा 

आमंनित की जाती है । 

 

ई-नननिदा के माध्यम से बोली जमा करने की अंनतम नतनथ अपै्रल 21, 2022 तक और समय 03:00 बजे तक है। 

 

बोली फॉमम और अन्य नििरण ई-जविार्ा पोर्मल िेबसाइर् https://mhrd.euniwizarde.com या 

आईआईएम इंदौर िेबसाइर् से: http://www.iimidr.ac.in से देखे और डाउनलोड नकए जा सकते हैं:  
 

ह /- 

ननदेशक 
 

INDIAN INSTITUTE OF MANAGEMENT INDORE 

PRESS NOTICE 
Request for Proposal (E-Tendering) vide NIT No. IIMI/Project/04/2022/126 File No.471 

 

Appointment of Authority Engineer 
 

Online bids are invited from the eligible project management consultancy firms 
for appointment of ‘Authority Engineer’ for construction management of Group VIII 
Projects comprising of multistorey hostel blocks, academic building, faculty offices 
& apartments and other associated infrastructures at IIM Indore.  
 
Last date & time of submission of bid through e-tendering is April 21, 2022 up to 
03:00 P.M.  
 
The Bid forms and other details can be seen and downloaded from e-procurement 
portal namely e-Wizard having URL- https://mhrd.euniwizarde.com OR from IIM 
Indore website: http://www.iimidr.ac.in 
 

 
                                                sd/- 

Director 
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CHAPTER 2 
 

Invitation to RFP & Instruction to Bidders 
 

Director, Indian Institute of Management, Indore invites online bids in two bid 
system (i.e. Technical bid & Financial bid) from the eligible Project management 
consultancy firms. Details are as follows: - 
 

A.1 Information Related to Bid 
 

A.1.1 NIT No.: IIMI / Project / 04/ 2022 / 126 File No. 471 

A.1.2 Name of Work 

“Appointment of Authority Engineer for construction 

management of Group VIII Projects comprising of 

multistorey hostel blocks, academic building, faculty 

offices & apartments and other associated 

infrastructures at IIM Indore.” 

A.1.3 Estimated cost Rs. 625 Lakhs (Excluding GST) 

A.1.4 Contract period 

30 Calendar Months (including monsoon period) or Till 

the completion / Finalization / complete 

documentation of Group VIII Projects, whichever is 

later. 

(Contract Period includes the execution works for 

both the phases i.e. Phase-1 - Pre Construction Stage 

period of first 3 months of the contract period &  

Phase-2 - Construction period of 24 months of the 

EPC Period & post Construction period of 3 months. 

 

Note: There may be time gap between Phase-1 & 

Phase-2, the bidder shall consider the same in their 

offer.  However, bidder shall have to extend services 

as per the scope of work. No payment will be done on 

account of services in the time gap of Phase-1 & 

phase-2.) 

A.1.5 
Compensation for 

delay 

@ 1% per week subject to maximum 10% of the contract 

value, to be computed on per day basis after the 

contract period. Further details for levying the 

compensation is as follows: 

• If the Authority Engineer fails to adhere the timelines 

to complete the respective deliverables as mentioned 
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in this RFP on or before the period mentioned or 

justified extended date of completion of the 

respective deliverables i.e. excluding any extension 

given without compensation, he shall, without 

prejudice to any other right or remedy available 

under the law to the IIM Indore on account of such 

breach, pay as compensation the amount calculated 

at the rates stipulated above.  

• The Director IIM Indore will be the sole authority who 

may decide on the amount of accepted Tendered 

Value of the services for every completed day/month 

(as determined) that the progress remains below the 

specified or that the services remains incomplete. 

• Provided always that the total amount of 

compensation for delay to be paid under this 

condition shall not exceed 10 % (ten percent) of the 

accepted Tendered Value of services. In case no 

compensation has been decided by the Director IIM 

Indore during the progress of contract, this shall be 

no waiver of right to levy compensation by the 

Director IIM Indore if the services remain incomplete 

on final justified extended date of completion. If the 

Engineer in Charge decides to give further extension 

of time allowing performance of services beyond the 

justified extended date, the Authority Engineer shall 

be liable to pay compensation for such extended 

period.  

• Provided that compensation during the progress of 

services before the justified extended date of 

completion for delay under this clause shall be for 

non-achievement of sectional completion or part 

handing over of services on stipulated/justified 

extended date for such part services or if delay 

affects any other works/services. This is without 

prejudice to right of action by the Engineer in Charge 

for levying compensation in respect of delay in 

performance and claim of compensation. In case 

action has not been finalized and the services has 

been determined/terminated under the respective 

clause of this RFP, the right of action under this 
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clause shall remain post determination of contract 

but levy of compensation shall be for days the 

progress is behind the schedule on date of 

determination, as assessed by the competent 

authority, after due consideration of justified 

extension. The compensation for delay, if not 

decided before the determination of contract, shall 

be decided after of determination of contract. The 

amount of compensation may be adjusted or set-off 

against any sum payable to the Authority Engineer 

under this or any other contract with the IIM Indore. 

• Delay percentage of the Contract Price of the 

delayed/ undelivered services mentioned in this RFP 

for every week of delay or part of a week will be 

arrived from the expiry of stipulated date till the 

period the respective undelivered services is 

delivered. While calculating part of week, the week 

will be considered as for 7 days irrespective of any 

week off / holidays etc.   

A.1.6 
Mode of submission of 

Bid 
On-Line mode only 

A.1.7 Bid Security 

Rs. 12,50,000/- (Rupees Twelve Lakhs Fifty Thousand 

only)  

Note: 

1. Bid Security shall be refunded after the selection 

process is over.  

2. Normally in case of unsuccessful bidders it gets 

refunded on or before the 30th day after the award of 

the contract. 

3.The bid security deposited along with bid by the 

successful bidder shall be returned after receiving the 

requisite performance guarantee. 

3. Bid security may be forfeited  

• if any bidder withdraw or modify their Bids during 

the period of validity, or  

• if the successful bidder after being awarded the 

contract, fail to sign the contract, or to submit a 

performance Guarantee before the deadline defined 

in the RFP or as per the instruction of IIM Indore, 

whichever is later. In this case the action of 
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forfeiture shall be undertaken without any notice. 

Also, the bidder shall not be allowed to participate in 

the re-tendering process of the services. Along with 

the aforesaid, they will be suspended for the period 

of two years from being eligible to submit Bids for 

contracts with the IIM Indore.   
 

A.2 Key Events and Dates 

A.2.1 Publishing Date  03:00 PM on April 01, 2022 

A.2.2 Document Download Start Date From 03:00 PM on April 01, 2022 

A.2.3 Pre-Bid Meeting  

11:00 AM on April 08, 2022 through 

zoom from Conference Hall, 

Administration Block, IIM Indore.  

A.2.4 Uploading of clarifications on queries By April 13, 2022 on IIM Indore website 

A.2.5 Last date and time of submission of 

tender  
Upto 03:00 PM on April 21, 2022 

A.2.6 
Date & Time of online opening of 

technical bid 
03:30 PM on April 21, 2022 

A.2.7 
Date & Time of online opening of 

Financial bid 
To be intimated later 

 
A.3 Other Important Information Related to Bid 

A.3.1 
Security 

Deposit  

2.5 % of tendered value (professional fees) to be recovered from 

running bills of professional fee. Alternatively, Bank Guarantee (BG) 

OR fixed deposit receipts from a nationalized bank may be 

submitted, to be payable at Indore. And it must be valid upto 60 

days after date of completion of project or as per the requirement 

of the job. 

A.3.2 
Performance 

Guarantee 

3 % of tendered value (professional fees) on acceptance of bid. The 
performance guarantee may be submitted in the form of bank 
guarantee OR demand draft OR fixed deposit receipt from a 
nationalized bank which shall be refunded after 60 days of 
completion of services as per complete scope of this RFP/issue of 
completion certificate whichever is later.  
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Note:  
1. The time period for submission will be governed by following 
clauses: 
     i. Time allowed for submission of Performance Guarantee will    
          be 7 Days from the date of issue of letter of acceptance. 
     ii.  Maximum allowable extension will be with late fee @ 0.1%     
          per day of Performance Guarantee amount beyond the   
          period provided in (i) above : 15 days 
 

2. Performance Guarantee shall be forfeited  

•  if the successful bidder after being awarded the contract fails to 
start delivery of services as mentioned in this RFP or as directed 
by authority of IIM Indore. 

•  Upon Determination / termination of the contract. In the case 
of determination / termination along with the performance 
guarantee, security deposit already recovered shall also be 
forfeited.  
 

3. The decision of director IIM Indore shall be final & binding in case 
of the forfeiture.    

A.3.3 
Mode of 

payment of 

Bid Security 

Bidders will have to deposit the Bid Security through NEFT or RTGS 

only. Other instruments are not accepted on this account. Bank 

Details for the same are as below: 

Name of beneficiary  : Indian Institute of Management Indore 

Address  : Rau-Pithampur Road, Indore-453556, M.P. 

Account No. :53018623445 

Name of the Bank :State Bank of India, IIM Indore Campus 

IFSC Code :SBIN0030525 

GST No.                     :23AAAJI0057R1Z3 

PAN No.                     : AAAJI0057R 

Bidders will have to upload scanned copy of Payment details 

towards cost of Bid Security during the submission of tender and the 

same will be accepted only on verification & confirmation by the 

Institute. Any delay in credit will not be entertained by the 

Institute. In absence of these instruments the bids will summarily 

be rejected.  

A.3.4 Method of 

Selection 
Quality and Cost Based Selection. 

A.3.5 Indemnity 
Bond  

Bidder to submit professional indemnity insurance policy after 
award of job to indemnify the institute against losses and damages 
incurred due to Authority’s Engineer act @0.2% of Consultancy fees 
per annum till the currency of the agreement. 

A.3.6 Bid Validity 90 days from the date of opening of Financial Bid 


