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fai® /Dated: January 20, 2026

2 - fAfa=T srw=or 4T NOTICE INVITING E-TENDER
Ref: E-Tender Notice No. IIMI/Estate/02/2026/265 File No. 587
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IIM Indore invites online item-rate tender through the e-procurement portal from eligible
bidders, as per the eligibility criteria specified in this tender document, for the work described

below.

A Schedule of Important Events / Activities

A.1 et ¥ g&f8a S8 Information Related to Bid

A.1.1 NIT No.: lIMI/Estate/02/2026/265 File No. 587

[IM Indore is located on Rau-Pithampur
Road, approximately 25 km from the main
city centre. The Institute follows principles
of transparency, ethical conduct, and
fairness in all procurement activities.
Interaction with Institute officials is limited
strictly to quality assurance and timely
execution. No material shall be allowed Lo
A.1.2 About the Institute enter the campus without inspection and
approval by the Engineer-in-Charge (EIC) as
per tender specifications. Joint
measurements shall be conducted upon
completion of works, and payments shall be
processed online only after acceptance of
measurements. Strict quality control shall
be enforced as per approved specifications

and makes.
#1 T “Renovation (Civil & Electrical) of Hostels SR-
A.1.3 L 01 to SR-06 comprising 383 Rooms at IIM
Name of Work »
Indore”.
Estimated Cost Put to Rs.2,39,58,595/- (Rupees Two Crore Thirty-
A.1.4 | Tender (Excluding Goods | Nine Lakh Fifty-Eight Thousand Five Hundred &
& Service Tax) Ninety-Five Only)
g-q-qur Rs. 4,79,172/- (Rs. Four lakhs Seventy-Nine
.. | Thousand One Hundred & Seventy-Two Only) by
A.1.5 EI?A;\%e)St Money Deposit e-payment through electronic mode (NEFT/ RTGS)
( Bank Detail is given below:
(in Rs.)
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Name of Beneficiary: Indian Institute of
Management Indore

Account No.: 53018623445

Name of the Bank: State Bank of India

IFSC Code: SBIN0O030525

Bidders will have to upload scanned copy of

Payment details towards cost of EMD during the

submission of tender and the same will be

accepted only on verification & confirmation by

the Institute. Any delay in credit will not be

entertained by the Institute.

Note:

1. EMD shall be refunded after the selection

process is over.

2. Normally in case of unsuccessful bidders it gets

refunded on or before the 30th day after the award

of the contract.

3. The EMD deposited along with bid by the

successful bidder shall be returned after receiving

the requisite performance guarantee.

4. EMD may be forfeited

» if any bidder withdraw or modify their Bids

during the period of validity, or

« if the successful bidder after being awarded the

contract, fail to sign the contract, or to submit a

performance Guarantee before the deadline

defined in the NIT or as per the instruction of lIM

1 Indore, whichever is later. In this case the action
of forfeiture shall be undertaken without any

notice. Also, the bidder shall not be allowed to

participate in the re-tendering process of the

services. Along with the aforesaid, they will be

suspended for the period of two years from being

eligible to submit Bids for contracts with the lIM

Indore.
THTIA 6T srafey 60 (Sixty) Days
A.1.6 X .
Completion period
fAfa=r ST e &t At
A.1.7 | Mode of submission of Hae AA-AT2T gi€ On-Line mode only
tender

NIT for Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at lIM Indore.”
Page 4 of 55




A.2 v weaTo s f[affat Key Events and Dates

Y19 e &7 feeia January 20, 2026
A.2.1 | Publishing Date

The Pre-Bid Conference shall be held
on January 28, 2026, at 03:30 PM.
Prospective bidders are requested to
submit their queries, if any, in writing
through email on or before January 28,
2026.

Bidders intending to participate in the
Pre-Bid Conference must confirm their
participation by January 28, 2026, by
sending an email to the Estate
Department at estatecivil@iimidr.ac.in.
Further, bidders are required to visit
the Sample Room and submit geo-
tagged Selfie as part of their bid
documents. Incase any bidder does not
attach the Selfie (as mentioned above),
alongwith his bid then his bid will not
be opened.

A.2.2 | Pre-Bid Meeting

TEqTas giga Afaar & staarsT ST w7 &7

A.2.3 | Faf S Last date and time of closing of | 5 to 03:00 PM of February 03, 2026
uploading/online submission of tender

THEAVHRT ST B AT o Ft Aty v a7 Date

e & Time of online opening of technical bid

03:30 PM of February 04, 2026

Ay dleflerdisl B fddlg el dida K QR e TS
A.2.5 | 757 Date and Time of opening of financial aV;ll?-l?be noit?ined la: ter
bid of qualified bidders

A.3 9f & §9f8a sw1 wgayel SM@ KT Other Important Information Related to Bid

A.3.1 gﬁzlr?tmposit 5 % to be recovered from running bills & final bill
QIR AT 5% of tendered value on acceptance of bid. The performance
Performance guarantee may be submitted in the form of bank guarantee
A3.2 Guarantee OR demand draft OR fixed deposit receipt from a scheduled
U commercial bank which shall be refunded after 60 days of
completion of work as per complete scope of this NIT/issue
of completion certificate whichever is later.
A.3.3 [TV T dera fAfaer grew & fafr 4 90 faw
“7*7 |Bid Validity 90 Days from the date of opening of tender
Method of i .
A.3.4 Selection Quality and Cost Based Selection
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B. | Guidelines for Online Bid Submission Through CPPP

B.1 It is mandatory for all the applicants to have class Il or Ill digital signature
certification from licensed certifying agency like NIC, MTNL, e-mudra, TCS,
safescrypt, GNFC etc.

B.2 Detailed NIT can be viewed free of cost on IIM Indore website under the
URL_http://www.iimidr.ac.in/tenders/ . Schedule of quantities (Financial
bid form) can be downloaded only from
https://eprocure.gov.in/eprocure/app. Uploading of tender will be
possible only after making payment of EMD.

B.3  The tender shall be submitted online in the prescribed format before the
date and time as mentioned in NIT. No other mode of submission is
acceptable.

B.4 The applicant have to upload the details of e-payment of EMD before the
last date & time and download the tender documents form the e-tendering
portal https://eprocure.gov.in/eprocure/app.

B.5 Tenderer are advised to upload their documents well in time to avoid last
minute rush on the server or complication in uploading. 1IM Indore will not
be responsible for any type of problem in uploading the documents. No
hard copies for tender submission shall be entertained.

B.6  Online bid documents submitted by intending bidders shall be opened only
of those bidders, who has deposited Earnest Money Deposit and other
documents scanned and uploaded are found in order.

B.7 Information and instructions published on the CPP Portal shall form an
integral part of the bid document.

B.8 The bid document consisting of plans, specifications, the schedule of
quantities of various types of items to be executed and the set of terms
and conditions of the contract to be complied with and other necessary
documents can be seen and downloaded from  website
https://eprocure.gov.in/eprocure/app free of cost.

B.9 Those contractors / vendors not registered on the website mentioned
above, are required to get registered beforehand. If needed the intending
bidders may get acquainted with the process online from the

wWww.eprocure.goyv.in site itself.

B.10  On opening date, the contractor can login and see the bid opening process.
After opening of bids he will receive the competitor bid sheets.

B.11  Contractor can upload documents in the form of JPG format and PDF
format.

B.12 The price bid format is provided in a spread sheet file like BoQ_price
bid.xls, the rates offered should be entered in the allotted space only and
uploaded after filling the relevant columns. The Price Bid/BOQ\ template
must not be modified/replaced by the bidder; else the bid submitted is
liable to be rejected for this tender.

B.13 Contractor must ensure to quote rate of each item. Therefore, if any cell is
left blank and no rate is quoted by the bidder, rate of such item shall be treated
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as “0” (ZERO) although the item have to be executed as per scope of contract.

B.14 The technical bid will be opened online first on due date and time as mentioned
above. The time and date of opening of financial bid of contractors qualifying
the technical bid shall be communicated to them at a later date.

B.15 Completed Tenders containing technical bid and price bid will be received
ONLINE only on CPP Portal website at
the fixed time and date indicted in the NIT. The Tenderer will be at liberty to
be present either in person or through an authorized representative at the time
of opening of the Technical Bid with the Bid Acknowledgement Receipt or they
can view the bid opening event online at their remote end.

B.16 If there are any clarifications, this may be obtained online through the tender
site, or thro’ the contact details. Bidder should take into account the
corrigendum published before submitting the bids online.

B.17 It is construed that the bidder has read all the terms and conditions before
submitting their offer. Bidder should go through the tender schedules carefully
and upload the documents as asked; otherwise, the bid will be rejected.

B.18 The bidder has to digitally sign and upload the required bid documents one by
one as indicated. Bidders to note that the very act of using DSC for downloading
the bids and uploading their offers shall be deemed to be a confirmation that
they have read all sections and pages of the bid document including General
conditions of contract without any exception and have understood the entire
document and are clear about the requirements of the tender requirements.

B.19 The bidders are requested to submit the bids through online e-tendering system
to the Tender Inviting Authority (TIA) well before the bid submission end date
& time (as per Server System Clock). The TIA will not be held responsible for
any sort of delay or the difficulties faced during the submission of bids online
by the bidders at the eleventh hour. Tenderers are advised to upload their
documents well in time to avoid last minute rush on the server.

B.20 The time settings fixed in the server side & displayed at the top of the tender
site, will be valid for all actions of requesting, bid submission, bid opening
etc., in the e-tender system. The bidders should follow this time during bid
submission.
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C.

Other information and terms & conditions

C.1 The bid submitted shall become invalid:

C.2

C.3

C.4

C.5

C.6

C.7

C.8

Cc.9

« If the bidder is found ineligible.

« If any of the bidder put his quoted rates (as in financial bid document) in the
envelope of Cover-I: Technical Bid.

» If the documents submitted by the successful bidder does not match with the
originals before the award of work.

However, certified copy of all the scanned and uploaded documents as specified in
NIT shall have to be submitted by the lowest bidder only within a week physically
in the office of the “Chief Officer Engineering, Indian Institute of Management
Indore, Prabandh Shikhar, Rau - Pithampur Road, Indore 453556 (M.P.).
IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a later
stage, they shall be liable to be debarred from tendering/ taking up works in [IM
INDORE.
The competent authority on behalf of the Director [IM Indore does not bind itself to
accept the lowest or any other bid and reserves to itself the authority to reject any
or all the bids received without the assignment of any reason. All bids in which any
of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidders shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will
be liable for rejection.
The competent authority on behalf of the Director, IIM Indore reserves to himself
the right of accepting the whole or any part of the bid and the bidders shall be
bound to perform the same at the rate quoted.
The bid for the works shall remain open for acceptance for a period of Ninety (90)
days from the date of opening of technical bid. If any bidders withdraws his bid
before the said period or issue of letter of acceptance, whichever is earlier, or
makes any modifications in the terms and conditions of the bid which are not
acceptable to the department, then the IIM Indore shall, without prejudice to any
other right or remedy, be at liberty to suspend the bidder for two years.

This notice inviting Bid shall form a part of the contract document. The successful

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within

15 days from the stipulated date of start of the work, sign the contract consisting

of:-

« The Notice Inviting Bid, all the documents including additional conditions,
specifications, General Conditions of Contract and drawings, if any, forming
part of the bid as uploaded at the time of invitation of bid and the rates quoted
online at the time of submission of bid and acceptance thereof together with
any correspondence leading thereto.

»  Any other Standard C.P.W.D. Form /other forms as applicable/ mentioned.

TAXES: -

i)  The Contractor should get registered under GST and tax as applicable as
per the extant order on the subject work shall be paid by the contractor
to concerned department. Which will be reimbursed by the Institute as

NIT for Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at liM Indore.”
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c.10

C.11

C.12

C.13

C.14

C.15

per the recommendation of Finance & Accounts department of the
Institute & the same will be final & binding to the contractor.

ii) The quote should exclude the GST and inclusive of all other taxes
applicable for the subject work.

iii) Labour Welfare cess @ 1 % of gross value of work done shall be recovered
from each bill paid to the contractor.

iv) Income Tax and cess as applicable shall be deducted from bill paid to the
contractor.

v)  Contractor should be registered under EPF and as per law, shall pay EPF
of contract workers to concerned Department from time to time.

vi) Any other taxes/cess as per Government directives shall be deducted
from each bill paid to the contractor from time to time.

The specifications, Terms & Conditions, other regulations which are not herein
mentioned will be guided by IIMI First regulation, manual for procurement of
works from ministry of finance & department of expenditure of Govt. of India,
relevant CPWD guidelines, manual, specifications / BIS / IS/ Other Central / State
Govt. norms applicable for IIM Indore & as prescribed by the OEM and the
decision in this regard will be guided by the decision of the competent authority
of IM Indore which shall be final and binding to the contractor.

Tender documents may be downloaded from I[IM Indore’s website/ CPPP e-
Publishing portal free of cost.

Tenders and supporting documents should be uploaded through eProcurement
portal i.e. CPPP only. Hard copy of the tender documents will not be accepted.

In the event of acceptance of a tender or as per the decision of the competent
authority of IIM Indore, the documents submitted by the bidder/ successful bidder
shall be verified with the originals before the award of work.

On acceptance of the tender, the tenderer has to furnish a bar chart showing work
completion schedule and submit it along with the performance security guarantee.
The tenderer should not have been blacklisted or debarred by any Central/ State/
Autonomous/ Public Agency during last three financial years. In case blacklisted/
debarred bidder fills/ submits the bid/ being successful in bidding process awarded
the job or during the execution of job the fact of being blacklisted/ debarred
surfaced then the

e Bid (during the bidding process) will be considered as invalid &
During the execution, if surfaced, then the contract will be liable to be terminated

NIT for Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at IIM Indore.”
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Eligibility Criteria, Evaluation and Selection of

D. Contractor

a. Minimum Eligibility Criteria: Prospective bidder should have the following for
making oneself eligible for participation in the bidding process (Joint Ventures are
not allowed):

1. Work Experience: Experience of having successfully completed similar
works in any central government department, Central Institutions, PSUs,
autonomous bodies, state government bodies, state PSUs, State
Universities, Private companies/organisations (having turnover more than
50 crores) during the last five years ending previous day of last day of
submission of tenders as per following:

One similar completed work of aggregate cost not less than the amount equal
to 80% i.e. Rs. 1,91,66,876/- of the estimated cost put to tender.

OR
Two similar completed works each costing not less than the amount equal to
60% i.e. Rs. 1,43,75,157/- of the estimated cost put to tender.

OR
Three similar completed works each costing not less than the amount equal to
40% i.e. Rs. 95,83,438/- of estimated cost put to tender.

Similar works means “Works involving Civil & Electrical works” (Works
involving only Painting works will not be considered as civil works)

Note:

e The completion certificate issued from clients should indicate the date
of commencement, period of completion- stipulated & actual,
awarded cost & cost at completion, quality of work done, reason for
delay (if any) etc.

e If the work experience submitted by the bidder pertains to private
Companies, organizations, or firms (i.e., entities other than
government departments/organizations), then proof of TDS/tax
deducted and a copy of the BOQ of the respective contract shall also
be submitted.

2. Turnover: Average annual financial turnover on construction works should
be at least 50% i.e. Rs. 1,19,79,298/- (Rupees One crore Nineteen Lakh
Seventy-Nine Thousand Two Hundred Ninety-Eight Only) of the estimated
cost put to tender during last three consecutive financial years i.e. FY
2022-23, 2023-24, 2024-25. (scanned copy of original certificate from CA
having UDIN Number to be uploaded)

3. Profit/loss: The bidder should not have incurred any loss (before tax) in
more than two years during last five consecutive P&L accounts, duly
audited & Certified by Chartered Accountant.

4. Solvency Certificate: Solvency of the amount equal to 40% i.e. Rs.

95,83,438/- (Rupees Ninety-Five Lakh Eighty-Three Thousand Four Hundred

& Thirty-Eight Only) of the estimated value from scheduled bank. (Date of issue

should be during the period of this tender submission or else the validity
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period should be mentioned on the Solvency Certificate & this should cover
up the tender submission period)
Note:-QCBS Evaluation (Please refer page 13 & 14):
Marks shall be awarded as follows:
o 02 Marks: Solvency amount equal to the estimated cost
o 03 Marks: Solvency amount double or more than the estimated cost

5. Certificates: (scanned copy of original certificates to be uploaded)
5.1  PAN (Permanent Account Number)
5.2  GST (Goods & Service Tax) Registration Certificate (in Active status)
5.3 E-payment details towards EMD

6. Past performance in lIM Indore: Bidder, whose contract in IIM Indore has
been determined/ terminated due to contractor’s inability to execute the
work, will be disqualified technically even though they may meet the other
technical/eligibility criteria.

b. OVERALL EVALUATION PROCESS & SELECTION OF CONTRACTOR:

Bidding Process will be a two-bid system which comprises of technical bid and
financial bid. Further the technical bid will be subdivided into two stages namely
technical bid stage-1 and technical bid stage-2. The ratio of weightages for cost
(financial) and technical score will be 70:30 (Seventy: Thirty) respectively.

The Method of selection will be Quality and Cost Based Selection (QCBS). As is said
earlier the Technical bid will be evaluated in two stages, stage-1 will be based on
minimum eligibility criteria required in respect of bidder’s work experience &
credentials whereas technical bid stage - 2 would be based an bidder’s
organizational structure, staffing, production capacity, quality assurance
mechanism in place & local establishment and the same will be evaluated through
the presentation submitted by bidder. After that the financial bid will be opened for
the qualified bidders of the respective stage only. The weightage would be as
follows.
i. Technical Bid
« Stage-1 (Bidder’s work experience/ credentials) viz. minimum eligibility based
on the criteria given at page 10 of 55 of NIT Document. For this no marks will be
allocated towards final evaluation but this will be considered as mandatory for
making oneself eligible to participate in the subsequent bidding process.
» Stage-2 (Comprising of bidder’s organizational structure, staffing, quality
assurance mechanism in place & local establishment) : Weightage 30% (based on
presentation)

ii. Financial Bid (i.e. cost) =70%

The bidder scoring the highest marks after final evaluation i.e. combined/ composite
will be considered for selection of a contractor after due negotiation of cost, if
required.

Note:
i. The broad methodology brief is as follows:
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“Proposal with the lowest cost may be given a financial score of 100 (Hundred) and
other proposals given financial scores that are inversely proportional to their prices
w.r.t. the lowest offer.

Similarly, proposal with the highest technical marks (as allotted by the evaluation
committee) shall be given a score of 100 (Hundred) and other proposals be given
technical score that are proportional to their marks w.r.t. the highest technical
marks. The total score, both technical and financial, shall be obtained by weighing
the quality and cost scores and adding them up. On the basis of the combined
weighted score for quality and cost, the contractor shall be ranked in terms of the
total score obtained. The proposal obtaining the highest total combined score in
evaluation of quality and cost will be ranked as H-1 followed by the proposals
securing lesser marks as H-2, H-3 and so on. The proposal securing the highest
combined marks and ranked H-1 will be invited for negotiations, if required and shall
be recommended for award of contract.”

ii. In the event two or more bids have the same score in final ranking, the bid with
highest technical score will be H-1.

iii. The bidder ranked H-1 shall not automatically be awarded the work and award
shall be subject to approval of the competent authority.

Details of marking & evaluation methodology:

c.1 TECHNICAL BID (STAGE-1)

The bidder will be shortlisted based on minimum eligibility criteria given at page 10
of 55 of NIT Document. For this no marks will be allocated towards final evaluation
but this will be considered as mandatory for participation in the subsequent bidding
process.

¢.2 Technical bid (STAGE-2)

All those bidders who get qualified in the Evaluation of Technical Bid (stage-1) will
be eligible to participate in stage-2. The evaluation in this stage shall be based on
presentation submitted by the bidder. The presentation shall be comprising of
bidder’s organizational structure, staffing, quality assurance mechanism in place &
local establishment for which weightage to be given as 30% towards final evaluation.

The marking shall depend on submitted presentation, presentation before the
Committee constituted for the purpose and verification.

Parameter wise marking system is as under for presentation:

e Presentation shall be submitted in PDF attachment during submission of
tender. No physical copy of presentation required.

e Note- After opening of technical bids, If any query /shortfall or observation
is sent to the vendor requiring clarification/submission of documents and
he/she fails to submit the same within three days (including any non-
working day) from the date of raising of query to them then his financial bid
will not be opened & no further opportunity will be given.

NIT for the work of Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at lIM Indore.
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Sl.
No.

Criteria

Maximum
Marks

Presentation

Organisational structure: - The Contractor will
submit proof of engineer at their payroll.
Engineers (Total: 07 marks)

i 1-5 nos. ----- 05 Marks

ii. More than 5 nos.------ 07 Marks

07

(a) The bidder must have successfully
completed Similar works (as defined
above), over the last five years (ending
previous day of last date of submission of
tender) with the following criterion (Total
Marks-5):

(i) Value of single completed work less than

the estimated cost - zero Marks

(ii)  Value of single completed work equal to

the estimated cost - 03 Marks

(iii)  Value of single completed work double

or more of the estimated cost - 05 Marks

Note: - For value in between (ii) & (iii) marks

will be given on pro-rata basis.

(b) Project Brief Presentation:- 09 Marks (The
bidder will submit a Project brief
Presentation containing methodology of
execution as per site conditions,
architectural drawing of rooms, Monitoring
methodology, quality assurance, Program
chart containing activities from start to
finish, details of engineers proposed for
deployment at this work (duly supported by
document) and Details of any other similar
work executed by them etc.

14

Company’s financials and plants & Machinery as
per below:
A.Company’s Financial Strength:
(i) Average Annual Financial Turnover of
last three consecutive years (FY 22-23,
23-24, 24-25) (Total 05 Marks):
a) 04 Marks for equal to the estimated cost
b) 05 Marks for double or more of the
estimated cost
Note: - For value in between (a) & (b) marks
will be given on pro-rata basis. For value less
than estimated cost zero marks will be given.

(ii)  Solvency Certificate (Total 03 Marks):

09

NIT for the work of Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at liM Indore.

Page 13 of 55




a) 02 Marks for equal to the estimated
cost
b) 03 Marks for double or more of the
estimated cost
Note: - For value in between (a) & (b) marks
will be given on pro-rata basis. For value less
than estimated cost zero marks will be given.

B. Plants & Machinery: 01 marks (Proof of having
the plants & machinery also to be attached)

Total Marks 30

c.3 Financial bid: The weightage of marks scored in the financial bid shall contribute
70% towards the final evaluation.

Mechanism for award of Work:

Considering the criticality of timely execution and the need to ensure completion
of the renovation works within the stipulated time to make the hostels operational
before the commencement of the next academic session, the Institute intends to
split the work among more than one bidder at the H1 discovered rates.

The allocation of work shall be as under:

i. The total scope of work shall be split in the ratio of 2:1 (Four Hostels: Two
Hostels) as per following:

a)

The work pertaining to Hostels SR-01, SR-02, SR-03 and SR-04, amounting
to %1,57,63,495/- (Rupees One Crore Fifty-Seven Lakh Sixty-Three
Thousand Four Hundred Ninety-Five Only, excluding GST)
shall be awarded to the H1 bidder. The time for completion of this part will
be 60 days.

The remaining work pertaining to Hostels SR-05 and SR-06, amounting to
¥81,95,100/- (Rupees Eighty-One Lakh Ninety-Five Thousand One
Hundred Only, excluding GST) shall be offered to the H2 bidder at the same
rates as quoted by the H1 bidder. The time for completion of this part will
be 60 days.

In case the H2 bidder does not agree to execute the work at the H1 rates,
the said work shall be offered to the H3 bidder at the same H1 rates, and so
on, in ascending order of bidders.

However, lIMI reserve the right to allocate entire work to H1 bidder. The
decision in this regard will be final and binding on the H1 bidder. In case H1
denies to accept the same, then his tender will be cancelled and EMD will be
forfeited. The time for completion of work will be 60 days.

This enabling clause has been kept for the situation when all bidders after the
H1 denies accepting work at H1 rate.
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ii. This enabling provision for splitting of work is incorporated to ensure timely
completion, better execution control, and risk mitigation in view of the critical
project timelines.

iii. Bidders participating in this tender shall be deemed to have unconditionally
accepted this work-splitting and allocation mechanism.

This arrangement is proposed considering:

o The limited time available for execution,

« The urgency to complete renovation works before the start of the next
academic session, and

o The necessity to ensure parallel execution for achieving timely deliverables
without compromising quality.

Right of the Institute in Case of Unsatisfactory Performance:

At any stage during execution, if it is observed that the progress of work by any of
the contractor is not found satisfactory, or if the contractor fails to adhere to the
approved programme, milestones, or quality standards, lIM Indore shall have the
absolute right to:

. Withdraw part or whole of the work from the defaulting contractor, and get
the same executed through other contractor. This is without prejudice to the right
of the institute to impose liquidated damages, penalties, termination, or any
other contractual remedies available under the tender conditions.

. The decision of IIM Indore in this regard shall be final and binding, and the
defaulting contractor shall have no claim whatsoever on account of such
withdrawal or re-allocation of work.

° Contractor shall submit all samples within 2 days from date of issue of LOI
and shall commence work within 3 days from date of issue of LOC. Non-compliance
shall attract penalties and may lead to termination at risk and cost of the Contractor.
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E. | List of Documents to be uploaded

While submitting bid, the following documents are to be uploaded:
For Cover-1:

i) E-payment details towards EMD

ii)  NIT Document duly sign & sealed on each page to be scan and uploaded.

iii) Certificates of Work Experience: Experience of having successfully completed
works during the last 5 years ending previous day of last date of submission.

iv)  Copy of CA certificate having UDIN number for annual financial turnover to be
uploaded

v)  Audited copy of profit & loss account

vi)  Copy of solvency certificate

vii) PAN (Permanent Account Number)

viii) GST (Goods and Services Tax) Registration Certificate

ix)  EPF registration certificate, if applicable

x)  ESI registration certificate, if applicable

xi) Technical staff: List of technical staff they possess and proposed to deploy
for the work to be uploaded

xii) Certification of Incorporation/ Registration of firm

xiii) IT Return for AY 22-23, 23-24 & 2024-25

xiv) Presentation prepared by bidder

xv) Power of Attorney for the person who will sign the agreement (if applicable)

xvi) Undertaking/ letter of Transmittal as per the format given at Annexure-1

xvii) Undertaking for “Local Content certification” to be submitted in your
company’s letter head as per standard format prescribed in Annexure-3.

xviii) Bank Account details

xix) Declaration regarding pending cases (if any) of litigation, arbitration,
debarment etc.

xx) Letter of Authorization: An authorization letter must be submitted on your

company’s letterhead, authorizing the person who will sign the documents and

RA/Final Bills on behalf of the firm.

Important Note: Bidder who do not submit the presentation, they will be technically
disqualified.

For Cover-2:

i)  Schedule of Price Bid in the form of .xls
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F. | General Instructions to Tenderers

1.Scope of work:

1.1 The scope of this contract includes complete renovation of hostel rooms
comprising painting, PVC flooring over existing tiles, installation of window blinds,
provision of frosted film for ventilation and privacy, electrical and IT works, and all
related civil and finishing activities in Six (06) hostels covering Three hundred and
Eighty-Three (383) rooms.

Work shall be executed strictly in accordance with the approved programme chart
and delivered in habitable condition.

1.2 Coverage

The scope of work shall be deemed to include all activities, works, materials,
labour, equipment, tools, consumables, and coordination necessary to achieve
complete and functional execution of the works, whether or not expressly itemised
in the BOQ, drawings, or specifications, provided such works are required to meet
performance, aesthetic, safety, quality, and functional standards as directed by
the Engineer-in-Charge (EIC).

The above implied scope shall not be construed as authorising any material
change in the character or nature of the work, but shall apply strictly to
achieving functional, safe, and complete execution of the approved works.

1.3 Included Items

a) Surface preparation including scrapping wherever required and painting of
walls, ceilings, doors, frames and all associated surfaces etc. complete in all
respect.

b) Providing and fixing PVC flooring of minimum 2.00 mm thickness over existing
tile flooring, including adhesives, skirting, edge profiles, cutting, levelling,
and complete finishing.

c) Supply and installation of window blinds of approved make, shade, and
specification, including all fixtures and accessories, along with provision and
fixing of frosted film on window glass/ventilation panels to ensure privacy
while maintaining ventilation, complete in all respects as per directions of
the EIC.

d) Electrical works including packing of old Gl boxes as directed, fixing of new
Gl boxes as per approved modules, installation of switches, sockets, light
fixtures, wiring corrections, earthing continuity, testing, and commissioning
strictly as per approved makes and specifications.

e) IT-related fixtures such as LAN points, conduits, faceplates, and associated

accessories (excluding active network equipment unless specifically stated)
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f) Minor civil repairs incidental and necessary for execution of the above works

g) Removal of debris, cleaning, and handing over of rooms in neat, clean, and
habitable condition.

h) All blinds and frosted films shall be uniform in appearance across all hostels,
free from wrinkles, bubbles, gaps, damage, or misalignment. Installation shall
be considered complete only upon full room-wise functionality and written
acceptance by the EIC.

2.0ther terms and conditions:

2.1 Daily Monitoring, Compliance & Implied Scope
The Contractor shall monitor and record on a daily basis:

« Planned vs. actual percentage progress
e Labour deployment (trade-wise)
o Room-wise output per activity

Weekly progress reports, including corrective and catch-up actions, shall be
submitted strictly in accordance with the approved programme chart.

All works shall comply with CPWD specifications, approved samples, approved
drawings, OEM guidelines, and written instructions issued by the EIC.

Any activity required to achieve completion, quality, safety, or adherence to the
approved schedule shall be deemed to be included in the scope, even if not
expressly stated in the BOQ, without any additional cost to the Employer.

2. Mobilisation & Readiness

The Contractor shall mobilise sufficient manpower, supervisors, materials, tools,
equipment, and plant to activate multiple simultaneous working fronts across all
allotted hostels prior to commencement (Day-0), strictly in accordance with the
approved programme chart.

Any shortfall arising from logistics, procurement, staffing, or material availability
shall be entirely at the Contractor’s risk and cost and shall not constitute grounds
for extension, compensation, or claims.

Failure to mobilise or sustain prescribed manpower shall automatically obligate the
Contractor to deploy catch-up resources, including additional labour, extended
hours, night shifts, weekends, or parallel teams, at no extra cost to the Employer.

3. Manpower, Execution, Supervision & Reporting Requirements
The Contractor shall maintain adequate labour strength in order to achieve targets

as reflected in the approved programme chart. Labour deployment shall be
continuous and shall not fall below required levels.
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Full-time qualified supervisory personnel(s) shall remain present during all working
hours, and absence of supervision shall be treated as non-execution for that duration
and may amount to violation of terms of contract.

Work shall progress simultaneously across multiple rooms, floors, and hostels as
required by the programme chart.

A room shall be recognised toward progress only when all activities (painting,
flooring, electrical, blinds/film, IT points, minor repairs and final cleaning) have
been completed and accepted by the EIC.

Work which is found defective or rejected due to non-conformance shall be
corrected entirely at the Contractor’s cost, and no portion of such work shall count
toward measurable progress or payment certification.

The Contractor is solely responsible for planning and coordinating all trade
activities, including:

 sequencing works,

« allocating manpower and tools,

« arranging material supply and logistics, and

« coordinating trades to meet daily and weekly targets.

Daily monitoring shall measure actual site progress, manpower deployment, and
room completion status against planned targets. A Daily Progress Report (DPR) shall
be submitted by 7:00 PM everyday indicating activities taken up in the rooms
completed, manpower engaged by the contractor. Non-submission of DPR shall
constitute a contract violation.

A consolidated weekly summary mentioning cumulative planned and actual
percentage progress and delays shall be submitted on every Thursday.

4. Inspection, Quality Control & Rework

All concealed, embedded, or irreversible works—including wiring, conduits, GI box
placements, putty/primer layers, and flooring underlays—shall be offered for
inspection prior to covering.

Work executed without prior inspection or clearance shall be rejected and shall be
dismantled and redone at the Contractor’s cost without entitlement to time

extension or payment.

All workmanship shall conform strictly to CPWD specifications, approved samples,
OEM recommendations, and recorded directions issued by the EIC.
Defects such as shade variations, uneven blinds, bubbling of PVC flooring, misaligned
adhesive joints, or gaps in frosted film shall be treated as non-compliant.

Rejected work shall be removed immediately and reinstated correctly. Habitual
quality lapses may result in stop-work directions, replacement of labour or
supervisory personnel, or action under GCC Clause-3.
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The Contractor shall provide, at his own cost, relevant test certificates, OEM product
warranties, material specifications, and third-party certifications where required.
Materials shall be procured and brought to site only after written sample approval
from the EIC.

The EIC or his authorised representatives shall have unrestricted access to the
Contractor’s work areas, stores, lay-down areas, workshops and vendor premises.
Refusal or obstruction shall constitute a contractual default.

5. Time, Programme Obligations, Milestones & Delay Consequences

The total time allowed for completion is 60 (Sixty) Days, inclusive of mobilisation,
execution, testing, commissioning, rectification, cleaning, and final handover.

The project shall be treated as one indivisible deliverable.

Only the Engineer-in-Charge is authorised to certify progress. Verbal statements or
self-assessment shall not be recognised.

Failure in manpower deployment, programme adherence, or reporting obligations
may trigger action under terms of contract including termination and execution of
balance work at risk and cost.

Completion shall be recognised only upon completion of all allotted rooms,
elimination of defects, submission of documentation, successful joint inspection,
and issuance of completion certificate by the EIC.

6. Risk, Cost & Termination

Repeated failure in manpower deployment, milestone compliance, DPR/weekly
reporting, or meeting quality standards shall entitle the Employer to determine or
rescind the contract.

In the event of termination, the Employer may execute the remaining work through
alternate means at the Contractor’s risk and cost.
All additional expenditures—whether direct, indirect or administrative—shall be
recovered from unpaid running account bills, performance securities, deposits, or
any other dues payable to the Contractor under this or other contracts.

7. PENALTY APPLICABILITY CLARIFICATION

Where work is split among multiple contractors (H1, H2, or subsequent bidders)
under the approved award mechanism:

o Delays, defaults, or under-performance by one contractor shall not be
accepted as justification for delay or non-performance by any other
contractor.

e Each contractor shall remain independently responsible for meeting their
respective milestones, manpower deployment, and quality obligations.
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8. ROOM HANDOVER PRODUCTIVITY REQUIREMENT

o H1 Contractor:

The Contractor shall ensure handover of a minimum of nine (09) rooms per day
completed in all respect after completion of Day-29 from the date of issue of
Letter of Commencement (LOC). However, deliverables better than above are

always welcome.

o H2 Contractor:

The Contractor shall ensure handover of a minimum of four (06) rooms per day
after completion of Day-29 from the date of issue of Letter of Commencement
(LOC). However, deliverables better than above are always welcome.

7. Maintenance, Guarantees & Defect Liability

The Contractor shall maintain all executed work for a period of 12 months from the
date of handing over.

Any deficiency in alignment, finish, adhesion or performance shall be rectified at
the Contractor’s cost and within specified timelines.

Any damage caused to existing buildings, services, fixtures, electrical/data points,
or facade surfaces during execution shall be restored to original condition without

claim.

The Contractor shall submit OEM product warranties for blinds, flooring adhesive,
electrical items, and any other covered equipment, together with as-built drawings
where required, and relevant test certificates.

All defect rectification activities during the Defect Liability Period shall be executed
at no extra cost and no additional payment will be entertained on account of
material, manpower, transport, supervision or associated logistics.
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G.

Terms of Payment and Mile stone(s)

Release of payment: Payment shall be made by IIM Indore to the contractor under
following condition:-

Final bill/RA bill to be paid when submitted along with supporting
documents. Payment shall be made under actual measurement as per
clause-7.

The contractor shall also submit to the department his computerized
Abstract and Measurement Book.

Contractor should get registered under GST and tax as applicable as per
the extant order on the subject contract shall be paid by the contractor to
concerned department which will be reimbursed/paid by the Institute as
per the recommendation of Finance & Accounts department of the Institute
& the same will be final & binding to the contractor.

Income Tax and cess as applicable shall be deducted from bill paid to the
contractor.

Any other taxes/cess as per government directives shall be deducted from
bill paid to the contractor from time to time.

The performance guarantee shall be refunded to the contractor after the
completion of the work/service and recording of the completion certificate
as above.

Security Deposit will be released after completion of DLP period.

Payment to be made online to vendor’s bank account. Vendor must

give details of the bank account for online transaction of payment
after Submission of Final bill duly certified by IIM to the institute
representative:

Contractors should have financial capability to finance the project on

their own without waiting for RA Bill payment from [IM Indore to
progress on job.

RA Bills will be paid based on measurement of the BoQ item-wise

job carried out at site, supported by MB entry and certification by

the Engineer of the quantity Verified for payment.

2. Mile stone.

The successful contractor shall prepare an integrated programme chart in MS
Project/Primavera software or any other state of art project management
tools for the execution of work, showing clearly all activities from the start
of work to completion, with details of manpower, material procurement plan,
equipment and machinery required for the fulfilment of the programme
within the stipulated period or earlier and submit the same for approval to
the Engineer-in- Charge within 5 days from the date of issue of LOI. A recovery
of Rs.2500/- shall be made on per day basis in case of delay in submission of
the above programme by more than seven days from the days of issue of LOI.
Decision of Engineer-in-Charge shall be final and binding.

Please refer Annexure 4
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H. |Safety Codes

Relevant safety codes of the CPWD to the extent applicable to the IIM Indore.
Decision in this regard will be governed by the competent authority of 1IM

Indore which shall be final and binding to the contractor.

l. |Fire Safety

This will be as per the Fire Safety codes of the CPWD to the extent
applicable to the IIM Indore. Decision in this regard will be governed by the
competent authority of IIM Indore which shall be final and binding to the
contractor.

| J. |Integrity Pact

INTEGRITY PACT

-----------------------------

Sub: NIT No. lIMI/Estate/02/2026/265 File no. 587 for the work of “Renovation
(Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at lIM

Indore.”

Dear Sir,

It is here by declared that IIM Indore is committed to follow the principle of
transparency, equity and competitiveness in public procurement. The subject
Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
the Bidder will sign the integrity Agreement, which is an integral part of
tender/bid documents, failing which the tenderer/bidder will stand disqualified
from the tendering process, and the bid of the bidder would be summarily

rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing
of the same shall be deemed as acceptance and signing of the Integrity
Agreement on behalf of the IIM Indore.

Yours faithfully

Chief Officer Engineering
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INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ..eesnaense
2026
BETWEEN

The Director, IIM Indore represented through Chief Engineer, IIM Indore, (Hereinafter
referred as the IIM Indore, Prabandh Shikhar, Rau-Pithampur Road, Indore
“Principal/Owner”, which expression shall unless repugnant to the meaning or
context hereof include its successors and permitted assigns)

AND

-----------------------------------------------------------------------------------------------------

firm/ Company)
Through

----------------------------------------------------------------------------------------------

(Hereinafter referred to as the (Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning
or context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender
IIMI/Estate/02/2026/265 File No. 587 (hereinafter referred to as “Tender/Bid”)
and intends to award, under laid down organizational procedure, contract for
“Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms
at lIM Indore”. hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency
in its relation with its Bidder(s) and Contractor(s).
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AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”),
the terms and conditions of which shall also be read as integral part and parcel of
the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner
(1) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(@)  No employee of the Principal/Owner, personally or through any of his/her
family members, will in connection with the Tender, or the execution of the
Contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the Bidder(s)
could obtain an advantage in relation to the Tender process or the Contract
execution.

(c)  The Principal/Owner shall endeavour to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its
employees which is a criminal offence under the Indian Penal code
(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles
herein mentioned or if there be a substantive suspicion in this regard, the
Principal/Owner will inform the Chief Vigilance Officer and in addition can also
initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)
(1)  ltisrequired that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
lIM Indore / Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering process
and throughout the negotiation or award of a contract.

(2)  The Bidder(s)/Contractor(s) commits himself to take all measures necessary
to prevent corruption. He commits himself to observe the following principles during
his participation in the Tender process and during the Contract execution:

(@)  The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal/Owner’s employees involved in
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the Tender process or execution of the Contract or to any third person any material
or other benefit which he/she is not legally entitled to, in order to obtain in
exchange any advantage of any kind whatsoever during the Tender process or during
the execution of the Contract.

(b)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This applies
in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict competitiveness
or to cartelize in the bidding process.

(c)  The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically. (d) The Bidder(s)/Contractor(s) of foreign
origin shall disclose the names and addresses of agents/ representatives in India, if
any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and
addresses of foreign agents/representatives, if any. Either the Indian agent on
behalf of the foreign principal or the foreign principal directly could bid in a tender
but not both. Further, in cases where an agent participate in a tender on behalf of
one manufacturer, he shall not be allowed to quote on behalf of another
manufacturer along with the first manufacturer in a subsequent/parallel tender for
the same item.

(d)  The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the Contract.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit
offences outlined above or be an accessory to such offences.

(4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm indulge in fraudulent practice means a wilful misrepresentation or omission of
facts or submission of fake/forged documents in order to induce public official to
act in reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process
to the detriment of the IIM Indore interests.

(5)  The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm use Coercive Practices (means the act of obtaining something, compelling an
action or influencing a decision through intimidation, threat or the use of force
directly or indirectly, where potential or actual injury may befall upon a person,
his/her reputation or property to influence their participation in the tendering
process).

NIT for the work of Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at /IM Indore.
Page 26 of 55




Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under
law or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights in case of breach of this Integrity
Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and
undertakes to respect and uphold the Principal/Owner’s absolute right:

(1)  If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above or in
any other form, such as to put his reliability or credibility in question, the
Principal/Owner after giving 14 days’ notice to the contractor shall have powers to
disqualify the Bidder(s)/Contractor(s) from the Tender process or
terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Principal/Owner. Such exclusion may be forever or for a limited
period as decided by the Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the
right to terminate/determine the Contract according to Article 3(1), the
Principal/Owner apart from exercising any legal rights that may have accrued to the
Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest
Money Deposit, Performance Guarantee and Security Deposit of the
Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or
if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner
will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

(1)  The Bidder declares that no previous transgressions occurred in the last 5
years with any other Company in any country confirming to the anticorruption
approach or with Central Government or State Government or any other
Central/State Public Sector Enterprises in India that could justify his exclusion from
the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the Tender process or action can be taken for banning of business
dealings/ holiday listing of the Bidder/Contractor as deemed fit by the Principal/
Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the
damage caused by him and has installed a suitable corruption prevention system,
the Principal/Owner may, at its own discretion, revoke the exclusion prematurely.
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors
a commitment in conformity with this Integrity Pact. The Bidder/Contractor shall
be responsible for any violation(s) of the principles laid down in this agreement/Pact
by any of its Subcontractors/sub-vendors.

(2)  The Principal/Owner will enter into Pacts on identical terms as this one with
all Bidders and Contractors.

(3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly
signed Pact between the Principal/ Owner and the bidder, along with the Tender or
violate its provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or
till the continuation of defect liability period, whichever is more and for all other
bidders, till the Contract has been awarded. If any claim is made/lodged during the
time, the same shall be binding and continue to be valid despite the lapse of this
Pacts as specified above, unless it is discharged/determined by the Competent
Authority, IIM Indore.

Article 7- Other Provisions

(1)  This Pact is subject to Indian Law, place of performance and jurisdiction is
the Headquarters of the Division of the Principal/Owner, who has floated the
Tender.

(2)  Changes and supplements need to be made in writing. Side agreements have
not been made.

(3) If the Contractor is a partnership or a consortium, this Pact must be signed
by all the partners or by one or more partner holding power of attorney signed by
all partners and consortium members. In case of a Company, the Pact must be signed
by a representative duly authorized by board resolution.

(4)  Should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive to come to
an agreement to their original intensions.

(5) It is agreed term and condition that any dispute or difference arising between
the parties with regard to the terms of this Integrity Agreement / Pact, any action
taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other
legal rights and remedies belonging to such parties under the Contract and/or law
and the same shall be deemed to be cumulative and not alternative to such legal
rights and remedies aforesaid. For the sake of brevity, both the Parties agree that
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this Integrity Pact will have precedence over the Tender/Contact documents with
regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at
the place and date first above mentioned in the presence of following witnesses:

...............................................................

----------------------------------------------------------------

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)
Place:
Dated:
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K. |Agreement

Format for Agsreement

THIS AGREEMENT made at Indore on the _____ day of 2026 between Indian
Institute of Management Indore Rau- Pithampur Road, Indore (hereinafter
called "The IIM INDORE" which expression shall, unless repugnant to the context
or meaning thereof, include its administrators, successors and assigns) of the
one part
AND

(herein after called "The Contractor” which expression shall, unless
repugnant to the context or meaning thereof, include its successors and
permitted assigns) of the other part.

WHEREAS

The IIM INDORE is desirous of carrying out the work of “Renovation (Civil &
Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at |[IM Indore”
issued vide NIT No.: lIMI/Estate/02/2026/265 File no.587

The Works are to be executed as per the scope of work, technical specifications,
drawings etc. as is mentioned in the tender document for tendered rate
amounting to Rs.

The Contractor has agreed to execute the said works subject to the provisions
hereinafter contained and subject also to General Conditions of Contract,
Special conditions of contract, Safety Code, Model Rules for the protection of
health and other arrangements for workers, Specifications, Preambles and
Schedule of Quantities and erection & furnishing schedule (all of which are
hereinafter collectively referred to as the ‘said tender conditions’) and strictly
in accordance with the Scope of work annexed hereto at or for the respective
rates set out in the Schedule of Quantities amounting to the sum as there under
arrived at or such other sums as shall become payable there under (hereinafter
referred to as the said tendered amount).

NOW IT IS HEREBY AGREED AS FOLLOWS: -

1. In consideration of the said tendered amount to be paid by The IIM INDORE
to the Contractor at the time and in the manner set forth in the said tender
conditions and in accordance with the Schedule of Payments to execute and
complete the work shown upon the said Drawings strictly in accordance with
the specifications and Schedule of Quantities.

NIT for the work of Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at lIM indore.
Page 30 of 55



2. The said tender conditions, scope of work and the annexure-1 hereto shall
be read and considered as forming part of this contract and the parties
hereto shall respectfully abide by to the said conditions and perform the
agreement on their part respectively contained in the said conditions.

3. The approved drawings if any, notice inviting tenders technical specification
etc. shall also form the basis of this contract.

4. This contract is neither a Lump sum Contract, nor a piece work contract,
but is a contract on item rate basis to be carried out and to be paid for
according to the Schedule of Payments at the rates contained in the
Schedule of Quantities.

5. The contract herein contained shall comprise not only the works mentioned
above but all subsidiary works connected therewith within the same site as
may be ordered to be done from time to time by the said Engineer-in-Charge
for the time being, even if such work may not be shown on the said Drawings
or described in the said Specifications and Schedule of Quantities.

6. The IIM INDORE reserves to themselves the right of altering the drawings and
the nature of the work by adding to or omitting from the scope of work any
item of work or portions of the same without prejudice to this contract.

7. Time shall be considered as the essence of this contract and the Contractor
hereby agrees to commence the work as mentioned in LOI/ work order and
shall complete the entire work within the stipulated time limit.

8. All payments by the IIM INDORE under this contract shall be made only at
Indore.

9. Al disputes arising out of or in any way connected with this contract shall
be deemed to have arisen in respect of [IM Indore and Director IM Indore
only shall have jurisdiction to determine the same.

10. That the contract and several parts of this contract have been read by the
contractor and fully understood by him. The contractor shall not be entitled
for payment beyond tendered quantities unless ordered specifically by
written instructions of the Engineer-in-Charge |IM INDORE.

11. This contract shall be signed in duplicate, the original whereof shall be kept
in the custody of the IIM INDORE and the duplicate with the Contractor.

12. The Engineer-in-Charge may, without prejudice to his any other right or
remedy against the contractor in respect of any delay, non-commencement,
inferior workmanship, any claim for damages and/ or any other provisions
of this contract or otherwise, and whether the date for completion has or
has not elapsed, by notice in writing determine/ repudiate the contract.

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and duplicate
hereof through his duly authorized official and the Contractor has caused these
presents and duplicate hereof under his common seal by his duly authorized
representative at the place and on the date month and year first herein above
written.
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SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of
Signature:
Name:

Designation:

IN THE PRESENCE OF
(1) Signature:

Name:

Address:

(2) Signature:
Name: H

Address:

SIGNED, SEALED AND DELIVERED BY the Contractor M/s

Signature:
Name:

Designation:

IN THE PRESENCE OF
(1) Signature:

Name:

Address:

(2) Signature:
Name:
Address:
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L. |General Conditions of Contract

This will be as per the General Condition of the Contract (GCC) Maintenance works
- 2023 of CPWD to extent applicable to the IIM Indore. Decision in this regard will
be governed by the Engineer-in-Charge which shall be final and binding to the
contractor.

| M. | Proforma of Schedules

SCHEDULE “A”
Schedule of quantities - as per Financial Bid.

SCHEDULE “B”
Schedule of materials to be issued to the contractor. - Deleted.

SCHEDULE “C”
Tools and plants to be hired to the contractor - Deleted.

SCHEDULE “D”
Extra schedule for specific requirements/document for the work, if any. - To be
intimated later if required.

SCHEDULE “E”
Reference to General Conditions of contract laid down in the tender document.

Name of Work Renovation (Civil & Electrical) of Hostels SR-01 to
SR-06 comprising 383 Rooms at |IIM Indore

Estimated Cost Put to Rs.2,39,58,595/- (Rupees Two Crore Thirty-Nine Lakh

Tender (Excluding- Fifty-Eight Thousand Five Hundred & Ninety-Five
Goods & Service Tax) Only)
EMD Amount Rs. 4,79,172/- (Rs. Four lakhs Seventy-Nine Thousand

One Hundred & Seventy-Two Only)

Performance Guarantee 5 (Five) % of tendered value

Security Deposit 5 % shall be deducted from RA/Final Bill.

SCHEDULE “F”
General Rules & Directions

B Officer inviting tender: The Chief Officer Engineering, IIM Indore on behalf
of the Director, IIM Indore
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Definitions:

2(v) Engineer-in-Charge Chief Officer Engineering, lIM
Indore
2(viii) | Accepting Authority Director, IIM Indore
2(x) Percentage on cost of
materials and labour to .
15%
cover all overheads and
profits
2(xi) Standard Schedule of Rates CPWD DSR 2023 for Civil items
and Market rates for Non-DSR
ltems.
2(xii) | Department Estate Department, IIM Indore
Clause 1

i. Time allowed for submission of Performance Guarantee from the date of issue of
letter of acceptance: 2 Days

ii In case submission of Performance Guarantee is delayed beyond the above
stipulated period, IIM Indore shall be at liberty to terminate the contract without
further notice, including forfeiture of Earnest Money Deposit.

Clause 2

i.  Authority for fixing compensation under clause 2. : Director, |IM Indore
ii. Compensation for delay of work

: 3% (Three Percent)
per Week of delay to
be computed on per
day Basis.

Provided always that the total amount of compensation for delay to be paid
under this Condition shall not exceed 10% of the Tendered Value of work or of
the awarded Value of the item or group of items of work for which a separate

period of completion is originally given.

Clause 2A

Whether Clause 2A shall be applicable:

Clause 5

No.

Number of days from the date of issue of letter of acceptance for reckoning
date of start: As per LOC.

Total time allowed for completion of work: 60 (Sixty) Days as narrated above.
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Authority to decide:
(i) Extension of time : Director, lIM Indore

(i) Shifting of date of start in case of delay in handing over of site
Chief Officer Engineering, |IM Indore

Clause 7

The payment will be made preferably on monthly basis subject to minimum gross
work done together with net payment /adjustment of advances for material
collected, if any, since the last such payment for being eligible to interim payment:
25 Lakh (Excluding GST). However, Engineer-in- Charge reserves the right to make
the interim payment for work done less than above benchmark keeping in view

requirement of the work.

Clause 10 A
List of testing equipment to be provided by the contractor at site lab.- Deleted.

Clause 10 B - As per General Condition of the Contract (GCC) Maintenance works
- 2023 of CPWD to extent applicable to the IIM Indore. Decision in this regard will
be taken by the Engineer-in-Charge which shall be final and binding to the
contractor.

Clause 10 C - Deleted.

Clause 10 CC - Deleted

Clause 11

Specifications to be followed for execution of work:

Relevant BIS code, CPWD Specifications with up-to-date correction slips and OEMs
specifications as applicable and or as per the direction of Engineer-in-Charge.

Clause 12
As per GCC Clause 12 CPWD maintenance 2023
Clause 16

Competent Authority for Deciding reduced rates : Chief Officer
Engineering, 1IM Indore.

Clause 25
Resolution of Disputes and Disagreements

If any dispute or difference of any kind whatsoever shall arise between the parties
in connection with or arising out of this Agreement or out of the breach termination
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or invalidity of this Agreement thereof, the parties shall resolve them by resorting
to the following:

The Party shall attempt within a period of 7 days after receipt of notice by the
other party of the existence of a dispute, settle such dispute in the first
instance by mutual discussions between the parties represented by the
Contractor and Chief Officer Engineering of the institute.

If the dispute cannot be settled by mutual discussion within 7 days the matter
shall be referred to the Director |[IM Indore, whose decision shall be full, final &

binding on the parties.

Clause 32

Requirement of Technical Representative(s) and recovery Rate

o Rate at which
Minimum Number | recovery shall be
Qualificati . of made from the
NP . . Minimum . .

S1 no on of Discipline Designation Experience Enginee| contractor in the
Technical rs/ event of not
Represent Represe| fulfilling provision

ative ntatives of clause 32
Figures Words |
1 | Engineer Civil Project Manager | Graduate 2 Rs. Rupees
Engineering | cum planning/ Engineer 60,000 | Sixty
+Electrical quality/ site/ with /- per | Thousand
Engineer billing Engineer | minimum 2 month | only
years’
experience
/ Diploma
holder with
minimum 5
years’
experience

« Assistant Engineers retired from Government services that are holding
Diploma will be treated at par with Graduate Engineers.

«In case, the contractor does not deploy engineer (as per above stated
qualification) at site or it is observed that the deployed engineer is not
having knowledge of items to be executed then the contract may be
terminated by Engineer-in-Charge after giving 07 days opportunity to
contractor for compliance and decision of Engineer-in-Charge will be final
& binding. In the event of cancellation, EMD/PG will also be forfeited besides
taking any other action as per terms & conditions of contract.

» The above-mentioned site engineers shall remain present full time during the

work.

Availability of site: -

Note: -

Site will be made available in parts.
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Special Conditions of Contract

The tenderer shall acquaint himself with the proposed site of work.

If for any reasons, any part of the site is not available temporarily for some
time for part of the work under the contract, the agreed construction
schedule shall be suitably modified and contractor shall diligently divert his
men and materials to utilize them appropriately, profitably and no claim of
damages whatsoever shall be entertained on this account. However, the
contractor shall be allowed extension of time for completing the work as
deemed fit by the competent authority. The contractor shall also not be
entitled to any compensation for any loss suffered by him and revision in the
rates quoted by him.

(a) On account of delay in commencing the work by the contractor.
(b) On account of reduction in the scope of work.
(c) On account of suspension of work or abandoned after award of work.

On account of security consideration, some restrictions may be imposed by
the security staff on the working and/ movement of men and materials etc.
The contractor shall be bound to follow all such restrictions/ instructions, and
he shall organise his work accordingly. No claim on this account, whatsoever,

shall be payable.

The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night, speed limit boards, red flags, red
lights and providing barriers. He shall be responsible for all damages and
accidents caused to existing/ new work due to negligence on his part. No
hindrance shall be caused to traffic during the execution of the work.

The contractor shall be responsible for the watch and ward of all materials
brought by the contractor to site against pilferage and breakage during the
period of installation and thereafter till the works are physically handed over
to the department.

The contractor shall take all preventive measures against any damage caused
by rain, snowfall, floods or any other natural calamity, whatsoever during the
execution of the work. The contractor shall be fully responsible for any
damage to the Owners property and to the work for which the payment has
been advanced to him under the contract. However, the contractor shall
maintain an equal to the payment received against the work done, at his own
cost. This will also cover the defect liability period. This shall be favouring
the Director, Indian Institute of Management Indore. Nothing extra on this
account shall be payable to the contractor for maintaining such insurance
Policy.

The work will be carried out in the manner complying, in all respects, with
the requirements of relevant bye-laws of the local body under the jurisdiction
of which the work is to be executed or as directed by the Engineer-in-Charge
and nothing extra shall be paid on this account.
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10.

11.

12.

13.

14.

15.

16.

17.

The contractor shall comply with proper and legal orders and directions of the
local or public authority or municipality and abide by their rules and
regulations and pay all fees and charges which may be liable.

The contractor shall give due notices to Municipal, Police and/or other
authorities that may be required under the law/rules under force in the area
and obtain all requisite licenses for temporary obstructions / enclosures and
pay all charges which may be leviable on account of his execution of work
under the agreement. Nothing extra shall be payable on this account.

All materials to be incorporated in the work shall be arranged by the
contractor and shall be in accordance with the specifications laid down.

The tenderer shall use materials bearing ISI Certification Mark unless
otherwise specified or allowed in writing by the Engineer-in-Charge. Any
material banned by the department shall not be used in the work.

The contractor shall submit to the Engineer-in-Charge samples of all materials
for approval. Such samples of materials which affect aesthetics of the work
shall atso be got approved from the Engineer-in-Charge of the project before
procuring bulk supplies. These approved samples shall be preserved and
retained in the custody of the Engineer-in-Charge as standards of materials
till the completion of the work. The cost of such samples shall be borne by
the Contractor and nothing shall be payable on this account over the
Agreement rates.

The contractor shall be required to get all the necessary mandatory and other
tests as per the specifications/ IS codes, carried out on materials/ work from
an approved laboratory as per the direction of the Engineer-in-Charge. The
testing charges and conveyance from the site shall be borne by the contractor.

In case any material / work is found sub-standard the same shall be rejected
by the Engineer-in-Charge/ Architect representative and the same shall be
removed from the site of work within 48 hours, failing which the same shall
be got removed by the Engineer-in-Charge at the risk and cost of the
contractor without giving any further notice and time.

In order to ensure quality of work during its execution, the Engineer-in-Charge
representative may require samples for mandatory or routine testing of
materials. All costs of these samples, their packaging, conveyance from the
site to the testing laboratory and return, shall be borne by the contractor.

Even ISI marked materials may be subjected to quality test at the discretion
of the Engineer-in-Charge/ Architect. Whenever ISl marked materials are
brought to the site of work the contractor shall, if required by the Engineer-
in-Charge/ Architect, furnish manufacturer’s test certificate or test
certificate from approved testing laboratory to establish that the materials
procured by the contractor, satisfy the provisions of relevant ISI codes. The
testing charges shall be borne by the contractor. However cement/steel will
be necessarily tested before start of work and also during the execution of
work as per the requirements of specifications and will not be used till test
certificates are obtained and approved by Engineer-in-Charge/ Architect.

The contractor shall supply free of charge the material required for testing.
The cost of tests shall be borne by the contractor.
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18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

The work shall be executed and measured in metric system. The metric
dimensions given in the schedule of quantities and drawing etc. shall be
followed. (The dimension in FPS units wherever indicated are for guidance
only) The figures in the drawings shall be followed.

The contractor shall be responsible for completing the work and for satisfying
all terms and conditions of the Contract without any extra payment over his
quoted rates unless otherwise specified. The contractor shall quote his rate
for various items of work accordingly and no claim whatsoever shall be
entertained for any incidental or extra work involved in the execution of the
work as per nomenclature of the item and the specifications indicated in the
tender documents.

Subject to the nomenclature of the item as per schedule of quantities, the
specification indicated in the tender documents, the rates quoted shall
include cost of all materials including royalty and taxes if any, labour, sundry
inputs, execution of work at all heights, levels, pattern and design for all
leads, lifts and depths including overhead charges and contractor’s profit.
Nothing extra shall be paid on this account.

The rates shall be inclusive of making any holes in walls/ RCC work for fixing
any fixture/ frame work and making good the structure to its original shape
and finish.

The contractor shall continue to maintain watch and ward to safeguard the
Owner’s property in his possession until the same is formally handed over as
per directions of the Engineer-in-Charge. Nothing extra over agreement rates
shall be paid on this account.

The quantities of various items incorporated in the tender are approximate.
However, the payments shall be made to the contractors on the basis of actual
measurements taken at site.

The contractor shall protect the adjoining buildings or works and the work
under execution from fire and shall make adequate arrangements for fire
protection and firefighting and if any property is damaged, by fire due to the
negligence of the contractor, the same shall be made good by the contractor
at his own cost, to the entire satisfaction of Engineer-in-Charge.

The contractor shall provide adequate lighting arrangements as approved by
the Engineer-in-Charge for carrying out the work during night time, if so
required and also provide all other facilities for the labour employed to carry
out the work as per direction of Engineer-in-Charge.

In order to achieve the targeted date of completion the contractor may have
to work in multiple shifts, round the clock including public and gazetted
holidays and nothing extra shall be paid on this account.

The contractor shall get the samples of all the materials to be used, in the
work approved from Engineer-in-Charge before going for bulk procurement.
Bulk procurement shall be taken up only after obtaining approval from the
Engineer-in-Charge. Any delay in getting the samples approved shall be
contractor’s responsibility.
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28.

29.

30.

31.

32.

33.

All materials, articles and workmanship shall be of respective best quality and
kind for the class described in the schedule of quantities and specifications.
All materials, so used in different items of work shall be subject to the
approval of the Engineer-in-Charge and Architect.

The contractor shall be responsible for all statutory provisions and deductions
towards ESI, PF or any other, as the case may be or any other levies and taxes
shall be borne by the contractors. The TDS and Contract Tax or any other
statutory levels/taxes incorporated from time to time shall be deducted
progressively from the running account bills, as applicable at the time of
payment. No claim in this regard shall be entertained.

The contractor is supposed to abide the minimum wages act, and shall
produce all records to the Engineer-in-Charge or any other statutory authority
as and when called for. The Engineer-in-Charge does not hold any
responsibility on account of any lapses in this regard.

No extension of time shall be granted to the contractor on account of rains or
inclement weather conditions.

(a) For any clarification/ doubt/Review meeting, the Institute may organize
meetings with the Contractor & he will have to attend such meetings
physically. However Engineer-in-Charge reserve the right to allow on line
meeting at the request of contractor if found justified and decision of
Engineer-in-Charge in this regard shall be final and binding. The
contractor shall attend such meetings invariably as and when required.

(b) In respect of the work of other agencies, where the commencement or
progress of such work of any other agency is dependent upon the
completion of particular portions of the contractor’s work or generally
upon the contractor maintaining progress in accordance with the
approved coordinated construction programme, it shall be the
responsibility of the Contractor to complete such portions and maintain
such progress.

(c) Should any difference arise between the contractor and the other
agencies, these shall immediately be brought to the attention of the
Engineer-in-Charge who after reviewing the matters causing the
differences will give their decision which shall be final and binding on
the contractor.

All spaces allotted to the contractor as described above shall be vacated and

all structures removed from site at any time as and when required and

directed by the Engineer-in-Charge, unconditionally and without any
reservation. The Engineer-in-Charge will not be obliged to give any reason for
such removal. Upon receiving instructions to vacate the space, the contractor
shall immediately remove all his structures, materials, etc. from the sources
and clear and clean-up the site to the satisfaction of the Engineer-in-Charge.

It shall be the responsibility of the Contractor to safeguard the site and ensure
that no illegal encroachments are made by outside elements within the area
allotted to the contractor. Upon completion of the work or earlier as required
by Engineer-in-Charge, the contractor shall vacate the land totally without
any reservation.
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34.

35.

36.

37.

38.

39.

40.
41.

42.

The contractor will arrange to erect, at his own cost, barbed wire or other
appropriate fence around the infrastructure site, with entry/exit gates at
suitable points. The contractor shall, at his own cost, provide and erect
suitable fencing around the spaces allotted to him at the infrastructure sites
to ensure the security of his men. Materials and equipment within the sites
and in relation to other contractors who will also be allotted spaces at above
sites.

The security of workmen, materials, equipment stores etc. within the area
allotted to the contractor shall be the responsibility of the contractor.

The site of work shall have required equipment’s for various tests at site by
the contractor at his own cost and nothing extra shall be payable on this
account.

The quantities indicated are for guidance only however it may vary to any
extent and the contractor should not have any financial or other implications
for such variations. The owner reserves to reduce the scope of work of any
item if the contractor fails to deliver the works in time and the contractor
shall not ask for any financial consideration for such deletion of scope of the
work.

The contractor shall take photographs of site prior to commencement of work,
during construction and after completion of work as suggested and shall
submit the photographs in soft and hard copies to IIM for which no extra
payment will be made.

If required and directed by Engineer-in-Charge, contractor shall arrange visits
of his personnel comprising of Engineer-in-Charges to various places/ plants
in or out side Indore to check and verify the quality of material at
manufacturer’s places. No extra cost shall be given for this to contractor.

Proforma of Registers to be as per standard CPWD formats.

Any debris/ dismantled unserviceable material generated at site shall be
disposed off by the contractor in the area earmarked by Indore Municipal
Corporation No payment shall be made towards the transportation & statutory
fees, if any of IMC.

Stamp Duty:

a. Stamp (wherever mentioned in the tender/ not mentioned but required
legally), stamp duty will generally be following the Indian Stamp Act,
1899 (as applicable to Madhya Pradesh).

b. For the contract, the stamp duty shall be as per the Indian Stamp Act,
1899 (as applicable to Madhya Pradesh). Any revision, if made by the
govt. will be applicable at the time of execution of the agreements.

c. The cost w.r.t. stamp duty will solely be with the bidder i.e. cost to be
borne by successful bidder.

43. Electricity and water charges:-

a. The vendor shall install Three phase energy meter in each hostel and
recovery of electricity used will be made @ Rs.10/unit.

b. The water charges shall be recovered @ Rs.2500/- on monthly basis.

NIT for the work of Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at lIM Indore.

Page 41 of 55




0. [Technical Specifications & Approved Makes

1. General

The specifications of the items will be guided by the respective specifications (if
not truly matching then similar item) laid down in the CPWD specification in case
of items relates to the DSR item & For Non-DSR items it will be guided by the item
description along with the direction of Engineer-in-Charge. Institute reserves the
right to specify the makes in order to ensure best quality material in the interest
of the work & institute.

2. List Of Approved Make / Materials In Order of Civil

5. No. Material Manufacturer/ Brand
Name
Ambuja / UltraTech / ACC as
1 Cement approved by the
Engineer-in-Charge.
2 Putty Birla / JK as approved by the
Engineer-in-Charge.
3 Any Other Materials As approved by Engineer-in-
Charge.
Civil
S.No. Item description Remarks
1 Vinyl Flooring Please refer BoQ item no.6
Roller Blinds (Black
2 out Venice. Grey Please refer BoQ item no.8
colour)
3 Paint Please refer BoQ item no. 5
4 Frosted Film Please refer BoQ item no. 7
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Electrical

S.No. Iterh description & makes Remarks
4 Module (125mm X 75mm) size/

1 modules, Gl box along with modular Please refer BoQ
base & cover plate for modular item no. 11
switches in recess etc. as required.

2 15/16 A modular switch Plea§e reier Bog,

item no. 12

3 3 pin 15/16 A Modular socket outlet Pleatse refer BoQ

item no. 13

4 4 Modular base & cover plate on Please refer BoQ
existing modular metal boxes. item no. 14

5 1.5 sq.mm FRLS/HFFR PVC insulated Please refer BoQ
copper conductor single as required. item no. 15

6 Two module stepped type electronic Please refer BoQ
fan regulator item no. 16

7 1/2 Module (75mm X 75mm) size/ Please refer BoQ
modules, Gl box. item no. 17

8 1/2 Modular base & cover plate. Plea§e refer BoQ

item no. 18

9 3 pin 5/6 A modular socket outlet and Please refer BoQ
5/6 A modular switch item no. 20

10 Cat6A UTP 4 pair, 23 AWG solid Please refer BoQ
copper cable item no. 21

1" CAT6A Copper Information Outlet (10) Please refer BoQ
with face plate item no. 22
20 mm §lze medlum class PVC conduit Please refer BoQ

12 along with accessories. .

item no. 23

3 LED batten Plea§e refer BoQ

item no. 24

14 2.5 sqmm FRLS/HFFR PVC insulated Please refer BoQ
copper conductor single as required item no. 25

{5 Uno wall lamp Complete with all Please refer BoQ
accessories. item no. 26

16 Surface mounted full glow LED down Please refer BoQ
light Complete with all accessories item no. 27

17 12W Picture Light Please refer BoQ

item no. 28
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P. I Formats for Different Forms/Certificates

Annexure-1
Letter of Transmittal

To,
The Chief Officer Engineering,
[IM Indore (M.P.)

Sub: Submission of bid for the work of “Renovation (Civil & Electrical) of Hostels
SR-01 to SR-06 comprising 383 Rooms at IIM Indore”. Vide NIT No.
lIMI/Estate/02/2026/265 File No. 587

Sir,

Having examined the details given in Notice and bid document for the above
work, I/we hereby submit relevant document.

1. 1/we hereby certify that all the statement made and information supplied in
respect of the aforesaid bid and accompanying statements are true and correct.

2. 1/we furnished all information and details necessary for eligibility and have no
further pertinent information to supply.

3. |/we submit the requisite bid security declaration/ requisite certified solvency
certificate and authorize the Institute i.e. lIM Indore or its officials to approach
the bank issuing the same to confirm the correctness thereof. 1/We also
authorize IIM Indore and its officials to approach individuals, employees firms
and corporation to verify our competence and general reputation.

4. |/We submit the certificates/ documents in support of our suitability, technical
knowledge and capability for having successfully completed the said works (as
mentioned / as attached in support of eligibility requirement)

Seal of bidder

Date of submission: Signature(s) of
Bidder(s)
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Annexure-2

Format of Bank Guarantee
Bank Guarantee for Performance Security

(On letter head of the Owner with adhesive stamp / non-judicial stamp paper of
appropriate value at the time of issue of Bank Guarantee)

THIS DEED OF GUARANTEE made on _ day of 2026, between [Name
of Bank], having Registered Office at [Address], (hereinafter called the “Bank” which
expression shall unless repugnant to the context and meaning thereof include its
successors) in favor of Indian Institute of Management Indore having its office at
Prabandh Shikhar, Rau-Pithampur Road, Indore- 453556 (M.P.) (hereinafter called
“Owner” which expression shall unless repugnant to the context and meaning
thereof include its successors and assigns).

WHEREAS (lIMl) Indian Institute of Management Indore has issued a Letter of
Acceptance / Letter of Intent No.... dated to
having its Corporate office at (hereinafter
called the “Contractor”) which constitute a binding Contract (hereinafter called
“Contract Agreement”) for carrying out the “Renovation (Civil & Electrical) of
Hostels SR-01 to SR-06 comprising 383 Rooms at |IM Indore.” based upon the
Tender submitted by the Contractor and agreed between Client and Contractor and
subject to the terms therein contained. The work to be carried out by Contractor
shall be supervised and implemented by M/s
(hereinafter called

“Contractor/Bidder”)

AND WHEREAS in accordance with the terms and conditions of the contract
agreement, the Contractor has agreed to furnish a Bank Guarantee to Owner in the
form of acceptable to performance guarantee for a sum of Rs.
(Rupees Only) to ensure timely and satisfactory
performance by the Contractor of its obligation under the Contract Agreement.

AND WHEREAS the Bank has at the request of the Contractor agreed to furnish this
irrevocable and unconditional guarantee in favour of Owner to secure performance
by the Contractor of its obligations under the Contract Agreement on the terms and
conditions herein contained.

NOW THIS DEED WITHNESSTH AS FOLLOWS:
1. The Bank hereby unconditionally and irrevocably guarantees the due and
punctual performance and observance of and compliance by the Contractor of
the covenants, agreements, conditions and provisions expressed or implied on
the part of the Contractor to be performed observed or complied with under
the Contract Agreement in accordance with the terms thereof and in the event
of any non-performance and non-compliance of the same for any reason, the
Bank shall absolutely irrevocably and unconditionally without any demur right
of set off or counter claim, forthwith upon written demand by Owner and
without demur or protest and without reference to the Contractor pay to
Owner a sum not exceeding Rs.

NIT for the work of Renovation (Civil & Electrical) of Hostels SR-01 to SR-06 comprising 383 Rooms at IIM Indore.
Page 45 of 55




(Rupees only). A demand so made by shall
be final and binding on the Bank.

The Bank’s liability wunder this Guarantee is restricted to Rs.

(Rupees only).

The decision of Owner for the time being in force, or at any time thereafter as

to the non-performance, non-observance and non-compliance by the

Contractor of the covenants, agreements, conditions and provisions, expressed

or implied, on the part of the Contractor, to be observed performed or

complied with under the Contract Agreement shall be final, conclusive and
binding upon the Bank and shall not in any circumstances be questioned by the

Bank, under what so ever circumstances.

Any demand for payment under this Guarantee shall be made on the Bank by

Owner in writing at [Bank Address] and shall be deemed to have been

sufficiently made by Owner if the writing containing the demand is sent to the

Bank by registered post to the address as aforesaid or sent to the Bank by hand

delivery at such address and written acknowledgement obtained to such

delivery.

The guarantee obligations of the Bank hereunder shall continue in force and

effect and be binding on the Bank in accordance with its terms upto

or unless extended on written demand by IIM Indore until the due performance,

observance and compliance by the Contractor of all the covenants,

agreements, conditions and provisions, expressed or implied, on the part of the

Contractor to be observed, performed or complied with under the Contract

Agreement, the completion of the Defects Liability Period and issue of the

Certificate of Final Completion by Owner in accordance with the Contract

Agreement.

As between the Bank and Owner (but without affecting the Contractors’

obligations) the Bank shall be liable under this Guarantee as if it were the sole

principal debtor. The Bank’s liability hereunder shall not be discharged nor
shall its liability be affected by:

a. Any time, indulgence, waiver or consent at any time given by Owner to
the Contractor.

b. Any amendment to the Contract Agreement,

c. The making or the absence of any demand by Owner on the Contractor or
any other person for payment.

d. The enforcement or absence of enforcement of the Contract Agreement
or of any security or other defect in any provision of the Contract
Agreement or of any of the Contractors obligations there under;

e. The dissolution, amalgamation, reconstruction or reorganization or
appointment of any Administrative Receiver of the Contractor.

The Guarantee herein contained shall not be determined or in any way

prejudiced or affected by any change in the constitution of the Bank/ Owner

or by any merger, or amalgamation or reconstruction of the Bank / Owner but
shall be enforceable against the merged, amalgamated or reconstruction body.

The Bank hereby expressly and irrevocably waives all claims of waiver, release,

surrender or compromise and all defenses, set offs, counter claims

recoupments, reductions, limitations and impairments, whatsoever.
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10.

11.

12.

13.

14.

15.

16.

Owner shall be at liberty to vary and alter or modify any of the terms and
conditions of the Contract Agreement including without limitation to extend
from time to time the time for the performance of the Contract Agreement by
the Contractor or to postpone from time to time any of the powers exercisable
by owner against the Contractor, to forbear or to enforce any of the terms and
conditions of the Contract Agreement, without in any manner affecting this
Guarantee and without notice to or assent of the Bank.
The Bank waives any right to require/ proceeding first against the Contractor
or the realization first of any other security or other guarantee, if any.
The Bank agrees and confirms that its obligation to make payment to Owner on
demand hereunder and discharge of such obligation shall not be delayed,
exercised or avoided by reason of any act or omission on the part of Owner.
The bank declares and confirms that the Bank has taken all necessary corporate
action to authorize the execution delivery and performance of this Guarantee
in accordance with the terms hereof and that the Bank has full power to enter
into and perform and discharge its obligations under taken hereunder and that
this Guarantee constitutes legal, valid and binding obligation of the Bank,
enforceable in accordance with its terms and any defects therein or in its
execution shall not be a plea for non-payment or performance of its obligation.
This guarantee shall be Governed by and construed in all respects according to
the laws of India and shall be subject to the jurisdiction of the courts in Indore.
Any forbearance or indulgence on the part of Owner in the enforcement of the
covenants, agreements, conditions and provisions, expressed or implied, on the
part of the Contractor to be observed, performed or complied with by the
Contractor under the contract agreement shall in no way relieve the Bank of
its liability under the Guarantee.
Terms and expression defined in the contract agreement and used herein shall
have the meanings assigned to them therein save and except where the context
otherwise require.
Notwithstanding anything contained hereinabove;
a.  Our liability under this bank guarantee shall not exceed Rs.
(Rupee )
b. This bank guarantee shall be valid upto or and
c. It is a condition to our liability for payment of the guaranteed amount or
part any thereof arising under this Bank guarantee that we receive a valid
written claim or demand for payment under this bank guarantee on or
before or as provided in clause 5 failing which our liability
under this bank guarantee will automatically cease.
d. This bank guarantee is not assignable and not transferable to third party.

IN WITNESS WHEREOF THE BANK HAS SET ITS HAND AND SEAL THE DAY AND YEAR
FIRST ABOVE WRITTEN.

SIGNED for and behalf

Of the Bank by it’s duly authorized
Representative

In the presence of

N e e e
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Annexure-3

Local Content certification

We M/s (bidder’s name) under that we
meet the mandatory Local Content (LC) requirement for qualifying as ‘Class | Local
supplier’s’ as per the PP-LC Policy against Tender No.
dated . The percentage of Local Content

in the Bid is %.

Authorized dated signature of the bidder with stamp.
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Indicative Programme Chart

Annexure-4

Indicative work schedule for Electrical and civil work (Phase-A having 126 rooms & Phase-B having 126 rooms)

Sl Phase | Stage of Work Progress ° e >
No. (Mandatory E Weightage | £ o % - 3 2 55
Sequence) g (% of Total | & o2 |ESg COEEEN
o C = e9sc | 22 E 65 v 3w
G ontract) | & c2285 | ES3 5598
£ 2 58 £5 e 23888
> o
8 3 Eog =3 2cgd
= o = [
1 | Phase- Material 126 3% 3% Day 1-7 14
A Procurement
& 0.25% of
Mobilisation contract value
(Phase-A) + per week
Minor Civil
Works
2 | Phase- | Electrical 126 18% 21% Day 1-15 14 0.25% of
A Conduiting contract value
per week
3 | Phase- Painting 126 15% 36% Day 10- 11 0.25% of
A Works 22 contract value
per week
4 | Phase- | PVC Flooring 126 10% 46% Day 18- 11 0.25% of
A Works 27 contract value
per week
5 | Phase- Blinds, 126 5% 51% By Day | Carpenter/
A Fixtures & 30 Installer- 8
Handover Electricians 0.25% of
-5 contract value
Helpers -10 per week
6 | Phase- Material 126 3% 54% Day 25- 3
A | Procurement 30 0.25% of
. & . contract value
Mobilisation per week
(Phase-B)
7 | Phase- | Electrical 126 15% 69% Day 31- 14 0.25% of
B Conduiting 45 contract value
per week
8 | Phase- Painting 126 15% 84% Day 38- 14 0.25% of
B Works 52 contract value
per week
9 | Phase- | PVC Flooring 126 10% 94% Day 48- 11 0.25% of
B Works 57 contract value
per week
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10 | Phase- | Blinds, Final 6% 100% By Day | Carpenter/

B Fixtures & 60 Installer 8
Final Electricians 0.25% of
Handover -5 contract value

Helpers -10 per week

252
(Cumulative)

Note:-

1. The Contractor will make efforts to handover minimum 9 rooms per day after 29 days from the
date of issue of LOC.

2. The penalty shall be absolute and non-waivable, notwithstanding subsequent achievement of the
delayed milestone in any later phase. Repeated or continuous failure to meet milestones shall be
construed as a breach of contract, rendering the contractor liable for further penal action, including
but not limited to withholding of payments, recovery from running bills, encashment of Performance
Security, and termination of contract at the risk and cost of the contractor.

3. The decision of the Engineer-in-Charge/Competent Authority shall be final, conclusive, and binding
on the contractor in all such matters.

Indicative work schedule for Electrical and civil work (Phase-A having 66 rooms & Phase-B having 65 rooms)

Sl. Phase | Stage of Work | Progress CEw >
No. (Mandatory (4 Weightage | = e o L o S E G _
Sequence) e (% of Total | £ S sz | EZ g COEREN
o Contract) w 2I9Y| E8 SEEg3yY
A =] sl Ecl >T a0 m
£ g =353 Z 50 £geLs
2 3 e 3 g ==2 sc5g°
e o E 85 E, = g-=
1 | Phase- Material 66 3% 3% Day 1-7 7
A Procurement
& 0.25% of
Mobilisation vceﬁzteri‘;tr
(PhaSG-A) + week
Minor Civil
Works
2 | Phase- | Electrical 66 18% 21% Day 1- 7 0.25% of
A Conduiting 15 vca‘iggig
week
3 | Phase- Painting 66 15% 36% Day 10- 6 0.25% of
A Works 22 \faol:ter;(;tr
week
4 | Phase- | PVC Flooring 66 10% 46% Day 18- 6 0.25% of
A Works 27 Vcaﬁﬁgzcetr
week
5 | Phase- Blinds, 66 5% 51% By Day | Carpenter/ 0.25% of
A Fixtures & 30 Installer - 3 vc:l:ter?)(;tr
Handover Electricians week
-2
Helpers -5
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6 | Phase- Material 65 3% 54% Day 25- 2 0.25% of
A Procurement 30 ‘/C;:tericetr

. & . week

Mobilisation
(Phase-B)

7 | Phase- Electrical 65 15% 69% Day 31- 7 0.25% of
B Conduiting 45 \faolrllteri)(:r

week
8 | Phase- Painting 65 15% 84% Day 38- 7 0.25% of
B Works 52 contract
value per

week
9 | Phase- | PVC Flooring 65 10% 94% Day 48- 6 0.25% of
° RIS . g

week
10 | Phase- | Blinds, Final 6% 100% By Day | Carpenter/ 0.25% of
B Fixtures & g 60 | Installer - 3 \,ca"lﬂtericetr

Final - & Electricians week

Handover | » 3 2
s Helpers -5
A
Note:-

1. The Contractor will make efforts to handover minimum 6 rooms per day after 29 days from the
date of issue of LOC.
2. The penalty shall be absolute and non-waivable, notwithstanding subsequent achievement of the
delayed milestone in any later phase. Repeated or continuous failure to meet milestones shall be

construed as a breach of contract, rendering the contractor liable for further penal action, including
but not limited to withholding of payments, recovery from running bills, encashment of

Performance Security, and termination of contract at the risk and cost of the contractor.

3. The decision of the Engineer-in-Charge/Competent Authority shall be final, conclusive, and
binding on the contractor in all such matters.
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Annexure-5

Daily Progress Report (To be submitted by 7:00PM on every day.

Failure to submit the DPR will cause imposition of penalty @ Rs.500/-

per day):

Electrical work activities

Civil work activities

Date: /X) Room Date: (vV/X) Room
No. No.

Chasing for Surface

conduit pipes Preparation Done

/X) 0 W/X) L

Packing/plaster of Primer Applied

conduits & New (7X)

Wiring Installed ]

(v/X) L

Gl box fixing and Painting

packing (v'/ X) ] Completed (v/ X) O

Switches & PVC/Vinyl Flooring

Sockets Installed Laid (v/X) ]

W/X) [

Lights fixtures Blinds Installed

V1X) O (/1X) [

Earthing Checked Frosted Film

(vV/X) [] Installed (V'/ X) [

Manpower (In
nos.)

Manpower (In nos.)

Remarks

Signature
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Weekly Progress Report: Electrical /civil

Annexure-6

Weekly review meeting will be held on the day as decided by the lIMI.

Date:

Week No.:

Total no. of Rooms

Remarks

Chasing of conduits and
packing.

Wiring

Lights

Sockets

Testing

Electrical Completed (Yes/No)

Manpower (In nos.) Electrical

Painting

Flooring

Blinds

Film

Electrical Completed (Yes/No)

Ready for civil works

Manpower (In nos.) Civil

Remarks
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Annexure-7

INCOMING MATERIAL INSPECTION REPORT

Format Sr. No.: Date:
m Contractor Name: Contract No.:
Name of Material: Time:
Location:
Check during Inspection:
S. No. Type of Check Remarks Comments
if any
1 Physical Inspection (Yes
/No)
2 Invoice Number
3 Dimension
4 Batch No. / Serial No.
5 Make of Material
6 TC / TPl Report / IR
/Waiver off (Yes /No)
7 Specifications (Yes /No)
8 Sampling (if Applicable)
9 Testing (If Applicable)
Material Clearance Report
Sr. No. Material Order Recorded Inspected
description Qty Qty Qty Accepted Qty
Any Instruction:
Contractor’s Engineer lIMI Engineer
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Q. | FINANCIAL BID

1. The Financial Bid is to be filled through e-procurement portal namely
CPPP through https://eprocure.gov.in/eprocure/app
2. Any other mode of bid submission will not be accepted.

1
Iﬁvit'ng Authority
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