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fei= /Dated: April 22, 2026

% - fAfa<T srd=or g=MT NOTICE INVITING E-TENDER
Tead S-S AT . s, s, UH. 3Ms./qRa=A1/03/2026/176 ®15 7. 523
Ref: E-Tender Notice No. lIMI/Project/03/2026/176 File No. 523

argars e SR Rfaar aeames § sfeafera ursrar wmee F SEm o Sictiararst O s 1
ot #1d % fore S-de T https://eprocure.gov.in/eprocure/app ¥ ATEIW ¥ AR
arzeq X faer smifHa war 81 e e Rarmar g:

lIM Indore invites online item rate tender through e-procurement portal i.e.
https://eprocure.gov.in/eprocure/app the under mentioned work at IIM Indore from
the bidders eligible as per the eligibility criteria mentioned in the tender document.
The details are given below:

A

| T weE / iRy fi s
Schedule of Important Events / Activities

A.1 i< ¥ =t st Information Related to Bid

A.1.1

UR &S T . o s, s, UH. e /aRge1/03/2026/176 HTEe 7.523
NIT No.: lIMI/Project/03/2026/176 File No. 523

A.1.2

About the Institute

lIM Indore is located on Rau Pithampur Road, 25
km away from main city centre. Our is an ethical
Institution and we believe in transparency in
every facets of work. There is least interference
other than quality assurance and timely delivery.
There is no need to interact with anyone
other than concerned engineer. No material
will be allowed to enter the campus from
Security gate without passing the same by
concerned  engineer  following  technical
specifications of the tender. There will be joint
measurement of works when completed and
bill will be submitted after the joint
measurement is accepted. The payment will be
made online without any contact with anybody.
Strict quality control will be ensured for the
job to be executed as per technical
specification and make/brand of materials (in
case of any brand or its equivalent specified,
sample have to approved in advance ).

A.1.3

FTE HTATH
Name of Work

“Construction of office complex above the
sports complex (Gymnasium) at lIM Indore”.

A.1.4

fAfaer § grfea afer
Estimated Cost Put to
Tender

Rs. 3,61,40,568/- (Rupees Three Crore
Sixty-One Lakh Forty thousand Five Hundred
and Sixty-Eight Only) (Excluding Goods &
Service Tax)

Rs. 4,26,45,870/- (Rupees Four Crore
Twenty-Six Lakh Forty-Five Thousand Eight
Hundred and Seventy Only) (Including Goods
& Service Tax)
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A.1.5

TTAST

Earnest Money Deposit
(EMD) (in Rs.)

Rs. 7,22,811/- (Rupees Seven Lakh Twenty-
Two Thousand Eight Hundred and Eleven Only)
by e-payment through electronic mode (NEFT/
RTGS)

Bank Detail is given below:

Name of Beneficiary: Indian Institute of
Management Indore

Account No.: 53018623445

Name of the Bank: State Bank of India

IFSC Code: SBIN0030525

Bidders will have to upload scanned copy of
Payment details towards cost of EMD during
the submission of tender and the same will be
accepted only on verification & confirmation
by the Institute. Any delay in credit will not be
entertained by the Institute.

Note:

1. EMD shall be refunded after the selection
process is over.

2. Normally in the case of unsuccessful
bidders it gets refunded on or before the 30th
day after the award of the contract.

3. The EMD deposited along with bid by the
successful bidder shall be returned after
receiving the requisite performance
guarantee.

4. EMD may be forfeited -

e if any bidder withdraws or modify their Bids
during the period of validity, or

o if the successful bidder, after being
awarded the contract, fail to sign the
contract, or to submit a performance
Guarantee before the deadline defined in
the tender document or as per the
instruction of IIM Indore, whichever is later.
In this case the action of forfeiture shall be
undertaken without any notice. Also, the
bidder shall not be allowed to participate
in the re-tendering process of the services.
Along with the aforesaid, they will be
suspended for a period of two years from
being eligible to submit Bids for contracts
with the IIM Indore.

5. Bid not accompanied by the requisite EMD
shall be considered as non-responsive and shall
be rejected.
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GHTY i srafer 90 Days
A.1.6 . .
Completion period
ferar ST e it &t
A.1.7 | Mode of submission of Fqe AA-areT A€ On-Line mode only
tender

A.2 ga@ geare X Rt Key Events and Dates

A.2.1

TR FL HT FATH
Publishing Date

April 22, 2026

A.2.2

Pre-Bid Meeting

April 29, 2026, at 15:00 hrs

Address of pre-bid meeting-
Conference room, 2nd floor
Administrative Block at |IM Indore.

(You need to request for entry
permission in advance through email
on projectdept®@iimidr.ac.in  or
contact number 0731-2439620 on or
before April 28, 2026)

Further, no query will be entertained
after April 29, 2026

A.2.3

Site Visit & Geo Tagging Selfie

All prospective bidders are advised to
visit the site of work prior to submitting
their bids to familiarize themselves with
the site conditions, scope of work, and
work’s actual requirements. The bidders
shall assess all factors, including access,
logistics, existing infrastructure, site
constraints and any other site-specific
conditions that may influence their bid.
The visit shall be conducted at the
bidder's own cost. No claims for lack of
understanding of site conditions/scope
shall be entertained later. For site access
bidders may request for entry permission
in advance through email on
projectdept@iimidr.ac.in or contact

|
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number 0731-2439620 on or before April
28, 2026.

The site visit for the interested
prospective bidders will be done on April

29, 2026, after pre-bid meeting.

Further, bidders are required to
undertake site visit and submit geo
tagged Selfie as part of their bid
documents. In case any bidder does
not attach the Selfie (as mentioned
above), along with the bid then the
bid will not be considered for
technical evaluation, and it

summarily be rejected.

e Selfie should be sent on the
email I'd of the project
Department i.e.,

projectdept@iimidr.ac.in

e Last date/time of
communication: 15:00 hrs on
May 05, 2026

A.2.4

FEaTas gfgd [AfAeT % staerss a7 s &t eifaw
R ERE R

Last date and time of closing of
uploading/online submission of tender

Upto 15:00 hrs of May 05, 2026

A.2.5

FEATRT FAT & AT @rad w7 o guy
Date & Time of online opening of technical
bid

15:30 hrs on May 06, 2026

A.2.6

T Freftararet St @i qret @i it faf¥r s
g#g Date and Time of opening of financial
bid of qualified bidders

I1e # giua faar sraam
Will be notified later
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A.3 et q AT =1 agcayl st Other Important Information Related to Bid

A.3.1

gfasf ST
Security
Deposit

2.5 % of accepted tendered value (Awarded Value) to be
recovered from running bills. Alternatively, Bank Guarantee
(BG) from a scheduled commercial bank may be submitted,
to be payable at Indore. And it must be valid up to 60 days
after defect liability period.

The security deposit will be released:
> After successful completion of the Defect Liability
Period.
> In accordance with clause 1A & 41 of the GCC

A.3.2

QLRI AT
Performance
Guarantee

5% of accepted tendered value (Awarded Value) on
acceptance of bid. The performance guarantee may be
submitted in the form of bank guarantee OR demand draft
OR fixed deposit receipt from a scheduled commercial bank
which shall be refunded after 60 days of completion of
contract as per complete scope of this tender/issue of
completion certificate whichever is later.

Note:

1. The time period for submission will be governed by

following clauses:

i. Time allowed for submission of Performance
Guarantee will be 7 Days from the date of issue of
“Letter of Intent/Commencement”.

ii. Maximum allowable extension will be with late fee @
0.1% per day of Performance Guarantee amount
beyond the period provided in (i) above: 7 days.

2.  Performance Guarantee shall be forfeited.

e If the successful bidder, after being awarded, fails to
start the Mobilization of resources as per agreed
schedule at site within 7 days as mentioned in this
tender or as directed by competent Authority of IIM
Indore.

e Upon Determination / termination of the contract.
In the case of determination / termination along with
the performance guarantee, security deposit already
recovered shall also be forfeited.

3. The decision of director IIM Indore shall be final &
binding in case of the forfeiture.

A.3.3

T F Sear
Bid Validity

fAfaer @rerm #it fafar & 90 fem

90 Days from the date of opening of tender

A.3.4

Method of
Selection

Quality and Cost Based Selection
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“Workman’s Compensation Insurance Policy’’ for the
workmen engaged by successful bidder for the aforesaid

Workmen work against any eventuality arising from injury due to fall
A.3.5 | Compensation from height/ death due to any mishap / disability faced due
Insurance Policy | to any such unwanted incidents etc. during the execution of
work is to be submitted by you.
Contractor has to maintain the cleanliness at the site to the
Maintaining the | level instructed by the Engineer-in-Charge. Negligence in
A.3.6 | cleanliness at | this essence shall attract penal provision as decided by
the site Engineer-in-Charge.
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Guidelines for Online Bid Submission Through CPPP

B.1

B.2

B.3

B.4

B.5

B.6

B.7

B.8

B.9

B.10

B.11
B.12

B.13

It is mandatory for all the applicants to have class Il or Il digital signature
certification from licensed certifying agency like NIC, MTNL, e-mudra,
TCS, safescrypt, GNFC etc.

Detailed tender can be viewed free of cost on |IM Indore website under
‘the URL http://www.iimidr.ac.in/tenders/. Financial bid form can be
downloaded only from https://eprocure.gov.in/eprocure/app. Uploading
of tender will be possible only after making payment of EMD.

The tender shall be submitted online in the prescribed format before the
date and time as mentioned in tender.

The applicant have to upload the details of e-payment of EMD before the
last date & time and download the tender documents form the e-
tendering portal https://eprocure.gov.in/eprocure/app.

Tenderer are advised to upload their documents well in time to avoid last
minute rush on the server or complication in uploading. IIM Indore will
not be responsible for any type of problem in uploading the documents.
No hard copies for tender submission shall be entertained.

Online bid documents submitted by intending bidders shall be opened
only of those bidders, who has deposited e-Tender EMD and other
documents scanned and uploaded are found in order.

Information and Instructions for bidders posted on the website shall form
part of bid document.

The bid document consisting of plans, specifications of various types of
items to be executed and the set of terms and conditions of the contract
to be complied with and other necessary documents can be seen and
downloaded from website https://eprocure.gov.in/eprocure/app free of
cost.

Those bidders not registered on the website mentioned above, are
required to get registered beforehand. If needed the intending bidders
may get acquainted with the process online from the
www.eprocure.gov.in site itself.

On opening date, the bidder can login and see the bid opening process.
After opening of bids, he will receive the competitor bid sheets.

Bidder can upload documents in the form of JPG format and PDF format.

The price bid format is provided in a spread sheet file like Financial
bid.xls, the offer should be entered in the allotted space only and
uploaded after filling the relevant columns. Financial Bid must not be
modified/replaced by the bidder; else the bid submitted is liable to be
rejected for this tender.

Bidder must ensure to quote each item. Therefore, if any cell is left blank
and no rate is quoted by the bidder, rate of such item shall be treated as
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“0” (ZERO) although the item have to be executed as per scope of
contract.

B.14 The technical bid (stage-1) will be opened online first on due date and
time, as mentioned above. The time and date of opening of Technical bid
(stage-2) and financial bid of bidders qualifying the technical bid (stage-
1) & financial bid respectively will be uploaded on CPPP.

B.15 Completed Tenders containing technical bid and Financial bid will be
received ONLINE only on CPP Portal website
https://eprocure.gov.in/eprocure/app at the fixed time and date
indicated in the tender. The Tenderer will be at liberty to be present
either in person or through an authorized representative at the time of
opening of the Technical Bid with the Bid Acknowledgement Receipt or
they can view the bid opening event online at their remote end.

B.16 If there are any clarifications, this may be obtained online through the
tender site, or through the contact details. Bidder should take into
account the corrigendum published on Institute’s website before
submitting the bids online.

B.17 It is construed that the bidder has read all the terms and conditions
before submitting their offer. Bidder should go through the tender
schedules carefully and upload the documents as asked; otherwise, the
bid will be rejected.

B.18 The bidder has to digitally sign and upload the required bid documents
one by one as indicated. Bidders to note that the very act of using DSC
for downloading the bids and uploading their offers shall be deemed to
be a confirmation that they have read all sections and pages of the bid
document including General conditions of contract without any exception
and have understood the entire document and are clear about the
requirements of the tender requirements.

B.19 The bidders are requested to submit the bids through online e-tendering
system to the Tender Inviting Authority (TIA) well before the bid
submission end date & time (as per Server System Clock). The TIA will not
be held responsible for any sort of delay, or the difficulties faced during
the submission of bids online by the bidders at the eleventh hour.
Tenderers are advised to upload their documents well in time to avoid
last minute rush on the server.

B.20 The time settings fixed in the server side & displayed at the top of the
tender site, will be valid for all actions of requesting, bid submission, bid
opening etc., in the e-tender system. The bidders should follow this time
during bid submission.

B.21 The maximum size of file to be uploaded during submission of tender
through online mode will be governed by the CPP Portal provisions.

B.22 For any queries regarding e-tendering process, the bidders are
requested to contact as provided in the tender document. Parallelly
for any further queries, the bidders are asked to contact over phone:
0120-4200462, 0120-4001002, 91 8826246593 or send a mail over to

Ccppp-nic@nic.in
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C:

Other information and terms & conditions

C.1 The bid submitted shall become invalid:

C.2

C.3

Cc.4

C.5

C.6

C.7

C.8

» If the bidder is found ineligible.
» If any of the bidder put his quoted rates (as in financial bid document) in
the envelope of Cover-l: Technical Bid.
« If the documents submitted by the successful bidder does not match with
the originals before the award of work.
However, certified copy of all the scanned and uploaded documents as specified
in NIT shall have to be submitted by the lowest bidder only within a week
physically in the office of the “Chief Officer Engineering, Indian Institute of
Management Indore, Prabandh Shikhar, Rau - Pithampur Road, Indore 453556
(M.P.).
IF ANY INFORMATION FURNISHED by the applicant is found to be incorrect at a
later stage, they shall be liable to be debarred from tendering/ taking up works
in 1IM INDORE.
The competent authority on behalf of the Director lIM Indore does not bind itself
to accept the lowest or any other bid and reserves to itself the authority to
reject any or all the bids received without the assignment of any reason. All
bids in which any of the prescribed condition is not fulfilled or any condition
including that of conditional rebate is put forth by the bidders shall be
summarily rejected.
Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing
will be liable for rejection.
The competent authority on behalf of the Director, IIM Indore reserves to
himself the right of accepting the whole or any part of the bid and the bidders
shall be bound to perform the same at the rate quoted.
The bid for the works shall remain open for acceptance for a period of Ninety
(90) days from the date of opening of technical bid. If any bidders withdraws
his bid before the said period or issue of letter of acceptance, whichever is
earlier, or makes any modifications in the terms and conditions of the bid which
are not acceptable to the department, then the IIM Indore shall, without
prejudice to any other right or remedy, be at liberty to suspend the bidder for
two years.
This notice inviting Bid shall form a part of the contract document. The
successful bidders/contractor, on acceptance of his bid by the Accepting
Authority shall within 15 days from the date of communication, sign the
contract consisting of:-

« The Notice Inviting Bid, all the documents including additional conditions,
specifications, General Conditions of Contract and drawings, if any, forming
part of the bid as uploaded at the time of invitation of bid and the rates
quoted online at the time of submission of bid and acceptance thereof
together with any correspondence leading thereto.

« Any other Standard C.P.W.D. Form /other forms as applicable/
mentioned.
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c.9

TAXES: -

The Contractor should get registered under GST and tax as applicable as
per the extant order on the subject work shall be paid by the contractor
to concerned department which will be reimbursed by the Institute as per
the recommendation of Finance & Accounts department / Internal Audit
Division of the Institute & the same will be final & binding to the
contractor.

The quote should include the GST and all other taxes applicable for the
subject work.

iiif) Labour Welfare cess @ 1 % of gross value of work done shall be recovered

from each bill paid to the contractor.

iv) TDS, GST TDS Taxes and cess as applicable shall be deducted from bill paid

vi)

C.10

C.11
C.12

C.13

C.14

C.15

c.16

to the contractor.

Contractor should be registered under EPF and as per law, shall pay EPF

of contract workers to concerned Department from time to time.

Any other taxes/cess as per Government directives shall be deducted from

each bill paid to the contractor from time to time.
The specifications, Terms & Conditions, other regulations which are not
herein mentioned will be guided by IIMI First regulation, manual for
procurement of works from ministry of finance & department of expenditure
of Govt. of India, relevant CPWD guidelines, manual, specifications / BIS / IS/
Other Central / State Govt. norms applicable for IIM Indore & as prescribed
by the OEM and the decision in this regard will be guided by the decision of
the competent authority of IIM Indore which shall be final and binding to the
contractor.
Tender documents may be downloaded from IIM Indore’s website/ CPPP e-
Publishing portal free of cost.
Tenders and supporting documents should be uploaded through eprocurement
portal i.e. CPPP only. Hard copy of the tender documents will not be accepted.
In the event of acceptance of a tender or as per the decision of the competent
authority of IIM Indore, the documents submitted by the bidder/ successful
bidder shall be verified with the originals before the award of work.
On acceptance of the tender, the tenderer has to furnish a bar chart showing
work completion schedule and submit it along with the performance security
guarantee.
“Provision of Public Procurement (Preference to Make in India), Order 2017-
Revision regarding” notification issued from the Ministry of Commerce and
Industry, Department for promotion of industry and internal Trade (Public
Procurement Section), Govt. Of India vide ref.no. P-45021/2/2017-PP (BE-II),
dated 04t June 2020, will be applicable for this tender.
The tenderer should not have been blacklisted or debarred by any Central/
State/ Autonomous/ Public Agency during last three financial years. In case
blacklisted/ debarred bidder fills/ submits the bid/ being successful in biding
process awarded the job or during the execution of job the fact of being
blacklisted/ debarred surfaced then the

e Bid (during the bidding process) will be considered as invalid &

e During the execution, if surfaced, then the contract will be liable to be

terminated
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D.

Eligibility Criteria, Evaluation and Selection of
Contractor

a. Minimum Eligibility Criteria: Prospective bidder should have the following for making
oneself eligible for participation in the bidding process (Joint Ventures are not
allowed):

1.

Work Experience: Experience of having successfully completed similar works
in any central government department, Central Institutions, PSUs,
autonomous bodies, state government bodies, state PSUs, State Universities,
Private companies/organisations (having turnover more than 100 crores)
during the last five years ending previous day of last date of submission of
tenders.

One completed work of aggregate cost not less than the amount equal to Rs.
2,89,12,455 /- (Excluding GST).

OR
Two completed works each costing not less than the amount equal to Rs.
2,16,84,341 /- (Excluding GST).

OR
Three completed works each costing not less than the amount equal to Rs.
1,44,56,227 /- (Excluding GST).

Similar work means “Construction of RCC building/Load bearing Structures/
Steel Structures including Electrical & Air-conditioning”.

Note:

a) The completion certificate issued from clients should indicate the date of
commencement, period of completion- stipulated & actual, awarded cost
& cost at completion, quality of work done, reason for delay (if any) etc.

b) In case of completion certificate issued from private companies /
organisations, the bidder shall submit TDS certificate & GSTR1 along
with the bid.

Turnover: Average annual financial turnover on construction works should
be at least Rs. 1,81,00,000 /- (Rupees One Crore Eighty One Lakh Only). The
average would be taken is the best of three years among the last five years
ending 315t March 2025 (scanned copy of original certificate from CA having
UDIN Number to be uploaded).

Profit/loss : The bidder should not have incurred any loss (before tax) in more
than two years during last five consecutive P&L accounts, duly audited &
certified by Charted Accountant.

Solvency Certificate: Solvency of the amount equal to Rs. 1,45,00,000 /-

(Rupees One Crore Forty-Five Lakh only) from scheduled commercial bank.
(Date of issue should be during the period of this tender submission or else
the validity period should be mentioned on the Solvency Certificate & this
should cover up the tender submission period) (Solvency certificate should
contain the following details:

1. Name of the person signing the Solvency
2. Designation of the person
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1.

3. Branch Code

4. Email ID and Contact No.

5. Date of Issue of Solvency

6. Date of Validity of Solvency Certificate)

Note: Bank OD/CC Limit Certificate, will not be considered and the certificate
should clearly mention 'Solvency certificate.” Further, the Certificate
of Solvency of the Director/Partners should not be submitted; it is required in
the name of the Company/LLP/Partnership firm.

5. Certificates: (scanned copy of original certificates to be uploaded)

5.1  PAN (Permanent Account Number)
5.2  GST (Goods & Service Tax) Registration Certificate (in Active status)
5.3 E-payment details towards EMD.

6. Past performance in lIM Indore: Bidder, whose contract in lIM Indore has

been

determined/ terminated due to contractor’s inability to execute the work,
will be disqualified technically even though they may meet the other
technical/eligibility criteria.

b. OVERALL EVALUATION PROCESS & SELECTION OF CONTRACTOR:

Bidding Process will be a two-bid system which comprises of technical bid and financial
bid. Further the technical bid will be subdivided into two stages namely technical bid
stage-1 and technical bid stage-2. The ratio of weightages for cost (financial) and
technical score will be 70:30 (Seventy : Thirty).

The Method of selection will be Quality and Cost Based Selection (QCBS). As is said
earlier the Technical bid will be evaluated in two stages, stage-1 will be based on
minimum eligibility criteria required in respect of bidder’s work experience &
credentials (ref. clause D-a.1 to a.6 mentioned above). Technical bid stage - 2 would
be based on parameters laid down under para D.c below, and the same will be
evaluated through the presentation submitted by bidder. After that the financial bid
will be opened for the qualified bidders of the respective stage only. The weightage
would be as follows.
i. Technical Bid
« Stage-1 (Bidder’s work experience/ credentials) viz. minimum eligibility based on
the criteria given at page 11 of NIT Document. For this no marks will be allocated
towards final evaluation but this will be considered as mandatory for making oneself
eligible to participate in the subsequent bidding process.
o Stage-2 (Comprising of parameters laid down under para D.c below) : Weightage
30% (based on presentation)

ii. Financial Bid (i.e. cost) =70%

The bidder scoring the highest marks after final evaluation i.e. combined/ composite
will be considered for selection of a contractor after due negotiation of cost, if
required.

Note:
i. The broad methodology brief is as follows:
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“Proposal with the lowest cost may be given a financial score of 100 (Hundred) and
other proposals given financial scores that are inversely proportional to their prices
w.r.t. the lowest offer.

Similarly, proposal with the highest technical marks (as allotted by the evaluation
committee) shall be given a score of 100 (Hundred) and other proposals be given
technical score that are proportional to their marks w.r.t. the highest technical marks.
The total score, both technical and financial, shall be obtained by weighing the quality
and cost scores and adding them up. On the basis of the combined weighted score for
quality and cost, the contractor shall be ranked in terms of the total score obtained.
The proposal obtaining the highest total combined score in evaluation of quality and
cost will be ranked as H-1 followed by the proposals securing lesser marks as H-2, H-3
and so on. The proposal securing the highest combined marks and ranked H-1 will be
invited for negotiations, if required and shall be recommended for award of contract.”

ii. In the event two or more bids have the same score in final ranking, the bid with

highest technical score will be H-1.
2. Details of marking & evaluation methodology:

c.1 TECHNICAL BID (STAGE-1)

The bidder will be shortlisted based on minimum eligibility criteria given at page 14 of

NIT Document. For this no marks will be allocated towards final evaluation but this will

be considered as mandatory for participation in the subsequent bidding process.

c.2 Technical bid (STAGE-2)

All those bidders who gets qualified in the Evaluation of Technical Bid (stage-1) will be

eligible to participate in stage-2. The evaluation in this stage shall be based on

presentation submitted by the bidder. The presentation shall be comprising of bidder’s

organizational structure, staffing, quality assurance mechanism in place & local

establishment for which weightage to be given as 30% towards final evaluation.

The evaluation committee may call the bidders for making presentation, if required. If

called, the bidder shall have to arrange his/ her own logistics for participation and the

financial implication also need to be borne by them only. The evaluation committee may

undertake visits for verification.

The marking shall depend on submitted presentation & presentation before the

Committee constituted for the purpose.

Parameter wise marking system is as under for presentation:
e Presentation shall be submitted in PDF attachment during submission of tender.
No physical copy of presentation required.

Sl. Criteria ' Maximum
No. Marks
1 Organisational structure (Engineers, monitoring 02

mechanism etc. to ensure quality work)
Engineers (Bidder shall submit proof of
Engineers at their roll (Appointment letter /
TDS, etc.) {Max. 2 Marks}
i. 1-5 nos.------ 1 Mark
ii. More than 5 nos.------ 2 Marks

Presentation
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2 A. The bidder must have successfully
completed Similar works ( as defined
above), over the last five years (ending
previous day of last date of submission of
tender) with the following criterion:

(i) Value of single completed work equal to

the estimated cost - 02 Marks

(i)  Value of single completed work double

or more of the estimated cost - 04 Marks

Note: - For value in between (ii) & (iii) marks

will be given on pro-rata basis

B. Project Briefing: The bidder is require to
submit a Project brief Presentation containing
methodology of execution as per site
conditions, Monitoring methodology, quality
assurance, Sample/ material approval, Program
chart containing activities from start to finish,
details of engineers proposed for deployment at
this work (duly supported by document) &
details of any other similar works executed for
any other organisation. 15 Marks

C. Contractors having experience in the field
of construction of steel structures (Truss)
(Experience Certificate need to be
enclosed) ---- 03 Marks

22

3 Company’s financials and plants & Machinery as 06
per below:
A.Company’s Financial Strength:

(i) Average Annual Financial Turnover of best
of three years among the last five years
ending 31 March 2025 (Total 03 Marks) :

a) 02 Marks for the value equal to the
estimated cost

b) 03 Marks for double or more of the
estimated cost

Note: - For value in between (a) & (b) marks

will be given on pro-rata basis. For value less

than estimated cost zero marks will be given

(i)  Solvency Certificate (Total 02 Marks) :
a) 01 Marks for the value equal to the
estimated cost
b) 02 Marks for double or more of the
estimated cost
Note: - For value in between (a) & (b) marks
will be given on pro-rata basis. For value less
than estimated cost zero marks will be given.
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B. Plants & Machinery: Proof of having the
plants & machinery also to be attached) duly
Certified by Chartered Accountant. 01 Mark

Total Marks 30

Important Note: The marking under Technical bid Stage-2 (presentation) will solely be
guided by the content submitted under Technical bid Stage-2 (presentation) only. The
content submitted under Technical bid Stage-1 will not be suo-motto considered for
marking under Technical bid stage-2 unless the bidder submits the requisite documents
sought as per the above tabulated parameters under the Technical bid Stage-2
presentation.

c.3 Financial bid: The weightage of marks scored in the financial bid shall contribute
70% towards the final evaluation.
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E. |List of Documents to be uploaded

While submitting bid, the following documents are to be uploaded:
For Cover-1:

i) E-payment details towards EMD

ii)  NIT Document duly sign & sealed on each page to be scan and uploaded.

iii) Certificates of Work Experience: Experience of having successfully completed
works during the last 5 years ending previous day of last date of submission.

iv)  Copy of CA certificate having UDIN number for annual financial turnover to be
uploaded

v)  Audited copy of profit & loss account

vi)  Copy of solvency certificate

vii) PAN (Permanent Account Number)

viii) GST (Goods and Services Tax) Registration Certificate

ix) Geo Tagged selfie of the site.

x)  Technical staff: List of technical staff they possess and proposed to deploy for
the work to be uploaded

xi)  Certification of Incorporation/ Registration of firm

xii) IT Return for FY 2022-23, 2023-24, 2024-25.

xiii) EPF & ESI registration certificate, if applicable

xiv) Presentation (as per clause D.b.2.c.2 - Page no. 15-16 (as per parameters
tabulated))

xv)  Power of Attorney for the person who will sign the agreement (if applicable)

xvi) Undertaking/ letter of Transmittal as per the format given at Annexure-1

xvii) Bank Account details

xviii) Declaration regarding pending cases (if any) of litigation, arbitration,
debarment etc.

xix) Undertaking for “Local Content certification” to be submitted in your
company’s letter head as per standard format prescribed in Annexure-3.

Important Note:

e Bidder who do not submit the presentation, they will be technically disqualified.

e After opening of technical bid stage-1, If any query /shortfall or observation is
sent to the bidder for clarification/submission of documents and they fails to
submit the same within two days from the date of raising of query to them, then
decision on the same shall be taken by lIM Indore on the basis of documents
submitted by the bidder along with their bid without giving any further
opportunity will be given.

For Cover-2:

i)  Schedule of Price Bid in the form of .xls to be filled only on the online portal of
CPPP
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I

General Instructions to Tenderers

1. Scope of Work

The scope of work shall include the following: Construction of office complex above
the sports complex (Gymnasium) at |IM Indore

Civil Works:

Dismantling of brick bat coba of slab, columns above roof, old plaster.
Shifting of existing solar water heating system

Rebaring

Re-plastering

Construction steel framed truss structure

Shingle with waterproofing treatment at top of roof

Painting

Creation of 13 nos. offices, 2 nos. auxiliary offices, waiting area, breakout area
with aluminium & plywood partition.

Creation of washroom facility for male & female.

Waterproofing treatment of slab

Flooring

Rock wool above false ceiling and in partitions

ACP cladding

Fixing of aluminum louvers in outer perimeter

False ceiling

Provisioning of RO + Watercooler

Re-writable laminated board

Venetian Blinds

Electrical & ELV, Fire Alarm and Air conditioning system:

Wiring

fittings & fixtures

UPS

VRF System of efficient Air conditioning
Net Connectivity, LAN Network
Telephone facility

Faculty table with pop-up box

Fire alarm system

IPBAX system

Furniture /Fixtures:
Office furniture
Sofa & center table
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etc. as detailed in Bill of Quantity, drawings and specifications complete as
mentioned in the tender & as per the direction of Engineer-in-Charge.

Any other work related to but not specifically mention above, required for completion
of the job as per the intent and scope of work.

Important Note:
Rebaring shall be done by authorized applicator of HILTI, as approved by the
Engineer-in Charge.

2. The Tenderer shall get acquainted with the location of the sites and carefully check
the specifications and shall satisfy himself that the material / items offered is
complying with the IIM Indore’s requirements and specifications laid down in the tender
document or as per the direction of Engineer-in-Charge.

3. Inspection of materials/work at site

The 1IM Indore’s engineer and /or his representative shall inspect the materials at site
after delivery before the same is used in the work. The IIM‘s engineer and /or his
representative shall have free and full access at any time during execution of the
contract to the contractor’s works or site. In case of execution of work for the aforesaid
purpose, and |IM“s engineer may require the contractor to make arrangements for
inspection of work or any part thereof or any material at his premises or at any other
place specified by the IIM Indore’s Engineer.

4. The lIM Indore’s Engineer shall have the power-

i) To reject the whole/part of the items/ materials/ equipments tendered for
inspection, if after inspection of such portion thereof, as he may in his discretion
think fit, he is satisfied that the same is unsatisfactory; and

ii) To mark the rejected items / materials or parts with a rejection mark so that it
may easily be identified if re-submitted.

5. Maintenance & Guarantee/ Warranty:

a. The rate quoted should be inclusive of charges of all the works & respective
associated accessories including SITC of the materials/ equipments at
earmarked / specified locations including maintenance during Defect Liability
Period of 01 (ONE) year.

b. The warranty/ guarantee of the items not mentioned here but is available
from OEM then the same shall be extended to the IIM Indore on its name.

c. During the Defect Liability Period, IIM Indore reserve the right to cross check
the performance of any item / material with the minimum performance levels
specified in the specifications.

d. Any damage of the existing structure, building etc. made by the successful
bidder during execution of this work shall be made good as it was at his own
cost & risk and to the satisfaction of Engineer-in-Charge.
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G. |Terms of Payment

Terms of Payment for the work

The following terms of payment shall be applicable. No variation in the terms of
payment will be acceptable. Further, as per Indian laws, income tax, any other
tax as applicable shall be deducted at source form the bills and a certificate for
the same will be issued to the contractor.

Payment shall be made by |IM Indore to the contractor as per Schedule ‘F’. The
contractor shall prepare computerized bills. The Contractor shall submit three
numbers of hard copies and one soft copy of CD (non-rewritable) / Pendrive for
all bills. All running payments shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed and / or accepted by lIMI and shall not preclude the recovery for bad,
unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due
performance of the Contract, or any part thereof, in this respect, or the accruing
of any claim, nor shall it conclude, determine or affect in any way the powers
of the IIMI under these conditions or any of them as to the final settlement and
adjustments of the accounts or otherwise, or in any other way vary/ affect the
contract.

Note:

e Contractors should have financial capability to finance the project on their
own without waiting for RA Bill payment from |IM Indore to progress on job.

e RABills / Final Bill will be paid based on actual measurement of the
quantity of work executed at site and duly supported by MB, Abstract and
other requisite documents with due certification of the Engineer.

e Payment to be made online to vendor’s bank account.

e All efforts will be made to release R.A bills payments within 30 days from the date
of submission of bill with complete required documents (List enclosed as per
annexure-4) by the contractor.

e All efforts will be made to release Final bill as per Clause 9 of GCC subjected to
complete submission of document as per list attached at annexure-4 by the
contractor.

Milestone.

The successful contractor shall prepare an integrated programme chart in MS
Project/Primavera software or any other state of art project management tools
for the execution of work, showing clearly all activities from the start of work to
completion, with details of manpower, material procurement plan, equipment
and machinery required for the fulfilment of the programme within the stipulated
period or earlier and submit the same for approval to the Engineer-in- Charge
within 5 days from the date of issue of LOC. A recovery of Rs.1000/- shall be made
on per day basis in case of delay in submission of the above programme by more
than seven days from the days of issue of LOC. Decision of Engineer-in-Charge
shall be final and binding.
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H. | Safety Codes

1 Suitable scaffolds should be provided for workmen for all works that cannot
safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used, an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well suitable footholds and hand-hold shall be provided on
the ladder and the ladder shall be given an inclination not steeper than % to 1(4
horizontal and 1 vertical.)

2 Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung
or suspended from an overhead support or erected with stationary support shall
have a guard rail properly attached or bolted, braced and otherwise secured at
least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends there of with only
such opening as may be necessary for the delivery of materials. Such scaffolding
or staging shall be so fastened as to prevent it from swaying from the building or
structure.

3 Working platforms, gangways and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the
gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor
level, they should be closely boarded, should have adequate width and should
be suitably fastened as described in (2) above.

4 Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of person or materials by providing
suitable fencing or railing whose minimum height shall be 90 cm. (3ft.)

5 Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be
over 9m. (30ft.) in length while the width between side rails in rung ladder shall
in no case be less than 29 cm. (11'2”) for ladder upto and including 3 m. (10 ft.)
in length. For longer ladders, this width should be increased at least 4 for each
additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30
cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public
from accident and shall be bound to bear the expenses of defence of every suit,
action or other proceedings at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and
cost which may be awarded in any such suit; action or proceedings to any such
person or which may, with the consent of the contractor, be paid to compensate
any claim by any such person.

6 Demolition - Before any demolition work is commenced and also during the
progress of the work,

i.  All roads and open areas adjacent to the work site shall either be closed
or suitably protected.
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ii.  No electric cable or apparatus which is liable to be a source of danger or
a cable or apparatus used by the operator shall remain electrically
charged.

iii.  All practical steps shall be taken to prevent danger to persons employed
from risk of fire or explosion or flooding. No floor, roof or other part of
the building shall be so overloaded with debris or materials as to render
it unsafe.

7  All necessary personal safety equipment as considered adequate by the Engineer-
in-Charge should be kept available for the use of the person employed on the
site and maintained in a condition suitable for immediate use, and the contractor
should take adequate steps to ensure proper use of equipment by those
concerned:- The following safety equipment shall invariably be provided.

i. Workers employed on mixing asphaltic materials, cement and lime
mortars shall be provided with protective footwear and protective
goggles.

ii.  Those engaged in white washing and mixing or stacking of cement bags or
any material which is injurious to the eyes, shall be provided with
protective goggles.

iii. Those engaged in welding works shall be provided with welder’s
protective eyeshields.

iv.  Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

v.  When workers are employed in sewers and manholes, which are in active
use, the contractors shall ensure that the manhole covers are opened and
ventilated atleast for an hour before the workers are allowed to get into
the manholes, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to prevent
accident to the public. In addition, the contractor shall ensure that the
following safety measure are adhered to :-

a. Entry for workers into the line shall not be allowed except under
supervision of the JE or any other higher officer.

b. At least 5 to 6 manholes upstream and downstream should be kept
open for at least 2 to 3 hours before any man is allowed to enter into
the manhole for working inside.

c. Before entry, presence of Toxic gases should be tested by inserting
wet lead acetate paper which changes colour in the presence of such
gases and gives indication of their presence.

d. Presence of Oxygen should be verified by lowering a detector lamp
into the manhole. In case, no Oxygen is found inside the sewer line,
workers should be sent only with Oxygen kit.

e. Safety belt with rope should be provided to the workers. While
working inside the manholes, such rope should be handled by two men
standing outside to enable him to be pulled out during emergency.

f. The area should be barricaded or cordoned of by suitable means to
avoid mishaps of any kind. Proper warning signs should be displayed
for the safety of the public whenever cleaning works are undertaken
during night or day.
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g. No smoking or open flames shall be allowed near the blocked manhole
being cleaned.

h. The malba obtained on account of cleaning of blocked manholes and
sewer lines should be immediately removed to avoid accidents on
account of slippery nature of the malba.

i. Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The Engineer-in-
Charge shall decide the time up to which a worker may be allowed
to work continuously inside the manhole.

j.  Gas masks with Oxygen Cylinder should be kept at site for use in
emergency.

k. Air-blowers should be used for flow of fresh air through the manholes.
Whenever called for, portable air blowers are recommended for
ventilating the manholes. The Motors for these shall be vapour proof
and of totally enclosed type. Non sparking gas engines also could be
used but they should be placed at least 2 metres away from the
opening and on the leeward side protected from wind so that they will
not be a source of friction on any inflammable gas that might be
present.

l. The workers engaged for cleaning the manholes/sewers should be
properly trained before allowing to work in the manhole.

m. The workers shall be provided with Gumboots or non-sparking shoes
bump helmets and gloves non sparking tools safety lights and gas
masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the limbs before working
inside the sewer lines.

n. Workmen descending a manhole shall try each ladder stop or rung
carefully before putting his full weight on it to guard against insecure
fastening due to corrosion of the rung fixed to manhole well.

o. If a man has received a physical injury, he should be brought out of
the sewer immediately and adequate medical aid should be provided
to him.

p. The extent to which these precautions are to be taken depend on
individual situation but the decision of the Engineer-in-Charge
regarding the steps to be taken in this regard in an individual case will
be final.

vi.  The Contractor shall not employ men and women below the age of 18
years on the work of painting with products containing lead in any form.
Wherever men above the age of 18 are employed on the work of lead
painting, the following precaution should be taken:-

a. No paint containing lead or lead products shall be used except in the
form of paste or ready made paint.

b. Suitable face masks should be supplied for use by the workers when
paint is applied in the form of spray or a surface having lead paint is
dry rubbed and scrapped.

c. Overalls shall be supplied by the contractors to the workmen and
adequate facilities shall be provided to enable the working painters
to wash during and on the cessation of work.
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vii.  Workmen executing work on scaffolds or other structures above specified
height shall be provided with full body harness and fall arresters.

8 An additional clause (viii)(i) of Central Public Works Department Safety Code (iv)
the Contractor shall not employ women and men below the age of 18 on the work
of painting with product containing lead in any form, wherever men above the
age of 18 are employed on the work of lead painting, the following principles
must be observed for such use :

i.  White lead, sulphate of lead or product containing these pigment, shall
not be used in painting operation except in the form of pastes or paint
ready for use.

ii.  Measures shall be taken, wherever required in order to prevent danger
arising from the application of a paint in the form of spray.

iii.  Measures shall be taken, wherever practicable, to prevent danger arising
out of from dust caused by dry rubbing down and scraping.

iv.  Adequate facilities shall be provided to enable working painters to wash
during and on cessation of work.

v. Overall shall be worn by working painters during the whole of working
period.

vi.  Suitable arrangement shall be made to prevent clothing put off during
working hours being spoiled13 by painting materials.

vii.  Cases of lead poisoning and suspected lead poisoning shall be notified and
shall be subsequently verified by medical man appointed by competent
authority of C.P.W.D PWD(DA).

viii.  C.P.W.D./PWD (DA) may require, when necessary medical examination of
workers.

ix.  Instructions with regard to special hygienic precautions to be taken in the
painting trade shall be distributed to working painters.

9  When the work is done near any place where there is risk of drowning, all
necessary equipments should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and adequate
provision, should be made for prompt first aid treatment of all injuries likely to
be obtained during the course of the work.

10  Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions :-

i

(a) These shall be of good mechanical construction, sound materials and adequate

strength and free from patent defects and shall be kept repaired and in good
working order.

(b)  Every rope used in hoisting or lowering materials or as a means of suspension

shall be of durable quality and adequate strength, and free from patent defects.

ii. Every crane driver or hoisting appliance operator, shall be properly
qualified and no person under the age of 21 years should be in charge of
any hoisting machine including any scaffolding winch or give signals to
operator.

jii. In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or as means of suspension, the safe
working load shall be ascertained by adequate means. Every hoisting
machine and all gear referred to above shall be plainly marked with the
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11

12

13

14

15

16

safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working
load except for the purpose of testing.

iv.  In case of departmental machines, the safe working load shall be notified
by the Electrical Engineer-in-Charge. As regards contractor’s machines the
contractors shall notify the safe working load of the machine to the
Engineer-in-Charge whenever he brings any machinery to site of work and
get it verified by the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load. Adequate precautions should be taken
to reduce to the minimum the risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations
which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should
not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in safe condition and no scaffold, ladder or equipment shall
be altered or removed while it is in use. Adequate washing facilities should be
provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection
by the Labour Officer or Engineer-in-Charge of the department or their
representatives.

For Electronics works execution relevant safety standard of Govt. of India/ CPWD
need to be followed.

Notwithstanding the above clauses from (1) to (16), there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in
the Republic of India.
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l. ,l Fire Safety

This will be as per the Fire Safety codes of the CPWD to the extent applicable
to the IIM Indore. Decision in this regard will be governed by the competent
authority of lIM Indore which shall be final and binding to the contractor.
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J. | Integrity Pact

INTEGRITY PACT

Sub: NIT No. IIMI/Project/03/2026/176 File No. 523 for the work of “Construction
of office complex above the sports complex (Gymnasium) at IIM Indore.”

Dear Sir,

It is here by declared that IIM Indore is committed to follow the principle of
transparency, equity and competitiveness in public procurement. The subject
Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the
Bidder will sign the integrity Agreement, which is an integral part of tender/bid
documents, failing which the tenderer/bidder will stand disqualified from the
tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing
of the same shall be deemed as acceptance and signing of the Integrity Agreement
on behalf of the IIM Indore.

Yours faithfully

Chief Officer Engineering
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INTEGRITY AGREEMENT

This Integrity Agreement is made at ............... on this ........... day of ........... 2026
BETWEEN

The Director, |IM Indore represented through Chief Officer Engineering, |IM
Indore, (Hereinafter referred as the IIM Indore, Prabandh Shikhar, Rau-Pithampur
Road, Indore “Principal/Owner”, which expression shall unless repugnant to the
meaning or context hereof include its successors and permitted assigns)

AND

-----------------------------------------------------------------------------------------------------

Company)

TRrOUGR ississasssivassinsmassmsssuinmes secsionassassss o mmevsne s sossmsorssseee Cois sHisrares oo
(Hereinafter referred to as the (Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or
context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender
IIMI/Project/03/2026/176 File No. 523 (hereinafter referred to as “Tender/Bid”)
and intends to award, under laid down organizational procedure, contract for
“Construction of office complex above the sports complex (Gymnasium) at IIM
Indore.” Hereinafter referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”),
the terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/Owner
(S) The Principal/Owner commits itself to take all measures necessary to prevent
corruption and to observe the following principles:

(@)  No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

NIT for Construction of office complex above the sports complex (Gymnasium) at IIM Indore. Page 29 of 61



(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) with
equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential / additional information through which the Bidder(s) could
obtain an advantage in relation to the Tender process or the Contract execution.

(c)  The Principal/Owner shall endeavour to exclude from the Tender process any
person, whose conduct in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees
which is a criminal offence under the Indian Penal code

(IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles
herein mentioned or if there be a substantive suspicion in this regard, the
Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate
disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

(1) It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the [IM
Indore / Department all suspected acts of fraud or corruption or Coercion or Collusion
of which it has knowledge or becomes aware, during the tendering process and
throughout the negotiation or award of a contract.

(2)  The Bidder(s)/Contractor(s) commits himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

(@) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal/Owner’s employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.

(b)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to cartelize
in the bidding process.

(c)  The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose
of competition or personal gain), or pass on to others, any information or documents
provided by the Principal/Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically. (d) The Bidder(s)/Contractor(s) of foreign origin shall
disclose the names and addresses of agents/ representatives in India, if any. Similarly
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Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses of
foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further,
in cases where an agent participate in a tender on behalf of one manufacturer, he shall
not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

(d)  The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract.

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

(4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to
justified interest of others and/or to influence the procurement process to the
detriment of the IIM Indore interests.

(?)  The Bidder(s)/Cantractar(s) will nat, directly ar thraugh any ather person ar firm
use Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/her
reputation or property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under
law or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights in case of breach of this Integrity Pact
by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to
respect and uphold the Principal/Owner’s absolute right:

(1) If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above or in any
other form, such as to put his reliability or credibility in question, the Principal/Owner
after giving 14 days notice to the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the
Contract, if already executed or exclude the Bidder/Contractor from future contract
award processes. The imposition and duration of the exclusion will be determined by
the severity of transgression and determined by the Principal/Owner. Such exclusion
may be forever or for a limited period as decided by the Principal/Owner.

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the right
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to terminate/determine the Contract according to Article 3(1), the Principal/Owner
apart from exercising any legal rights that may have accrued to the Principal/Owner,
may in its considered opinion forfeit the entire amount of Earnest Money Deposit,
Performance Guarantee and Security Deposit of the Bidder/Contractor.

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a Bidder
or Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

(1)  The Bidder declares that no previous transgressions occurred in the last 5 years
with any other Company in any country confirming to the anticorruption approach or
with Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business dealings/
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by
any of its Subcontractors/sub-vendors.

(2)  The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

(3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/ Owner and the bidder, along with the Tender or violate
its provisions at any stage of the Tender process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or till
the continuation of defect liability period, whichever is more and for all other bidders,
till the Contract has been awarded. If any claim is made/lodged during the time, the
same shall be binding and continue to be valid despite the lapse of this Pacts as
specified above, unless it is discharged/determined by the Competent Authority, 1IM
Indore.
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Article 7- Other Provisions
(1)  This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal/Owner, who has floated the Tender.

(2)  Changes and supplements need to be made in writing. Side agreements have not
been made.

(3)  If the Contractor is a partnership or a consortium, this Pact must be signed by
all the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed by
a representative duly authorized by board resolution.

(4)  Should one or several provisions of this Pact turn out to be invalid; the remainder
of this Pact remains valid. In this case, the parties will strive to come to an agreement
to their original intensions.

(5) It is agreed term and condition that any dispute or difference arising between
the parties with regard to the terms of this Integrity Agreement / Pact, any action
taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:

---------------------------------------------------------------

----------------------------------------------------------------

(For and on behalf of Bidder/Contractor)

WITNESSES:

(Signature, name and address)
Place:
Dated:
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K Agreement

Format for Agreement

THIS AGREEMENT made at Indore on the ____ day of 2026 between Indian
Institute of Management Indore Rau- Pithampur Road, Indore (hereinafter called
“The IIM INDORE” which expression shall, unless repugnant to the context or
meaning thereof, include its administrators, successors and assigns) of the one part
AND

(herein after called “The Contractor” which expression shall, unless repugnant to
the context or meaning thereof, include its successors and permitted assigns) of
the other part.

WHEREAS

The IIM INDORE is desirous of carrying out the work of “Construction of office
complex above the sports complex (Gymnasium) at lIM Indore” issued vide NIT
No.: lIMI/Project/03/2026/176 File No. 523

The Works are to be executed as per the scope of work, technical specifications,
drawings etc. as is mentioned in the tender document for tendered rate amounting
to Rs.

The Contractor has agreed to execute the said works subject to the provisions
hereinafter contained and subject also to General Conditions of Contract, Special
conditions of contract, Safety Code, Model Rules for the protection of health and
other arrangements for workers, Specifications, Preambles and Schedule of
Quantities and erection & furnishing schedule (all of which are hereinafter
collectively referred to as the ‘said tender conditions’) and strictly in accordance
with the Scope of work annexed hereto at or for the respective rates set out in the
Schedule of Quantities amounting to the sum as there under arrived at or such other
sums as shall become payable there under (hereinafter referred to as the said
tendered amount).

NOW IT IS HEREBY AGREED AS FOLLOWS: -

1. In consideration of the said tendered amount to be paid by The IIM INDORE to
the Contractor at the time and in the manner set forth in the said tender
conditions and in accordance with the Schedule of Payments to execute and
complete the work shown upon the said Drawings strictly in accordance with
the specifications and Schedule of Quantities.

2. The said tender conditions, scope of work and the annexure-1 hereto shall be
read and considered as forming part of this contract and the parties hereto
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shall respectfully abide by to the said conditions and perform the agreement
on their part respectively contained in the said conditions.

3. The approved drawings if any, notice inviting tenders technical specification
etc. shall also form the basis of this contract.

4. This contract is neither a Lump sum Contract, nor a piece work contract, but
is a contract on item rate basis to be carried out and to be paid for according
to the Schedule of Payments at the rates contained in the Schedule of
Quantities.

5. The contract herein contained shall comprise not only the works mentioned
above but all subsidiary works connected therewith within the same site as may
be ordered to be done from time to time by the said Engineer-In-charge for the
time being, even if such work may not be shown on the said Drawings or
described in the said Specifications and Schedule of Quantities.

6. The IIM INDORE reserves to themselves the right of altering the drawings and
the nature of the work by adding to or omitting from the scope of work any
item of work or portions of the same without prejudice to this contract.

7. Time shall be considered as the essence of this contract and the Contractor
hereby agrees to commence the work as mentioned in LOI/ work order and shall
complete the entire work within the stipulated time limit. :

8. All payments by the IIM INDORE under this contract shall be made only at
Indore.

9. All disputes arising out of or in any way connected with this contract shall be
deemed to have arisen in respect of |IM Indore and Director 1IM Indore only shall
have jurisdiction to determine the same.

10. That the contract and several parts of this contract have been read by the
contractor and fully understood by him. The contractor shall not be entitled
for payment beyond tendered quantities unless ordered specifically by written
instructions of the Engineer-in-charge lIM INDORE.

11. This contract shall be signed in duplicate, the original whereof shall be kept in
the custody of the [IM INDORE and the duplicate with the Contractor.

12. The Engineer-in-Charge may, without prejudice to his any other right or remedy
against the contractor in respect of any delay, non-commencement, inferior
workmanship, any claim for damages and/ or any other provisions of this
contract or otherwise, and whether the date for completion has or has not
elapsed, by notice in writing determine/ repudiate the contract.

IN WITNESS WHEREOF the IIM INDORE has set his hands hereunto and duplicate
hereof through his duly authorized official and the Contractor has caused these
presents and duplicate hereof under his common seal by his duly authorized
representative at the place and on the date month and year first herein above
written.

SIGNED, SEALED AND DELIVERED by IIM INDORE, by the hand of
Signature:
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Name:

Designation:

IN THE PRESENCE OF
(S) Signature:
Name:

Address:

(S) Signature:
Name:

Address:

SIGNED, SEALED AND DELIVERED BY the Contractor M/s

Signature:
Name:

Designation:

IN THE PRESENCE OF
(S) Signature:

Name:

Address:

(S) Signature:

Name:
Address:
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L. _ General Conditions of Contract

This will be as per the General Condition of the Contract (GCC) Construction works -
2023 of CPWD (with upto date correction slips) to the extent applicable to the IIM

Indore. Decision in this regard will be governed by the Engineer-in-Charge which shall
be final and binding to the contractor.

Note: CPWD GCC may be downloaded from CPWD website i.e. https:// cpwd.gov.in/
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M. | Proforma of Schedules

SCHEDULE “A”
Schedule of quantities - as per Financial Bid.

SCHEDULE ‘B”

Schedule of materials to be issued to the contractor. - Deleted.

SCHEDULE “C”
Tools and plants to be hired to the contractor - Deleted.

SCHEDULE “D”
Extra schedule for specific requirements/document for the work, if any. - To be
intimated later if required.

SCHEDULE “E”

Reference to General Conditions of contract laid down in the tender document.

Name of Work “Construction of office complex above the sports

complex (Gymnasium) at IIM Indore.”

Tender

Rs. 3,61,40,568/- (Rupees Three Crore Sixty-One
Lakh Forty Thousand Five Hundred and Sixty-Eight

Estimated Cost Put to Only) (Excluding Goods & Service Tax)

Rs. 4,26,45,870/- (Rupees Four Crore Twenty-Six
Lakh Forty-Five Thousand Eight Hundred and
Seventy Only) (Including Goods & Service Tax)

EMD Amount

Rs. 7,22,811/- (Rupees Seven Lakh Twenty-Two
Thousand Eight Hundred and Eleven Only) by e-
payment through electronic mode (NEFT/ RTGS)

Performance Guarantee |5 (Five) % of tendered value

Security Deposit 2.5 % of tendered value

SCHEDULE “F”
General Rules

& Directions

= QOfficer inviting tender: The Chief Officer Engineering, IIM indore on behalf of

the Direct
= Maximum

or, lIM Indore
percentage for quantity of items of work to be executed beyond which

rates are to be determined in accordance with Clauses 12: 50 %

Definitions:

2(v)

Engineer-in-Charge Chief Officer Engineering, 1IM
Indore
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2(viii) | Accepting Authority Director, |IM Indore

2(x) Percentage on cost of
materials and labour to
cover all overheads and
profits

2(xi) Standard Schedule of Rates Latest CPWD DSR for DSR items &
Market Rates for Non-DSR items

15%

2(xii) | Department Project Department, 1IM Indore

Clause 1

i. Time allowed for submission of Performance Guarantee from the date of issue
of letter of acceptance : 7 Days

ii. Maximum allowable extension with late fee @ 0.1% per day of Performance
Guarantee amount beyond the period provided in (i) above : 7 days

Clause 2

i.  Authority for fixing compensation under clause 2. : Director, lIM Indore
ii. Compensation for delay of work : 1% (One Percent) per
month of delay to be
computed on per day
basis
Provided always that the total amount of compensation for delay to be paid under
this Condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the item or group of items of work for which a separate period
of completion is originally given.

Clause 2A
Whether Clause 2A shall be applicable : No.

Clause 5

Number of days from the date of issue of letter of acceptance for reckoning date of
start: As per LOI/ LOC.

Total time allowed for completion of work: 90 (Ninety) Days.

Authority to decide:
(i) Extension of time » Director, IM Indore

(i) Shifting of date of start in case of delay in handing over of site
Chief Officer Engineering, |IM Indore

NIT for Construction of office complex above the sports complex (Gymnasium) at lIM Indore, Page 39 of 61



Clause 6
Computerised Measurement Book (CMB) / Electronic Measurement Book (EMB)
(S) Mode of measurement: Computerised Measurement Book (CMB)

Clause 7

The payment will be made on monthly basis subject to minimum gross work done
together with net payment /adjustment of advances for material collected, if any,
since the last such payment for being eligible to interim payment: Rs. 25 Lakh
(Excluding GST). However, Engineer-in- Charge reserves the right to make the interim
payment for work done/Secured advance less than above benchmark keeping in view
requirement of the work.

Clause 10A

List of testing equipment to be provided by the contractor at site lab.- Deleted.
Clause 10 C - Deleted.
Clause 10 CC - Deleted

Clause 11

Specifications to be followed for execution of work:

Relevant BIS code, CPWD Specifications with up-to-date correction slips and OEMs
specifications as applicable and or as per the direction of Engineer-in-Charge.

Clause 14
As per clause 84 (page no. 175 & 176) of first regulations of [IM Indore.
Clause 16

Competent Authority for Deciding reduced rates : Chief Officer Engineering, |IM
Indore.

Clause 25
Resolution of Disputes and Disagreements

If any dispute or difference of any kind whatsoever shall arise between the parties in
connection with or arising out of this Agreement or out of the breach termination or
invalidity of this Agreement thereof, the parties shall resolve them by resorting to the
following :

o The Party shall attempt within a period of 7 days after receipt of notice by the
other party of the existence of a dispute, settle such dispute in the first instance
by mutual discussions between the parties represented by the Contractor and
Chief Officer Engineering of the institute.
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If the dispute cannot be settled by mutual discussion within 7 days the matter
shall be referred to the Director IIM Indore, whose decision shall be full, final &
binding on the parties.

Clause 32
Requirement of Technical Representative(s) to be deployed at work and recovery
Rate
o Numb Rate at which
Minimum ¢ | recovery shall be
Qualificatio ero
¢ o . Minimum | Engine| ~made from the
Si n n 0. Discipline Designation Experience | ers/ contractor in the
Technical R event of not
Representat epres fulfilling provision
ive EnEat of clause 32
Ml Figures Words
1 | Graduate Civil/ Project Manager | Graduate 1 Rs. Rupees
Engineer Electrical cum planning/ Engineer (Civil) | 60,000/- | Sixty
Or Engineering | quality/ site/ with +1 per Thousan
Diploma billing Engineer | minimum 2 | (Eelct | month d only
Engineer year rical) | for each
experience
/ Diploma
holder with
minimum 5
year
experience

» Assistant Engineers retired from Government services that are holding Diploma will
be treated at par with Graduate Engineers.
« In case, the contractor does not deploy engineer (as per above stated
qualification) at site or it is observed that the deployed engineer is not having
knowledge of items to be executed then the contract may be terminated by
Engineer-in-Charge after giving 07 days opportunity to contractor for compliance
and decision of Engineer-in-Charge will be final & binding. In the event of
cancellation, EMD/PG will also be forfeited besides taking any other action as per
terms & conditions of contract.

Note: The aforesaid deployment has to be made form the 15t day of date of

commencement.
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N. |Special Conditions of Contract

The tenderer shall acquaint himself with the proposed site of work.

2.  If for any reasons, any part of the site is not available temporarily for some time
for part of the work under the contract, the agreed construction schedule shall
be suitably modified and contractor shall diligently divert his men and materials
to utilize them appropriately, profitably and no claim of damages whatsoever
shall be entertained on this account. However, the contractor shall be allowed
extension of time for completing the work as deemed fit by the competent
authority. The contractor shall also not be entitled to any compensation for any
loss suffered by him and revision in the rates quoted by him.

(a) On account of delay in commencing the work by the contractor.
(b) On account of reduction in the scope of work.

(c) On account of suspension of work or abandoned after award of work.

3.  The contractor shall make his own arrangement for obtaining electric connection
required for execution of work and make necessary payments directly to the
concerned departments and nothing extra shall be payable on this account. The
contractor shall make his own arrangement for water suitable for construction.

4.  On account of security consideration, some restrictions may be imposed by the
security staff on the working and/ movement of men and materials etc. The
contractor shall be bound to follow all such restrictions/ instructions and he shall
organise his work accordingly. No claim on this account, whatsoever, shall be
payable.

5. The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night, speed limit boards, red flags, red lights
and providing barriers. He shall be responsible for all damages and accidents
caused to existing/ new work due to negligence on his part. No hindrance shall
be caused to traffic during the execution of the work.

6. The contractor shall be responsible for the watch and ward of all materials
brought by the contractor to site against pilferage and breakage during the
period of installation and thereafter till the works are physically handed over to
the department.

7.  The contractor shall take all preventive measures against any damage caused by
rain, snowfall, floods or any other natural calamity, whatsoever during the
execution of the work. The contractor shall be fully responsible for any damage
to the Owners property and to the work for which the payment has been
advanced to him under the contract. However, the contractor shall maintain an
equal to the payment received against the work done, at his own cost. This will
also cover the defect liability period. This shall be favouring the Director, Indian
Institute of Management Indore. Nothing extra on this account shall be payable
to the contractor for maintaining such insurance Policy.

8.  The work will be carried out in the manner complying, in all respects, with the
requirements of relevant bye-laws of the local body under the jurisdiction of
which the work is to be executed or as directed by the Engineer-in-Charge and
nothing extra shall be paid on this account.
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10.

1.

12.

13.

14.

15.

16.

17.

18.

The contractor shall comply with proper and legal orders and directions of the
local or public authority or municipality and abide by their rules and regulations
and pay all fees and charges which may be liable.

The contractor shall give due notices to Municipal, Police and/or other
authorities that may be required under the law/rules under force in the area and
obtain all requisite licenses for temporary obstructions / enclosures and pay all
charges which may be leviable on account of his execution of work under the
agreement. Nothing extra shall be payable on this account.

All materials to be incorporated in the work shall be arranged by the contractor
and shall be in accordance with the specifications laid down.

The tenderer shall use materials bearing ISl Certification Mark unless otherwise
specified or allowed in writing by the Engineer-in-Charge. Any material banned
by the department shall not be used in the work.

The contractor shall submit to the Engineer-in-charge samples of all materials
for approval. Such samples of materials which affect aesthetics of the work shall
also be got approved from the Engineer-in-charge of the project before procuring
bulk supplies. These approved samples shall be preserved and retained in the
custody of the Engineer-in-charge as standards of materials till the completion
of the work. The cost of such samples shall be borne by the Contractor and
nothing shall be payable on this account over the Agreement rates.

The contractor shall be required to get all the necessary mandatory and other
tests as per the specifications/ IS codes, carried out on materials/ work from an
approved laboratory as per the direction of the Engineer-in-charge. The testing
charges and conveyance from the site shall be borne by the contractor.

In case any material / work is found sub-standard the same shall be rejected by
the Engineer-in-charge/ Architect representative and the same shall be removed
from the site of work within 48 hours, failing which the same shall be got
removed by the Engineer-in-charge at the risk and cost of the contractor without
giving any further notice and time.

In order to ensure quality of work during its execution, the Engineer-in-charge
representative may require samples for mandatory or routine testing of
materials. All costs of these samples, their packaging, conveyance from the site
to the testing laboratory and return, shall be borne by the contractor.

Even ISI marked materials may be subjected to quality test at the discretion of
the Engineer-in-charge/ Architect. Whenever ISI marked materials are brought
to the site of work the contractor shall, if required by the Engineer-in-charge/
Architect, furnish manufacturer’s test certificate or test certificate from
approved testing laboratory to establish that the materials procured by the
contractor, satisfy the provisions of relevant ISI codes. The testing charges shall
be borne by the contractor. However cement/steel will be necessarily tested
before start of work and also during the execution of work as per the
requirements of specifications and will not be used till test certificates are
obtained and approved by Engineer-in-Charge/ Architect.

The contractor shall supply free of charge the material required for testing. The
cost of tests shall be borne by the contractor.
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19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

The work shall be executed and measured in metric system. The metric
dimensions given in the schedule of quantities and drawing etc. shall be
followed. (The dimension in FPS units wherever indicated are for guidance only)
The figures in the drawings shall be followed.

The contractor shall be responsible for completing the work and for satisfying all
terms and conditions of the Contract without any extra payment over his quoted
rates unless otherwise specified. The contractor shall quote his rate for various
items of work accordingly and no claim whatsoever shall be entertained for any
incidental or extra work involved in the execution of the work as per
nomenclature of the item and the specifications indicated in the tender
documents.

Subject to the nomenclature of the item as per schedule of quantities, the
specification indicated in the tender documents, the rates quoted shall include
cost of all materials including royalty and taxes if any, labour, sundry inputs,
execution of work at all heights, levels, pattern and design for all leads, lifts and
depths including overhead charges and contractor’s profit. Nothing extra shall
be paid on this account.

The rate shall be inclusive of making design, pattern and execution of work as
per Architectural and structural drawings, at all levels and heights.

The rates shall be inclusive of making any holes in walls/ RCC work for fixing any
fixture/ frame work and making good the structure to its original shape and
finish.

Other agencies doing works related with this project will also simultaneously
execute the works and the contractor shall afford necessary co-ordination for
un-hindered completion of these sub-works.

The contractor shall continue to maintain watch and ward to safeguard the
Owner’s property in his possession until the same is formally handed over as per
directions of the Engineer-in-charge. Nothing extra over agreement rates shall
be paid on this account.

The quantities of various items incorporated in the tender are approximate.
However, the payments shall be made to the contractors on the basis of actual
measurements taken at site.

The contractor shall protect the adjoining buildings or works and the work under
execution from fire and shall make adequate arrangements for fire protection
and firefighting and if any property is damaged, by fire due to the negligence of
the contractor, the same shall be made good by the contractor at his own cost,
to the entire satisfaction of Engineer-in-charge.

The contractor shall provide adequate lighting arrangements as approved by the
Engineer-in-charge for carrying out the work during night time, if so required and
also provide all other facilities for the labour employed to carry out the work as
per direction of Engineer-in-Charge.

In order to achieve the targeted date of completion the contractor may have to
work in multiple shifts, round the clock including public and gazetted holidays
and nothing extra shall be paid on this account.
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30.

31.

32.

33.

34.

35.

36.

The contractor shall get the samples of all the materials to be used, in the work
approved from Engineer-in-Charge and Architect before going for bulk
procurement. Bulk procurement shall be taken up only after obtaining approval
from the Engineer-in-charge. Any delay in getting the samples approved shall be
contractor’s responsibility.

All materials, articles and workmanship shall be of respective best quality and
kind for the class described in the schedule of quantities and specifications. All
materials, so used in different items of work shall be subject to the approval of
the Engineer-in-charge and Architect.

The contractor shall be responsible for all statutory provisions and deductions
towards ESI, PF or any other, as the case may be or any other levies and taxes
shall be borne by the contractors. The TDS and Contract Tax or any other
statutory levels/taxes incorporated from time to time shall be deducted
progressively from the running account bills, as applicable at the time of
payment. No claim in this regard shall be entertained.

The contractor is supposed to abide the central minimum wages act, and shall
produce all records to the Engineer-in-charge or any other statutory authority as
and when called for. The Engineer-in-charge does not hold any responsibility on
account of any lapses in this regard.

No extension of time shall be granted to the contractor on account of rains or
inclement weather conditions.

(@) For any clarification/ doubt, the Institute may organize regular meetings
with Contractor. The contractor shall attend such meetings invariably as
and when required.

(b) In respect of the work of other agencies, where the commencement or
progress of such work of any other agency is dependent upon the
completion of particular portions of the contractor’s work or generally upon
the contractor maintaining progress in accordance with the approved
coordinated construction programme, it shall be the responsibility of the
Contractor to complete such portions and maintain such progress.

(c) Should any difference arise between the contractor and the other agencies,
these shall immediately be brought to the attention of the Engineer-in-
Charge who after reviewing the matters causing the differences will give
their decision which shall be final and binding on the contractor.

All spaces allotted to the contractor as described above shall be vacated and all
structures removed from site at any time as and when required and directed by
the Engineer-in-charge, unconditionally and without any reservation. The
Engineer-in-charge will not be obliged to give any reason for such removal. Upon
receiving instructions to vacate the space, the contractor shall immediately
remove all his structures, materials, etc. from the sources and clear and clean-
up the site to the satisfaction of the Engineer-in-charge.

It shall be the responsibility of the Contractor to safeguard the site and ensure
that no illegal encroachments are made by outside elements within the area
allotted to the contractor. Upon completion of the work or earlier as required
by Engineer-in-Charge, the contractor shall vacate the land totally without any
reservation.
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37.

38.

39.

40.

41.

42.

43.

45.

46.
47.

48.

49.

The contractor will arrange to erect, at his own cost, barbed wire or other
appropriate fence around the infrastructure site, with entry/exit gates at
suitable points. The contractor shall, at his own cost, provide and erect suitable
fencing around the spaces allotted to him at the infrastructure sites to ensure
the security of his men. Materials and equipment within the sites and in relation
to other contractors who will also be allotted spaces at above sites.

The security of workmen, materials, equipment stores etc. within the area
allotted to the contractor shall be the responsibility of the contractor.

The site of work shall have required equipments for various tests at site by the
contractor at his own cost and nothing extra shall be payable on this account.

The quantities indicated are for guidance only however it may vary to any extent
and the contractor should not have any financial or other implications for such
variations. The owner reserves to reduce the scope of work of any item if the
contractor fails to deliver the works in time and the contractor shall not ask for
any financial consideration for such deletion of scope of the work.

The contractor shall take photographs of site prior to commencement of work,
during construction and after completion of work as suggested and shall submit
the photographs in soft and hard copies to IIM for which no extra payment will
be made.

If required and directed by Engineer-In-Charge, contractor shall arrange visits of
his personnel comprising of Engineer-In-Charges to various places/ plants in or
out side Indore to check and verify the quality of material at manufacturer’s
places. No extra cost shall be given for this to contractor.

Proforma of Registers to be as per standard CPWD formats.

Contractor has to maintain the cleanliness at the site to the level instructed by

the Engineer-in-Charge. Negligence in this essence shall attract penal provision

as decided by Engineer-in-Charge.

Any extra or deviated items (beyond limit as per Schedule ‘F’ of the tender)

being scheduled item of CPWD DSR shall be paid as per latest CPWD DSR. And for

item being non scheduled item, shall be paid as per market rate analysis.

The site is available for execution of the work.

Stamp Duty:

a. Stamp (wherever mentioned in the tender/ not mentioned but required
legally), stamp duty will generally be following the Indian Stamp Act, 1899
(as applicable to Madhya Pradesh).

b. For the contract, the stamp duty shall be as per the Indian Stamp Act,
1899 (as applicable to Madhya Pradesh). Any revision, if made by the govt.
will be applicable at the time of execution of the agreements.

c. The cost w.r.t. stamp duty will solely be with the bidder i.e. cost to be
borne by successful bidder.

Utility charges: The Power & Water, etc. shall be arranged by the contractor.

However, If the contractor does not arrange the same then the recovery @ of 1%

of the billed amount will be affected.

In case of any anomaly between IIMI First regulation and the other documents
cited/referred in the tender, the provisions contained in lIMI First regulation
shall prevail.
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0. | Formats for Different Forms/Certificates

Annexure-1

Letter of Transmittal

To,
The Chief Officer Engineering,
IIM Indore (M.P.)

Sub: Submission of bid for the work of “Construction of office complex above the
sports complex (Gymnasium) at IIM Indore” vide NIT No. lIMI/Project/03/2026/176
File No. 523.

Sir,

Having examined the details given in Notice and bid document for the above work,
I/we hereby submit relevant document.

1. 1/we hereby certify that all the statement made and information supplied in
respect of the aforesaid bid and accompanying statements are true and correct.

2. 1/we furnished all information and details necessary for eligibility and have no
further pertinent information to supply.

3. |/we submit the requisite bid security declaration/ requisite certified solvency
certificate and authorize the Institute i.e. lIM Indore or its officials to approach the
bank issuing the same to confirm the correctness thereof. I/We also authorize IIM
Indore and its officials to approach individuals, employees firms and corporation to
verify our competence and general reputation.

4. |/We submit the certificates/ documents in support of our suitability, technical
knowledge and capability for having successfully completed the said works (as
mentioned / as attached in support of eligibility requirement).

5. 1/We hereby gives full right to the IIM Indore or its officials to approach the
bank/statutory body issuing the respective documents / certificates / submissions
which will be made by us at the time of tendering or during the course of execution
or even after completion of the work, to confirm the correctness thereof.

Seal of bidder

Date of submission: Signature(s) of Bidder(s)
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Annexure-2

Format of Bank Guarantee
Bank Guarantee for Performance Security

(On letter head of the Owner with adhesive stamp / non-judicial stamp paper of
appropriate value at the time of issue of Bank Guarantee)

THIS DEED OF GUARANTEE made on day of 2026, between [Name of
Bank], having Registered Office at [Address], (hereinafter called the “Bank” which
expression shall unless repugnant to the context and meaning thereof include its
successors) in favour of Indian Institute of Management Indore having its office at
Prabandh Shikhar, Rau-Pithampur Road, Indore- 453556 (M.P.) (hereinafter called
“Owner” which expression shall unless repugnant to the context and meaning thereof
include its successors and assigns).

WHEREAS (lIMI) Indian Institute of Management Indore has issued a Letter of Acceptance
/ Letter of Intent No...... dated to having its
Corporate office at (hereinafter called the “Contractor”) which
constitute a binding Contract (hereinafter called “Contract Agreement”) for carrying
out the “(Construction of office complex above the sports complex (Gymnasium) at
IIM Indore)” based upon the Tender submitted by the Contractor and agreed between
Client and Contractor and subject to the terms therein contained. The work to be
carried out by Contractor shall be supervised and implemented by M/s
. (hereinafter called “Contractor/Bidder”)

AND WHEREAS in accordance with the terms and conditions of the contract agreement,
the Contractor has agreed to furnish a Bank Guarantee to Owner in the form of
acceptable to performance guarantee for a sum of Rs. (Rupees
Only) to ensure timely and satisfactory performance by the
Contractor of its obligation under the Contract Agreement.

AND WHEREAS the Bank has at the request of the Contractor agreed to furnish this
irrevocable and unconditional guarantee in favour of Owner to secure performance by
the Contractor of its obligations under the Contract Agreement on the terms and
conditions herein contained.

NOW THIS DEED WITHNESSTH AS FOLLOWS:
1.  The Bank hereby unconditionally and irrevocably guarantees the due and punctual

performance and observance of and compliance by the Contractor of the
covenants, agreements, conditions and provisions expressed or implied on the part
of the Contractor to be performed observed or complied with under the Contract
Agreement in accordance with the terms thereof and in the event of any non-
performance and non-compliance of the same for any reason, the Bank shall
absolutely irrevocably and unconditionally without any demur right of set off or
counter claim, forthwith upon written demand by Owner and without demur or
protest and without reference to the Contractor pay to Owner a sum not exceeding
Rs. (Rupees only). A demand so made
by shall be final and binding on the Bank.
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The Bank’s liability under this Guarantee is restricted to Rs.
(Rupees only).

The decision of Owner for the time being in force, or at any time thereafter as to
the non-performance, non-observance and non-compliance by the Contractor of
the covenants, agreements, conditions and provisions, expressed or implied, on
the part of the Contractor, to be observed performed or complied with under the
Contract Agreement shall be final, conclusive and binding upon the Bank and shall
not in any circumstances be questioned by the Bank, under what so ever
circumstances.

Any demand for payment under this Guarantee shall be made on the Bank by

Owner in writing at [Bank Address] and shall be deemed to have been sufficiently

made by Owner if the writing containing the demand is sent to the Bank by

registered post to the address as aforesaid or sent to the Bank by hand delivery at
such address and written acknowledgement obtained to such delivery.

The guarantee obligations of the Bank hereunder shall continue in force and effect

and be binding on the Bank in accordance with its terms upto or unless

extended on written demand by IIM Indore until the due performance, observance
and compliance by the Contractor of all the covenants, agreements, conditions
and provisions, expressed or implied, on the part of the Contractor to be observed,
performed or complied with under the Contract Agreement, the completion of the

Defects Liability Period and issue of the Certificate of Final Completion by Owner

in accordance with the Contract Agreement.

As between the Bank and Owner (but without affecting the Contractors’

obligations) the Bank shall be liable under this Guarantee as if it were the sole

principal debtor. The Bank’s liability hereunder shall not be discharged nor shall
its liability be affected by:

a. Any time, indulgence, waiver or consent at any time given by Owner to the
Contractor.

b. Any amendment to the Contract Agreement,

c. The making or the absence of any demand by Owner on the Contractor or
any other person for payment.

d. The enforcement or absence of enforcement of the Contract Agreement or
of any security or other defect in any provision of the Contract Agreement
or of any of the Contractors obligations there under;

e. The dissolution, amalgamation, reconstruction or reorganization or
appointment of any Administrative Receiver of the Contractor.

The Guarantee herein contained shall not be determined or in any way prejudiced

or affected by any change in the constitution of the Bank/ Owner or by any

merger, or amalgamation or reconstruction of the Bank / Owner but shall be
enforceable against the merged, amalgamated or reconstruction body.

The Bank hereby expressly and irrevocably waives all claims of waiver, release,

surrender or compromise and all defences, set offs, counter claims recoupments,

reductions, limitations and impairments, whatsoever.

Owner shall be at liberty to vary and alter or modify any of the terms and

conditions of the Contract Agreement including without limitation to extend from

time to time the time for the performance of the Contract Agreement by the

Contractor or to postpone from time to time any of the powers exercisable by

owner against the Contractor, to forbear or to enforce any of the terms and
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10.

1.

12.

13.

14.

15.

16.

conditions of the Contract Agreement, without in any manner affecting this
Guarantee and without notice to or assent of the Bank.
The Bank waives any right to require/ proceeding first against the Contractor or
the realization first of any other security or other guarantee, if any.
The Bank agrees and confirms that its obligation to make payment to Owner on
demand hereunder and discharge of such obligation shall not be delayed,
exercised or avoided by reason of any act or omission on the part of Owner.
The bank declares and confirms that the Bank has taken all necessary corporate
action to authorize the execution delivery and performance of this Guarantee in
accordance with the terms hereof and that the Bank has full power to enter into
and perform and discharge its obligations under taken hereunder and that this
Guarantee constitutes legal, valid and binding obligation of the Bank, enforceable
in accordance with its terms and any defects therein or in its execution shall not
be a plea for non-payment or performance of its obligation.
This guarantee shall be Governed by and construed in all respects according to
the laws of India and shall be subject to the jurisdiction of the courts in Indore.
Any forbearance or indulgence on the part of Owner in the enforcement of the
covenants, agreements, conditions and provisions, expressed or implied, on the
part of the Contractor to be observed, performed or complied with by the
Contractor under the contract agreement shall in no way relieve the Bank of its
liability under the Guarantee.
Terms and expression defined in the contract agreement and used herein shall
have the meanings assigned to them therein save and except where the context
otherwise require.
Notwithstanding anything contained hereinabove;
a.  Our liability under this bank guarantee shall not exceed Rs.
(Rupee )
b.  This bank guarantee shall be valid upto or and
c. Itisacondition to our liability for payment of the guaranteed amount or part
any thereof arising under this Bank guarantee that we receive a valid written
claim or demand for payment under this bank guarantee on or before
or as provided in clause 5 failing which our liability under this
bank guarantee will automatically cease.
d. This bank guarantee is not assignable and not transferable to third party.

IN WITNESS WHEREOF THE BANK HAS SET ITS HAND AND SEAL THE DAY AND YEAR FIRST
ABOVE WRITTEN.

SIGNED for and behalf

Of the Bank by it’s duly authorized
Representative

In the presence of

— — e’
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Annexure-3

Local Content certification

We M/s (bidder’s name) under that we meet
the mandatory Local Content (LC) requirement for qualifying as ‘Class | Local supplier’s as per
the PP-LC Policy against Tender No. dated

The percentage of Local Content in the Bid is %*

Authorized dated signature of the bidder with stamp.
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Annexure-4

Checklist for submission of the Bill

S.No.

Particulars

Remarks/Reference

Name of Contractor

Details of Work

Running bill or Final Bill

1 Original Invoice copy Duly Signed by Contractor
Hard Binded MB & Abstract Sheet (Soft Copy | Duly certified by Contractor
2 also to be submitted)
3 Details of Extra items if any
4 Rate Analysis in case of non DSR Items with
supporting documents
Minimum Wage Payment details (Wage Duly verified by Contractor
5 Sheet)
6 EPF Return+Challan if applicable Duly verified by Contractor
7 ESIC Return+Challan if applicable Duly verified by Contractor
Bank Statement proof for details of wages
8 payment or cash voucher with revenue
ticket
No dues certificate (In case of Final bill) Including the GST amount based
9 on proof of payment
Performance Guarantee submitted as per
10 | tender requirement
Warranty/ Guarantee Certificate (if
11 applicable) (In case of Final bill)
12 Delay Analysis with reasons, if applicable
13 Details of Technical representative’s
certificate & attendance
14 As built Drawing (In case of Final bill)
.5 Reconciliation statement (if applicable)
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P. | Technical Specifications & Approved Makes

Technical Specifications / details / requirements. The specifications for all items
shall be governed by the respective provisions of the latest CPWD Specifications/IS,
where applicable. In cases where an exact match is not available, the specifications
of the most similar item in the CPWD guidelines shall be followed.

For DSR (Delhi Schedule of Rates) items, the execution shall adhere strictly to the
CPWD specifications. For Non-DSR items, the work shall be carried out as per the item
description, supplemented by the directions of the Engineer-in-Charge to ensure
quality and compliance with project requirements.

The Institute reserves the right to specify and approve the makes of materials and
products to ensure the best quality standards in the interest of the project and the
institution. All materials and workmanship shall conform to the relevant Indian
Standards (IS), best industry practices, and statutory requirements as applicable.

Civil & Furniture works

S.No Material Suggestive Make

1 Cement (OPC-43) Ultratech/ JK/ Birla

2 Rebaring Chemical & Anchor Rod ISLLTI 81 85 agpoved by Englneei=ln=
arge

3 Structural Steel Tata / JSW/ SAIL

4 Structural Steel Tubular Tata / JSW/ SAIL

5 Primer & Paint Dulux/ Asian

6 Putty JK/ Birla/ Asian

7 Reinforcement Steel Tata / JSW/ SAIL

8 Cement (OPC-43) Ultratech/ JK/ Birla

9 Non asbestos fibre reinforced Visaka/ Everest

aerated cement sandwich board

Bardoline or as approved by Engineer-

10 Shingles in-Charge

11 Roller Blind Vista/ Hunter duglas

12 Ply Greenply/ Marino

13 Flush Door Greenply/ Marino

14 Laminate Greenlam/ Marino

15 Tile Somany/ Kajaria

16 | ACP Sheet Aludecor/ Eurobond/ Viva/ Alucobond
17 Aluminium False Ceiling Hunter Douglas, SAS, Gordan

18 | Aluminium Louvers Hunter Douglas, NLFS, Louverclad
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19 Gypsum Board g?]/g:;g or as approved by Engineer-in-
20 Waterproofing Dr.Fixit/ Kerakol/ MYK/ Sika

21 Aluminium Jindal/ Hindalco

22 Glass Saint Gobain/ Modi Gaurd

23 AAC Block Ultratech/ JK

24 Stile Aluminium Glass Door Kubic/ Ozone

25 CPVC & SWR pipe Supreme/ Astral/ Ashirwad

26 CP Fittings Kohler/ Grohe/ Toto

27 wC Parryware/ Kohler/ Toto

28 Chair Featherlite/ Godrej/ Steelcase

29 Sofa gr?:rrgeé or as approved by Engineer-in-
30 Centre Table gc]):rr:é or as approved by Engineer-in-
31 All other materials As approved by the Engineer-in-Charge

Electrical, Air-conditioning, ELV & Fire Alarm system works

Nsé ITEM / MATERIAL Suggestive Make
ELECTRICAL ITEMS
PVC CONDUITS FR GRADE HMS ZMM THICK
T e el POLYCAB / AKG / PRECISION / BEC
LEGRAND (Myrius Next Gen) / ABB
2 ’g"g)'()EUSL’QECSW'TCHES’ SOCKETS, OUTLET | 7enity / CRABTREE (Murano)/
SCHNEIDER ELECTRIC (Zencelo)
, | WIRES - PVC INSULATED FRLSH COPPER | FINOLEX / RR KABEL / POLYCAB /
CONDUCTOR FLEXIBLE TYPE LAP
WIPRO / PHILIPS / CROMPTON /
4 | INDOOR LED LIGHTING FIXTURE kil
5 | CEILING FANS (BLDC) CROMPTON / USHA / HAVELLS
6 | EXHAUST FANS CROMPTON / ALMONARD / HAVELLS
2 | XLPE INSULATED LT CABLES E:;/ELLS / POLYCAB / RR CABLES /
LEGRAND / ABB / SCHNEIDER
8 | MCB DISTRIBUTION BOARD rie e
LEGRAND / ABB / SCHNEIDER
9 | MCB, MCCB, RCCB AND SWITCHGEARS | EEOSrel 1) A0
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LEGRAND / AXYZ TECHNOLOGIES /
10! JERBEE HERIS PROFAB / OBO BETTERMANN / IPC
11 | UPS APC / VERTIV (EMERSON)/ ETON
12 DAY LIGHT SENSORS / OCCUPANCY | HONEYWELL / LEGRAND /
SENSORS SCHNEIDER
13 | DLP PVC TRUNKING LEGRAND / OBO BETTERMANN
14 FJ::S compression gland and aluminium Dowells / Jainson / Comet
15 | Industrial type socket outlet Legrand/Schneider/ Havells/Hager
FIRE DETECTION & ALARM SYSTEM
16 | FIRE EXTINGUISHERS (ISI MARKED ONLY) | CEASE FIRE / KANEX
HONEYWELL / SIEMENS / SCHNEIDER
17 | FIRE ALARM SYSTEM / EDWARDS /BOSCH
HVAC
18 | VRV / VRF MITSUBISHI / O-GENERAL / DAIKIN
19 | CASSETTE /HI-WALL UNITS MITSUBISHI / O-GENERAL / DAIKIN
20 | M.S. / G.1. PIPES JINDAL HISSAR / TATA / SAIL
21 | COPPER REFRIGERANT PIPING Rajco Metal / Mandev/Mehta Tubes
(Max Flow)
22 CLASS O / FM APPROVED NITRILE RUBBER | Supreme/Armaflex /Aerocell/ K-
(THERMAL / ACOUSTIC INSULATION) Flex
23 | Drain Piping SUP.REME / Astral / Finolex /
Ashirwad
ELV (EXTRA LOW VOLTAGE) SYSTEM
24 | NETWORK SWITCH CISCO or Equivalent
25 | SFP CISCO or Equivalent
2 CAT6A Copper Information Outlet (lO) LEGRAND / MOLEX / BELDEN
with face plate
27 | LU LEGRAND / MOLEX / BELDEN
28 | WIRELESS ACCESS POINT CISCO or Equivalent
29 | CAT 6A SHIELDED PATCH PANELS LEGRAND / MOLEX / BELDEN
30 | CAT 6A PATCH CORDS LEGRAND / MOLEX / BELDEN
31 | CAT 6A CABLES LEGRAND / MOLEX / BELDEN
32 | FIBER OPTIC CABLE LEGRAND / MOLEX / BELDEN
33 | IP TELEPHONE INSTRUMENTS SIEMENS / MATRIX / PROGILITY
34 | IP-PBX SYSTEM SIEMENS / MATRIX / PROGILITY
35 | EQUIPMENT RACK LEGRAND / MOLEX / BELDEN

Important Note:

Engineer-in-Charge reserves the right to select any above approved

make or equivalent make without compromising with the output criteria in view of
availability in the time bound manner, harmonizing the development with existing one
and in the interest of the work & delivery.
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Q. | FINANCIAL BID

1. The Financial Bid is to be filled through e-procurement portal namely CPPP
through https://eprocure.gov.in/eprocure/app
2. Any other mode of bid submission will not be accepted.

z_'_/% L"] ) ) {
Tendef Invitin Authonty
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