

Indian Institute of Mangement Indore

Details on Award of Tenders / Contracts Published
April 2022 to June 2022

Tendor No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two Bid System)	Last Date of receipt of tender	Nos. of Tender Received	Nos. & Name of Parties not qualified after Technical Evaluation	Nos. & Name of Parties qualified after Technical Evaluation	Whether Contract awarded to lowest tenderer/ Evaluated L1	Contract No. & Date	Name of Contractor	Value of Contract (in Rs.)	Schedule date of Completion
1	2	3	4	5	6	7	8	9	10	11	12	13	14
IIMI/Project/04/2022/126	RFP for Appointment of Authority Engineer for construction management of Group VIII Projects comprising of multistorey hostel blocks, academic building, faculty offices & apartments and other associated infrastructures at IIM Indore.	On-Line mode	1-Apr-22	Two Bid System	17-May-22	3	1& M/s PATWA ASSOCIATES	2& M/s Mehta and Associates LLP M/s COLLIERS INTERNATIONAL INDIA PROPERTY SERVICES PRIVATE LIMITED		Approval for Financial QCRS Evaluation is in process			
IIMI/Project/06/2022/128	Upgradation of Audio Visual Equipment & Interiors refurbishing work along with furniture for classroom of ER- I at IIM Indore	On-Line mode	11-May-22	Two Bid System	18-May-22	3	Nil	3& M/s Raj Tilkas Technology Pvt. Ltd M/s Unik Business Solution M/s Heaven Techno System Pvt. Ltd	yes	IIMI/Project/2022/473/2528 dt. 26-May-22	M/s Raj Tilkas Technology Pvt. Ltd	Rs. 1,00,00,666/- (Excl GST)	15-Jul-22
IIMI/Project/07/2022/129	Making, Supply & Installation of Furniture /Fixtures in Executive Residence-2 at IIM Indore	On-Line mode	4-Jun-22	Two Bid System	16-Jun-22	2	1 & M/s Swani Furniture point Pvt. Ltd	1 & M/s New Look Frunishers	yes	IIMI/Project/2022/474/2563 dt. 18-July-22	M/s New Look Frunishers	Rs. 2,23,66,245/- (Incl GST)	22-Sep-22
IIMI/Project/08/2022/130	Installation of energy efficient VRV/VRF Air conditioning System including false ceiling in ER-2 & other associated works of replacement of old false ceiling & electrical switches / sockets etc. in ER-2, G, H, I & SRC Classroom at IIM Indore	On-Line mode	03-Jun-22	Two Bid System	16-Jun-22					Tender Evaluation is in process			
IIMI/Project/09/2022/131	Making, supply and installation of additional furniture for SR-16 & SR-18 hostels and dining chairs for Executive Residence-1 at IIM Indore	On-Line mode	07-Jun-22	Two Bid System	20-Jun-22	4	3 & M/s Bhavy Construction Company M/s RK Enterprise M/s Arterior Infra Solutions India	1 & M/s New Look Furnishers	yes	IIMI/Project/2022/476/2562 dt. 18-July-22	M/s New Look Furinishers	Rs. 94,85,600/-	23-Aug-22
IIMI/Project/10/2022/132	Upgradation of Audio Visual Equipment for 13 Classroom of G, H, I & SRC Block at IIM Indore	On-Line mode	15-Jun-22	Two Bid System	The tender has been canceled due to the Administrative reason								


Chief Engineer